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CONTRACT
NYC Rapid Repairs Program

THIS CONTRACT, made and entered into et i aﬁfiby and between the City of
New York (“City”), acting by and through the Commissioner of the Department of
Environmental Protection (the “Department” or “DEP™), located at 59-17 Junction Bivd,
Flushing, NY 11373 and Sweet Construction Corp., located at 5 Hanover Square, Fifth
Floor: New York, NY 10004.

WITNESSETH:

WHEREAS, Hurricane Sandy caused unprecedented damage throughout the City
and caused thousands of homes to lose heat, electricity, and water service, resulting in a
threat to the health and welfare of tens of thousands of residents: and

WHEREAS, on October 30, 2012, President Obama declared that a major disaster
exists in the State of New York as a result of Hurricane Sandy and authorized the Federal
Emergency Management Agency (“FEMA”™) to provide emergency assistance to the City:
and

WHEREAS, in order to help residents return to their homes, the City established
the Rapid Repairs Program (the “RRP") to make temporary repairs to single-family and
multi-unit dwellings eligible for participation in the RRP; and

WHEREAS, on November 17, 2012, the Commissioner of the Department of
Housing Preservation and Development (“HPD”), issued an emergency declaration in
order to proceed with emergency procurements for the temporary restoration of heat,
power and hot water, as well as ancillary repairs necessary to provide heat power, and hot
water to residences damaged by Hurricane Sandy, protect them from further damage, and
allow residents to return to or remain in such residences; and

WHEREAS, pursuant to HPD’s Emergency Declaration, Charter sections 315
and 1112, and Procurement Policy Board Rule 3-06, the City, acting by and through
DEP, entered into agreements on November 20, 2012, with six contractors, including
Contractor, to make such temporary repairs (the “Term Sheets”): and

WHEREAS, it is the intention of the parties to the Term Sheets to replace the
Term Sheets with a requirements contract that includes additional terms and governs the
provision of all of the work;

NOW THEREFORE, the parties to this Contract, in consideration of the mutual
agreements contained herein, agree as follows:
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ARTICLE 1

CHAPTER |
THE CONTRACT AND DEFINITIONS

THE CONTRACT

(A)  This Contract shall supersede the Term Sheet entered into by the parties on
November 20, 2012,

(B)  Except for titles, subtities, headings, running headlines, tables of contents and
indices (all of which are printed herein merely for convenience), the
following, except for such portions thereof that may be specifically excluded,
shall be deemed to be part of this Contract:

(D
(2)
3)

4)
&)
(6)

(7

(8)

This Document;
The Procurement Policy Board Rules (the “PPB Rules™);

All provisions required by Law to be inserted in this Contract.
including 44 C.F.R. section 13.36(i), whether actually inserted or not:

Insurance Documents;
Payment and Performance Bonds;

The NYC RRP Scope Description and NYC RRP Guidance
Documents, as they may be revised from time to time during the Term
and posted on a Web site by the City;

The FEMA Recovery Program Guidance Document entitled
“Sheltering and Temporary Essential Power (STEP) Pilot Program”
and the FEMA Disaster Assistance Policy Document entitled “Debris
Removal from Private Property” (collectively referred to as the
“FEMA Guidelines™), as they may be revised from time to time during
the Term and posted on a Web site by the City;

All Appendices, including

(a) Appendix A: Environmental Health & Safety Requirements;

(b)  Appendix B: The NYC Rapid Repairs Legal Right of Entry
Form, the Right-of-Entry Permit, the Right-of-Entry Permit

Request for Cancellation, and Statement of Limitations, as they
may be revised from time to time during the Term;
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(¢} Appendix C: The NYC RRP Work Order Form, as it may be
revised from time to time during the Term;

(d)  Appendix D: The Broker’s Certification:
(e) Appendix E: Prevailing Wage Schedules;

(H Appendix F: Local Law No. 30-12 Notice (elsewhere referred
to as the Whistleblower Protection Expansion Act Notice); and

(g)  Appendix G: Iran Divestment Act Notice and Compliance
Rider.

(Cy  This Contract shall serve as a master agreement that governs Work performed
pursuant to Work Orders for individual Properties.

ARTICLE 2

DEFINITIONS

(A} The following words and expressions, or pronouns used in their stead, shall,
wherever they appear in this Contract, be construed as follows, unless a
different meaning is clear from the context:

(1)

)

(4)

()

“Agency” means a city, county, borough or other office position,
department, division, bureau. board or commission, or a corporation,
institution or agency of government, the expenses of which are paid in
whole or in part from the City treasury,

“Agency Chief Contracting Officer” or “ACCO” means the person
delegated authority by the Commissioner to organize and supervise the
procurement activity of subordinate agency staff in conjunction with
the CCPO.

“City Chief Procurement Officer” or “CCPO” means a person
delegated authority by the Mayor to coordinate and oversee the
procurement activity of Mayoral agency staff, including the ACCO
and any offices which have oversight responsibility for the
procurement of supplies and services,

“Commissioner” means the head of the Department of Environmental
Protection of the City of New York, or hisher duly authorized

representative,

“Comptroller” means the Comptroller of the City of New York.
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(6)

(7)

(8)

(9

(10)
(1

(12)

(13)

(14)

(15)

(16)

“Contract” or “Contract Documents”™ means each of the various parts
of the Contract referred to in Article 1 hereof, both as a whole and
severally.

“Contract Work™ means everything required to be furnished and done
by Contractor by any one or more of the parts of the Contract referred
to in Article 1, except Extra Work as hereinafter defined.

“Contractor” means the entity signing this Contract, whether a
corporation, firm, partnership, joint venture, individual, or any
combination thereof, and its, their. his‘her successors, personal
representatives, executors, administrators and assigns, and any person,
firm, partnership, joint venture, individual, or corporation which shall
at any time be substituted in the place of Contractor under this
Contract.

“Customer Management Consultant” means the firm designated by the
City to interface with the public concerning the eligibility of Properties
in the RRP and to schedule appointments for assessments of
Properties.

“Days™ means calendar days, except where otherwise specified.

“Date of Execution of this Contract” means the date in the first
unnumbered paragraph on page one of this Contract,

“Department” or “DEP” means the Department of Environmental
Protection of the City of New York, acting by or through the
Commissioner thereof, or his’her duly authorized representative.

“Extra Work™ means Work other than that required by the Contract at
the time of award which is authorized by the Commissioner pursuant
to the Extra Work provision of this Contract,

“Integrity Monitor” means the person or firm hired by the New York
City Department of Investigation to conduct audits and investigations.

“Law” or “Laws” means the Constitutions of the United States and the
State of New York, the New York City Charter (“Charter™), the New
York City Administrative Code (“Admin Code™), a statute of the
United States or of the State of New York. a local rule of the City of
New York, and any ordinance, rule or regulation having the force of
law and adopted pursuant thereto, as amended, and common law.

“Other Contractor(s)” means any contractor (other than the entity
which executed this Contract or its Subcontractors) who has a contract
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(7

(18)

(19)

(20)

21

(22)

(23)

(24)

(25)

(26)

for work under the RRP, not including the Project Manager or
Customer Management Consultant.

“Payroll Taxes” shall mean State Unemployment Insurance (“SUI™),
Federal Unemployment Insurance (“FUI™), and payments pursuant to
the Federal Insurance Contributions Act (“FICA™).

“Procurement Policy Board™ or “PPB™ means the Agency of the City
of New York whose function it is to establish comprehensive and
consistent procurement policies and rules which shall have broad
application throughout the City.

“Project Manager” means Shaw Environmental & Infrastructure, Inc.,
a Louisiana Corporation and its subcontractors and subconsultants, or
any successor designated by the Commissioner.,

“Program Management Team™ means the City employees designated
by the Commissioner and the Project Manager, collectively.

“Property” means a single-family or muiti-dwelling-unit building that
was adversely affected by Hurricane Sandy that is designated by the
City for participation in the RRP. As appropriate according to the
context, “Properties” refers to more than one Property assigned to
Contractor or all single-family and multi-dwelling-unit buildings in the
RRP.

“Property Owner” means the owner of titie of a Property or his/herfits
authorized representative.

“Required Quantity” means the actual quantity of any item of work or
materials which is required to be performed or furnished in order to
comply with the Contract.

“Subcontractor” means any person, firm or corporation, other than
employees of Contractor, who or which contracts with Contractor or
its Subcontractors to furnish, or actually furnishes labor, or labor and
matetials, or labor and equipment, at the site. Whenever the word
Subcontractor is used, it shall also mean sub-subcontractors.

“Work™ means everything required to be furnished and done by the
Contractor under the contract, and shall include both Contract Work
and Extra Work if applicable.

“Work Order”™ means a completed and approved NYC RRP Work
Order Form for a particular Property.
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CHAPTER 11

THE WORK AND ITS PERFORMANCE

ARTICLE 3

(A)

SCOPE AND CHARACTER OF THE WORK; PROGRAM

MANAGEMENT; PROCEDURES; QUALITY

MANAGEMENT:; AUDIT BY INTEGRITY MONITOR

Scope and Character of the Work. The scope of Work to be provided by

Contractor pursuant to this requirements Contract shall include labor,
supervision, materials, and other associated equipment and costs required to
safely restore heat, hot water, and power to and to make temporary exterior
and internal repairs necessary to allow residents to inhabit Properties assigned
to Contractor by the City pursuant to Article 9 of this Contract.

(1) A general description of the scope of allowable services in a
residential unit is described in the FEMA Guidelines.

(a)

(b)

The City acknowledges that the FEMA Guidelines leave room
for interpretation and, accordingly, has prepared a document
entitled NYC RRP Scope Description setting forth the City’s
interpretation of the FEMA Guidelines and providing
additional guidance. As new issues may arise during the Term
requiring clarification, the City may revise the NYC RRP
Scope Description from time to time during the Term and
Contractor shall be bound by such revisions. The City shall
post the NYC RRP Scope Description on a Web site accessible
to Contractor. In case of a conflict between the FEMA
Guidelines and the NYC RRP Scope Description, the NYC
RRP Scope Description shall control.

Contractor shall familiarize itself with the RRP guidance
documents (“NYC RRP Guidance Documents™), posted by the
City on a Web site, that explain the regulatory and permitting
requirements related to the RRP, including New York C ity
Department of Buildings permits and filing requirements; Con
Ed, Long Island Power Authority (“LIPA™), and National Grid
utility restoration procedures and forms, and the DEP Asbestos
Inspection and Abatement guidance. Contractor is responsible
for all filings and applications described in these documents. If
and when such agencies and utilities change their procedures,
the City, acting through its Project Manager, shall revise the
NYC RRP Guidance Documents, place the revised NYC RRP
Guidance Documents on a Web site, and notify Centractor;
however, Contractor shall be obligated to comply with changed
procedures when they become effective.
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(2)

3)

(4

&)

(6)

(7)

In accordance with the FEMA Guidelines, work on Properties involves
the use of raw, unfinished materials to provide only emergency
protective measures. (For example, plywood covering may be used to
provide temporary security of a damaged window.) Work on single- or
two-family dwellings may include permanent repairs and replacements
i they allow the occupants to return home more quickly. Work in
multiple-unit dwellings is generally limited to labor and materials to
provide temporary heat, hot water, and/or power for a period not to
exceed 90 days.

Contractor shall avoid disturbing asbestos to the greatest extent
possible. However, if Contractor must remove asbestos in order to
complete the work, it shall comply with laws concerning disposal and
worker safety and the Environmental Health & Safety Requirements,
attached hereto as Appendix A. Contractor shall comply with laws
concerning safety and lead paint and it shall spray walls potentially
containing lead paint prior to removing them. If necessary, Contractor
shall engage appropriately certified or licensed asbestos inspectors and
abatement subcontractors. The parties acknowledge that Work may
involve the removal of moldy items; however, the scope of Work does
not include mold abatement.

With the exception of asbestos, Contractor shall move debris from the
Work to the curb of the Property for disposal by the City. Contractor
shall dispose of asbestos in conformance with Law.

Contractor shall promptly repair, replace, restore or rebuild, as the
Commissioner may deem necessary, any finished Work on a Property
to the extent the Commissioner determines that the Work was not
properly performed as an initial matter.

Contractor shall produce and deliver data and reports relating to the
services performed under this Contract as may be required by the City
or any other State or federal governmental agency with jurisdiction. As
directed by the Program Management Team, Contractor shall
implement project controls and statusing protocols to ensure consistent
and timely transmission of data and reports.

Contractor shall comply with all directives issued by the Project
Manager and Program Management Team consistent with the terms of
this Contract.
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(B)

(C)

Program Management.,

(h

(2)

(3)

(4)

The City shali engage a Customer Management Consultant to accept
applications for participation in the RRP and to schedule Assessment
Appointments pursuant to Article 9 of this Contract.

The City shall designate a Project Manager to oversee the Work in
accordance with all RRP protocols and policies pursuant to the
requirements of this Contract and to serve as a liaison to other
Agencies and utility companies.

The City shall designate a Program Management Team, which shall
consist of City employees and the Project Manager, to supervise the
RRP and interface with the Integrity Monitor. In addition, the
Contractor shall cooperate with the Integrity Monitor as set forth in
Article 3(E) of this Contract.

The City and/or FEMA may make City- or federal-owned property
available to Contractor and Other Contractors for use as a construction
staging area(s) for the RRP. License agreements concerning the use of
such property, if available, will be executed separately from this
Contract.

Procedures.

(1)

(2

&)

Where Contractor has responsibility for assessment of a Property.
upon arrival to a Property for the Assessment Appointment, Contractor
shall provide to the Property Owner the following documents attached
hereto as Appendix B: the NYC Rapid Repairs Legal Right of Entry
Form (the document that explains, in plain language, the Right-of-
Entry Permit); the Right-of-Entry Permit; the Right-of-Entry Permit
Request for Cancellation; and Statement of Limitations.

Contractor shall ask the Property Owner to complete and sign the
Right-of-Entry Permit and Statement of Limitations. Contractor must
obtain the Right-of-Entry Permit and Statement of Limitations prior to
conducting the Assessment or performing any other Work on the
Property. If the Property Owner refuses to sign the Right-of-Entry
Permit and Statement of Limitations, Contractor shall notify the
Project Manager, pursuant to Article 9(G) of this Contract.

Contractor shall submit electronic copies or, upon approval of the
Project Manager, hard paper copies of the completed and signed
Right-of-Entry Permit and Statement of Limitations to the Project
Manager within 24 hours of receipt.
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(4)

(3)

(6)

(7

(8

(9)

(10)

(1)

During Contractor’s first visit to an Property, except as set forth in
paragraph 5 below Contractor shall assess the condition of the
Property and record the planned work and quantities on the NYC RRP
Work Order Form, as may be amended and distributed to Contractor
during the Term by the Program Management Team, attached hereto
as Appendix C.

Where an assessment of a property has been completed previously by
the Program Management Team, Contractor shall complete as much of
the NYC RRP Work Order Form prior to visiting the property with the
expectation that work can begin during the visit; provided, however,
that no Work shall commence until an assessment is completed. Prior
to initiating the work, Contractor shall do a quick reassessment of the
property to complete missing data on the NYC RRP Work Order
Form.

Contractor must be accompanied by a designee of the Project Manager
when the NYC RRP Work Order Form is first initiated (either for the
Assessment Appointment or for starting the Work Order where a
previous assessment was completed. The Project Manager, or designee
will approve or request changes to the NYC RRP Work Order Form
while on the Property.

Contractor shall utilize tablet computers or other computerized means
to complete the NYC RRP Work Order Form. Tablets will be provided
by the Project Manager or Contractor as approved by the Project
Manager. Prior to implementation of the tablet, data must be either
hand written and transcribed into a database or through other method
prescribed by the contractor. Once the tablets are issued, they shall be
used by all contractors,

Contractor shall electronically transmit or, upon approval of the
Project Manager, transmit a hard paper copy of the NYC RRP Work
Order Form to the Project Manager within 24 hours of completion of
the Assessment Appointment,

Contractor shall be responsible for scheduling appointments with the
Property Owner to commence Work.

Contractor shall not do Work that is not expressly approved for a
particular Property on the NYC RRP Work Order Form consistent
with this Contract, including the appendices, unless it has received
written authorization from the Project Manager.

Contractor is prohibited from performing or soliciting home
improvement work, as the term “home improvement” is defined in
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section 20-386(2) of the Admin Code, on a Property for which it
performed Work pursuant to the RRP for a period of one year from
March 31, 2013. Contractors shall include in ali Subcontracts a
provision prohibiting its Subcontractors from performing or soliciting
home improvement work, as the term “home improvement” is defined
in section 20-386(2) of the Admin Code, on a Property for which the
Contractor performed Work pursuant to the RRP for a period of one
year from March 31, 2013.

(D)  Quality Management.

(1

)

The City through its Program Management Team shall implement an
independent Quality Assurance and Quality Control Program (the
“QAQC Program™) to identify unnecessary, excessive, or inadequately
described repairs listed on NYC RRP Work Order Forms,
discrepancies in the Work completed and the NYC RRP Work Order
Forms, the quality of workmanship, and timeliness of arrivals for
Assessment Appointments, and other related items. Through the
QAQC Program, the Program Management Team shall randomly
sample completed NYC RRP Work Order Forms and compare them to
completed Work on corresponding Properties, as well as employing
other methods,

There will be a zero tolerance policy for any abuse in the RRP and the
City may declare the Contractor in default pursuant to Article 40 of
this Contract based on findings of the QAQC Program.

(E)  Audit by Integrity Monitor.

(h

The City Department of Investigation (“DOL™) shall engage an
Integrity Monitor to monitor the work of Contractor, including but not
limited to its chief executive personnel, employees, Subcontractors,
suppliers, vendors and affiliated businesses and monitor and
investigate allegations of fraud by other parties in connection with the
RRP. Among other activities, the Integrity Monitor will:

(a) conduct audits and investigations to determine Contractor’s
compliance with the Law;

()] conduct audits and investigations to determine Contractor’s
compliance with all the terms and conditions of this Contract
and any other agreements it enters into with the City in
connection with the RRP;

() examine documents related to the operation of RRP in the
possession of Contractor, that may relate to its responsibility;

(d)  review payment requisitions for accuracy;

(e) audit disposal of contaminated and hazardous waste;

Muodif. from Std. Supply and Service Contract (Hurricane Sandy)
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(2)
3

ARTICLE 4

(f) review certified payrolls and refer anomalies to DEP;

(2) report any integrity issue immediately to DOI;

(h) refer any work quality and/or safety issue immediately to DEP
and to DOI if the issue relates to the integrity of the

Contractor; :
(i) review subcontractor approval documents;
) maintain a site presence; and
(k) investigate allegations of fraud in connection with the RRP.

Contractor shall fully cooperate with the Integrity Monitor.

Based on the Integrity Monitor’s reports, the City may take remedial
action or declare the Contractor in default pursuant to Article 40.

COMPLIANCE WITH LAWS

(A)  Contractor shall comply with all Laws applicable to this Contract and to the
Work to be done hereunder.

()

2)

Right To Know. Without limiting the generality of the foregoing,
where applicable, as per the New York State "Right to Know” law and
the Federal OSHA Hazard Communication Standard (29 C.F.R. Part
1200), Contractors providing services to the Department are required
to submit appropriate Manufacturer’s Safety Data Sheets (MSDS)
when using chemically based substances on Properties. Failure to
provide the relevant MSDS may result in the termination of the
Contract (with applicable penalties). For any questions regarding this
regulation contact the BUREAU OF TOXIC SUBSTANCE
ASSESSMENT, New York State Health Department; Flanigan
Square, 547 River Street, Troy, New York 12180-2216; (518) 402-
7800.

Nois¢ Control Code Provisions. In accordance with the provisions of
the City Administrative Code, Noise Abatement Contract Compliance,
devices and activities which will be operated, conducted, constructed
or manufactured pursuant to this Contract and which are subject to the
provisions of the City Noise Control Code shall be operated,
conducted, constructed, or manufactured without causing a violation of’
the Administrative Code. Such devices and activities shall incorporate

' With respect to performance issues, DEP will determine what steps need to be taken if Contractor fails to
do its job or does an inadequate job. The monitor(s) will identify performance issues for DEP, but DEP
will determine the best way to proceed (e.g., require the Contractor to redo Work, withhold payment,
replace the Contractor).
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advances in the art of noise control development for the kind and level
of noise emitted or produced by such devices and activities, in
accordance with regulations issued by the Commissioner.

Contractor agrees to comply with Section 24-219 of the
Administrative Code and implementing rules codified at 15 Rules of
the City of New York ("RCNY™) Section 28-100 ef seq. In accordance
with such provisions, Contractor, if Contractor is the responsible party
under such regulations, shall prepare and post a Construction Noise
Mitigation Plan, in which Contractor shall certify that all construction
tools and equipment have been maintained so that they operate at
normal manufacturers operating specifications. If Contractor cannot
make this certification, it must have in place an Alternative Noise
Mitigation Plan approved by Department. In addition, Contractor’s
certified Construction Noise Mitigation Plan is subject to inspection by
the Department in accordance with 15 RCNY Section 28-101. No
Work may take place unless there is a Construction Noise Mitigation
Plan or approved Alternative Noise Mitigation Plan in place. In
addition, Contractor shall create and implement a noise mitigation
training program. Failure to comply with these requirements may
result in fines and other penalties pursuant to the applicable provisions
of the Administrative Code and RCNY.

(B)  Procurement Policy Board Rules: This Contract is subject to the PPB Rules in
effect on November 20, 2012. In the event of a conflict between the PPB
Rules and a provision of this Contract, the PPB Rules shall take precedence.

(C)  Licenses: Contractor shall ensure that its workers and its Subcontractors
possess the licenses necessary to perform the Work.

(D) Contractor shall comply with 44 C.F.R. section 13.36. For the avoidance of
doubt, Contractor is not subject to “grantee” or “subgrantee” requirements
under such rule.

ARTICLE 5 PROTECTION OF PERSONS AND PROPERTY
(A)  Safety is the City’s highest priority. Contractor shall comply with the

environmental health and safety requirements (the “EHS Requirements™)
attached hereto as Appendix A in the execution of Work. The EHS
Requirements are consistent with OSHA and Best Practices. Contractor shall
develop and implement an RRP-specific EHS Management Plan to ensure
worker health and safety pursuant to the EHS Requirements. The Program
Management Team shall oversee compliance with Contractor’'s EHS
Management Plan.

Modif. from Std. Suppty and Service Contract (Hurricane Sandy)

12



ALATR AL S ATy

(B)

©

During the performance of the Work, Contractor shall take all reasonable
precautions to protect its employees, persons occupying the Properties, City
employees and officials, and the employees of Other Contractors from injury
resulting from Contractor’s and its Subcontractor’s operations under this
Contract. Contractor shall have the right to suspend the Work on a Property if
an occupant’s presence on the Property presents a safety risk and the occupant
refuses to accommodate requests made to address safety issues. In addition,
Contractor shall take all reasonable precautions to protect the Property and
property of others against damage not necessary to the performance of the
Work.

As soon as is practicable, but no later than three (3) hours following an injury
or accident, Contractor shall make a preliminary report of any accident to the
Project Manager. No later than twenty-four hours following an injury or
accident, Contractor shall make a full report of any accident in writing to the
Project Manager.

CHAPTER I11
TIME PROVISIONS

ARTICLE 6 COMMENCEMENT AND EXECUTION OF THE WORK

(A)

(B)

Upon the Date of Execution, this Contract shall be effective as of J anuary 3,
2013, and terminate on March 31, 2013 (the “Term™). Work in progress that
was commenced pursuant to the Term Sheet shall be subject to the terms of
this Contract except to the extent that compliance is not reasonably possible or
able to be retroactively applied.

Contractor shall execute the Work as safely, efficiently, and expeditiously as
possible and shall prioritize Work on large multi-unit dwellings in order to
maximize the total number of residents that may return to their homes by
December 31, 2012. The Project Manager shall coordinate with the Contractor
to identify the most critical multi-unit dwellings.

ARTICLE 7 [Intentionally Omitted]

ARTICLE 8 [Intentionally Omitted]

ARTICLE 9 WORK ASSIGNMENTS & SCHEDULES

(A)

The City shall assign Properties to Contractor and Other Contractors based on
geographical sub-areas of New York City. When it assigns Properties, the
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(B)

(€

(D)

(E)

)

City shall provide a description of the Property’s property type, number of
units, utility power service status, utility gas service status, the Property’s
classification with a green or yellow sticker by the New York City
Department of Buildings (the “DOB™),> and other available information that
facilitates planning and executing the Work.

On a weekly basis, the City shall analyze and compare Contractor’s progress
to the progress of Other Contractors, focusing on the number of Properties and
the number of residential units in such Properties for which Work on the NYC
Work Orders have been completed. Based on the weekly analysis and
comparison, the City shall assign Work to Contractor and Other Contractors
so that higher-performing contractors receive more Work than lower-
performing contractors,

The City, through its Customer Management Consultant, is responsible for the
intake of Property owners into the RRP and setting  appointments  for
Assessments (“Assessment Appointments™). The City is responsible for
ensuring that Property owners are eligible for assistance through the RRP.
Buildings that contain standing water are not eligible for work under the RRP
until the water is removed by the New York City Fire Department or a third
party.

The City is responsible for determining whether a Property is structurally
sound. Contractor shall make determinations concerning building safety and
precautions that are necessary to protect workers, for example, whether
respirators are necessary to protect workers from mold.

The City shall schedule Assessment Appointments during one of three
windows: 8:00 a.m. to 12:00 noon; 12:00 noon to 5:00 p.m.; and 3:00 p.m. to
9:00 p.m. The City shall notify Contractor of Assessment Appointments at
least 24 hours in advance. Contractor shall maintain close communication and
coordinate with the Customer Management Consultant to ensure that
Contractor has the appropriate resource capacity to keep pace with the
appointments and ensure that no appointments are missed. Contractor shall
assign staff as necessary to expertly and efficiently communicate and
coordinate with the Customer Management Consultant and Project
Management Team.

It is expected that Contractor will perform Work on single- and two-family
Properties from 8:00 a.m. to 9:00 p.m. to the extent allowable on a particular
Property by a Property Owner or longer if permitted by the Project Manager.

* A green sticker indicates that DOB observed no apparent structural hazard and a yellow sticker indicates
that conditions exist at the building that require the owner to make repairs and may restrict the use of the
building (specific restrictions will be listed on the sticker).
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G)

(H)

Contractor may perform Work on larger multi-unit dwellings at any time in
compliance with Law. Contractor has the discretion to staff the Work in a way
that will allow the Work to be prosecuted in the safest, most efficient, and
most expeditious manner,

As soon as is practicable after the problem arises. Contractor shall notify the
Project Manager if the Property Owner was not present at the Property for the
scheduled Assessment Appointment; refuses to sign the Right-of-Entry Permit
or Statement of Limitations; or gives Contractor Right-of-Entry Permit
Request for Cancellation; or if there is a safety hazard that would endanger the
health and safety of Contractor or Property occupants if Work were to be
commenced or continue.

If Contractor believes that the activities of the Project Manager and/or
Customer Service Management Consultant are causing delays in the Work,
Contractor shall notify the Program Management Team as soon as is
practicable.

ARTICLE 10 {intentionally Omitted]

CHAPTERIV
SUBCONTRACTS AND ASSIGNMENTS

ARTICLE 11 SUBCONTRACTS

(A)

(B)

©)

Contractor may subcontract a portion of the Work. The City encourages
Contractor to enter into subcontracts with firms that are certified minority and
women-owned business enterprises (“M/WBEs™).

Contractor shall not enter into any Subcontracts for the performance of the
obligations, in whole or part, under this Contract, without the prior written
approval of the Department. Before entering into any Subcontracts, Contractor
must submit a written statement to rapidrepair@cityhallave.cov that states the
name and address of the proposed Subcontractor, EIN number, anticipated
scope of work, the estimated value of the work, and any other information
tending to prove that the proposed Subcontractor has the necessary facilities,
skill, integrity, past experience and financial resources to perform the Work in
accordance with the terms and conditions of this Contract. In addition, upon
request, Contractor must submit VENDEX questionnaires for a proposed
Subcontractor, although such request may come at a later time.

If an approved Subcontractor elects to Subcontract any portion of its
Subcontract, the proposed Sub-subcontract shall be submitted in the same
manner as directed above.
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(D)

(E)

(F)

(G

(H)

The Commissioner will notify Contractor within 48 hours whether the
proposed Subcontractor is approved ot not approved or longer if additional
information is required to make a determination. If the proposed
Subcontractor is not approved, Contractor may thereupon submit another
proposed Subcontractor unless Contractor decides to do the Work. No
prospective Subcontractor shall be permitted to do Work or to enter a Property
unless approved.

Before entering into any Subcontract hereunder, Contractor shall inform the
Subcontractor fully and completely of all provisions and requirements of this
Contract relating either directly or indirectly to the Work to be performed and
the materials to be furnished under such Subcontract, and every such
Subcontract shall expressly stipulate that all the labor performed and materials
furnished thereunder shall strictly comply with the requirements of this
Contract. Without limiting the generality of the foregoing, all Subcontracts
shall contain provisions specifving that:

(H the work performed by the Subcontractor must be in accordance with
the terms of the Contract between the Department and Contractor;

(2) nothing contained in such Subcentract shall impair the rights of the
Department;

(3) nothing contained therein, or under this Contract between the
Department and Contractor shall create any contractual relationship
between the Subcontractor and the Department, and

4) the Subcontractor specifically agrees to be bound by the
confidentiality provision set forth in this Contract between the
Department and Contractor.

The City’s approval of a Subcontractor shall not relieve Contractor of any of
its responsibilities, duties, and liabilities hereunder. Contractor shall be solely
responsible to the City for the acts or defaults of its Subcontractor and of such
Subcontractor’s officers, agents and employees, each of whom shall for this
purpose, be deemed the agent or employee of Contractor to the extent of its
Subcontract.

Contractor shall be responsible for ensuring that all Subcontractors
performing Work maintain any insurance required by Law.

Contractor shall promptly, upon request, file with the Program Management
Team a confirmed copy of all such Subcontracts.
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(0

Contractor shall make all payments to any Subcontractors in compliance with
the payment provisions of this Contract.

ARTICLE 12 ASSIGNMENTS

(A)

(B)

©

D)

(E)

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of
this Contract, or the right to execute it, or the right, title, or interest, in or to it
or any part thereof, or assign, by power of attorney or otherwise, any of the
monies due or to become due under this Contract, without the prior written
consent of the Commissioner. The giving of any such consent to a particular
assignment shall not dispense with the necessity of such consent to any further
or other assignment. When used in Article 12, the phrases “otherwise dispose
of this Contract” and “other disposition™ shall be broadly construed, and shall
be deemed to include, without limitation, sale or transfer of all or a majority of
the shares of Contractor, if Contractor be a corporation, or any change in
controlling ownership of Contractor, if Contractor be a partnership, limited
partnership or any other form of business entity.

Such assignment, transfer, or conveyance shall not be valid until filed in the
office of the Commissioner and the Comptroller, with the written consent of
the Commissioner endorsed thereon or attached thereto,

Failure to obtain the prior written consent of the Commissioner to such an
assignment, transfer or conveyance, may result in the revocation and
annulment of this Contract. The City shall thereupon be relieved and
discharged from any further liability to Contractor, its assignees, transferees,
or Subcontractors, who shall forfeit or lose all monies therefore earned under
the Contract, except so much as may be required to pay Contractor’s
employees.

The provisions of this clause shall not hinder, prevent or affect an assignment
by Contractor for the benefit of its creditors made pursuant to the Laws of the
State of New York.

The City may assign this Contract to FEMA or any corporation, agency, or
instrumentality having authority to accept such assignment with the consent of
Contractor, which shall not be unreasonably withheld.

CHAPTER V
CONTRACTOR’S SECURITY AND GUARANTY

ARTICLE 13 PERFORMANCE AND PAYMENT BONDS

(A)

Contractor shall obtain performance and payment bonds for not less than
$5.000,000 (five million dollars) and shall adjust the amount of the bonds in
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increments of $5,000,000 (five million dollars) at the request of the City as the
value of the Work is increased.

(B)  Bonds must be prepared on the form of bonds authorized by the City and
attached hereto or on forms approved by the Department. Such bonds must
have as surety thereunder, such surety company or companies as are approved
by the City of New York and authorized to do business in the State of New
York.

(C)  Attorneys-in-fact who sign performance or payment bonds must file with each
bond a certified copy of their power of attorney to sign said bond.

ARTICLE 14 [Intentionally Omitted]
ARTICLE 15 REQUIRED INSURANCE COVERAGE.
(A)  Types of Insurance: Contractor shall procure and maintain the following types

of insurance. Such insurance shall be maintained from the effective date of
this Contract until this Contract terminates. All insurance sha!ll meet the
requirements set forth in this Article 15. Wherever this Article requires that
insurance coverage be “at least as broad” as a specified form (including all
ISO forms), there is no obligation that the form itself be used, provided that
Contractor can demonstrate that the alternative form or endorsement
contained in its policy provides coverage at least as broad as the specified
form.

(H Commercial General Liability Insurance: Contractor shall provide
Commercial General Liability Insurance covering claims for property
damage and/or bedily injury, including death, which may arise from
any of the operations under this Contract in the amount of at least five
million dollars ($5,000,000) per occurrence. In the event such
insurance contains an aggregate limit, this aggregate limit shall apply
on a per Project basis applicable exclusively to this Contract and such
per Project aggregate shall be at least ten million dollars
(310,000,000). Coverage under this insurance shall be at least as broad
as that provided by the latest edition of Insurance Services Office
(“ISO™) Form CG 0001. Such insurance shall be "occurrence" based
rather than "claims-made" and include, without limitation, the
following types of coverage: premises operations; products and
completed operations; contractual liability (including the tort liability
of another assumed in a contract); broad form property damage;
independent contractors; explosion, collapse and underground (XCUy;
and incidental malpractice.

Such Commercial General Liability Insurance shall name the City as
an Additional Insured. Coverage for the City shall specifically include
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(2)

(3)

)

the City’s officials and employees, be at least as broad as the latest
edition of ISO Form CG 20 10 (covering all locations at which the
Work is performed), and provide completed operations coverage at
least as broad as the latest edition of ISO Form CG 20 37 (covering all
locations at which the Work is performed).

Workers” Compensation Insurance, Employers’ Liability Insurance,
and Disability Benefits Insurance: Contractor shall provide Workers
Compensation Insurance, Employers’ Liability Insurance, and
Disability Benefits Insurance in accordance with the Laws of the State
of New York on behalf of all employees providing services under this
Contract.

Commercial Automobile Liability Insurance: Contractor shall provide
Commercial Automobile Liability Insurance for liability arising out of
ownership, maintenance or use of any owned (if any), non-owned and
hired vehicles to be used in connection with this Contract in the
amount of one million dollars ($1,000,000) each accident combined
single limit. Coverage shall be at least as broad as the latest edition of
ISO Form CA 00 0I. If vehicles are used for transporting hazardous
materials, the Automobile Liability Insurance shall be endorsed to
provide pollution liability broadened coverage for covered vehicles
{endorsement CA 99 48) as well as proof of MCS 90.

Contractors Pollution Liability Insurance: Contractor shall provide
Contractors Pollution Liability Insurance covering bodily injury and
property damage. Such insurance shall provide coverage for actual,
alleged or threatened emission, discharge, dispersal, seepage. release
or escape of pollutants (including asbestos and mold), including any
loss, cost or expense incurred as a result of any cleanup of pollutants
(including asbestos and mold) or in the investigation, settlement or
defense of any claim. suit, or proceedings arising from the operations
under this Contract, Such insurance shall be in the amount of at least
two million dollars ($2,000,000) per occurrence and at least five
million dollars ($5,000,000) aggregate. Such insurance shall be in
Contractor's name and list the City as an Additional Insured. Coverage
shall include, without limitation, (i} loss of use of damaged property or
of property that has not been physically injured, (ii) transportation, and
(iii) non-owned disposal sites.

(a) Coverage for the City as Additional Insured shall specificall y
include the City’s officials and employees and be at least as
broad as provided to Contractor for operations under this
Contract.
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(b) If such insurance is written on a claims-made policy, such
policy shall have a retroactive date on or before the effective
date of this Contract, and continuous coverage shall be
maintained, or an extended discovery period exercised, for a
period of not less than three years from the time the Work
under this Contract is completed.

(B)  General Requirements for Insurance Coverage and Policies:

(H

(2)

3)

4

(5

(6)

(7)

(8)

All required insurance policies shall be procured from companies that
are licensed to do business in the State of New York and have an A.M.
Best rating of at least A-/VII or a Standard and Poor’s rating of at least
A, unless prior written approval is obtained from the New York City
Office of the Corporation Counsel.

Contractor shall be solely responsible for the payment of all premiums
for all required policies and all deductibles and self~insured retentions
to which such policies are subject, whether or not the City is an
insured under the policy.

No policy shall have a self-insured retention above $50,000 unless
expressly authorized by the Commissioner.

In his/her sole discretion, the Commissioner may, subject to the
approval of the Comptroller and the Corporation Counsel, accept
Letters of Credit and/or custodial accounts in liey of required
insurance,

The City’s limits of coverage for all types of insurance required
pursuant to this Article 15 shall be the greater of (i) the minimum
limits set forth in this Article 15 or (i) the limits provided to
Contractor as Named Insured under all primary, excess and umbrella
policies of that type of coverage.

Contractor may satisfy its insurance obligations under this Article 15
through primary policies or a combination of primary and
excess/umbrella policies, so long as all policies provide the scope of
coverage required herein.

Policies of insurance provided pursuant to this Article 15 shall be
primary and non-contributing to any insurance or self-insurance
maintained by the City.

Policies of insurance provided pursuant to this Article 15, other than
Workers’ Compensation Insurance, Employers’ Liability Insurance,
and Disability Benefits Insurance, and Commercial Automobile
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(©)

9

(10)

Liability Insurance, shall include a waiver of the right of subrogation
with respect to all insureds named therein.

Policies of insurance provided pursuant to this Article 15 shall provide
that notice under the policy to the City as Additional Insured shall be
addressed to each of the following: (1) the Commissioner pursuant to
Article 15(F); and (2) Comptroller’s Office, Attn: Office of Contract
Administration, Municipal Building, | Centre Street, Room 835, New
York, NY 10007.

Policies of insurance provided pursuant to this Article shall contain no
exclusions or endorsements which are not acceptable to the City.

Proof of Insurance:

(h

(2)

For  Workers” Compensation Insurance, Employers’ Liability
Insurance, and Disability Benefits Insurance, Contractor shall submit
proof of insurance prior to Contract execution on one of the following
forms: C-105.2 Certificate of Worker’s Compensation Insurance; U-
26.3 - State Insurance Fund Certificate of Workers® Compensation
Insurance; Request for WC/DB Exemption (Form CE-200); equivalent
or successor forms used by the New York State Workers’
Compensation Board; or other proof of insurance in a form acceptable
to the Commissioner. ACORD forms are not acceptable.

For all types of insurance required by this Article 15 other than
Workers” Compensation Insurance, Employers® Liability Insurance,
and Disability Benefits Insurance, Contractor shall submit proof of
msurance on Certificate(s) of Insurance acceptable to the
Commissioner within ten (10) days of the Date of Execution of this
Contract.

(a) All such Certificates of Insurance shall certify (i) the issuance
and effectiveness of such policies of insurance, each with the
specified minimum limits; (ii) for Commercial General
Liability Insurance, that the City is an Additional Insured
with coverage at least as broad as the most recent edition of
iSO Forms CG 20 10 and CG 20 37; (iii) for Contractors
Pollution Liability Insurance, that the City is an Additional
Insured; (iv) the company code issued to each insurance
company by the National Association of Insurance
Commissioners (the NAIC number); and (v) the number
assigned to the Contract by the City. All such Certificates of
Insurance shall be accompanied by either a duly executed
“Certification by Broker™ in the form attached as Appendix D
hereto or copies of all policies referenced in such Certificate
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(D)

)

of Insurance as certified by an authorized representative of
the issuing insurance carrier.

Proof of insurance confirming renewals of insurance policies (or new
policies) shall be submitted to the Commissioner before the expiration
date of coverage of policies required under this Contract. Such proofs
of insurance shall comply with the requirements of this Article 15(C).
Failure to provide such proofs of insurance shail be grounds to
suspend payments to Contractor.

Acceptance by the Commissioner of a certificate does not excuse the
Contractor from securing insurance consistent with all provisions of
this Article or of any liability arising from its failure to do so.

Operations of Contractor:

(D

(2)

3

4)

Contractor shall be responsible for providing continuous insurance
coverage in the manner, form, and limits required by this Contract and
shall be authorized to perform Work only during the effective period
of all required coverage,

In the cvent that any of the required insurance policies lapse, are
revoked, suspended or otherwise terminated, for whatever cause,
Contractor shall immediately stop all Work, and shall not recommence
Work until authorized in writing to do so by the Commissioner. The
Commissioner may also declare Contractor in default for failure to
maintain required insurance.

in the event Contractor receives notice. from an insurance company or
other person, that any insurance policy required under this Article 15
shall be cancelled or terminated (or has been cancelled or terminated)
for any reason, Contractor shall immediately forward a copy of such
notice to both the Commissioner and the New York City Comptroller,
Attn: Office of Contract Administration, Municipal Building, One
Centre  Street, Room 1005, New York, New York 10007
Notwithstanding the foregoing, Contractor shall ensure that there is no
interruption in any of the insurance coverage required under this
Article 15.

Whenever notice of loss, damage, occurrence, accident, claim or suit
to an insurance company is required under a policy maintained in
accordance with this Article 15 (whether on behalf of Contractor as
Named Insured or the City as Additional Insured), Contractor shall
provide timely notice to all insurance carriers that issued potentially
responsive policies (including commercial general liability insurance
carriers for events relating to Contractor’s own employees). Such
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(E)

(F)

(G)

(H)

notices shall set forth the number of the insurance policy, the name of
the Named Insured, the date and location of the incident, and the
identity of the persons injured or property damaged, and attach copies
of all written accident reports, claims, pleadings and other relevant
documentation. For any policy on which the City is an Additional
Insured, such notice shall expressly specify that “this notice is being
given on behalf of the City of New York as Additional Insured., as well
as the Named Insured.” Copies of all such notices shall be
simultaneously sent to the City at each of the following addresses: (a)
Insurance Unit, NYC Comptroller’s Office. | Centre Street — Room
1222, New York, New York, 10007; and (b} lnsurance Claims
Specialist, Affirmative Litigation Division, New York City Law
Department, 100 Church Street, New York, New York 10007.

Subcontractor Insurance: This Contract, including this Article 15, does not
obligate Contractor to ensure that Subcontractors maintain any insurance not
required by Law. Nevertheless, in the event Contractor requires any
Subcontractor to procure insurance with regard to any operations under this
Contract and requires such Subcontractor to name Contractor as an additional
insured thereunder, Contractor shall ensure that such Subcontractor also name
the City, including its officials and employees, as an additional insured with
coverage at least as broad as the most recent edition of ISO Form CG 20 26.

Commissioner’s address: Wherever reference is made in this Article 15 to
documents to be sent to the Commissioner (e.g., notices. filings, or
submissions), such documents shall be sent to: Mary Pazan, Assistant
Commissioner, c/o lris Ojidanc, Department of Environmental Protection, 59-
17 Junction Boulevard, 17 Floor, Flushing, New York 11373,

Materiality/Non-Waiver: Contractor’s failure to secure policies in complete
conformity with this Article 15 or to do anything else required by this Article
I5 shall constitute a material breach of this Contract. Such breach shall not be
waived or otherwise excused by any action or inaction by the City at any time.

Other Remedies: Insurance coverage provided pursuant to this Article 15 or
otherwise shall not relieve Contractor of any liability under this Contract, nor
shall it preclude the City from exercising any rights or taking such other
actions available to it under any other provisions of this Contract or law.

ARTICLE 16 MONEY RETAINED AGAINST CLAIMS

(A)

[F any claim shall be made by any person or entity (including Other
Contractors with the City on this Project) against the City or against
Contractor and the City for any of the following for which Contractor may be
liable under the Contract, but only to the extent caused by the Contractor:
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(B)

(€)

() An alleged loss, damage, injury, theft or vandalism, plus the
reasonable costs of defending the City, which in the opinion of the
Comptroller may not be paid by an insurance company (for any reason
whatsoever); or

(2) An infringement of copyrights, patents or use of patented articles,
tools, etc., as referred to in Article 50 hereof: or

(3) Damage claimed to have been caused directly or indirectly by the
failure of Contractor to perform the Work in strict accordance with this
Contract,

the amount of such claim, or so much thereof as the Comptroller may deem
necessary, may be withheld by the Comptroller, as security against such
claim, from any money due hereunder. The Comptroller, in his/her discretion,
may permit Contractor to substitute other satistactory security in lieu of the
monies so withheld.

If an action on such claim is timely commenced and the liability of the City,
or Contractor, or both, shall have been established therein by a final judgment
of a Court of competent jurisdiction, or if such claim shall have been admitted
by Contractor to be valid, the Comptrolier shall pay such judgment or
admitted claim out of the monies retained by the Comptroller under the
provisions of this Article 16, and return the balance, if any, without interest, to
Contractor.

If no action is commenced upon such claim within the time limited therefor by
Law, the Comptroller, upon written demand by Contractor, shall return the
amount so held, without interest.

ARTICLE 17 WARRANTY OF SUPPLIES

(A)

(B)

(©)

Contractor warrants that the parts and equipment incorporated into the goods
being serviced are standard new equipment and current model of regular stock
product with all parts regularly used with the type of equipment serviced and
that no attachment or part has been substituted or applied contrary to the
manufacturer’s recommendations and standard practice. Equipment provided
to Property Owner must contain the standard manufacturer’s warranty.

The Commissioner shall give written notice to Contractor of any breach of the
warranties in this Article 17,

The provisions of this Article 17 shall not be deemed to create any new right
of action in favor of third parties against Contractor or the City.
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ARTICLE 18 {Intentionally Omitted]

CHAPTER V1

CHANGES AND EXTRA WORK & RESOLUTION OF DISPUTES

ARTICLE 19 CONTRACT CHANGES

(A)

(B)

(©)

(D)

Changes may be made to this Contract only as duly authorized in writing by
the ACCO or his/her designee, and in accordance with the Charter and the
PPB rules and shall be reflected in a change order. All such changes,
modifications and amendments will become a part of the original Contract.
Any work so ordered shall be referred to as Extra Work and shall be
performed by Contractor. Contractors deviating from the requirements of the
Contract without a duly approved change order document, or written contract
modification or amendment, do so at their own risk. A Work Order shall not
be deemed a change order.

Contract changes will be made only for Extra Work necessary to complete the
Work included in the original scope of the Contract, and for non-material
changes to the scope of the Contract. Changes are not permitted for any
material alteration in the scope of Work. An approved Work Order is not
Extra Work.

Contractor will be entitled to a price adjustment for Extra Work performed
pursuant to a written change order. If any part of the Contract Work is
necessarily delayed by a change order, Contractor may be entitled to an
extension of time for performance. Adjustments to price shall be computed in
one or more of the following ways:

(1) By unit prices specified in the Contract;

(2) By agreement of a fixed price;

(3) By time and material records; and/or

(4) In any other manner approved by the CCPO.

Where the cost of the change orders has been negotiated in the absence of
established cost history, the costs are subject to verification by post-audit. If
the audits reveal that Contractor's costs for the change order work were

inaccurately stated during negotiations, the Department may recoup the
amount by which the costs were inaccurately stated by proportionately
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(E)

(F)

reducing the price of the change order. This remedy is not exclusive and is in
addition to all other rights and remedies of the City.

Any payments for change orders are subject to pre-audit by the Engineering
Audit Office and may be post-audited by the Comptroller and/or the
Department.

Any contract change order which amends a unit price, cancels required units,
or adds a new type of unit item to the Contract must be approved in writing by
the ACCO.

ARTICLE 29 [Intentionally Omitted]

ARTICLE 21 [Intentionally Omitted)

ARTICLE 22 PERFORMANCE OF EXTRA OR DISPUTED WORK

(A)

(B)

(©)

While Contractor or any of its Subcontractors is performing Extra Work on a
Time and Material Basis ordered by the Commissioner or authorized
representative (unless payment thereof is to be made by lump sum or at unit
prices previously agreed upon), or is performing disputed Work. or complying
with a determination or order under protest in accordance with Article 24
hereof, in each such case Contractor shall furnish the Project Manager daily
with three (3) copies of written statements signed by Contractor's
representative showing:

(1) The name and number of each worker employed on such Work or
engaged in complying with such determination or order, the number of
hours employed, and the character of the Work each is doing; and

(2)  The nature and quality of any materials, plant and equipment furnished
ot used in connection with the performance of such Work or
compliance with such determination or order, and from whom
purchased or rented.

A copy of such statement will be countersigned by the Project Manager noting
thereon any items not agreed to or questioned, and will be returned to
Contractor within two (2) days after submission.

Contractor and its Subcontractors, when required by the Commissioner, or the
Comptroller, shall also produce for inspection, at the office of Contractor or
Subcontractor, any and all of its books, bid documents, financial statements.
vouchers, records, daily job diaries and reports, canceled checks and any other
related documents showing the nature and quantity of the labor, materials,
plant and equipment actually used in the performance of such Work, or in
complying with such determination or order, and the amounts expended
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(D)

(E)

therefor. Contractor and Subcontractors shall permit the Commissioner and
the Comptroller to make extracts therefrom, or copies thereof, as they or either
of them may desire,

In connection with the examination provided for herein, the Commissioner,
upon demand therefor, will produce for inspection by Contractor such records
as the Department may have with respect to such Extra Work or disputed
Work performed under protest pursuant to order of the Commissioner, except
those records and reports which may have been prepared for the purpose of
determining the accuracy and validity of Contractor's claim.

Failure to comply strictly with these requirements shall constitute a waiver of
any claim for extra compensation or damages on account of the performance
of such Work or compliance with such determination or order.

ARTICLE 23 [Intentionally Omitted]

ARTICLE 24 RESOLUTION OF DISPUTES:

(A)

(B)

Except as provided in paragraphs (A)(1) and (A)(2) of this Article 24, all
disputes between the City and Contractor that arise under, or by virtue of, this
Contract shall be finally resolved in accordance with the provisions of this
section and Section 4-09 of the Rules of the PPB Rules. This procedure shall
be the exclusive means of resolving any such disputes.

(1) This section shall not apply to disputes concerning matters dealt with
in other sections of the PPB Rules or to disputes involving patents,
copyrights, trademarks, or trade secrets (as interpreted by the courts of
New York State) relating to proprietary rights in computer software.

(2)  For construction and construction-related services, this section shall
apply only to disputes about the scope of work delineated by the
Contract, the interpretation of Contract Documents, the amount to be
paid for Extra Work or disputed work performed in connection with
the Contract, the conformity of Contractor’s work to the Contract, and
the acceptability and quality of Contractor’s work; such disputes arise
when the Engineer, Resident Engineer, Engineering Audit Officer,
Project Manager, or Program Management Team or other designee of
the Commissioner makes a determination with which the Contractor
disagrees.

All determinations required by this section shall be clearly stated, with a
reasoned explanation for the determination based on the information and
evidence presented to the party making the determination. Failure to make
such determination within the time required by this section shall be deemed a
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(©)

(D)

non-determination without prejudice that will allow application to the next
level.

During such time as any dispute is being presented, heard, and considered
pursuant to this section, the Contract terms shall remain in full force and
effect; the Contractor shall continue to perform work in accordance with the
Contract and as directed by the ACCO or Engineer, Resident Engineer,
Engineering Audit Officer, Project Manager, Program Management Team or
other designee of the Commissioner; and the City shall continue to make
payments otherwise properly due and payable hereunder. Failure of
Contractor to continue the work as directed shall constitute a waiver by
Contractor of any and all claims being presented pursuant to this section and a
material breach of Contract,

Presentation of Dispute to Commissioner.

() Notice of Dispute and Agency Response. Contractor shall present its
dispute in writing (“Notice of Dispute™) to the Commissioner within
the time specified herein, or, if no time is specified, within thirty (30)
days of receiving written notice of the determination or action that is
the subject of the dispute. This notice requirement shall not be read to
replace any other notice requirements contained in the Contract. The
Notice of Dispute shall include all the facts, evidence, documents, or
other basis upon which Contractor relies in support of its position, as
well as a detailed computation demonstrating how any amount of
money claimed by the vendor in the dispute was arrived at. Within
thirty (30) days after receipt of the complete Notice of Dispute, the
ACCO or, in the case of construction or construction-related services,
the Engineer, Resident Engincer Engineering Audit Officer, Project
Manager, Program Management Team or other designee of the
Commissioner, shall submit to the Commissioner all materials he or
she deems pertinent to the dispute. Following initial submissions to the
Commissioner, either party may demand of the other the production of
any document or other material the demanding party believes may be
relevant to the dispute. The requested party shall produce all relevant
materials that are not otherwise protected by a legal privilege
recognized by the courts of New York State. Any question of
relevancy shall be determined by the Commissioner whose decision
shall be final. Wiilful failure of Contractor to produce any requested
material whose relevancy Contractor has not disputed, or whose
relevancy has been affirmatively determined, shall constitute a waiver
by Contractor of its claim.

(2) Commissioner Inquiry. The Commissioner shall examine the material
and may, in his or her discretion, convene an informal conference with
the Contractor and the ACCO and, in the case of construction or
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(E)

()

(4)

construction-related services, the Engincer. Resident Engineer,
Engineering Audit Officer, Project Manager, Program Management
Team or other designee of the Commissioner, to resolve the issue by
mutual consent prior to reaching a determination. The Commissioner
may seek such technical or other expertise as he or she shall deem
appropriate, including the use of neutral mediators, and require any
such additional material from either or both parties as he or she deems
fit. The Commissioner’s ability to render, and the effect of, a decision
hereunder shall not be impaired by any negotiations in connection with
the dispute presented, whether or not the Commissioner participated
therein. The Commissioner may or, at the request of any party to the
dispute, shall compel the participation of any other contractor with a
contract related to the Work of this Contract and that contractor shall
be bound by the decision of the Commissioner. Any other contractor
thus brought into the dispute resolution proceeding shall have the same
rights and obligations under this section as the contractor initiating the
dispute,

Commissioner Determination. Within thirty (30) days after the receipt
of all materials and information, or such longer time as may be agreed
to by the parties, the Commissioner shall make his or her
determination and shall deliver or send a copy of such determination to
Contractor and ACCO and, in the case of construction or construction-
related services, the Engincer, Resident Engineer, Engineering Audit
Officer, Project Manager, Program Management Team or other
designee of the Commissioner, together with a statement concerning
how the decision may be appealed.

Finality of Commissioner Decision. The Commissioner’s decision
shall be final and binding on all parties, unless presented to the
Contract Dispute Resolution Board (“CDRB™) pursuant to this section.
The City may not take a petition to the CDRB. However, should
Contractor take such a petition, the City may seek, and the CDRB may
render, a determination less favorable to the Contractor and more
favorable to the City than the decision of the Commissioner.

Presentation of Dispute to the Comptroller. Before any dispute may be
brought by Contractor to the CDRB, Contractor must first present its claim to
the Comptroller for his or her review, investigation, and possible adjustment.

(1

Time, Form, and Content of Notice. Within thirty (30) days of receipt
of a decision by the Commissioner, Contractor shall submit to the
Comptroiler and to the Commissioner a Notice of Claim regarding its
dispute with the Department. The Notice of Claim shall consist of (iYa
brief statement of the substance of the dispute, the amount of money, if
any, claimed and the reason(s) Contractor contends the dispute was
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(2)

3)

4)

wrongly decided by the Commissioner; (ii) a copy of the decision of
the Commissioner, and (iii) a copy of all materials submitted by the
Contractor to the Agency, including the Notice of Dispute. Contractor
may not present to the Comptroller any material not presented to the
Commissioner, except at the request of the Comptroller.

Department Response. Within thirty (30) days of receipt of the Notice
of Claim, the Department shall make available to the Comptroller a
copy of all material submitted by the Department to the Commissioner
in connection with the dispute. The Department may not present to the
Comptroller any material not presented to the Commissioner, except at
the request of the Comptroller.

Comptroller Investigation. The Comptroller may investigate the claim
in dispute and, in the course of such investigation, may exercise all
powers provided in sections 7-201 and 7-203 of the New York City
Administrative Code. In addition, the Comptroller may demand of
either party, and such party shall provide, whatever additional material
the Comptroller deems pertinent to the claim, including original
business records of the Contractor, Willful failure of Contractor to
produce within fifteen (15) days any material requested by the
Comptroller shall constitute a waiver by Contractor of its claim. The
Comptroller may also schedule an informal conference to be attended
by the Contractor, agency representatives, and any other personnel
desired by the Comptroller.

Opportunity of Comptroller to Compromise or Adjust Claim. The
Comptroller shall have forty-five (45) days from his or her receipt of
all materials referred to in 5(c) to investigate the disputed claim. The
period for investigation and compromise may be further extended by
agreement between Contractor and the Comptroliler, to a maximum of
ninety (90) days from the Comptroller’s receipt of all the materials.
Contractor may not present its petition to the CDRB until the period
for investigation and compromise delineated in this paragraph has
expired. In compromising or adjusting any claim hereunder, the
Comptroller may not revise or disregard the terms of the Contract
between the parties.

(F) Contract Dispute Resolution Board. There shall be a Contract Dispute
Resolution Board composed of:

(h

the chief administrative law judge of the Office of Administrative
Trials and Hearings (“OATH™) or his/her designated OATH
administrative law judge, who shall act as chairperson, and may adopt
operational procedures and issue such orders consistent with this
section as may be necessary in the execution of the CDRB’s functions,
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(2)

(3)

including, but not limited to, granting extensions of time to present or
respond to submissions;

the City Chief Procurement Officer (“CCPO™) or his/her designee, or
in the case of disputes involving construction, the Director of the
Office of Construction or his/her designee; any designee shail have the
requisite background to consider and resolve the merits of the dispute
and shall not have participated personally and substantially in the
particular matter that is the subject of the dispute or report to anyone
who so participated, and

a person with appropriate expertise who is not an employee of the
City. This person shall be selected by the presiding administrative law
judge from a prequalified panel of individuals, established and
administered by OATH, with appropriate background to act as
decision-makers in a dispute. Such individuals may not have a contract
or dispute with the City or be an officer or employee of any company
or organization that does, or regularly represent persons, comparties, or
organizations having disputes with the City.

Petition to CDRB. In the event the claim has not been settled or adjusted by
the Comptroller within the period provided in this section, Contractor, within
thirty (30) days thereafter, may petition the CDRB to review the A gency Head
determination.

(A)

B

Form and Content of Petition by Contractor. Contractor shall present
its dispute to the CDRB in the form of a Petition, which shall include
(i) a brief statement of the substance of the dispute, the amount of
money, if any, claimed, and the reason(s) the vendor contends that the
dispute was wrongly decided by the Commissioner; (ii) a copy of the
decision of the Agency Head; (iii) copies of all materials submitted by
the vendor to the agency; (iv) a copy of the decision of the
Comptroller, if any, and (v) copies of all correspondence with, and
material submitted by the vendor to, the Comptroller’s Office.
Contractor shall concurrently submit four complete sets of the Petition:
one to the Corporation Counsel (Attn: Commercial and Real Estate
Litigation Division), and three to the CDRB at OATH’s offices, with
proof of service on the Corporation Counsel. In addition, the vendor
shall submit a copy of the statement of the substance of the dispute,
cited in (i) above, to both the Commissioner and the Comptroller.

Department Response. Within thirty (30) days of receipt of the Petition
by the Corporation Counsel, the Department shall respond to the
statement of Contractor and make available to the CDRB all material it
submitted to the Commissioner and Comptroller. Three complete
copies of the agency response shall be submitted to the CDRB at
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(D)

(£)

(F)

OATH’s offices and one to Contractor. Extensions of time for
submittal of the Department response shall be given as necessary upon
a showing of good cause or, upon the consent of the parties, for an
initial period of up to thirty (30) days.

Further Proceedings. The Board shall permit Contractor to present its
case by submission of memoranda, briefs, and oral argument. The
Board shall also permit the Department to present its case in response
to the Contractor by submission of memoranda, briefs, and oral
argument. If requested by the Corporation Counsel, the Comptroller
shali provide reasonable assistance in the preparation of the agency’s
case. Neither Contractor nor the Department may support its case with
any documentation or other material that was not considered by the
Comptroller, uniess requested by the CDRB. The CDRB, in its
discretion, may seek such technical or other expert advice as it shall
deem appropriate and may seek, on its own or upon application of a
party, any such additional material from any party as it deems fit. The
CDRB, in its discretion, may combine more than one dispute between
the parties for concurrent resolution.

CDRB Determination. Within forty-five (45) days of the conclusion of
all submissions and oral arguments, the CDRB shall render a decision
resolving the dispute. In an unusually complex case, the CDRB may
render its decision in a longer period of time, not to exceed ninety (90)
days, and shall so advise the parties at the commencement of this
period. The CDRB’s decision must be consistent with the terms of the
Contract. Decisions of the CDRB shall only resolve matters before the
CDRB and shall not have precedential effect with respect to matters
not before the CDRB.

Notification of CDRB Decision. The CDRB shall send a copy of its
decision to Contractor, the Commissioner, the ACCO, the Corporation
Counsel, the Comptroller, the CCPO, the Office of Construction, and
the PPB. A decision in favor of the vendor shall be subject to the
prompt payment provisions of the PPB Rules. The Required Payment
Date shall be thirty (30) days after the date the parties are formally
notified of the CDRB’s decision.

Finality of CDRB Decision. The CDRB’s decision shall be final and
binding on all parties. Any party may seek review of the CDRB’s
decision solely in the form of a challenge, filed within four months of
the date of the CDRB’s decision, in a court of competent jurisdiction
of the State of New York, County of New York pursuant to Article 78
of the Civil Practice Law and Rules. Such review by the court shall be
limited to the question of whether or not the CDRB’s decision was

Modif. from Std. Supply and Service Contract (Hurricane Sandy)

32



Execution Copy

made in violation of lawful procedure, was affected by an error of law,
or was arbitrary and capricious or an abuse of discretion. No evidence
or information shall be introduced or relied upon in such proceeding
that was not presented to the CDRB in accordance with Section 4-09
of the PPB Rules,

(H)  Any termination, cancellation, or alleged breach of the Contract prior to or
during the pendency of any proceedings pursuant to this section shall not
affect or impair the ability of the Commissioner or CDRB to make a binding
and final decision pursuant to this section.

ARTICLE 25 CONTRACTOR EVALUATION

in addition to the ongoing QAQC Program described in Article 3, Contractor’s
performance shall be evaluated by the City at the conclusion of the Contract term. A copy
of the evaluation will be sent to Contractor not later than fifteen (15) Days of the end of
the term and Contractor may respond in writing to the performance report. Such
responses shall be submitted to the Project Manager not later than fifteen (15) Days after
a copy of the evaluation is sent to Contractor. The response will be affixed to the
evaluation. Failure to respond may result in inability to challenge the review of
Contractor's performance when a bid is evaluated without the benefit of Contractor's
response to the report.

ARTICLE 26 LIABILITY FOR OTHER CONTRACTORS® WORK

(A)  The City shall not be liable for any damages suffered by any Other
Conmractor’s failure to coordinate its work with the Work of this Contract or
by reason of the Other Contractor’s failure to promptly comply with the
directions so issued by the Project Manager, or by reason of any Other
Contractor’s default in performance, it being understood that the City does not
guarantee the performance or continued efficiency of any contractor.

(B)  Should Contractor sustain any damage through any act or omission of any
Other Contractor, Contractor shall have no claim against the City for such

damage.
ARTICLE 27 RESERVED
CHAPTER VII
POWERS OF THE COMMISSIONER
ARTICLE 28 THE COMMISSIONER
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The Commissioner, in addition to those matters elsewhere herein expressly made subject
to his or her determination, direction or approval, shall have the power:

(A)  To review and determine any and all questions in relation to this Contract and
its performance;

(B)  To modify or change this Contract so as to require the performance of Extra
Work (subject, however to the limitations specified in Article 19 hereof); and

(C)  To suspend the whole or any part of the Work whenever in his/her judgment
such suspension is required in the interest of the City.

ARTICLE 29 RESERVED
CHAPTER VHI
LABOR PROVISIONS
ARTICLE 30 EMPLOYEES

(A)  Contractor and its Subcontractors shall not employ on the Work:

(3)  Anyone who is not competent, faithful and skilled in the work for
which he/she shall be employed, and whenever the Commissioner
shali inform Contractor in writing that any employee is, in his/her
opinion, incompetent, unfaithful or disobedient, he/she shall be
discharged from the Work forthwith, and shall not again be employed
upon it; or

#4) Any labor, materials, or means whose employment or utilization
during the course of this Contract may tend to or in any way cause or
result in strikes, work stoppages, delays, suspension of work or similar
troubles by workers employed by Contractor or its Subcontractors or
by any of the trades working in or about the buildings and premises
where Work is being performed under this Contract, or by Other
Contractors or their subcontractors pursuant to other contracts, or on
any other building or premises owned or operated by the City, its
Agencies, departments, boards or authorities. Any violation by
Contractor of this requirement may, upon certification of the
Commissioner, be considered as proper and sufficient cause for
declaring Contractor to be in default, and for the City to take action
against Contractor as set forth in Article 44 of the Contract, or such
other Article of this Contract as the Commissioner may deem proper.

(B)  Asrequired by Labor Law section 220-h, if applicable, and if the total cost of
the Work under this Contract is at least two hundred fifty thousand dollars
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($250,000), all laborers, workers, and mechanics employed in the
performance of the Contract on the public work site, either by Contractor,
Subcontractor or other person doing or contracting to do the whole or a part of
the Work contemplated by the Contract, shall be certified prior to performing
any Work as having successfully completed a course in construction safety
and health approved by the United States Department of Labor's Occupational
Safety and Health Administration that is at least ten hours in duration.

Whenever Contractor has knowledge that any actual or potential labor dispute
is delaying or threatens to delay the timely performance of this Contract,
Contractor shall immediately give notice to the Department, including all
relevant information with respect thereto.

ARTICLE 31 WAGE REQUIREMENTS; WORKING CONDITIONS

(A)

(B)

Contractor shall strictly comply with all applicable Federal, State and local
Laws, including but not limited to the payment of wages compliant with all
requirements of the Davis-Bacon Act (40 U.S.C. §§ 276a to 276a-7) as
supplemented by the U.S. Department of Labor regulations (29 C.F.R. Part 3,
N.Y. Labor Law sections 220 or 230, Administrative Code section 6-109, and
City Executive Order 102 (2007). Davis-Bacon wage rates are available on-
line at hitp://wdol.gov/dba.aspx. City prevailing wage rates are available on-
line at  http://www.comptroller.nyc.gov/bureaus/bil/schedules.shtm. The
governing wage rates and supplemental benefits are those in effect at the time
the Work is being performed. If there is a conflict between Davis-Bacon wage
rates or City prevailing wage rates, Contractor shall pay the employee
whichever wage rate is higher for a given title. For the purposes of this
Contract, the wages to be paid are as set forth in Appendix FE. Such
compliance is a material term of this Contract.

Contractor specifically agrees, as required by Labor Law Sections 220, 220-d,
or 230, 231, 232, or Administrative Code 6-109, or sections 103 and 107 of
the Contract Work Hours and Safety Standards Act (40 U.S.C. §§ 327-330) as
supplemented by the U.S. Department of Labor regulations (29 C.F.R. Part 5)
as amended, if applicable, that:

(O Hours of Work: Pursuant to Labor Law 220, no laborer, worker, or
mechanic in the employ of Contractor, Subcontractor or other person
doing or contracting to do the whole or a part of the Work
contemplated by this Contract shall be permitted or required to work
more than eight (8) hours in any one (1) Day, or more than five (5)
Days in any one (1) week, except as provided in the Labor Law and in
cases of extraordinary emergency including fire, flood, or danger to
life or property. or in the case of national emergency when so
prociaimed by the President of the United States of America.
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(D)

(E)

(2) In situations in which there are not sufficient laborers, workers and
mechanics who may be employed to carry on expeditiously the Work
contemplated by this Contract as a result of such restrictions upon the
number of hours and Days of labor, and the immediate commencement
or prosecution or completion without undue delay of the Work is
necessary for the preservation of the Site and/or for the protection of
the life and limb of the persons using the same, such laborers, workers,
and mechanics shall be permitted or required to work more than eight
(8) hours in any one (1) Day; or five (5) Days in any one (1) week;
provided, however, that upon application of any Contractor, the
Commissioner shall have first certified to the Commissioner of Labor
of the State of New York (hereinafter "Commissioner of Labor") that
such public Work is of an important nature and that a delay in carrying
it to completion would result in serious disadvantage to the public; and
provided, further, that such Commissioner of Labor shall have
determined that such an emergency does in fact exist as provided in
Labor Law Section 220(2).

(3) Failure of the Commissioner to make such a certification to the
Commissioner of Labor shall not entitle Contractor to damages for
delay or for any cause whatsoever.

Minimum Wages: Except for employees whose wage is required to be fixed
pursuant to the Davis-Bacon Act, Labor Law sections 220 or 230, or
Administrative Code 6-109, all persons employed by Contractor and any
Subcontractor in the manufacture or furnishing of the supplies, materials, or
equipment, or the furnishing of work, labor, or services, used in the
performance of this Contract, shall be paid, without subsequent deduction or
rebate unless expressly authorized by Law, not less than the sum mandated by
Law.

Working Conditions: No part of the Work, labor or services shall he
performed or rendered by Contractor in any plants, factories, buildings or
surroundings or under working conditions which are unsanitary or hazardous
or dangerous to the health and safety of employees engaged in the
performance of this Contract. Notwithstanding the foregoing, the parties
acknowledge that the Properties were damaged by Hurricane Sandy and
present conditions which require protective gear and other precautions
pursuant to Article 5 of this Contract. Compliance with the safety, sanitary
and factory inspection Laws of the state in which the Work is to be performed
and the EHS Requirements shall be prima facie evidence of compliance with
this Article 31.

Wage Enforcement: Contractor agrees to pay for all costs incurred by the City
in enforcing prevailing or other governing wage requirements, including the
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(H)

cost of any investigation conducted by or on behalf of DEP or the
Comptroller, where the City discovers a failure to comply with any of the
requitements of this Article 31 by Contractor or its Subcontractor(s).
Contractor also agrees that should it fail or refuse to pay for any such
investigation, DEP is hereby authorized to deduct from a Contractor’s account
an amount equal to the cost of such investigation.

Labor Law Section 220 and Section 220-d, as amended, provide that this
Contract shall be forfeited and no sum paid for any Work done hereunder on a
second conviction for willfully paying less than: the stipulated wage scale as
provided in Labor Law Section 220, as amended, or the stipulated minimum
hourly wage scale as provided in Labor Law Section 220-d. as amended.

In addition, Labor Law section 238 provides that this Contract shall be
forfeited and no sum paid for any Work done hereunder on a second
conviction for failing to pay the stipulated wage scale as provided in Labor
Law Section 231.

For any breach or violation of either paragraphs (A), (B) or (C) of this Article
31, the party responsible therefor shall be liable to the City for liguidated
damages, which may be withheld from any amounts due on any contracts with
the City of such party responsible, or may be recovered in suits brought by the
Corporation Counsel in the name of the City, in addition to damage for any
other breach of this Contract, a sum equal to the amount of any underpayment
of wages due to any employee engaged in the performance of this Contract. In
addition, the Commissioner shall have the right to cancel contracts and enter
into other contracts for the completion of the original contract, with or without
public letting, and the original Contractor shall be liable for any additional
cost. All sums withheld or recovered as deductions, rebates, refunds, or
underpayment of wages hereunder, shall be held in a special deposit account
and shall be paid without interest, on order of the Comptroller, directly to the
employees who have been paid less than minimum rates of pay as set forth
herein and on whose account such sums were withheld or recovered, provided
that no claims by employees for such payments shall be entertained unless
made within two (2) years from the date of actual notice to Contractor of the
withholding or recovery of such sums by the City.

A determination by the Comptroller that Contractor and/or its Subcontractor
willfully violated Labor Law section 220 or 230 will be forwarded to the
City’s five District Attorneys for review.

Contractor’s or Subcontractor’s noncompliance with this Article and the
Davis-Bacon Act, Labor Law sections 220 and 230 or Administrative Code
section 6-109, may result in an unsatisfactory performance evaluation and the
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Comptroller may also find and determine that Contractor or Subcontractor
willfully violated the New York Labor Law or Administrative Code.

(D

(2)

G)

An unsatisfactory performance evaluation for noncompliance with this
Article may result in a determination that Contractor is a non-
responsible bidder on subsequent procurements with the City and thus
a rejection of a future award of a contract with the City. as well as any
other sanctions provided for by Law.,

Labor Law sections 220-b and 235, as amended, provides that when
two (2) final determinations have been rendered against a contractor or
subcontractor within any consecutive six (6) year period determining
that such contractor or subcontractor has willfully failed to pay the
prevailing rate of wages or to provide supplements in accordance with
the Labor Law and this Article, whether such failures were concurrent
or consecutive and whether or not such final determinations
concerning separate public work or public building service projects are
rendered simultaneously, such contractor or subcontractor shall be
ineligible to submit a bid on or be awarded any public work contract
with the City for a period of five (5) years from the second final
determination. Likewise, Administrative Code Section 6-109(e)(1)(e)
provides that when two (2) final dispositions have been entered against
a contractor or subcontractor within any consecutive six (6) year
period determining that such contractor or subcontractor failed to
comply with the wage, benefits, anti-retaliation, record-keeping, or
reporting requirements of Section 6-109, such contractor or
subcontractor, and any of its principals or officers who knowingly
participated in such failure, shall be ineligible to submit a bid on or be
awarded any City service contract for a period of five (5) years from
the date of the second disposition. Pursuant to Labor Law sections
220-b and 235, it the final determination involves the falsification of
payroli records or the kickback of wages or supplements, the
contractor or subcontractor shall be ineligible to submit a bid on or be
awarded any public work contract with the City for a period of five (5)
years from the first final determination.

Labor Law sections 220-b and 235 and Administrative Code section 6-
109, as amended, provide that Contractor or Subcontractor found to
have violated this Article 31 may be directed to make payment of
wages or supplements including interest found to be due, and
Contractor or Subcontractor may be directed to make payvment of a
further sum as a civil penalty in an amount not exceeding twenty-five
(25%) percent of the total amount found to be due.

( Contractor and its Subcontractors shall post in prominent and conspicuous
places in each and every plant, factory, building, and structure where

Medif. from Std. Supply and Service Contract (Hurricane Sandy)

38



Execution Copy

()

employees of Contractor and its Subcontractors engaged in the performance of
this Contract are employed, notices furnished by the City, in relation to
prevailing wages and supplements, living wages, minimum wages and other
stipulations contained in the Davis-Bacon Act, sections 220, 220-h, and 231 of
the Labor Law, or section 6-109 of the Administrative Code and Contractor
and its Subcontractors shall continue to keep such notices posted in such
prominent and conspicuous places until the end of the Contract term or, for
individual Properties, until the end of the Work at the Property.

Contractor shall strictly comply with all of the provisions of Articles 31(K)(1)
through 31(K)5), below, and provide for all workers, laborers or mechanics
in its employ, the following:

(1) Notices Posted: Post, in a location designated by the City, schedules
of prevailing or other governing wages and supplements for the RRP, a
copy of all re-determinations of such schedules for the RRP, the
Workers” Compensation Law section 51 notice, all other notices
required by Law to be posted. the City notice that this Project is work
on which each worker is entitled to receive Davis-Bacon wage rates or
the prevailing or other governing wages and supplements for the
occupation at which he or she is working, and all other notices which
the City directs Contractor to post. Contractor shall provide a surface
for such notices which is satisfactory to the City. Contractor shall
maintain and keep current such notices in a legible manner and shall
replace any notice or schedule which is damaged, defaced, illegible or
removed for any reason. Contractor shall maintain such notices during
the Contract term; and

(2) Daily Sign-in Sheets: Maintain daily sign-in sheets, and require that
Subcontractors maintain daily sign-in sheets for its employees, which
include blank spaces for an employee's name to be both printed and
signed, job title, date started, the last four digits of the Social Security
number, the time the employee began Work, and the time the
employee left Work, until the end of the Contract Term unless
exception is granted by the Comptrolier upon application by the
Agency. In the alternative, subject to the approval of the CCPO,
Contractor and Subcontractor may maintain an electronic or biometric
sign-in system, which provides the information required by this Article

31{KX2); and

(3) Individual Emplovee Information Netices: Pursuant to Labor Law 220
or Administrative Code 6-109, if applicable, distribute a notice, to
each worker, laborer, mechanic or covered employee employed under
this Contract, in a form provided by DEP, that each worker, laborer,
mechanic, or covered employee is entitled to receive the prevailing or
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governing rate of wages and supplements or benefits for the
occupation at which he or she is working. Such notice, pursuant to
Labor Law 220-h, if applicabie, shall also include a statement that, that
each worker, laborer or mechanic be certified prior to performing any
Work as having successfully completed a course in construction safety
and health approved by the United States Department of Labor's
Occupational Safety and Health Administration that is at least ten (10)
hours in duration. Such notice shall be distributed to each worker
before he or she starts performing any Work of this Contract and with
the first paycheck after July first of each year. Worker, laborer,
mechanic or covered employee includes employees of Contractor and
all Subcontractors and all employees of suppliers entering the Site. At
the time of distribution, Contractor shall have each worker, laborer,
mechanic, or covered employee sign a statement, in a form provided
by DEP, certifying that the worker has received the notice required by
this Article 31, which signed statement shall be maintained with the
payroll records required by this Contract; and

(i) As required by Labor Law 220, Contractor and
cach Subcontractor shall notify each worker,
laborer or mechanic employed under this
Contract in writing of the prevailing rate of
wages for their particular job classification.
Such notification shall be given to every worker,
iaborer and mechanic on their first pay stub and
with every pay stub thereafter; and

Site Laminated Identification Badges: Provide laminated identification
badges which indicate the worker's, laborer’s or mechanic’s name,
trade, employer’s name and employment starting  date
(month/day/year). Further, require as a condition of employment on a
Property, that each and every worker, laborer or mechanic wear the
laminated identification badge at all times and that it may be seen by
any representative of the City; and

Language Other Than English Used On Site: Provide the ACCO
notice when three (3) or ten percent (10%) or more employees (worker
and/or laborer and/or mechanic) on the Property. at any time, speak a
language other than English. The ACCO will then provide Contractor
the notices in Article 31(K)(1) in that language or languages as may be
required. Contractor is responsible for all distributions under Article
3l and

Provision of Records: Contractor and Subcontractor(s) shall produce
within five (5) Days on the Site of the Work and upon a written order
of the Project Manager, the Commissioner, the ACCO, the EAQO, or
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the Comptrolier, such records as are required to be kept by this Article
31(K); and

(7) If this Contract is for an amount greater than one million doHars
(81,000,000), checks issued by Contractor to covered employees shail
be generated by a payroll service or automated payroll system (an in-
house system may be used if approved by DEP). For any Subcontract
for an amount greater than seven hundred and fifty thousand dollars
(8750,000), checks issued by a Subcontractor to covered employees
shall be generated by a payroll service or automated payroll system (an
in-house system may be used if approved by DEP).

(K)  The failure of Contractor or Subcontractor(s) to comply with the provisions of
Articles 31{(K)(1) through 31(K)(7) may result in the Commissioner declaring
Contractor or Subcontractor(s) in default and/or the withholding of payments
otherwise due under the Contract.

(L)  Contractor and its Subcontractors shall keep such employment and payroll
records as are required by the Davis-Bacon Act, sections 220 or 233 of the
Labor Law, or Administrative Code 6-109.

(M) At the time Contractor makes application for each partial payment and for
final payment, Contractor shall submit to the Commissioner a written payroli
certification, in the form provided by this Contract, of compliance with the
prevailing wage, minimum wage and other provisions and stipulations
required by Labor Law Sections 220, 230, or Administrative Code 6-109, and
of compliance with the training requirements of Labor law Section 220-h set
forth in Article 30, if applicable. This certification of compliance with the
provisions of this Article shall be a condition precedent to payment and no
payment shall be made to Contractor unless and until each such certification
shall have been submitted to and received by the Commissioner.

(N)  This Contract is executed by Contractor with the express warranty and
representation that Contractor is not disqualified under the applicable
provisions of the Labor Law or Administrative Code for the award of the
Contract.

(O)  Any breach or violation of any of the foregoing shall be deemed a breach or
violation of a material provision of this Contract, and grounds for cancellation
thereof by the City.

ARTICLE 32 RESERVED
ARTICLE 33 BOOKS AND RECORDS
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(B)

(©)

(D)

Maintenance. Contractor agrees to maintain separate and accurate books,
records, documents and other evidence and accounting procedures and
practices which sufficiently and properly reflect all direct and indirect costs of
any nature expended in the performance of this Contract.

Retention of Records. Contractor agrees to retain all books, records, and other
documents relevant to this Contract for six (6) years after the final payment or
termination of this Contract, whichever is later. City, State and Federal
auditors or any other persons duly authorized by the Department shall have
full access to and the right to examine any of said materials during said
period.

No Removal of Records from Premises. Where performance of this Contract
involves use by Contractor of Department papers, files, data or records at
Departmental facilities or offices, Contractor shall not remove any such
papers, files, data or records therefrom without the prior approval of the
Commissioner.,

Contractor shall grant access to the State, the City, FEMA, and/or the
Comptroller General of the United States, or any of their duly authorized
representatives, to any books, documents, papers, and/or records of Contractor
that are directly pertinent to the Contract for the purpose of making audit,
examination, excerpts, and transcriptions. Contractor shall retain all books,
documents, papers or records relating to the services performed under this
Contract for three years after final payment under this Contract is made and
all other pending matters are closed.

ARTICLE 34 PAYROLL REPORTS

(A)

Contractor shall maintain the original payrolls or transcripts thereof which
Contractor and its Subcontractor(s) are required to maintain pursuant to Labor
Law sections 220 or 233 or Administrative Code 6-109. In the event that those
provisions do not apply to this Contract, Contractor is nonetheless required to
keep records of the hours worked and the amounts paid, for each of the
employees working under this Contract. Contractor and Subcontractor(s) shall
submit original payrolls or transcripts, subscribed and affirmed by it as true,
with each and every payment requisition. Contractor and Subcontractor(s)
shail produce within five (5) Days on the Site of the Work and upon a written
order of the Project Manager, the Project Management Team, the
Commissioner, the ACCO, the EAO, or the Comptroller, such original
payrolls or transcripts thereof, subscribed and affirmed by it as true, and the
statements signed by each worker pursuant to this Contract. In addition,
Contractor and Subcontractor(s) shall furnish to the Project Manager upon
written demand any other information to satisfy the Project Manager that the
Davis-Bacon Act, Contract Work Hours and Safety Act, Labor Law or
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(B)

Administrative Code and any other relevant section of this Contract, as to the
hours of employment and rates of wages, are being observed. Contractor shall
maintain the payrolls or transcripts thereof for six (6) years from the date of
completion of the Work on this Contract,

When directed by the Project Manager, Contractor or Subcontractor shall
provide the Project Manager with an attendance sheet for each Day on which
Work is performed on the Site. Such attendance sheet shall be in a form
acceptable to DEP and shall provide information for employees of Contractor
and Subcontractor(s).

CHAPTER IX
PARTIAL AND FINAL PAYMENTS

ARTICLE 35 PAYMENT

(A)

(B)

The Program Management Team, in consultation with Contractor, shall
establish a fair and reasonable unit price structure or alternative price
structure, which may be based on RS Means and the applicable regional
multiplier and which may include time and materials for certain Work, no
sooner than December 4, 2012. Upon establishment of such price structure,
Contractor shall be paid for all Work properly performed in accordance with
this Contract based on the price structure beginning with the effective date of
this Contract, provided that Contractor does not terminate pursuant to the last
sentence of this paragraph. Notwithstanding the prior sentence, and
notwithstanding establishment of the new price structure, Contractor shall
initially be paid for all Work properly performed in accordance with this
Contract, for the period between the effective date of this Contract and the
effective date of the new price structure, based on time and materials records
consistent with the provisions of Article 35(B). Thereafter, the value of such
Work shall be computed under the new price structure. In the event that the
amount paid by the City for such Work (i.e., the Work performed between the
effective date of this Contract and the effective date of the new price
structure) exceeds the amount due for such Work under the new price
structure, such excess shall be applied to subsequent Work done by the
Contractor until the excess no longer exists. Once the excess no longer exists,
the Contractor shall be paid for additional subsequent Work pursuant to the
provisions of the new price structure. Pursuant to Article 43(B), Contractor
may terminate this Contract within 72 hours of notification of the price
structure.

If the Contractor terminates pursuant to Article 35(A). payment for Work shall
be based on time and material records for Work properly performed in
accordance with this Contract through the date that the City establishes the
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new price structure, which shall be no sooner than December 4, 2012, plus
five days for demobilization. The price to be paid for such Work shall be the
actual and reasonable cost of the items set forth below, calculated in
accordance with the formula specified therein. if any, ltems in numbers (3)
though (11), below, are deemed to be general conditions.

()
(2)

)

(4)

(3)

(6)

(7

Necessary materials (including sales and personal property taxes); plus

Necessary direct labor, including payroll taxes (subject to statutory
wage caps), supplemental benefits, and overtime necessary to
complete the Work under the terms of this Contract; plus

Necessary superintendence labor, including payroll taxes (subject to
statutory wage caps). supplemental benetits, and overtime necessary to
complete the Work under the terms of this Contract, including
Managers, Project Managers, Engineers, Project Engineers,
Superintendents, and Safety Coordinators; plus

Necessary security personnel, including payroll taxes (subject to
statutory wage caps), supplemental benefits, and overtime necessary to
complete the Work under the terms of this Contract; plus

Necessary temporary housing costs, per diem, and out-of-area travel
costs for employees residing more than 100 miles outside of New
York City from the place of residence to Contractor’s home office,
temporary site office, or the Properties, and local travel between
Contractor’s home office, site office, Properties, and yard facility used
for the performance of the Work, (limited to ten gallons of fuel per
shift); plus

Necessary rental costs of temporary site offices and vard facilities used
for the performance of the Work including office rentals, utility costs,
furnishings, equipment. and security systems; plus

Reasonable rental value of Contractor-owned, necessary plant and
equipment including small tools that are both necessary because of the
unusual nature of the Work and approved in advance by DEP and
tablet computers if procured for this Work prior to receipt of tablet
computers from the Project Manager, plus fuel/energy costs. Except
for fuel costs for pick-up trucks which shall be reimbursed based on
consumption of ten (10) gallons per shift, fuel costs shall be
reimbursed based on reasonable use and actual costs or, in the absence
of auditable documentation, the following fuel consumption formula
per operating hour: (.035) x (HP rating) x (Fuel cost/gatlon).
Reasonable rental value is defined as the lower of either the monthly
prorated rental rates established in “The AED Green Book, Rental
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(8)

&)

(i0)

(i)
(i2)

Rates and Specifications for Construction Equipment” published by
PRIMEDIA (the “Green Book™), or the monthly prorated rental rates
established in the “Rental Rate Blue Book for Construction
Equipment™ published by PRIMEDIA (the “Blue Book™). The
reasonable rental value is inclusive of all operating costs except for
fuel/energy consumption and equipment operator’s wages/costs, For
multipie shift utilization, reimbursement shall be calculated as follows:
first shift shall be one hundred (100%) percent of such rental rates;
second shift shall be sixty (60%) percent of the first shift rate; and
third shift shall be forty (40%) percent of the first shift rate.
Equipment on standby shall be reimbursed at one-third (1/3) the
prorated monthly rental rate. Contractor-owned equipment includes
equipment from rentai companies affiliated with or controlled by the
Contractor, as determined by the Commissioner. In establishing cost
reimbursement  for non-operating Contractor-owned  equipment
(scaffolding, sheeting systems, road plates, etc.), the City may restrict
reimbursement to a purchase-salvage/life cycle basis if less than the
computed rental costs; plus

Necessary installation and dismantling of such plant and equipment,
including transportation to and from the Properties, if any, provided
that, in the case of non-Contractor-owned equipment rented from a
third party. the cost of installation and dismantling are not allowable if
such costs are included in the rental rate; plus

Reasonable rental costs of non-Contractor-owned necessary plant and
equipment including small tools that are both necessary because of the
unusual nature of the Work and approved in advance by DEP, plus
fuel/energy costs. Except for fuel costs for pick-up trucks which shail
be reimbursed based on consumption of ten (10) gallons per shift, fuel
costs shall be reimbursed based on reasonable use and actual costs or,
in the absence of auditable documentation, the following fuel
consumption formula per hour of operation: (.035) x (HP rating) x
(Fuel cost/gallon). In lieu of renting, the City reserves the right to
direct the purchase of non-operating equipment (scaffolding, sheeting
systems. road plates, etc.), with payment on a purchase-salvage/life
cycle basis, if less than the projected rental costs; plus

Any insurance coverage expressly required by the City pursuant to
Article 15 for the performance of the Work, the cost of which is
subject to DEP’s prior approval; plus

Costs incurred for performance and payment bonds; plus

Costs incurred for Subcontracts; plus
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(©)

(D)

(E)

(F)

(13)  Ten (10%) percent of the total of items in Articles 35(B)(1) through
35(B)(11) as compensation for overhead, except that no percentage for
overhead will be allowed on Payroli Taxes or on the premium portion
of overtime pay or on sales and personal property taxes. Overhead
shall include without limitation, all costs and expenses in connection
with administration, and small tools (not included in paragraphs (7)
and (9) (Contractor shall be entitled to 10% for overhead included in
this paragraph with no requirement for payment that it substantiate its
actual overhead costs): plus

(14)  Ten (10%) percent of the total of items in Articles 35(B)(1) through
35(B)X11), pius the items in Article 35(B)(13), as compensation for
profit, except that no percentage for profit will be allowed on Payroll
Taxes or on the premium portion of overtime pay or on sales and
personal property taxes (Contractor shall be entitled to 10% for profit
with no requirement for payment that it substantiate its actual profit);
plus

(15)  Five (5%) percent of the item in Article 35(B)(12) for profit
(Contractor shall be entitled to 3% for profit on Subcontracts with no
requirement for payment that it substantiate its actual profit).

The City shall pay Contractor an amount not exceeding $70.000,000, as may
be modified by a change order, for completed and satisfactory Work approved
pursuant to a Work Order even if the City is not reimbursed by FEMA for
such Work.

Contractor shali not be entitled to payment for Work that is not on the Work
Order or Work deemed unsatisfactory by the Project Management Team or
Integrity Meonitor. If Work is deemed unsatisfactory, Contractor shall correct
such Work at no additional cost to the City,

The Prompt Payment provisions set forth in the PPB Rules in effect on the
Date of Execution of this Contract are applicable to payments made under this
Contract. The provisions require payment on a proper invoice to Contractor
within 30 days and the payment to Contractor of interest on payments made
after 30 days except as set forth in the PPB Rules. FEMA approval is not
required prior to making payment on a proper invoice.

Where it is in the best interest of the City, the City may pay Contractor up to
30% of the cost of certain materials if such materials are needed immediately,
in large quantities, and are in limited supply due to high demand as a result of
Hurricane Sandy (e.g., boilers and fire water pumps) prior to their installation
in the Properties. If such a material is not installed in a Property, Contractor
shall return the material for a refund. The City shall not be responsible for
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(G)
(H)

Q)

)

reshelving fees or similar fees exceeding 15% of the original invoice price
including shipping and handling.

Contractor must submit a proper invoice to receive payment.

Determinations of interest due will be made in accordance with the provisions
of the PPB Rules. If Contractor is paid interest, the proportionate share of that
interest shall be forwarded by Contractor to its Subcontractor.

Contractor shall pay each Subcontractor (including a materials supplier) not
later than seven (7) Days after receipt of payment out of amounts paid to
Contractor by the City for work performed by the Subcontractor or supplier
under this Contract.

Contractor shall include in each of its Subcontracts a provision requiring each
Subcontractor to make payment to each of its lower-tier Subcontractors or
suppliers for Work performed under this Contract in the same manner and
within the same time period set forth above.

ARTICLE 36 INVOICE AND AUDIT

(A)

(B)

(©)

(D)

All vouchers or invoices presented for payment to be made hereunder and the
books, records, and accounts upon which said vouchers or invoices are based
are subject to audit by the Department and the Comptroller of the City of New
York, pursuant to the powers and responsibilities as conferred upon said
Department and said Comptroller by the Charter and Administrative Code, as
well as all orders and regulations promulgated pursuant thereto.

Contractor shall submit any and all documentation and justification in support
of expenditures or fees under this Contract as may be required by the
Department and the Comptroller so that they may evaluate the reasonableness
of the charges. Contractor shall make its records available to the Department
and to the Comptroiler as deemed necessary by the Comptroller.

Contractor shall submit records to the EAO showing all time and materials
charges in a format to enable the EAQ to expedite audit. Such records include
but are not limited to: (a) a summary of labor for each billing cycle showing
employee names, trades, rates, hours, and amounts for each weekly period; (b)
material analysis showing vendor, material description, and payment amount;
(¢) equipment analysis showing item quantity, weekly or monthly rates, rates
source, payment amount, and (d) summary of labor, materials, and equipment
for the entire job,

Al books, vouchers, records, reports, cancelled checks and any and ail simijar
materials may be subject to periodic inspection, review and audit by the State
of New York, Federal Government, and other persons duly authorized by the
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(E)

(F)

City. Such audit may include the examination and review of the source and
application of all funds whether from the City, the State, the Federal
Government or any other source.

Centractor shall not be entitled to final payment under the Contract until all of
the preceding requirements have been satisfactorily met.

The Department may, at its option, withhold for purposes of set-off any
monies due to Contractor under this Contract up to the amount of any
disallowances or questioned costs resulting from any audits of Contractor or
to the amount of any overpayment to Contractor with regard to this Contract.

ARTICLE 37 SUBMISSION OF REQUESTS FOR PAYMENTS

(A)

B)

©)

Contractor shall submit a maximum of one (1) request for payment per
biweekly period (14-day period). Requests for payments in excess of one (1)
per l4-day period will be returned to Contractor; such invoices will not be
subject to the Prompt Payment conditions of Article 35.

Contractor shall submit numbered invoices for payment. Such invoices shall
set forth the services for which payment is requested, and approval thereof of
the Department shall be a prerequisite to payment. All payments shall be
subject to such provisions for set off as may be set forth in this Contract.

Payments shall be made out of such moneys as may be reserved by the
Comptroller of the City of New York for the purpose herein provided.

ARTICLE 38 FINAL PAYMENT

(A)

(B)

After completion of the Work, Contractor shall submit all required certificates
and documents, together with an invoice for the balance claimed to be due
under the Contract. A verified statement, similar to that required in connection
with applications for partial payments, shall also be submitted to the
Comptroller.

Verified Statement of Claims. Contractor must also submit with the final
invoice a final verified statement of any and all alleged claims against the City
in any way connected with or arising out of this Contract, the various items of
labor included therein, and the alleged value of each such item, With reference
to each such claim, the Commissioner and the Comptroller shall have the
same right to inspect and to make extracts or copies of the Contractor's books,
vouchers, records, etc., as is referred to in this Contract, Nothing contained in
this Article is intended to or shall relieve Contractor from the obligation of
giving timely notice of claims pursuant to this Contract. Contractor is warned
that unless such claims are completely set forth as herein required, the
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©)

(D)

(E)

Contractor, upon acceptance of the final payment, will have waived any such
claims pursuant to Article 39 hereof. Acceptance of final payment does not
operate as a waiver of claims arising during the Contract Term but that are
unknown to the Contractor and could not have been known by the Contractor
at the time of request for final payment.

Preparation of Final Voucher. Upon determining the balance due hereunder

other than on account of claims, the Project Manager will prepare and certify,
and the Commissioner will approve, a voucher for final payment in the
amount, less any and ail deductions authorized to be made by the
Commissioner under this Contract or by Law. Such voucher shall thereupon
be filed with the Comptroller, and a copy thereof delivered to the Contractor.

All prior certificates and vouchers upon which partial payments were made,
being merely estimates made to enable Contractor to prosecute the Work more
advantageously, shall be subject to correction in the final voucher, and the
certification of the Project Manager thereon and the approval of the
Commissioner thereof shall be a condition precedent to the right of Contractor
to receive any money hereunder. Such final voucher shall be binding and
conclusive upon Contractor.

Payment pursuant to such final voucher, less any deductions authorized to be
made by the Comptrolier under this Contract or by Law, shall constitute the
final payment.

ARTICLE 39 ACCEPTANCE OF FINAL PAYMENT

(A)

(B)

The acceptance by the Contractor, or by anyone claiming by or through it, of
the final payment, whether such payment be made pursuant to any judgment
of any court, or otherwise, shall constitute and operate as a release to the City
from any and all claims of, and liability to, Contractor for anything heretofore
done or furnished by Contractor or relating to or arising out of this Contract
and the work done hereunder, and for any prior act, neglect or default on the
part of the City or any of its officers, agents or employees, excepting only a
claim against the City for the amounts deducted or retained in accordance with
the terms and provisions of this Contract or by Law, and excepting a claim not
otherwise waived, which is contained in the verified statement filed with
Contractor's final invoice and excepting a claim not known to the Contractor
at the time of final payment that could not have been known by the Contractor
at such time.

Contractor is warned that the execution by it of a release, in connection with
the acceptance of the final payment, containing language purporting to reserve
claims other than those herein specifically excepted from the final invoice or
by the Comptroller from the final payment as certified by the Project Manager
and approved by the Commissioner, shall not be effective to reserve such
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()

(D)

(E)

claims, anything stated to Contractor orally or in writing by any officer, agent
or employee of the City to the contrary notwithstanding.

Should Contractor refuse to accept the final payment as tendered by the
Comptrolier, it shall constitute a waiver of any right to interest thereon.

Contractor, however, shall not be barred from commencing an action for
breach of contract under this provision, provided that a detailed and verified
statement of claim is served upon the Department and Comptrolier not later
than forty (40) days after the mailing of such final payment. The statement
shall specify the items upon which the claim will be based, and any such
claim shall be limited to such items.

City Not Estopped. Neither the City. nor any department, officer or employee
thereof, shall be bound, precluded or estopped by any determination, decision,
approval, order, letter, payment or certificate made or given by any officer,
inspector, employee, agent or appointee of the City, or under any provision of
this Contract, from sharing at any time, either before or after the complete
performance or acceptance of the performance of this Contract and the last
payment hereunder, the actual nature of the services performed by Contractor,
or any person under this Contract; or from showing at any time that any
certificate upon which the payment is made for any or all of the services is
untrue or incorrect, or improperly made in any particular, or that the services
or any part thereof performed by Contractor do net conform to this Contract.
The City shall have the right to demand and recover from Contractor such
damages as it may suffer by reason of Contractor's failure to comply with this
Contract, notwithstanding any return as certificate and payment in accordance
therewith signed by any official of the City. Such right of the City shall
include recovery for any payment made for any or all of the services
performed and accepted.

CHAPTER X
CONTRACTOR'S DEFAULT/TERMINATION

ARTICLE 40 COMMISSIONER'S RIGHT TO DECLARE CONTRACTOR

(A)

IN DEFAULT

In addition to those instances specifically referred to in other Articles herein.
the Commissioner shall have the right to declare Contractor in default of the
whole or any part of the Work if:

(1) Contractor makes an assignment for the benefit of creditors pursuant to
the statutes of the State of New York; or if

Modif. from Std. Supply and Service Contract (Hurricane Sandy)

50



Execution Copy

(2)

(3)

4)

(5)
(6)

(7

(8)

(9)

(10)

(1)

Contractor refuses to proceed with the Work when and as directed by
the Commissioner: or if

Contractor fails to comply with any directives issued by the
Commissioner, Project Management Team, or Project Manager: or if

Contractor sublets, assigns, transfers, conveys or otherwise disposes of
this Contract other than as herein specified; or if

Contractor fails to secure and maintain all required insurance; or if

A receiver or receivers are appointed to take charge of the Contractor’s
property or affairs; or if

The Commissioner is of the opinion that Contractor is or has been
unnecessarily, unreasonably or willfully delaying the performance and
completion of the Work, the award of necessary subcontracts or the
placing of necessary material and equipment orders; or if

The Commissioner is of the opinion that Contractor is or has been
willfully or in bad faith violating any of the provisions of this
Contract: or if

The Commissioner is of the opinion that Contractor is or has not been
executing the Contract in good faith and in accordance with its terms:
or if

Any statement or representation of Contractor in the Contract or in any
document submitted by Contractor with respect to the Work, the
project, or the Contract (or for purposes of securing the Contract) is
untrue or incorrect when made: or if

Contractor or any of its officers, directors, partners, five percent (5%)
shareholders or greater, principals or any other person substantially
involved in its contracting activities commits any of the acts or
omissions specified as the grounds for debarment in the PPB Rules.

(C)  Before the Commissioner shall exercise his/her right to declare Contractor in
default, the Commissioner shall give Contractor an opportunity to be heard,
upon not less than two (2) Days’ notice.

ARTICLE 41

EXERCISE OF THE RIGHT TO DECLARE DEFAULT
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(A)

(B)

The right to declare Contractor in default for any of the grounds specified or
referred to in Article 40 hereot shall be exercised by sending Contractor a
notice, signed by the Commissioner, setting forth the ground or grounds upon
which such default is declared.

The Commissioner's determination that Contractor is in default shall be
conclusive, final, and binding on the parties and such a finding shall preclude
Contractor from commencing a plenary action for any damages relating to the
Contract. If Contractor protests the determination of the Commissioner,
Contractor may commence a lawsuit in a court of competent jurisdiction of
the State of New York under Article 78 of the New York Civil Practice Law
and Rules.

ARTICLE 42 PARTIAL DEFAULT

(A)

(B)

If the Commissioner declares Contractor in default as to a part of the Work
only, Contractor shall discontinue such part, but shall continue performing the
remainder of the Work in strict conformity with the terms of the Contract, and
shall in no way hinder or interfere with any other contractors or persons whom
the Commissioner may engage to complete the Work to which Contractor was
declared in default.

The provision of this Chapter relating to declaring Contractor in default as to
the entire Work shall be equally applicable to the declaration of partial
default.

ARTICLE 43 TERMINATION

(A)

(B)

The City shall have the right to terminate this Contract, in whole or in part, for
cause or without cause. The City shail give no less than 30 days written notice
of termination (“Termination Notice™) for termination without cause and no
fess than five (5) days notice for termination for cause unless a shorter time is
determined by the Commissioner to be necessary. If the City terminates this
Contract the City shall not incur or pay any further obligation pursuant to this
Contract beyond the termination date set by the City in the Termination
Notice. The City shall pay for services rendered or goods delivered in
accordance with this Contract prior to the termination date. In addition, any
obligation necessarily incurred by Contractor on account of this Contract prior
to receipt of notice of termination and falling due after the termination date
shall be paid by the City in accordance with the terms of this Contract. In no
event shall such obligation be construed as including any lease or other
occupancy agreement, oral or written, entered into between Contractor and its
landlord.

Upon the establishment by the City of an alternative payment and pricing
structure, as set forth in Article 35, Contractor may terminate the Contract
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(©)

(D)

(E)

(F)

(G)

within 72 hours of the City’s notification to Contractor of the alternative
payment and pricing structure.

Contractor shall be entitled to apply to the City to have this Contract
terminated by the City by reason of any failure in the performance of this
Contract (including any failure by the prosecution of work hereunder which
endangers such performance), if such failure arises out of causes beyond the
control and without the fault or negligence of Contractor. Such causes may
include but are not limited to: acts of God or the public enemy; acts of the
government in either its sovereign or contractual capacity; fires. floods,
epidemics, quarantine restrictions, strikes, freight embargoes, or any other
cause beyond the reasonable control of Contractor. The determination that
such failure arises out of causes beyond the control and without the fault or
negligence of Contractor shall be made by the Commissioner, who agrees to
exercise reasonable judgment therein.

If such a determination is made and the Contract is terminated by the City
pursuant to such application by Contractor, such termination shall be deemed
to be without cause.

The City may deduct or set off against any sums due and payable pursuant to
this Article 41, any claims it may have against Contractor.

All payments pursuant to this Article shall be accepted by Contractor in full
satisfaction of all claims against the City arising out of termination.

Upon termination of this Contract, Contractor shall comply with the
Department or City close-out procedures, including but not limited to:

(1) Accounting for and refunding to the Department, within thirty (30)
days, any unexpended funds which have been paid to Contractor
pursuant to this Contract.

(2) Furnishing to the Department, within thirty (30) days, an inventory of
all equipment, appurtenances and property purchased through or
provided under this Contract, and carrying out any Department
directive concerning the disposition thercof.

(3)  Not incurring any further obligations pursuant to this Contract.

(4)  Turning over to the Department all books, records, documents and
material specifically relating to this Contract.

(5) Submitting, within ninety (90) days, a final statement and report
relating to this Contract. This report shall be made by a certified public
accountant or a licensed public accountant.
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(H)  In the event the City shall terminate this Contract as provided in this Article
44, then the C may procure, upon such terms and in such manner as deemed
appropriate, services similar to those so terminated hereby.

(1) Notwithstanding any other provisions of this Contract, Contractor shall not be
relieved of liability to the City for damages sustained by the City for which
Contractor could be held liable under the terms of this Contract, and the City
may withhold payments to Contractor for the purpose of set-off until such
time as the exact amount of damages due to the City from Contractor is
determined.

§)] The rights and remedies of the City provided in this Article shall not be
exclusive and are in addition to all other rights and remedies provided by Law
or under this Contract,

ARTICLE 44 COMPLETION OF THE WORK AFTER CONTRACTOR’S
DEFAULT

In the event of a default of Contractor’s obligations under this Contract, the
Commissioner, after declaring Contractor in default, may have the services under the
Contract completed by such means and in such manner, by contract with or without
public letting, or otherwise, as he or she may deem advisable in accordance with
applicable PPB Rules. After such completion, the Commissioner shall certify the expense
incurred in such completion. Should the expense of such completion, as certified by the
Commissioner, exceed the total sum which would have been payable under the Contract
if it had been completed by the Contractor, any excess sha!ll be promptly paid by
Contractor upon demand by the City. The excess expense of such completion, including
any and all related and incidental costs, as so certified by the Commissioner, and any
liquidated damages assessed against the Contractor, may be charged against and deducted
out of monies earned by the Contractor.

ARTICLE 45 PERFORMANCE OF UNCOMPLETED WORK

In completing the whole or any part of the Work under the provisions of this
Chapter, the Commissioner shall have the power to depart from or chan ge or vary
the terms and provisions of this Contract, provided, however, that such departure,
change or variation is made for the purpose of reducing the time or expense of
such completion or modifying the NYC RRP Work Order Form to reflect
problems encountered on Properties. Such departure, change or variation, even to
the extent of accepting a lesser or different performance, shall not affect the
conclusiveness of the Commissioner's certificate of the cost of completion
referred to in Article 44 hereof, nor shall it constitute a defense to an action to
recover the amount by which such certificate exceeds the amount which would
have been payable to Contractor hereunder but for its default.
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ARTICLE 46 OTHER REMEDIES

(A)

(B)

The rights and remedies of the City provided in this Contract shall not be
exclusive and are in addition to any and all other rights and remedies provided
by Law or under this Contract.

The exercise by the City of any remedy set forth herein shall not be deemed a
waiver by the City of any other legal or equitable remedy contained in this
Contract or provided under Law.

CHAPTER X1
CLAIMS

ARTICLE 47 CEAIMS OR ACTIONS THEREON: NOTICE AND

(A)

(B)

©

(D)

INFORMATION

No action at law or proceeding in equity against the City or Department shali
lie or be maintained upon any claim based upon this Contract or arising out of
this Contract or in any way connected with this Contract unless Contractor
shall have strictly complied with all requirements relating to the giving of
notice and of information with respect to such claims, all as herein provided.

No action at law or proceeding in equity shall lie or be maintain against the
Department or the City upon any claim based upon this Contract or arising out
of this Contract unless such action shall be commenced within six (6) months
after the date of final payment hereunder or within six (6) months of accrual
of the cause of action, whichever is later.

In the event any claim is made or any action brought in any way relating to
this Contract, Contractor shall diligently render to the Department and/or the
City without additional compensation any and all assistance which the
Department and/or the City may require of the Contractor.

Contractor shall report to the Department in writing within three (3) working
days of the initiation by or against Contractor of any legal action or
proceeding in connection with or relating to this Contract.
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CHAPTER X1
MISCELLANEOUS PROVISIONS

ARTICLE 48 ACTIONS OR PROCEEDINGS AT LAW OR EQUITY

(A)

(B)

(©)

(D)

Any claim, which is not subject to the dispute resolution provisions of the
PPB Rules, against the City for damages for breach of Contract shall not be
made or asserted in any action or proceeding at Law or in equity, unless
Contractor shall have strictly complied with all requirements relating to the
giving of notice and of information with respect to such claims, as
hereinbefore provided.

Nor shall any such action or proceeding be instituted or maintained on any
such claims unless such action or proceeding be commenced within six (6)
months after the date of the Final Payment pursuant to Article 38 or within six
(6) months of the termination or conclusion of this Contract, or within six (6)
months after the accrual of the Cause of Action, whichever first occurs.

In the event any claim is made or any action brought in any way relating to
this Contract, Contractor shall diligently render to the Department and/or City,
without any additional compensation, any and all assistance which the
Department and/or City may require of the Contractor.

Contractor shall report to the Department, in writing, within three (3) working
days of the initiation by or against Contractor of any legal action or
proceeding in connection with or relating to this Contract.

ARTICLE 49 CONTRACTOR'S REPRESENTATIONS AND

(A)

WARRANTIES

In consideration of, and to induce the award of this Contract to the Contractor,
Contractor represents and warrants;

(hH That it is financially solvent, and sufficiently experienced and
competent to perform the Work;

(2) That the facts stated in its response to the City’s Request for
Expressions of Interest for the RRP are true and correct in all respects;

(3)  That s has read and complies with all the requirements in the Request
for Expressions of Interest for the RRP and this Contract; and
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(B)

(€)

(D)

(E)

(4 That no person or selling agency has been employed or retained to
solicit or secure this Contract upon an agreement or understanding for
a commission, percentage, brokerage fee, contingent fee or any other
compensation;

5 That no payment, gift or thing of value has been made, given or
promised to obtain this or any other contract between the parties;

(6)  No member of the City Council, or other officer, employee or person
whose salary is payable in whole or in part from the City Treasury is
directly or indirectly interested in this Contract or in the supplies,
materials, equipment, work or labor to which it relates or in any of the
profits thereof:

N Contractor is not in arrears to the City of New York upon any debt,
contract or taxes and is not a defaulter, as surety or otherwise, upon
any obligations to the City of New York, and has not been declared not
responsible, or disqualified by any agency of the City of New York or
the State of New York, nor is there any proceeding pending relating to
the responsibility or qualification of this Contractor to receive public
contracts; and

(8) Contractor is duly licensed to do business in the City of New York and
the State of New York and the Bidder currently holds or agrees to
obtain all necessary permits and other authorization required by law or
‘regulation for performance of this Contract.

Contractor makes such representations and warranties to induce the City to
enter into this Contract and the City relies upon such representations and
warranties in the execution hereof.

For a breach of violation of such representations or warranties, Commissioner
shall have the right to annul this Contract without liability entitling the City
the recover all moneys paid hereunder and Contractor shall not make claim
for, or the entitled to recover, any sum or sums, due under this Contract. This
remedy, effected, shall not constitute the sole remedy afforded the City the
falsity or breach, nor shall it constitute a waiver of the City's right to claim
damages or refuse payment or to make any other action provided for by law or
pursuant to this Contract.

Contractor makes no representations and warranties concerning mold
abatement.

Conflict of Interest. Contractor represents and warrants that neither it nor any
of its directors, officers, members, partners or employees, has any interest nor
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(F)

shall they acquire any interest, directly or indirectly which would or may
conflict in any manner or degree with the performance or rendering of the
services herein provided. Contractor further represents and warrants that in the
performance of this Contract, no person having such interest or possible
interest shall be employed by it. No elected official or other officer or
employee of the City or Department, nor any person whose salary is payable,
in whole or part, from the City Treasury, shall participate in any decision
relating to this Contract which affects his/her personal interest or the interest,
of any corporation, partnership or association in which he/she is, directly or
indirectly, interested nor shall any such person have any interest, direct or
indirect, in this Contract or in the proceeds thereof.

Fair Practices. Contractor and each person signing on behalf of Contractor
represents and warrants and certifies, under penalty of perjury, that the best of
its knowledge and belief:

(N The prices in this Contract have been arrived at independently without
collusion, consultation, communication, or agreement, for the purpose
of restricting competition, as to any matter relating such prices with
any other bidder or with any competitor.

(2) Unless otherwise required by law, the prices which have been quoted
in this Contract and on the proposal submitted by Contractor have not
been knowingly disclosed by Contractor prior to the proposal opening,
directly or indirectly, to any other bidder or any competitor, and

3 No attempt has been made or will be made by Contractor to include
any other person, partnership or corporation to submit or not to submit
a proposal for the purpose of restricting competition. The fact that
Contractor (a) has published price lists, rates or tariffs covering items
being procured, (b) has informed prospective customers of proposed or
pending publication of new or revised price lists for such items, or (¢)
has sold the same items to others customers at the same prices being
bid, does not constitute, without more, a disclosure within the meaning
of the above.

ARTICLE 50 NO THIRD-PARTY RIGHTS

The provisions of this Contract shall not be deemed to create any new right of action in
favor of third parties against Contractor or the City.
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ARTICLE 51 NO CLAIMS AGAINST OFFICERS. AGENTS OR
EMPLOYEES

No claim whatsoever shall be made by Contractor against any officer, agent or employee
of the City for, or on account of, anything done or omitted in connection with this
Contract.

ARTICLE 52 SERVICE OF NOTICES

(A)  Contractor hereby designates the business address specified on page one of
this Contract as the place where all notices, direction or other communications
to Contractor may be delivered, or to which they may be mailed. Actual
delivery of any such notice, direction or communication to aforesaid place, or
deposit of such Notice in a post-office box regularly maintained by the United
States Post Office Department, shall be conclusively deemed to be sufficient
service thereof upon the Contractor. The date of such delivery or deposit shall
be deemed to be the date of service.

(B)  Such address may be changed at any time by an instrument in writing
executed and acknowledged by Contractor and delivered to  the
Commissioner.

(C)  Nothing herein contained shall, however, be deemed to preclude or render
inoperative the service of any notice, direction or other communication upon
Contractor personally, or if Contractor be a corporation, upon any officer or
director thereof,

(D} Any notice to the Department shall be in writing, and sent by first class mail
or personally delivered to the Agency Chief Contracting Officer, NYC
Environmental Protection, 59-17 Junction Boulevard, 17" Floor, Flushing,
N.Y. 1373, Notices given pursuant to this Article 52 shall be deemed
effective on the day after personal delivery or three (3) days after mailing.

(E)  Notices relating to Assessments, the NYC RRP Work Order Form, and Work
Orders may be sent by email.

ARTICLE §3 UNLAWFUL,_PROVISIONS DEEMED STRICKEN FROM
THE CONTRACT

If this Contract contains any unlawful provision not an essential part of the Contract and
which shall not appear to have been a controlling or material inducement to the making
thereof, the same shall be deemed of no effect and shall, upon notice by either party, be
deemed stricken from the Contract without affecting the binding force of the remainder.
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ARTICLE 54 ALL LEGAL PROVISIONS DEEMED INCLUDED

It is the intent and understanding of the parties to this Contract that each and every
provision of Law required to be inserted in this Contract shall be and is inserted herein.
Furthermore, it is hereby stipulated that every such provision is to be deemed to be
inserted herein, and if. through mistake or otherwise, any such provision is not inserted,
or is not inserted in correct form, then this Contract shall forthwith, upon the application
of either party, be amended by such insertion so as to comply strictly with the Law and
without prejudice to the rights of either party hereunder.

ARTICLE 55 CONFIDENTIALITY

(A)

(B)

Contractor agrees to hold confidential, both during and after the completion or
termination of this Contract, all of the reports, information, or data, furnished
to, or prepared, assembled or used by, Contractor under this Agreement,
Contractor agrees that such reports, information, or data shall not be made
available to any person or entity without the prior written approval of the
Department. Contractor agrees to maintain the confidentiality of such reports,
information, or data by using a reasonable degree of care, and using at least
the same degree of care that Contractor uses to preserve the confidentiality of
its own confidential information. In the event that the data contains social
security numbers or other Personal ldentifying Information, as such term is
defined in Paragraph B of this Article, Contractor shall utilize best practice
methods (e.g., encryption of electronic records) to protect the confidentiality
of such data. The obligation under this Article to hold reports, information or
data confidential shall not apply where the City would be required to disclose
such reports, information or data pursuant to the State Freedom of Information
Law (“FOIL™), provided that Contractor provides advance notice to the City,
in writing or by e-mail, that it intends to disclose such reports, information or
data and the City does not inform Contractor, in writing or by e-mail, that
such reports, information, or data are not subject to disclosure under FOIL.

Contractor shall provide notice to the Department within three (3) days of the
discovery by Contractor of any breach of security, as defined in Admin Code
§ 10-501(b), of any data, encrypted or otherwise, in use by Contractor that
contains social security numbers or other personal identifying information as
defined in Admin Code § 10-501 (“Personal Identifying Information™), where
such breach of security arises out of the acts or omissions of Contractor or its
employees, Subcontractors, or agents. Upon the discovery of such security
breach, Contractor shall take reasonable steps to remediate the cause or causes
of such breach, and shall provide notice to the Department of such steps. In
the event of such breach of security, without limiting any other right of the
City, the City shall have the right to withhold further payments under this
Contract for the purpose of set-off in sufficient sums to cover the costs of
notifications and/or other actions mandated by any Law, or administrative or
judicial order, to address the breach, and including any fines or disallowances
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(©

(D)

(E)

(F)

imposed by the State or federal government as a result of the disclosure. The
City shall also have the right to withhold further payments hereunder for the
purpose of set-off in sufficient sums to cover the costs of credit monitoring
services for the victims of such a breach of security by a national credit
reporting agency, and/or any other commercially reasonable preventive
measure. The Department shall provide Contractor with written notice and an
opportunity to comment on such measures prior to implementation,
Alternatively, at the City’s discretion, or if monies remaining to be earned or
paid under this Contract are insufficient to cover the costs detailed above,
Contractor shall pay directly for the costs, detailed above, if any.

Contractor shall restrict access to confidential information to persons who
have a legitimate work related purpose to access such information. Contractor
agrees that it will instruct its officers, employees, and agents to maintain the
confidentiality of any and all information required to be kept confidential by
this Contract.

Contractor, and its officers, employees, and agents shall notify the
Department, at any time either during or after completion or termination of
this Contractor, of any intended statement to the press or any intended issuing
of any material for publication in any media of communication (print, news,
television, radio, Internet, etc.) regarding the services provided or the data
collected pursuant to this Contract at least twenty-four (24) hours prior to any
statement to the press or at least five (5) business days prior to the submission
of the material for publication, or such shorter periods as are reasonable under
the circumstances. Contractor may not issue any statement or submit any
material for publication that includes confidential information.

At the end of six years from the date of final payment or the date of earlier
termination, Contractor shall return to the Department any and all confidential
information in the possession of Contractor or its Subcontractors or destroy
such confidential information. If Contractor or its Subcontractors are legally
required to retain any confidential information, Contractor shall notify the
Department in writing and set forth the confidential information that it intends
to retain and the reasons why it is legally required to retain such information.
Contractor shall confer with the Department, in good faith, regarding any
issues that arise from Contractor retaining such confidential information.

A breach of this Article shall constitute a material breach of this Contract for
which the Department may terminate this Contract. The Department reserves
any and all other rights and remedies in the event of unauthorized disclosure.

ARTICLE 56 INVESTIGATION CLAUSE

(A)

The parties to this Contract agree to cooperate fully and faithfully with any
investigation, audit or inquiry conducted by a State of New York (State) or
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(B)

(©

(D)

(E)

"

City of New York (City) governmental agency or authority that is empowered
directly or by designation to compel the attendance of witnesses and to
examine witnesses under oath, or conducted by the Inspector General of a
governmental agency that is a party in inferest to the transaction, submitted
bid. submitted proposal, contract, lease, permit or license that is the subject of
the investigation, audit or inquiry.

It any person who has been advised that his or her statement and any
information from such statement will not be used against him or her in any
subsequent criminal proceeding refuses to testify before a grand jury or other
governmental agency or authority empowered directly or by designation to
compel the attendance of witnesses and to examine witnesses under oath
concerning the award of or performance under any transaction, agreement,
lease, permit, contract or license entered into with the City, the State or any
political subdivision or public authority thereof, the Port Authority of New
York and New Jersey, any local development corporation within the City or
any public benefit corporation organized under the laws of the State of New
York, or

If any person refuses to testify for a reason other than the assertion of his or
her privilege against self-incrimination in an investigation, audit or inquiry
conducted by a City or State governmental Agency or authority empowered
directly or by designation to compel the attendance of witnesses and to take
testimony under oath, or by the [nspector General of the governmental agency
that is a party in interest in and is seeking testimony concerning the award of
ot performance under any transaction, agreement, lease, permit, contract or
ticense entered into with the City, the State, any political subdivision thereof
or any local development corporation within the City, then

The Commissioner or Agency Head whose Agency is a party in interest to the
transaction, submitted proposal, contract, lease, permit or license shall
convene a hearing, upon not less than five (5) days’ written notice to the
parties involved, to determine if any penalties shall attach for the failure of a
person to testify.

If any non-governmental party to the hearing requests an adjournment, the
Commissioner or Agency Head who convened the hearing may, upon granting
the adjournment, suspend any contract, lease, permit or license pending the
final determination pursuant to A 54(G) below without the City incurring any
penalty of damages for delay or otherwise,

The penalties which may attach after a final determination by the
Commissioner or Agency Head may include but shall not exceed:

() The disqualification for a period not to exceed five (5) years from the
date of an adverse determination for any person or any entity of which
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such person was a member at the time the testimony was sought, from
submitting bids for, transacting business with or entering into or
obtaining any contract, lease, permit or license with or from the City;
and/or

(2)  The cancellation or termination of any and all such existing City
contracts, leases, permits or licenses that the refusal to testify concerns
and that have not been assigned as permitted under this Contract, nor
the proceeds of which have been pledged to an unaffiliated and
unrelated institutional lender for fair value prior to the issuance of the
notice scheduling the hearing, without the City incurring any penalty
or damages on account of such cancellation or termination; monies
lawfully due for goods delivered, work done, rentals or fees accrued
prior to the cancellation or termination shall be paid by the City.

(G)  The Commissioner or Agency Head shall consider and address in reaching
his/her determination and in assessing an appropriate penalty the factors in
subparagraphs 54(G)(1) and 54(G)2) below. He/she may also consider, if
relevant and appropriate, the criteria established in Subparagraphs 54(G)(3)
and 54(G)(4) below, in addition to any other information which may be
relevant and appropriate:

() The party's good faith endeavors or lack thereof to cooperate fully and
faithtully with any governmental investigation or audit, including but
not limited to the discipline, discharge, or disassociation of any person
failing to testify, the production of accurate and complete books and
records, and the forthcoming testimony of all other members, agents,
assignees or fiduciaries whose testimony is sought.

(2)  The relationship of the person who refused to testify to any entity that
is a party to the hearing, including, but not limited to, whether the
person whose testimony is sought has an ownership interest in the
entity and/or the degree of authority and responsibility the person has
within the entity.

(3) The nexus of the testimony sought to the subject entity and its
contracts, leases, permits or licenses with the City.

4 The effect a penalty may have on an unaffiliated and unrelated party or
entity that has a significant interest in an entity subject to penalties
under Paragraph 54(G) above, provided that the party or entity has
given actual notice to the Commissioner or Agency Head upon the
acquisition of the interest, or at the hearing called for in Paragraph
34(D) above, gives notice and proves that such interest was previously
acquired. Under either circumstance the party or entity must present

Modit. from Std. Supply and Service Contract (Harrieane Sandy)

63



Execution Copy

(H)

(O

evidence at the hearing demonstrating the potential adverse impact a
penalty will have on such person or entity.

Definitions:

(1) The term “license™ or “permit” as used herein shall be defined as a
license, permit, franchise or concession not granted as a matter of
right.

(2)  The term “person” as used herein shall be defined as any natural
person doing business alone or associated with another person or entity
as partner, director, officer, principal or employee.

3) The term “entity” as used herein shall be defined as any firm,
partnership, corporation, association. or person that receives monies,
benefits, licenses, leases or permits from or through the City or
otherwise transacts business with the City.

(4)  The term “member” as used herein shall be defined as any person
associated with another person or entity as a partner, director, officer,
principal or employee.

[n addition to and notwithstanding any other provision of this Contract, the
Commissioner or Agency Head may, in his‘her sole discretion, terminate this
Contract upon not less than three (3) days’ written notice in the event
Contractor fails to promptly report in writing, to the Commissioner of
investigation of the City of New York, any solicitation of money, goods,
requests for future employment or other benefit or thing of value, by or on
behalf of any employee of the City or other person, firm, corporation or entity
for any purpose which may be related to the procurement or obtaining of this
Contract by the non-City party or parties, or affecting the performance of this
Contract.

ARTICLE 57 COVENANTS OF CONTRACTOR

(A)

Employees. All experts or consultants or employees of Contractor who are
employed by Contractor to perform work under this Contract are neither
employees of the City nor under contract to the City and Contractor alone is
responsible for their work, direction, compensation and personal conduct
while engaged under this Contract. Nothing in this Contract shall impose any
liability or duty on the City for the acts, omissions, liabilities or obligations of
Contractor or any person, firm, company, agency, association, corporation or
organization engaged by Contractor as expert, consultant, independent
contractor, specialist, trainee, employee, servant, or agent or for taxes of any
nature including but not limited to unemployment insurance, worker’s
compensation, disability benefit and social security. or except as specifically
stated in this Contract to any person, firm or corporation.
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(©)

(D)

Independent Contractor Status. Contractor and the Department agree that
Contractor is an independent contractor, and not an employee of the
Department or the City, and that in accordance with such status as
independent contractor, Contractor agrees that neither it nor its employees or
agents will hold themselves out as, nor claim to be, officers or employees of
the City, or of any department, agency or unit thereof, by reason thereof and
that they will not, by reason hereof, make any claim, demand or application to
or for any right or privilege applicable to an officer of or employee of the City
including, but not limited to, Workers® Compensation coverage,
Unemployment Insurance Benefits, Social Security coverage or employee
retirement membership or credit.

Employment Practices. Contractor and its Subcontractors shall comply with
the Civil Rights Act of 1964 and any amendments thereto, and the rules and
regulations thereunder, and Executive Order No. 50.

Political Activity.

(hH There shall be no partisan political activity or any activity to further
the election or defeat of any candidate for public, political or party
office as part of or in connection with this Contract, nor shall any of
the funds provided under this Contract be used for such purposes.

(2)  No funds provided under this Contract shall be used, for publicity or
propaganda purposes, for the preparation, distribution, or use of any
kit, pamphlet, booklet, publication, radio, television or film
presentation designed to support or defeat legislation pending before
the Congress of the United States, except in presentation to the
Congress itself,

(3)  No funds provided under this Contract shall be used to pay the salary
or expenses of any person to engage in any activity designed to
influence legislation or appropriations pending before the Congress of
the United States.

ARTICLE 58 CHOICE OF LAW, CONSENT TO JURISDICTION AND

A)

(B)

VENUE

The Contract shall be deemed to be executed in the City of New York, State
of New York, regardless of the domicile of Contractor, and shall be governed
by and construed in accordance with the Laws of the State of New York.

The parties agree that any and all claims asserted by the City or against the
City by Contractor arising under this Contract or related thereto shall be heard
and determined either in the courts of the United States located in New York
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(D)

City (“Federal Courts™) or in the courts of the State of New York (“New York
State Courts”) located in the City and County of New York. To effect this
Contract and intent, Contractor agrees:

(H)

(2)

3)

(4)

[f the City initiates any action against Contractor in Federal Court or in
New York State Court, service of process may be made on Contractor
cither in person, wherever such Contractor may be found, or by
Registered Mail addressed to Contractor at its address as set forth in
this Contract, or to such other addresses as Contractor may provide to
the City in writing; and

With respect to any action between the City and Contractor in New
York State Court, Contractor hereby expressly waives and relinquishes
any rights it might otherwise have to (a) move to dismiss on grounds
of forum non conveniens, (b) remove to Federal Court; and (¢) move
for a change of venue to a New York State Court outside New York
County.

With respect to any action between the City and Contractor in Federal
Court located in New York City, Contractor expressly waives and
relinquishes any right it might otherwise have to move to transfer the
action to a United States Court outside the City.

[f Contractor commences any action against the City in a court located
outside of the City and State of New York, upon request of the City,
Contractor shall either consent to a transfer of the action to a court of
competent jurisdiction located in the City and State of New York or, if
the court where the action is initially brought will not or cannot
transfer the action, Contractor shall consent to dismiss such action
without prejudice and may thereafter reinstate the action in a court of
competent jurisdiction in the City.

In the event that a third party asserts a claim against the Contractor arising
under this Contract or in relation thereto in other than a Federal Court or New
York State Court, as defined above, then Contractor may seek to assert a
claim against the City related to such claim in such other court; provided,
however, that Contractor must make a good faith effort to have such third-
party claim removed to a Federal Court or New York State Court.

If any provision(s) of this Article is held unenforceable for any reason, each
and all other provision(s) shall nevertheless remain in full force and effect.
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ARTICLE 59 PARTICIPATION IN AN INTERNATIONAL BOYCOTT

(A)  Contractor agrees that neither Contractor nor any substantially owned
affiliated company is participating or shall participate in an international
boycott in violation of the provisions of the Export Administration Act of
1979, as amended, or the regulations of the United States Department of
Commerce promulgated thereunder.

(B} Upon the final determination by the Commerce Department or any other
agency of the United States as to, or conviction of Contractor or a
substantially-owned affiliated company thereof, participated in an
international boycott in violation of the provisions of the Export
Administration Act of 1979, as amended, or regulations promulgated
thereunder, the Comptroller may, at his/her option, render forfeit and void this
Contract.

(C)  Contractor shall comply in all respects, with the provisions of Section 6-114
of the Administrative Code of the City of New York and the rules and
regulations issued by the Comptroller thereunder.

ARTICLE 68 PUBLISHED WORK

If Contractor publishes any work dealing with any aspect of performance under this
Contract, or the results or accomplishments attained in such performance, the Department
shall have a royalty-free, non-excusive and irrevocable license to reproduce, publish or
otherwise authorize others to use the publication.

ARTICLE 61 ASSIGNMENT OF ANTITRUST CLAIMS

Contractor hereby assigns, sells and transfers to the City of New York all right, title and
interest in and to any claims and causes of action arising under the antitrust laws of New
York State or of the United States relating to the particular goods or services purchased
ot procured by the City under this Contract.

ARTICLE 62 LOCAL LAWS 30 AND 33 of 2012

(A)  In accordance with Local Laws 30 and 33 of 2012, codified at sections 6-132
and 12-113 of the Admin Code, respectively,

(1 Contractor shall not take an adverse personnel action with respect to
an officer or employee in retaliation for such officer or employee
making a report of information concerning conduct which such officer
or employee knows or reasonably believes to invelve corruption,
criminal activity, conflict of interest, gross mismanagement or abuse
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3)

*

3

of authority by any officer or employee relating to this Contract to (i)
the Commissioner of the Department of Investigation, (ii) a member of
the New York City Council, the Public Advocate, or the Comptroller,
or (iii) the City Chief Procurement Officer, ACCO, Agency head, or
Commissioner.

If any of Contractor’s officers or employees believes that he or she has
been the subject of an adverse personnel action in violation of this
Article, he or she shall be entitled to bring a cause of action against
Contractor to recover all relief necessary to make him or her whole.
Such relief may include but is not limited to: (i) an injunction to
restrain continued retaliation, (ii) reinstatement to the position such
employee would have had but for the retaliation or to an equivalent
position, (iii) reinstatement of full fringe benefits and seniority rights,
(iv) payment of two times back pay, plus interest. and (v)
compensation for any special damages sustained as a result of the
retaliation, including litigation costs and reasonable attorney’s fees.

Contractor shall post a notice provided by the City (attached hereto as
Appendix F) in a prominent and accessible place on any site where
work pursuant to the Contract is performed that contains information
about:

I. how its employees can report to the New York City
Department of Investigation allegations of fraud, false
claims, criminality or corruption arising out of or in
connection with the Contract; and

2. the rights and remedies afforded to its employees under
New York City Administrative Code sections 7-805 (the
New York City False Claims Act) and 12-113 (the
Whistleblower Protection Expansion Act) for lawful acts
taken in connection with the reporting of allegations of
fraud, false claims, criminality or corruption in connection
with the Contract.

For the purposes of this Article, “adverse personnel action” includes
dismissal, demotion, suspension, disciplinary action, negative
performance evaluation, any action resulting in loss of staff, office
space, equipment or other benefit, failure to appoint, failure to
promote, or any transfer or assignment or failure to transfer or assign
against the wishes of the affected officer or employee.

This Article is applicable to all of Contractor’s Subcontractors having
subcontracts with a value in excess of $100,000; accordingly,
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(B)

Contractor shall include this Article 5.2 in all subcontracts with a value
a value in excess of $100,000.
Paragraphs (1), (2), (4) and (5) above are not applicable to this Contract if it
was solicited pursuant to a finding of an emergency.

ARTICLE 63 CLEAN AIR ACT AND ENERGY POLICY

(A)

B)

For any contract or subcontract the value of which is in excess of $100,000:
Contractor shall comply and shall cause its Subcontractor to comply with all
applicable standards, orders, or requirements issued under Section 306 of the
Clean Air Act (42 U.S.C. §1857(h)), Section 508 of the Clean Water Act (33
U.S8.C. §1368), Executive Order 11738, and Environmental Protection Agency
regulations (40 CFR Part 15).

Contractor shall comply with mandatory standards and policies relating to
energy efficiency that are contained in the State’s energy conservation plan
issued in compliance with the Energy Policy and Conservation Act (Pub. L.
94-163, 89 Stat, 871).

ARTICLE 64 NO DISCRIMINATION

As required by New York State Labor Law section 220-¢ or 239, as amended, Contractor

agrees:

(A)

(B)

(€

(D)

That in the hiring of employees for the performance of Work under this
Contract or any subcontract hereunder, no Contractor, Subcontractor, nor any
person acting on behalf of such Contractor or Subcontractor shall by reason of
race, creed, color, sex or national origin discriminate against any citizen of the
State of New York who is qualified and available to perform the work to
which the employment relates;

That neither Contractor, Subcontractor, nor any person on his/her/its behalf
shall, in any manner, discriminate against or intimidate any employee hired
for the performance of Work under this Contract on account of race, creed,
color, national origin, age, sex or disability;

That there may be deducted from the amount payable to Contractor by the
City under this Contract a penalty of fifty dollars ($50.00) for each person for
each calendar day during which such person was discriminated against or
intimidated in violation of the provisions of this Contract; and

That this Contract may be canceled or terminated by the City and monies due
or to become due hereunder may be forfeited, for a second or any subsequent
violation of the terms or conditions of this Article 64.
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(E)

(F)

(G)

As provided by Labor Law section 220-e, the aforesaid provisions of this
Article covering every contract for or on behalf of the State or a municipality
for the manufacture, sale or distribution of materials, equipment or supplies
shall be limited to operations performed within the territorial limits of the
State of New York.

Contractor specifically agrees, as required by Section 6-108 of the
Administrative Code, as amended, that:

(1) It shail be unlawful for any person engaged in the construction,
alteration or repair of buildings or engaged in the construction or
repair of streets or highways pursuant to a Contract with the City or
engaged in the manufacture, sale or distribution of materials,
equipment or supplies pursuant to a Contract with the City to refuse to
employ or to refuse to continue in any employment any person on
account of the race, color or creed of such person.

2) It shall be unlawful for any person or any servant, agent or employee
of Contractor, Subcontractor, or any person on its behalf, to ask,
indicate or transmit, orally or in writing, directly or indirectly, the race,
color or creed or religious affiliation of any person employed or
seeking employment from such person, firm or corporation.

3 Breach of the foregoing provisions shall be deemed a violation of a
material provision of this Contract.

4) Any person, or the employee, manager or owner of or officer of such
firm or corporation who shall violate any of the provisions of this
Article 64(F) shall, upon conviction thereof, be punished by a fine of
not more than one hundred ($100.00) dollars or by imprisonment for
not more than thirty (30) Days, or both.

This Contract is subject to the requirements of Executive Order No. 50 (1980)
(“E.O. 507), as revised, and the rules and regulations promulgated thereunder.
No Contract will be awarded unless and until these requirements have been
complied with in their entirety. By signing this Contract, Contractor agrees
that it:

(1) Will not engage in any unlawful discrimination against any employee
or applicant for employment because of race. creed, color. national
origin, sex, age, disability, marital status or sexual orientation with
respect to all employment decisions including, but not limited to,
recruitment, hiring, upgrading, demotion, downgrading, transfer,
training, rates of pay or other forms of compensation, layoff,
termination, and all other terms and conditions of employment; and
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(H)

(2) Will not engage in any unlawful discrimination in the selection of
Subcontractors on the basis of the owner's race, color, creed, national
origin, sex, age. disability, maritai status or sexual orientation: and

3 Will state in all solicitations or advertisements for employees placed
by or on behalf of Contractor that all qualified applicants will receive
consideration for employment without unlawful discrimination based
on race, creed, color, national origin, sex, age, citizens status,
disability, marital status, sexual orientation, or that it is an equal
employment opportunity employer; and

(4) Will send to each labor organization or representative of workers with
which it has a collective bargaining agreement or other contract or
memorandum of understanding, written notification of its equal
employment opportunity commitments under E.0. 50 and the rules
and regulations promulgated thereunder; and

(5) Will furnish, before the award of the Contract, all information and
reports, including an employment report, that are required by E.Q. 50,
the rules and regulations promulgated thereunder, and orders of the
City Department of Business Services, Division of Labor Services
(DLS) and will permit access to its books, records, and accounts by the
DLS for the purposes of investigation to ascertain compliance with
such rules, regulations, and orders.

Contractor understands that in the event of its noncompliance with the
nondiscrimination clauses of this Contract or with any of such rules,
regulations, or orders, such noncompliance shall constitute a material breach
of this Contract and noncompliance with E.O. 50 and the rules and regulations
promulgated thereunder. After a hearing held pursuant to the rules of the DLS.
the Director of the DLS may direct the Commissioner to impose any or all of
the following sanctions:

(b Disapproval of the Contractor; and/or
(2) Suspension or termination of the Contract; and/or
(3) Declaring Contractor in default; and/or

4) In lieu of any of the foregoing sanctions, the Director of the DLS may
impose an employment program,

In addition to any actions taken under this Contract, failure to comply with
£.0. 50 and the rules and regulations promulgated thereunder, in one or more
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instances, may result in a City Agency declaring Contractor to be non-
responsible in future procurements.

Contractor further agrees that it will refrain from entering into any Contract or
Contract modification subject to E.O. 50 and the rules and regulations
promulgated thereunder with a Subcontractor who is not in compliance with
the requirements of E.O. 50 and the rules and regulations promulgated
thereunder.

(D Contractor specifically agrees, as required by Section 6-123 of the
Administrative Code, that:

() Contractor will not engage in any unlawful discriminatory practice in
violation of Title 8 of the Administrative Code;

(2)  Every agreement between Contractor and a first-level Subcontractor in
excess of fifty thousand ($50,000) dollars shall include a provision that
the Subcontractor shall not engage in any unlawful discriminatory
practice as defined in Title 8 of the Administrative Code (Section 8-
101 et seq.); and

(3} Any failure to comply with this Article 64(1) may subject Contractor to
the remedies set forth in Section 6-123 of the Administrative Code,
including, where appropriate, sanctions such as withholding of
payment, imposition of an employment program, finding Contractor to
be in default, cancellation of the Contract, or any other sanction or
remedy provided by Law or Contract.

(h) Contractor shall comply, and shall cause its Subcontractors to comply with
Executive Order 11246 of September 24, 1964, entitled “Equal Employment
Opportunity™ as amended by Executive Order 11375 of October 13, 1967 and
supplemented in Department of Labor regulations (41 CFR Chapter 60).

ARTICLE 65 DAMAGES

In addition to any other rights and remedies provided by Law and by this Contract, the
Commissioner may deduct from any monies which may be due or become due under this
Contract the amount of any damages sustained by the City arising out of the breach of the
terms of this Contract by reason of negligence or errors of omission or commission in
performance of this Contract and for which Contractor may be liable under the terms of
this Contract.
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ARTICLE 66 PROPERTY OF THE CITY OF NEW YORK

All notes, drawings, reports, tracings, designs, estimates and specifications and all other
data required under this Contract prepared and fumished by Contractor shall become the
property of the City upon their approval in writing by the Commissioner and acceptance
by the City as hereinabove provided, or upon the termination of Contractor’s services.
Contractor shall deliver to the Commissioner all notes, maps, surveys, designs, sketches,
reports, drawings, estimates and specifications which thereafter the City may utilize in
whole or in part or in times as it may deem advisable without further employment of or
additional compensation to Contractor.

ARTICLE 67 PROHIBITION OF TROPICAL HARDWOQODS

Tropical hardwoods, as defined in Section 167-b of the New York State Finance Law
shall not be utilized in the performance of this Contract, except as expressly permitted by
Section 167-b of the New York State Finance Law.

ARTICLE 68 EXECUTORY CONTRACT

This Contract shall be deemed executory only to the extent of the monies appropriated
and available for the purpose of the Contract, and no fiability on account thereof shall be
incurred by the purchaser beyond the amount of such monies. It is understood that neither
this Contract nor any representation by any public employee or officer creates any legal
or moral obligation to request, appropriate or make available monies for the purpose of
the Contract.

ARTICLE 69 ENTIRE CONTRACT - MERGER CLAUSE

This written Contract including any attachments or references which have been
incorporated herein, contains all the terms and conditions agreed upon by the parties
hereto, and no other agreement, oral or otherwise, regarding the subject matter of this
Contract shall be deemed to exist or to bind any of the parties hereto, or to vary any of the
terms contained herein. This Contract may be modified by the parties in writing only in a
manner not materially affecting the substance hereof. This Contract supersedes the Term
Sheet entered into by the parties on November 20, 2012.

ARTICLE 7¢ [Intentionally Omitted]

ARTICLE 71 [Intentionally Omitted]
ARTICLE 72 INTELLECTUAL PROPERTY

(A)  Pursuant to 44 CFR §13.34, if the services under this Contract are supported
by a federal grant of funds FEMA reserves a royalty-free, non-exclusive, and
irrevocable right to reproduce, publish, or otherwise use, and to authorize
others to use, for Federal Government purposes: (1) the copyright in any work
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developed under a grant, subgrant, or contract under a grant or subgrant; and
(2) any rights of copyright to which a grantee, subgrantee, or contractor
purchases ownership with grant support.

(B)  Any reports, documents, data, photographs, deliverables, and/or other
materials produced pursuant to this Contract (“Copyrightable Materials™), and
any and all drafts and/or other preliminary materials in any format related to
such items produced pursuant to this Contract, shall upon their creation
become the exclusive property of the City. The Copyrightable Materials shall
be considered “work-made-for-hire”™ within the meaning and purview of
Section 101 of the United States Copyright Act, 17 U.S.C. § 101, and the City
shall be the copyright owner thereof and of all aspects, elements and
components thereof in which copyright protection might exist. To the extent
that the Copyrightable Materials do not qualify as “work-made-for-hire,”
Contractor hereby irrevocably transfers, assigns and conveys exclusive
copyright ownership in and to the Copyrightable Materials to the City, free
and clear of any liens, claims, or other encumbrances. Contractor shall retain
no copyright or intellectual property interest in the Copyrightable Materials.

(C)  Contractor shall promptly and fully report to the Department any discovery or
invention arising out of or developed in the course of performance of this
Contract. If the services under this Contract are supported by a federal grant of
funds, Contractor shatl promptly and fully report to the federal government for
the federal government to make a determination as to whether patent
protection on such invention shall be sought and how the rights in the
invention or discovery, including rights under any patent issued thercon, shall
be disposed of and administered in order to protect the public interest.

ARTICLE 73 COPELAND ANTI-KICKBACK ACT

Contractor shall comply, and shall cause its Subcontractors to comply with the Copeland
“Anti-Kickback™ Act (18 U.S.C. § 874) as supplemented in Department of Labor
regulations (29 CFR Part 3).

ARTICLE 74 INSPECTION AT PROPERTIES

The Department shall have the right to have representatives of the Department or of the
City or of the State or Federal governments present on any of the Properties to observe
the work being performed.

ARTICLE 75 NO ESTOPPEL

(A)  Neither the City nor any Agency, officer, agent or employee thereof, shall be
bound, precluded or estopped by any determination, decision, approval, order,
letter, payment or certificate made or given under or in connection with this
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CORPORATION COUNSEL CONTRACT APPROVAL

Agency DEP
E-PIN 82613E0020001

Contractor SWEET CONSTRUCTION CORP.

Approved as to form
Certified as to legal authority
Electronically Signed By SHARON CANTOR Date 02/21/2013 12:29

Acting Corporation Counsel
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IN WITNESS WHEREOF, the Commissioner, on behalf of the City of New York, and
Contractor have execuied this Contract in quadruplicate, two (2) parts of which are to

remain with the Commissioner, one (1) part to be filed with the Comptroller of the City,
and one (1) part to be delivered to the Contractor.

{Corporate Secal)

Approved As To Form

THE CITY OF NEW YORK
L "m\x
BY: f”}’“‘z A7 >

Commissioner or Desig

Sighee
Department of Envirun)ﬁm

ital Protection

[+

H g “A}ﬁ P i . ,?A 5y A 4
e SwerT Chleowenod BV Lo
Name of Contractor
\'\

T -
BY: ~____ [
Signature of Partner or
Officer of Corporation N
e ; = TR e
M}i”i@{%@ ggf?&fi\ﬁw % ;i"“ *\3§ k’%@{}
AT,

i /€7IJ /)%}ﬂ{,ﬁ/

Secretarf or A@gtii;lf Secretary

Certitied as To Legal Authority

Acting Corporation Counsel

Dated:

,20__
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ACKNOWLEDGMENT BY COMMISSIONER OR DESIGNEE

State of P 17 County of (LN R { §5°
Onthis =(# = dayof __[-ehraacy , 2013, before me personally came

Wiaed T Phzan ) , to me known and known to me
to be the 4207 of the Department of Environmental Protection of the City of New

York, the person described as such in and who as such executed the foregoing instrument
and he/she acknowledged to me that he/she executed the same as Commissioner for the
purposes therein mentioned.

A%
£ 7

/‘«é 4 ) iyt
H f"i ~ F . o, : - F
/ } Lolidce g} Sw;ﬂ% g
Notary Public or Commissioner of Deeds

Lo 3y ,ji,%
ACKNOWLEDGMENT OF PRINCIPAL—IF AN INDIVIDUAL

State of County of s8:
On this day of , 20__. before me personally
appeared :

h ]
to me known and known to me to be the person described in and who executed the
foregoing instrument and he/she acknowledged to me that he/she executed the same for
the purposes therein mentioned.

Notary Public or Commissioner of Deeds
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ACKNOWLEDGMENT OF PRINCIPAL—IF A CORPORATION

State of County of $s:
On this C;\ day of s . 20 ﬁ before me personally
appeared % a}&fb ANE S o me known, who

being by me &‘iuly sworn did depose and say that he/she resides at
S AeEL. S NY wee that he/she is the
POATY By ‘of‘ﬁ!ﬁg gwwm : corporation
described in and which executed the foregoing instrument; that he/she knows the seal of
said corporation; that one of the seals affixed to the said instrument is such corporate
seal: that it was affixed by order of the directors of said corporation; and that he/she
signed his/her name thereto by lke order. MICHAEL B BOONE

MQW Notary Public, State 2‘? iéew York
Bige  #E4 AL A e
| Notary Publig afaaninissiopevadidestinty

Commission Expires dﬂ%\,’

ACKNOWLEDGMENT OF PRINCIPAL—IF A PARTNERSHIP

State of County of 88!

On this day of . 20__. before me personally appeared
to me known and known to me to be a member of

the firm of . the firm described in and who

exccuted the foregoing instrument and he/she acknowledged to me that he/she executed
the same as and for the act and deed of said firm.

Notary Public or Commissioner of Deeds
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AUTHORITY

MAYOR'S CERTIFICATE NO. CBX DATED i
BUDGET DIRECTOR'S CERTIFICATE NO. DATED [

APPROPRIATION
COMMISSIONER'S CERTIFICATE

In conformity with the provisions of Section 6-101 of the Administrative Code of the
City of New York, it is hereby certified that the estimated cost of the work. materials and
supplies required by the within Contract. amounting to:

Dollars, ($ ) is chargeable to the fund of the Department
of Environmental Protection Code:

| hereby certify that the specifications contained herein comply with the terms and
conditions of the BUDGET.

Commissioner  of the Department of
Environmental Protection or Designee

COMPTROLLER’S CERTIFICATE

The City of New York .20

In pursuance of the provisions of Section 6-101 of the Administrative Code of the City of
New York, I hereby certify that there remains unapplied and unexpended a balance of the
above mentioned fund applicable to this Contract sufficient to pay the estimated expense
of executing the same, viz.: $

Comptroller
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SCHEDULE A
TYPES OF INSURANCE, MINIMUM LIMITS AND SPECIAL CONDITIONS

Note: All certificate(s) of insurance submitted pursuant to Article 15(C)2) must be
accompanied by a Certification of Broker consistent with the form at the end of this
Schedule A and include the following information:
* For each insurance policy, the name and NAIC number of issuing company,
number of policy, and effective dates;
* Policy limits consistent with the requirements listed below;
* Additional insureds or loss payees consistent with the requirements listed below;
and
* The number assigned to the Contract by the City (in the “Description of
Operations” field).

All such certificate(s) of insurance (including Certification(s) of Broker, where required)
must be sent to the New York City Department of Environmental Protection, Agency Chief
Contracting Officer, ATTN: Contract Management Office INSURANCE), 17th Floor, 59-
17 Junction Boulevard, Corona, New York 11368.

Insurance indicated by a blackened box (M) or by X in a [ to left will be required under
this contract

Types of Insurance Minimum Limits and Special Conditions
(per Article 15 in its entirety, including listed paragraph)

B Commercial General Liability Art. 15(AX(1) $5,000,000 per occurrence

$10,000,000 aggregate, per Project.

Additional Insureds:

L. City of New York, including its officials and
employees, with coverage at least as broad as
ISO Forms CG 20 10 and CG 20 37

Supply and Service Contract- REVISED May 2012




B Workers” Compensation Art. 15(AX2)
B Disability Benefits Insurance Art. 15(A)2)
B Employers’ Liability Art. 13(A)(2)
] Jones Act Art. 15(A)(3)

[J U.S. Longshoremen’s and Harbor Workers
Compensation Act Art. 15(AX3)

Workers® Compensation, Employers’ Liability,
and Disability Benefits Insurance: Statutory per
New York State law without regard 1o
Jjurisdiction.

Note: New York State Workers” Compensation
Board form no, C-105.2, State Insurance Fund
form no. U-26.3, and Request for WC/DB
Exemption form no. CE-200 are acceptable. The
City will not accept an ACORD form as proof of
Workers’ Compensation Insurance.

Jones Act and U.S. Longshoremen’s and Harbor
Workers” Compensation Act: Statutory per U.S.
law.

M Commercial Auto Liabiiity Art. 15(A)4)

$1,000,000 per accident combined single limit

If vehicles are used for transporting hazardous
materials, Contractor shall provide potlution
liability broadened coverage for covered autos
(endorsement CA 99 48) as well as proof of MCS
90

M Contractors Pollution Liability Art. 15(A)5)

$2.000,000 per occurrence

85,000,000 aggregate per Project
Additional Insureds:
1. City of New York, including its officials and

employees, and

2.

3.

Supply and Service Contract- REVISED May 2012
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(] Marine Protection and Indemnity  Art.
I3(A)6)(a)

$  peroccurrence
b aggregate

Additional Insureds:
i. City of New York, including its officials and

employees, and
2

3.

0] Hull and Machinery Insurance Art.

15(A)(6)(b)

$ per occurrence

$ aggregate

Additional Insureds:

1. City of New York, including its officials and
employees, and

2.

3.

[} Marine Pollution Liability Art. 15(A)(6)(c)

$ each occurrence

Additional Insureds:

1. City of New York, including its officials and
employees, and

2.

3.

L] Professional Liability Insurance Art. 15(AXN7)

$ per occurrence/claim

$ aggregate

[J Personal Property Insurance Art. 15(AX8)

$ per occurrence

$ aggregate

Supply and Service Confract- REVISED May 2612




APPENDIX D
BROKER’S CERTIFICATION

Pursuant to Article 15(C)2) of the Contract, every Certificate of Insurance evidencing
Commercial General Liability Insurance, Commercial Automobile Insurance. and Contractors’
Pollution Liability Insurance must be accompanied by either the following certification by the
broker setting forth the following text and required information and signatures or certified copies
of all policies referenced in the Certificate of Insurance.

CERTIFICATION BY BROKER

The undersigned insurance broker represents to the City of New York that the attached
Certificate of Insurance is accurate in all material respects, and that the described insurance is
effective as of the date of this Certification,

[Name of broker (typewritten)]

[Address of broker (typewritten)]

[Email address of broker (typewritten)}

[Phone number/Fax number of broker
(typewritten)]

[Signature of authorized official or broker]

[Name and title of authorized official

(typewritten)]
Stateof ...oooviiiii )
) ss.
Countyof .......oiiiiiinnn. )
Sworn to before me this day of 20

NOTARY PUBLIC FOR THE STATE OF

Supply and Service Contract- REVISED Muay 2012



OTHER ATTACHMENTS

Appendix A; Environmental Heaith & Safety Requirements
Appendix B: Rapid Repairs Legal Right of Entry Form
Appendix C: NYC RRP Work Qrder Form

{Appendix D is included above)

Appendix E: Prevailing Wage Schedules

Appendix F: Local Law 30-12 Notice

Appendix G: Iran Divestiture Act Notice and Compliance Ride
Eiectronic Funds Transfer form

Attachment 8 scope of work

Attachment C unit prices

Payment Alternative B




PART 1

1.01

1.02

APPENDIX A
Environmental Health and Safety (EHS) Requirements

GENERAL
SECTION INCLUDES

Requirements for the Contractor and its subcontractors to provide their
employees a safe and healthful work environment and for performing all
work in compliance with all applicable environmental health and safety
(EHS) laws, rules, and regulations.

Contractor Duties:

1. The EHS performance of the Contractor and its hired
subcontractors is the responsibility of the Contractor. Since an
effective and functioning on-site EHS team is an essential element
of EHS performance, the Contractor will evaluate the performance
of their on-sitt EHS team on a continuous basis. Where
deficiencies are found, the Contractor is expected to take
appropriate action up to and including removal of personnel and/or
subcontractors where the contract specifications, performance
goals, and the Contractor’s regulatory responsibilities are not being
met.

2. The Contractor will comply with all current Federal, State, City
and local EHS laws, rules, and regulations, including af] those that
become effective during the term of the Contract, related to
ensuring health and safety of employees, the protection of property
and the environment.

DEFINITIONS

A “"Competent Person” is one who is capable of identifying existing and
predictable hazards in the surroundings or working conditions which are
unsanitary. hazardous, or dangerous to employees or the environment, and
who has authorization to take prompt corrective measures to eliminate
them. A Competent Person has stop work authority.

“EHS Representative” is an employee of the Contractor primarily
responsible for managing the Contractor's EHS responsibilities in
accordance with this Specification.

“Hazard Analysis™ shall mean a written evaluation tool, identifying the
tasks to be completed, access and egress, and set up/breakdown under all
expected environmental conditions, Also included is the method of work
for completing these tasks, associated work hazards, and the

APPENDIX A-1



LAE L ARLALVES O RACIEN BCA LIV VLo og

ENVIRONMENTALHEALTH AND SAFETY REQUIREMENTS

CONTRACT 602

1.03

corresponding equipment and control methods planned to prevent loss for
all contracted work, including that of subcontractors.

“Incident” shall mean an event including, but not limited to, events
involving a Contractor or subcontractor employee injury or iliness,
property damage, near miss, third party injury or illness, or detrimental
environmental impact affecting the site, or any impact on the surrounding
environment beyond the limits of the site, regulatory noncompliance, or
any other health and safety issue as determined by the Project Manager.

“Subcontractor” shall mean a subcontractor directly contracted with the
Contractor or anyone other than the RRP to perform work as directed by
the Contractor. All EHS performance is assignable to the Contractor;
therefore all EHS control programs must cover their subcontractors.

GENERAL REQUIREMENTS

in fulfilling the work of this Contract, the Contractor shall at all times
provide safe and healthful working conditions for all employees, including
RRP personnel. The Contractor shall comply with all regulations and
published recommendations of the New York State Department of Labor
(NYSDOL) and all provisions, regulations and recommendations issued
pursuant to the Federal Occupational Safety and Health Act (OSHA) of
1970 and the Construction Safety Act of 1969, as amended. All Federal,
State and Local environmental laws, rules, and regulations shall be
complied with as well as laws, rules, and regulations of other authorities
having jurisdiction. Compliance with governmental requirements is
mandated by law and considered only a minimum level of EHS
performance. Where specific regulations do not adequately control an
occupational hazard the Contractor is expected to fulfill its general duty
obligations as required by the OSHA. Where regulations are not specific
the Contractor shall consider and utilize EHS best practices and reference
appropriate EHS and performance consensus standards (e.g., NFPA,
ANSI, ASTM, ASME, etc.).

The Contractor shall be responsible for the health and safety of its
employees. its subcontractors, the public and all other persons at or about
the work site. The Contractor shall be solely responsible for the adequacy
of all construction methods, materials, equipment and the safe and
environmentally compliant prosecution of the work.

RRP requires a drug and alcohol free, healthful, safe and secure work
environment. Contractor employees will report to work in an appropriate
mental and physical condition for work. The Contractor will prohibit any
employee or subcontractor from being under the influence of any illegal
drug or alcohol while at work, on duty, or operating a vehicle or
construction equipment,
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Unless otherwise approved, Contractor shall provide an EHS
Representative for each geographical region where they are assigned
work. The EHS Representative must be present whenever employees are
working and should be located so as to be accessible to all work locations.
This may require the Contractor to have additional EHS Representatives to
allow for coverage of multiple shifts, consistent with the Contract
specifications.

The EHS Representative’s qualifications shall be in compliance with
Section 1.04(A) of this specification section, submitted to and approved by
the Project Manager.

The Contractor shall make available, a Competent Person for each work
location.  Competent Persons shall be responsible for ensuring Site
Specific Safe Work Plans (SSSWPs) have been prepared for each work
location.

The Contractor’s EHS Representative(s) shall be provided an appropriate
otfice on the job site to maintain and keep available EHS records, up-to-
date copies of all pertinent EHS laws, rules, regulations and governing
legislation, material safety data sheets, etc.

The Contractor or its subcontractors, shall stop work and initiate
immediate corrective action whenever a work procedure or a condition at
the work site is deemed unsafe by the Contractor or RRP staff, Competent
Persons, Project Manager or designee. All Contractor and subcontractor
employees working on site shall report any unsafe or noncompliant work
condition(s) immediately to the EHS Representative, Competent Persons,
Project Manager or designee. If a stop work order is issued to the
Contractor by the Project Manager for unsatisfactory EHS or
environmental performance, the Contractor shall not hold RRP liable for
any losses associated with the stop work order.

The Contractor shall prepare a SSSWP for each work location. The
SSSWP shall contain a hazard analysis, identify the individuals
performing the work, the individual preparing the SSSWP, emergency
procedures and emergency contact information,

The SSSWP shall be revised whenever work conditions change and
expose individuals to previously unidentified hazards.

The SSSWP shall be reviewed with individuals performing the work prior
to the start of work and any time the SSSWP is revised.

The SSSWP shall be maintained in the work location and made available
to all employees working at the work location.

The Contractors SSSWP program shall be made available to RRP staff
upon request.
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ENVIRONMENTALHEALTH AND SAFETY REQUIREMENTS

CONTRACT 602

1.04

PART 2

2.01

Contractors shall perform a site specific orientation prior to allowing
employees work at their assigned work locations. This orientation shall
communicate, at minimum, the following:

l. Hazards of the work location

2, Incident and emergency reporting and response procedures

3. Contractor specific EHS requirements

4. SSSWP procedures

5. EHS Representative and Competent Person contact information

This orientation shall be documented for each employee assigned to an
RRP work location and submitted to RRP EHS staff upon request.

Toolbox talks or other communication shall be held daily to communicate
project specific EHS issues, remind personnel of EHS requirements, or for
any other EHS purpose.

The Contractor’s site specific EHS orientation program shall be made
available to RRP staff upon request.

QUALIFICATIONS

EHS Representatives shall have a minimum of 3 years of relevant
construction experience, 2 years of which were exclusively in construction
EHS management and successful completion of the following:

I 30 Hour OSHA Construction Safety and Health training;

2. Additional training will be required to meet site specific hazards
such as confined space entry, scaffolding, cranes, lead/asbestos etc.

EHS Representatives shall have experience with hazard identification,
evaluation and controls, and be knowledgeable of all applicable EHS
requirements set forth by governing laws, rules and regulations as well as
Best Management Practices.

PRODUCTS
REPORTS
The Contractor shall immediately report to the Project Manager all

incidents involving employee injury and illness, damage to equipment and
structures, and any releases or adverse impacts to the environment as

specified in the RRP Incident Reporting Protocol. The Contractor shall

investigate these incidents and, RRPdocument on the RRP Incident Report
Form. Incident investigation reports shall be submitted to RRP EHS staff
within 72 hours unless a time extension has been granted.

The Contractor must notify RRP staff and the Project Manager
immediately of any regulatory inspections, notices of citations and
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2.02

A,

B.

C.
2.03

A.
PART 3
3.01

A.

penalties, Notices of Violation (NOVs), or any other outside agency
violations. In addition, the Contractor shall furnish to the Project Manager
a copy of all correspondence from OSHA, NYSDEC, DOB or any other
government regulatory agency, within one day of receipt, which may
include employee complaints, notices of citations and penalties,
environmental NOVs, ete.

EHS EQUIPMENT

The Contractor shall provide the proper EHS and rescue equipment,
adequately maintained and readily available, for any foreseeable
contingency for all employees or situations under the Contract during the
performance of the work under the Contract. This equipment may include
but is not limited to: proper fire extinguishers, first aid supplies, safety
ropes and harnesses, stretchers, atmospheric monitoring equipment to
monitor  for  oxygen, carbon monoxide, hydrogen  sulfide,
flammable/combustible gases and vapors, toxic vapors, spill pallets, spill
cleanup equipment, etc. Spill kits must list contents and be sized to
contain a worse case spill.

All equipment should be stored in protected areas and maintained and
calibrated as per the manufacturer’s recommendations. A log shall be
maintained indicating who checked the equipment, when it was checked,
and that it was acceptable. Equipment that requires calibration shall have
copies of dated calibration certificates on site.

Substitute environmental, safety and rescue equipment must be provided
while primary equipment is being serviced or calibrated.

PROTECTIVE EQUIPMENT

All personnel employed by the Contractor or any visitors entering the job
site shall be required to wear appropriate personal protective equipment
required for that Contract as specified in the SSSWP and the RRP Policies
and Procedures. At the Project Manager's request, the Contractor, its
subcontractors and visitors shall be removed from the work location if
they fail to comply with this or any other EHS requirement. The
Contractor shall continuously provide all necessary personal protective
equipment as requested by the Project Manager for all designated
representatives.

EXECUTION
EHS STAFF DUTIES

EHS Representatives and Competent Persons are responsible for ensuring
Contractor employees perform work safely and in an environmentally
compliant manner.
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ENVIRONMENTALHEALTH AND SAFETY REQUIREMENTS

CONTRACT 602

EHS Representatives and Competent Persons are responsible for
performing all tasks/activities necessary to achieve the highest degree of
safety and environmental compliance that the nature of the work permits.

EHS Representatives and Competent Persons are also responsible to
perform the following:

1.

Determine that operators of specific equipment are qualified by
training, certification and/or experience before they are allowed to
operate such equipment. Ensure documentation of licenses,
certifications and training by the approved agencies, i.e. OSHA,
NYC DOB, NYC Fire Department, etc. are readily available and
current, prior to start of work.

Post all appropriate notices regarding EHS regulations at site
location(s), which afford maximum exposure to all personnel at the
Jjob site.

Post appropriate instructions and warning signs in regard to all
hazardous areas or conditions which cannot be eliminated.
Identification of these areas shall be based on experience, site
surveillance, and severity of hazard. Such signs shall not be used in
place of appropriate workplace controls,

RRP staff and their designees may perform both announced and
unannounced audits of the Contractor’s assigned work locations.
The Contractor, if requested, shall develop and implement a plan
detailing corrective actions necessary to mitigate the presence of
noncompliant conditions and actions following incidents, citations,
NOVs, or identification of patterns of noncompliant conditions and
acts.

Notify the Project Manager and NYC Rapid Repairs immediately
of all inspections by regulatory agencies, and submit to the Project
Manager and NYC Rapid Repairs staff any copies of EHS reports,
citations, and NOVs from regulatory agencies and insurance
companies within one workday of receipt of such reports.

Provide and document appropriate site specific orientation to
employees, visitors, and subcontractors on communication of
recognized hazards that are present at and surrounding the project.

END OF SECTION
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m Rapid Repairs
The City of New York

What am | signing?

There are 3 different forms that you must sign in order to receive repairs from NYC Rapid Repairs.

1. Right of Entry Form

This form gives NYC Rapid Repairs (government employees and contractors) the legal right to:

» Enter your home and property to inspect for damages, and

¢ If you choose to continue participation, make repairs that are covered under the NYC Rapid
Repairs program.

NYC Rapid Repairs teams cannot inspect or make repairs unless you sign the Right of Entry form.
The form is required by FEMA.

Okay, but this form is three pages! What is the fine print?

You must read the form carefully. However, some of the items in the form include {but are not limited
to):

* ALL inspections and repairs done by the NYC Rapid Repairs teams are at NO COST to you,
the homeowner.

» This form is valid for 90 days unless cancelled by the homeowner (see page 3 of the form). If
you decide after the teams inspect your home that you do not want to have them make any
repairs, you should sign this page.

* You are waiving any claims, and indemnifying the Federal, State, and City government and
their contractors against any loss, damage, or destruction to the home or items in the home, or
injury or death to people on the property, due to work under this program.

* The Contractor may share any information it collects with other parties — such as government
agencies and Contractors — in order to inspect and repair your home. The City and the
Contractor will not share this information with parties outside the NYC Rapid Repairs program.

2. Statement of Work Limitations

Federal guidelines limit the types of repairs that can be made under the NYC Rapid Repairs program.
The program is intended to make limited repairs to allow you to live in your home with safe power,
heat, and hot water. Your home may require additional repairs that are not covered by this program
and by signing this document, you understand these limitations.

Visit NYC.gov, call 311, or visit a Restoration Center for more information.



m Rapid Repairs
The City of New York

After the contractor inspects your home for damages, they will review the list of repairs to your home
that are covered under the NYC Rapid Repairs program. You should review every item on this work
order. The contractor can help explain these items to you.

If you would like to have the NYC Rapid Repairs contractors make these repairs, you must sign this
form. The contractor will not make any repairs that are not listed on the form.

If you do not want the NYC Rapid Repairs contractors to make these repairs, do not sign this form.
You must also sign the cancellation of the Right of Entry Form (page 3 of that form).

* * *

REMEMBER, these forms only authorize people with an official NYC Rapid
Repairs ID to enter your home and make repairs. If someone comes to your
home and you are not sure if they are part of NYC Rapid Repairs, call 311.

NYC Restoration Center Locations

Bronx Queens
Locust Point Arverne
St Francis de Chantal Shorefront B and C
190 Hollywood Avenue 68-20 Rockaway Beach Blvd
Between Harding Avenue and
Silver Beach Place Breezy Point
Fort Tilden Building
Brooklyn 415 State Road
Gravesend Far Rockaway
SSA Building 10-01 Beach 20" Street

10 Bouck Court
Staten Island

Red Hook
Coffey Park Dongan Hills
85 Richards Street Manfredi Auto Dealership

1976 Hylan Boulevard

Visit NYC.gov, call 311, or visit a Restoration Center for more information.




m Rapid Repairs STATEMENT OF

The City of New York WORK LIMITATIONS

STATEMENT OF WORK LIMITATIONS

The Undersigned acknowledges the following regarding the work to be performed under the Sheltering and
Temporary Essential Power(STEP) program, as authorized by the Right of Entry(ROE):

1.

I understand that the purpose of the repairs is to provide emergency protective measures related to the
provision of heat, electric power, and hot water. Some immediate protective measures to home
exteriors, doors, and windows will be made to prevent further weather damage. The specific repairs to
be made will be set forth in a work order and no other work will be performed.

If necessary, the Rapid Repairs team will remove soaked flooring and wall coverings up to one foot
above the point to which the water rose in the premises so that the Rapid Repairs team may work.

If necessary, the Rapid Repairs team will clean floors, and spray disinfect the floor and exposed walls
where material was removed so that the Rapid Repairs team may work.

The Rapid Repairs team will NOT replace damaged flooring or wall coverings removed from the home
nor make any other finishing improvements to the interior of the home.

The Rapid Repairs team will NOT remove any flood-damaged, fire-rated walls, or systems which are
required by fire code. Removal of these walls or systems is the responsibility of the homeowner.

The Rapid Repairs team will NOT perform mold abatement in the home.

It is the responsibility of the homeowner to make sure all other systems, which are not repaired in the
execution of the Rapid Repairs Program Work Order, are safe to allow occupancy.

Owner's signature

Address

Date

Visit NYC.gov, call 311, or visit a Restoration Center for more information.
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For FEMA/State/local/Tribal\ Use Oniy:

ROE No.: Age of Structure:
GPS Location: Long: Lat:
Remarks:

RIGHT-OF-ENTRY PERMIT

Owner Name

Insurance Company;
Policy No. & Claim No.

Owner’s FEMA Individual Assistance
Registration Number

Street Address

City/Town/Burough

County/Parish

Phone Primary Alternate

The undersigned, (“Owner™), hereby unconditionally authorizes the City/Borough/County in which the above property is
located (City/Borough/County), the State in which the above property is located (State), tribal governments. the United
States of America including the Federal Emergency Management Agency (FEMA) , and participating Voluntary
Organizations Active in Disaster (VOAD), and their respective assigns, employees, agents, and contractors {collectively,
with FEMA, the “Assistance Providers”) to have the right of access and to enter in and onto the property described above for
the purpose of performing inspections and/or emergency protective measures resulting from Hurricane Sandy at no expense
to Owner for purposes of participating in the Sheltering and Temporary Essential Power (STEP) Assistance Program,

It is fully understood that this Right of Entry Permit (ROE) does not create any obligation on the part of the Assistance
Providers to perform inspections or undertake emergency protective measures to the Property. Owner understands that no
emergency protective measures will be performed until this ROE is completed in full.

1. Time Period: The ROE shall expire 90 days after this form is si gned, unless sooner cancelled according to the terms
herein.

2. Inspection/Emergency Protective Measures Authorized: The ROE authorizes inspection, and emergency protective
measures to the Property. Owner understands that the Government, its employees, agents, contractors and/or representatives
shall, in their sole discretion, determine the extent of the required emergency protective measures. If Owner disagrees with
the nature or extent of proposed actions, Owner may refuse any additional work and cancel this ROE at any time.

3. Disclosures: By signing this ROE, Owner acknowledges that none, some, or ail of the following work may be performed
pursuant to this ROE and FEMA policy. Owner further acknowledges that work may involve the use of raw, unfinished
materials to provide only emergency protective measures.

1} Repairs to storm-damaged electrical meters (consisting of the weather head. service cable, meter socket, and meter

box) necessary for a utility to re-energize the residence;

2) Measures necessary to provide essential electrical supply, heat, and hot water:

3) Disconnecting damaged portions of the residential electrical system not essential to restoring electrical supply to

the meter and into the residential unit;

4) Securing broken windows, covering damaged exterior walls and roofs. and patching or otherwise securing

damaged exterior doors; and/or

5) Inspections necessary to complete the aforementioned work.




Owner: Property Address:
Page: 2

4. Local, State, Federal, and Tribal Governments and VOADS Heid Harmiess: The Owner acknowledges that the
Government's decisions on whether, when, where, and how to provide disaster relief to Owner's property are discretionary
functions. Owner recognizes that 42 USC § 5148 states: "The Federal Government shall not be liable for any claim based
upon the exercise or performance of or the failure to exercise or perform a discretionary function or duty on the part of a
Federal agency or an employee of the Federal Government in carrying out the provisions of this chapter.” Additionally, the
undersigned will indemnify and hold harmless the Assistance Providers for any and all Hability, loss, damage, or destruction
of any type whatsoever to the above described property or to personal property and fixtures situated thereon, or for bodily
injury or death to persons on the property, and hereby releases, discharges and waives any and all liability, claims, demands,
damages, injuries, losses, penalties, fines, costs, causes of action, judgments, expenses, as well as any and all actions, either
legal or equitable, which the undersigned has, or that might arise, of any nature whatsoever and by whomever made, or may
have, by reason of or incident to any action of aforesaid Assistance Providers taken to accomplish the aforementioned
purpose.

5. Miscellaneous:

a. Owner represents and warrants that Owner has full power and authority to execute and fully perform Owner’s
obligations under this ROE. If Owner is an entity, Owner also represents and warrants that Owner has such power and
authority pursuant to its governing instruments, without the need for any further action, and that the person(s) executing this
ROE on behalf of Owner are the duly designated agents of Owner and are authorized to do so. Owner expressly represents
and warrants that fee title to the Premises is vested solely in Owner.

b. This ROE includes the right of ingress and egress on other lands of the Owner not described above, provided such
ingress and egress is necessary and not otherwise conveniently available to the Assistance Providers. All tools, equipment,
and other property taken upon or placed upon the property by the Assistance Providers shall remain the property of the
Assistance Providers and may be removed by the Assistance Providers at any time within a reasonable period after the
expiration of this ROE, if necessary.

¢. Owner understands that any individual who fraudulently or willfully misstates any fact in connection with this
ROE shall be subject to a fine as provided under 18 U.S.C. § 1001 or imprisoned for not more than five vears or both.

Privacy Act Statement:

a. Legal Authority: 10 U.S.C. § 3013; The Robert T. Stafford Disaster Relief and Emergency Assistance Act as
amended, 42 U.S.C. §§ 5121-5207; 4 U.S.C. §§ 2904 and 2906; 4 C.F.R. § 206.2(a)27).

b. Information Sharing: information is collected to make it possible for the Government, its employees, agents,
contractors and/or representatives to enter your property, inspect for damage, and/or undertake emergency protective
measures. Information submitted will be shared with other government agencies, Federal and nonfederal, their contractors,
subcontractors and employees, as well as with voluntary agencies performing inspections and/or emergency protective, for
official use only in accordance with the purposes stated in this ROE.

¢. Whether Disclosure is Mandatory or Voluntary: Disclosure is volumtary; however, failure to disclose the
information will make it impossible for us to inspect your property, or undertake emergency protective measures may delay
or prevent the individual from provision of disaster services and/or assistance,

Signature(s) and Witness

For the considerations and purposes set forth herein, /we hereby set my/our hand(s) and seal(s) this day of
. 2012,

Owner Signature Date Co-Owner Signature  (if applicable) Date

Phone Number Phone Number

Owner’s FEMA Registration Number (if applicable) WITNESS



Owner: Property Address:
Page: 3

RIGHT-OF-ENTRY PERMIT -REQUEST FOR CANCELLATION

To cancel a previously-granted Right of Entry (ROE) permit, this cancellation form must be signed by the Owner, and
delivered to the Federal Emergency Management Agency (FEMA) at a Disaster Recovery Center, by FAX to FEMA’s
National Processing Service Center at 1-800-827-8112,. Allow at least three (3) days to process. Alternatively, the ROE
may be cancelled at the Property site by obtaining the signature of the authorized representative present when the crew
appears for work. 1t is recommended that the Owner make a copy of the signed cancellation prior to giving this form to the
authorized representative. The authorized representative will keep the original signed copy for its records. Reproduction
capability may not be available at the ROE collection points. Phone-in and verbal canceliations will not be accepted,

By canceling the ROE, Owner acknowledges that inspections and emergency protective measures may not be performed by
the County/Parish/Borough, the City / County, the State/Tribe, the United States of America including FEMA and the Corps
of Engineers, or participating Voluntary Organizations Active in Disaster (VOAD), and their respective assigns, employees,
agents, and contractors.

['have read and understand the foregoing statement concerning cancellation policies. 1hereby certify that | request to cancel
the foregoing ROE and my request for disaster-refated emergency protective measures.

Signature:

Owner Date Time

Printed Name: Address:

I hereby acknowledge receipt of the foregoing request for cancellation:

Signature:

Authorized Representative Date Time

Printed Name; Title:
{Indicate authorized organization and title)
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NYC Rapid Repair Program

Overtime and Shift Work Modifications
to Work performed on or after December 15, 2012

ELECTRICIAN

Electrician “A” Rate

Overtime

Time and one half the regular rate after an 8 hour day.
Time and one half the regular rate for Saturday,

Time and one half the reguiar rate for Sunday.

PLUMBER

Plumber

Cvertime

Time and one haif the reguiar rate after an 8 hour day.
Time and one half the reguiar ime rate for Saturday.
Time and one half the regular rate for Sunday.

STEAMFITTER

Steamfitter |

Overtime

Time and one haif the reguiar rate after an 8 hour day.
Time and one half the regular time rate for Saturday.
Time and one half the ragular rate for Sunday.

Shift Rates

3G% shiff premium for wages and fringe benefits for 4:00BM and midnight shifts Monday to Friday, 50%
shift premium shall be paid for wages and fringes benefits for 4:00PM and midnight shift work performed
on weekends. For shiit work on holidays, double time wages and fringe benefits shall be paid.



Rapid Repair Program
Labor Rates applicable to Work performed on or after December 15, 2012

SHEET METAL WORKER

Overtime

Time and one half the regular rate after an 8 hour day.
Time and one half the regular time rats for Saturday.
Time and one half the regular rate for Sunday.

Shift Rates

30% shift premium for wages and frings benefits for 4. 00PM and midnight shifts Monday o Friday, 50%
shift premium shall be paid for wages and fringes benefits for 4:.00PM and midnight shift work performed
on weekends. For shift work on holidays, double ime wages and fringe benefits shall be paid.

Rapul Repalr Program Labor Rates 1314 2017 FINAL (2} g R T80 11IB AM
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REPORTING INFORMATION TO THE
NEW YORK CITY DEPARTMENT OF
INVESTIGATION

If you have information of any corrupt or fraudulent activities or unethical conduct
relating to a New York City funded project or contract, contact:

Department of Investigation (DOI) Complaint Bureau
212-825-5959

or by mail or in persox at:

DEPARTMENT OF INVESTIGATION
80 MAIDEN LANE, 17th FLOOR
NEW YORK, NEW YORK 10038

Attention: COMPLAINT RUREAU

or file & complzint on-line at:
www.nyve.gov/doi

All communicarions are confidential.

THE LAW PROTECTS EMPLOYEES OF CITY
CONTRACTORS WHO REPORT CORRUPTION

* Any employee of a contractor or subcontractor that has a contract with the Cityora
City contractor of more than $100,000 is protected under the faw from retaliation by
his or her employer if the employee reports wrongdoing related 10 the contract to the
DOl

s To be protected by this law. an employee must report information about fraud, false
claims. corruption, criminatity, conflict of interest, gross mismanagement. or abuse of
authorily relating to a City contract over $100.000 to DO! or io certain other
government officials all of whom must forward the report to DO

* Any employee who has made such a report and who believes he or she has been
dismissed. demoted, suspended. or otherwise subject to an adverse personnel action
because of that report is entitled 1o bring a lawsuit against the contractor and recover
damages.

<D
. »

Gl;.'t the Worms Out
of the Big Apple.




IRAN DIVESTMENT ACT COMPLIAN CE RIDER FOR
NEW YORK CITY CONTRACTORS

The Iran Divestment Act of 2012, effective as of April 12, 2012, is codified at State
Finance Law (“SFL”) §165-a and General Municipal Law (“GML”) §103-g. The Iran
Divestment Act, with certain exceptions, prohibits mu nicipalities, including the City, from
entering into contracts with persons engaged in investment activities in the energy sector of
Iran. Pursuant to the terms set forth in SFL §165-a and GML §103-g, a person engages in
investment activities in the energy sector of Iran if:

(a) the person provides goods or services of twenty million dollars

or more in the energy sector of Iran, including a person that provides oil or

liquefied natural gas tankers, or products used to construct or maintain

pipelines used to transport oil or liquefied natural gas, for the energy sector

of Iran; or

(b) The person is a financial institution that extends twenty million
dollars or more in credit to another person, for forty-five days or more, if
that person will use the credit to provide goods or services in the energy
sector in Iran and is identified on a list created pursuant to paragraph (b) of
subdivision three of Section 165-a of the State Finance Law and maintained

by the Commissioner of the Office of General Services.

A bid or proposal shall not be considered for award nor shall any award be made

where the bidder or proposer fails to submit a signed and verified bidder’s certification.




Each bidder or proposer must certify that it is not on the list of entities engaged in
investment activities in Iran created pursuant to paragraph (b) of subdivision 3 of Section
165-a of the State Finance Law. In any case where the bidder or proposer cannot certify
that they are not on such list, the bidder or proposer shall so state and shall furnish with
the bid or proposal a signed statement which sets forth in detail the reasons why such
statement cannot be made. The City of New York may award a bid to a bidder who cannot
make the certification on a case by case bhasis if:

(1) The investment activities in Iran were made before the effective date
of this section (i.e., April 12, 2012), the investment activities in Iran have not been expanded
or renewed after the effective date of this section and the person has adopted, publicized
and is implementing a formal plan to cease the investment activities in Iran and to refrain
from engaging in any new investments in Iran: or

{2) The City makes a determination that the goods or services are
necessary for the City to perform its functions and that, absent such an exem ption, the City
would be unable to obtain the goods or services for which the contract is offered. Such

determination shall be made in writing and shall be a pablic document.




BIDDER'’S CERTIFICATION OF COMPLIANCE WITH
IRAN DIVESTMENT ACT

Pursuant to General Municipal Law §103-g, which generally prohibits the City from entering
into contracts with persons engaged in investment activities in the energy sector of Iran, the
bidder/proposer submits the following certification:

[Please Check One]
BIDDER’S CERTIFICATION

] By submission of this bid or proposal, each bidder/proposer and each person signing on
behalf of any bidder/proposer certifies, and in the case of a joint bid each party thereto
certifies as to its own organization, under penalty of perjury, that to the best of its
knowledge and belief, that each bidder/proposer is not on the list created pursuant to
paragraph (b) of subdivision 3 of Section 165-a of the State Finance Law.

] I am unable to certify that my name and the name of the bidder/proposer does not appear
on the list created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the State
Finance Law. 1 have attached a signed statement setting forth in detail why | cannot so

certify.

Dated:
SIGNATURE
PRINTED NAME
TITLE

State of ..o, )

} 8s:

County of ..., )

Subscribed and sworn or affirmed to before me this day of 20

by

Notary Public State of
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CITY OF NEW YORK ® DEPARTMENT OF FINANCE ® TREASURY DIVISION
DIRECT DEPOSIT/ELECTRONIC FUNDS TRANSFER (EFT)
VENDOR PAYMENT ENROLLMENT FORM

Mait to: NYC Department of Finance, Treasury Division, 66 John Street, 12th Floor, New York, NY 10038 - Attention: EFT or
Fax to: EFT at 212-361-7058 or 212-361-7063

Finance

| MODIFICATION

ENROLLMENT

INSTRUCTIONS: Please check only one of the two boxes above. Check the Enroliment box to sign up for EFT. Check the
Modification box if you are currently enrolfed and are making changes to the Vendor and/or Financial Institution information you
have already submitted.

The person completing this form must be an individual who can authorize changes related to SECTION | - FINANCIAL INSTI-
TUTION INFORMATION. The Person signing this form in Section It} must be the same Contact Person in Section I.

Please complete all sections of this Enrollment Form and attach a voided check, a copy of an encoded deposit slip that includes
an imprinted vendor’s name, the first page of a bank statement OR a letter signed by your bank representative, confirming ac-
count name, account number, and ABA routing number for ACH payments.

Note: Your application cannot be processed without this documentation. See the reverse side for more information and
instructions.

SECTION | - VENDOR INFORMATION

1. SOCIAL SECURITY NUMBER OR TAXPAYER ID NUMBER:
(AS IT APPEARS ON W-8 FORM)

| 2. VENDOR NAME (AS IT APPEARS ON W-9 FORM):

3. VENDOR'S ADDRESS (FOR EFT ENROLLMENT PURPOSES):

"4, VENDOR'S EMAIL ADDRESS:

5. CONTACT PERSON'S NAME: o © 6. CONTACT TELEPHONE NUMBER:

SECTION Il - FINANCIAL INSTITUTION INFORMATION
1. BANK ACCOUNT NUMBER: 2. ACCOUNT NAME:

3. BANK NAME:

4. BANK BRANCH ADDRESS:

5. BANK 9-DIGH ROUTING NUMBER: — : — " 6. ACCOUNT TYPE - MUST BE EITHER CHECKING O SAVINGS:
{LOCATED AT THE BOTTOM OF CHECK) {CHECK ONE 80X ONLY) .
_ B _ _ : ¥ 4 CHECKING E SAVINGS
7. DIRECT DEPOSIT/ACH/EFT COORDINATOR'S NAME: 8. TELEPHONE NUMBER: i
SECTION 11l - VENDOR SIGNATURE

CONTACT PERSON FROM SECTION | 2. DATE rmiadiyyyy

" 1. VENDOR SIGNATURE - MUST BE THE SAME

THEA-QS13 Rev. 12.14.12



CITY OF NEW YORK e DEPARTMENT OF FINANCE « TREASURY DIVISION

' DIRECT DEPOSIT/ELECTRONIC FUNDS
VENDOR PAYMENT ENROLLMENT FORM
GENERAL INSTRUCTIONS

Please complete all sections of the Direct Deposit EFT Enroliment Application and forward the com-
pleted application along with a voided check or a copy of an encoded deposit slip that includes an im-
printed vendor’s name to:

NYC Department of Finance
Treasury Division

66 John Street, 12th Floor
New York, NY 10038
Attention: EFT

or Fax to: EFT at 212-361-7058 or 212-361-7063.
This completed form can be saved to your computer. Please retain a copy for your records.

SECTION 1 - VENDOR INFORMATION

1. Enter the vendor’s social security number or taxpayer ID, the 9-digit number reported on the
W-9 form.

Provide the name of the vendor (as it appears on the W-9).
Enter the vendor's complete address for EFT correspondence associated with this account.

Provide the vendor’s email address, if you have one.

e A

Indicate the name and telephone number of the vendor’s contact person. The contact person
must be authorized to make changes in the Financial Institution Information below in Section 1.
(If you are enrolling yourself individually, you are the contact person.)

SECTION Il - FINANCIAL INSTITUTION INFORMATION

Indicate the vendor’s bank account number,

Indicate the vendor’s account name.

Bank name

Bank address

Indicate 9-digit routing (ABA) transit number (located at the bottom of your check).

2R S A

Indicate type of account. Account must be designated as either checking or savings.
(Check one box only).

7. List name and telephone number of your bank’s Direct Deposit/EFT Coordinator.

SECTION Il - VENDOR SIGNATURE

Sign and date where indicated. Note: The person signing this form must be the same contact person
as stated in Section .
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BASE PAYMENT DOCUMENT

NYC Rapid Repairs Program Scope of Work / Measurement and Payment — Flood Damaged
Residential Units

The NYC Rapid Repairs Program is intended to help New Yorkers impacted by Hurricane Sandy
return to their homes with safe, electrical service, gas service (if applicable), heat, and hot water. Qur
goal is to repair or replace damaged equipment as quickly as possible to create an in-home temporary
shelter. The program will also provide expedient and temporary repairs to the exterior of the home to
prevent further weather-related damage, and to provide a reasonable level of protection from the
elements, particularly snow. wind and rain. The program is not intended to repair all elements of a
home to make it habitable. For example, the program will NOT make structural repairs to the home,
provide kitchen or other appliances, or provide comprehensive mold abatement.

The general scope of our program is covered in the FEMA Recovery Program Guidance document
entitled, “Sheltering and Temporary Essential Power” (STEP). The purpose of the New York City
Rapid Repairs Program (RRP) scope of work is to ciarify the allowable work under the STEP program
and as importantly, clarify what is not covered under this program.

PURPOSE AND APPLICABLE WORK

This document is intended to provide scope, measurement, and payment guidance for the temporary
installations for heat, hot water, electrical and life support systems under the RRP for all eligible single
family residential dwellings (SFD) and multifamily residential dwellings (MFD). For this program,
single family residential is defined as buildings with less than three (3) units. Although the primary
objectives and eligibility requirements of both SFD and MFD are the same, the measurement,
payment, and cost documentation may differ, depending on the type and size of equipment requiring
repair, as iHiustrated below:

I. The measurement and payment for all SFDs (less than three residential units) is expected to be
governed exclusively by the Standard Pay ltems;

2. The measurement and payment for all SFDs with at least three (3) residential units but less than
six (6) residential units are expected to be governed primarily by the Standard Pay Items with
occasional variances. For such circumstance it is anticipated that the adjustments will be
performed in the field, concurrent with the approval of the Work Order;

3. The measurement and payment for all MFDs with at least seven (7) residential units may have
required work for which applicable unit prices has not been developed. Such MFDs are
expected to include, by example, all buildings with shared utilities and most of those with
greater than 14 residential units. For such circumstances, Non-Standard Pay ltems are included
and described in this document but without pre-established pricing. As described below in the
description for these Non-Standard Pay ltems, site specific cost estimates will be developed and
supported with an accompanying cost/logistics benefit analysis;

4. Some MFDs either i) include multiple residential units but only share common walls, i.e. no
shared utilities, or ii) only have one damaged residential unit without shared utilities, e.g. multi-
floor building with a single residential unit on the ground floor without shared utilities. Since
practically, in these instances, these MFDs require the same level of work as SFDs and all of
the Standard Pay ltems should be applicable, the measurement and payment will be governed
exclusively by the Standard Pay ltems;

DSW - RRP Contractors Base Scope / Measurement / Payment Date: 2/4/2013 11:57 AM
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In summary, where the electrical and mechanical systems are shared by multiple residential units in
large MFDs, it is expected that the Standard Pay Items will not reasonably accommodate the work
required and site specific costs must be developed. Generally, buildings that include individual systems
for each residential dwelling (e.g. individual boiler, individual electrical panel, etc.), Standard Pay
ltems will apply (either with an accompanying cost/logistics benefit analysis or without, in the case of
SFD).

All new work provided under this Scope of Work shall meet the relevant building, electrical, and fire
codes. If a significant code violation is observed that affects the ability of the contractor to safely
perform, install, or complete without substantial upgrades to the unaffected work described in this
document, the violation shail be provided to the City Project Manager in writing who will report the
violation to the NYC Department of Buildings for further action.

RAPID REPAIR PROGRAM ELIGIBILITY

Only residential properties where execution of the NYC Rapid Repairs program wiil allow the resident
to return safely to their home are eligible for the program. The Rapid Repairs program is NOT
responsible for repair or replacement of structural, life safety, or other code-related issues other than
provision of safe and essential power, heat, and hot water services. In some cases, the property owner
will be required to make certain improvements or repairs prior to enrolling in the program. Examples
of properties that will require additional work to allow enrollment include structures designated as Red
by the New York City Buildings Department, which indicates structural damage requiring repair to
meet building codes, and properties with existing standing water in sub-surface spaces that must be
pumped out. NYC RRP encourages homeowners to self perform removal of sheetrock and any debris
that would hinder access to repairs of equipment or electrical supply.

The homeowner has ultimate authority over what work is performed in the home and may, at their
discretion, choose to opt out of the program, reduce the allowable scope, or use alternate methods to
perform the necessary repairs.

While the homeowner has authority over what work is performed, all work must be included in an
approved Work Order to be payable to the contractor. Work performed outside of the approved Work
Order will be done solely at the contractor’s risk. Work performed outside of the scope and limitations
of the Pay ltems will be done solely at the contractor’s risk.

Statement regarding pay items: Pay items are to be inclusive; including, but not limited to, all taxes,
markups, overhead and profit, labor, material, equipment, travel cost, tools, PPE, incidentals, etc.,
necessary to perform the work as indicated except as explicitly noted on the list of pay items.

Payment for work prior to December 24, 2012, shall be paid shall be as follows:

I. Assessments - The direct costs for assessments and work scoping activities specific to work at
the homes wiil be paid on a negotiated unit price (per home) basis. The unit price will be
determined using an open book analysis of the direct costs for this work with ten (10%)
overhead and a five percent (5%) fee. An additional five percent (5%) markup is also allowed
on invoiced cost from the lower, first tier, subcontractors of the prime contractor, one tier only.

2. Direct Work - The direct costs for direct work of conducting work at the homes will be paid on
a negotiated unit price (per home) basis. The unit price will be determined using an open book
analysis of the direct costs allowing for ten (10%) overhead and five percent (5%) fee. An

DSW - RRP Contractors Base Scope / Measurement / Payment Date: 2/4/2013 11:37 AM
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additional five percent (5%) markup is also allowed on invoiced cost from the lower, first tier,
subcontractors of the prime contractor, one tier only. All homes with “repairs started” status at
8:00 am on 12/24/12 will be included in the open book calculation regardless of the date of
“repairs complete” status. Payment for work on all homes that gain a “repairs started” status on
and after 12/24/12 will be paid on a unit price basis;

3. General Conditions — See Pay ltem GC-001, below

4. Project Oversight — See Pay Item GC-002, below

5. Temporary Facilities — See Pay ltem GC—003A, below

Statement regarding wages: All wages related to the New York City Rapid Repairs program shall be
paid per Local Law 220 Prevailing Wage Schedule with the following exceptions:
Electricians:
Effective November 20, 2012: All electricians performing electrical work shall be paid at the
Electrician “A” rate (not the “M” rate)
Effective December 15, 2012: Straight time for the first 8 hours of work

Plumbers:

Effective November 20, 2012: All plumbers performing plumbing work shall be paid at the
Plumber rate (i.e. not the MES or Residential Rate)

Effective December 15, 2012: Straight time for the first 8 hours of work

Effective December 15, 2012: Time and one half after 8 hours and on Saturday and Sunday

Steamfitters

Effective December 15, 2012: Straight time for the first 8 hours of work

Effective December 15, 2012: Time and one half after 8 hours and on Saturday and Sunday
Effective December |5, 2012: Swing shift work shall be at 30% premium Monday through
Friday and 50% premium on Saturdays and Sundays.

Sheet Metal Workers
Effective December 15, 2012; Straight time for the first 8 hours of work
Effective December 15, 2012: Time and one half after 8 hours and on Saturday and Sunday

Statement about invoicing and cost support documentation: Contractors shall properly document
all cost in accordance with the contract, future guidance, this document. and the guidance provided in

Guidance on Inveice Preparation and Supporting Documentation available at:

hitpsy/www nverrp.eom/Protect%20Procedures/Forms/Procedures® 2 0and%4 200 vidance.asny

And the Invoicing Documentation & Awareness Training provided to Contractors on December L,
2012 and available at:

ttpsy/www nverep.com/Training % 20Documents/NY C%20R R PY%2 0lnv % 20D0c%2 Oand®4 70 A WEFONC
589020 Tme% 20-9%2012 01 12 pdf

As explicitly stated in the guidance and training, the requirements for proper documentation of all cost
differs for Time and Materials (items paid on a cost reimbursable basis) and Unit Price pay items,
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Time and Materials documentation will be required for every element of cost including, by example,
proper time sheets, sign in/out logs, expense reports, receipts, etc.

STANDARD PAY ITEMS

WORK ORDERS

WKO - 001 New Work Order Assessment — Contractor shall conduct an assessment and fill out 2
work order for each home with a representative of the RRP. Contractor will review the work order with
the homeowner after RRP verification. Payment shall be per One Unit.

WKO - 002 Work Order Verification— Due to the rapid mobilization of the RRP, many assessments
and work orders were completed for homeowners without the contractor present. It is recognized that
the Contractor may need to visit the home in many instances to prepare, at a minimum, a Bill of
Materials and determine the scope of the repairs. Work to include site inspection and verification on
those homes that may have already had an assessment done in order to drive to the most efficient cost
for repairing the home rapidly. Payment shall be per One Unit.

WKO - 003 Missed Appointment — In the event of a scheduled appointment for a new work order
assessment, work order verification, or if work crew shows up to perform repairs at the appointed time
and the homeowner is not at home; compensation will be made utilizing this pay item. Contractor is to
make a concerted effort to contact homeowner and must notify the RRP Program representative prior
to abandoning the task. Payment shall be by Per Each.

INTERIOR ELECTRICAL, HEATING, AND HOT WATER SERVICE

The intent of the NYC RRP is to repair or temporarily replace flood-damaged electrical, heating, and
hot water systems that are essential to allow homeowners to return to their homes as shelter-in-place.
All work done by the contractors must be executed to meet current codes. Where necessary, affidavits
will be prepared by licensed electricians and plumbers as required to initiate service reconnections by
the local utilities. When necessary, contractors must file for a building permit as per NYC regulations.

The unit prices include pay items for both repair and replacement of equipment. The repair unit prices
are intended to provide a minimum compensation for limited cases where a minor repair is a feasible
solution. It is understood that in most cases either repairs are not feasible or not possible. Payment to
Contractors by unit prices for repairs are allowable as minimum reimbursement for repairs by the
Contractor that can be performed within the program goals of safety, efficiency, speed when such
repairs are also in compliance with manufacturer’s guidelines, professional standards, and applicable
code.

Other repairs that meet the program goals and standards, that can be completed for less than the cost of
replacement, but at a cost in excess of the repair unit price may be performed on a cost reimbursabie
basis with ten (10%) percent for overhead and five (5%) fixed fee with prior approval by the RRP.

Decisions on repair or replacement must focus on the most expedifious and cost effective method of
renewing utility service.

DSW - RRP Contractors Base Scope / Measurement / Payment Date: 2/4/2013 11:57 AM
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The RRP has made an effort to accommodate most of the expected elements of the work and cover
these elements in a Pay Item. The RRP does recognize that non-standard work may be required in
certain single family dwellings that are not covered by the Standard Pay ltems. In these cases, work
may be performed on a cost reimbursable basis with ten (10%) percent for overhead and five (5%)
fixed fee with prior approval by the RRP. A separate form for these circumstances will be developed
and distributed to allow for expedited and consistent application of this process.

Rep-006 Weather head: Repair / Replace damaged weather heads per requirements of the local utility
and code. ltem to include weather head, conduit. conduit clamps, ground rod and ground wire with
clamp. Payment shall be by Per Each.

REP-006A ~ Repair Weather Head
REP-006B — Replace Weather Head

Rep-007 Service cable: Replace exterior service cable per requirements of the local utility and code.
Payment shall be by Linear Foot.

Rep-008 Meter socket and box: Repair / Replace exterior meter socket and box per requirements of
the local utility and code. Payment shall be by Per Each.

REP-008A — Repair Meter Socket and Box
REP-008B — Replace Meter Socket and Box

Rep-009 Circuit breaker box: Repair / Replace damaged circuit breaker boxes and breakers in
submerged areas. The amperage should be appropriate for the size and load of the home and breakers
as required by local utility and code. Payment shall be per each.

REP-009A1 — Repair 100 Amp breaker box with breakers
REP-009A2 — Replace 100 Amp breaker box with breakers
REP-009B1 — Repair 125 Amp breaker box with breakers
REP-009B2 - Replace 125 Amp breaker box with breakers
REP-009C1 — Repair 200 Amp breaker box with breakers
REP-009C2 - Replace 200 Amp breaker box with breakers
REP-009D1 — Repair 400 Amp breaker box with breakers
REP-009D2 — Replace 400 Amp breaker box with breakers

REP-010 Conduit and wiring (not to equipment): Remove and replace damaged conduit and wiring
in the submerged areas as necessary to allow code compliant electrical service in the living quarters of
the home. Conduit and wiring should be run inside the wall, where possible. Wiring for electric hot
water heater, boiler, and furnace is NOT part of this pay item and is included in separate pay items.
Payment shall be by Linear Foot.

REP-011 Outlets: Remove and replace damaged outlets in the submerged area as required by current
code. Payment shall be by Per Each.

REP-012 Light switches: Remove and replace damaged light switches in submerged areas with
simple on-off switches. No dimmer switches shall be used. Payment shall be by Per Each.
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REP-013 Lighting: Remove and replace light fixtures in ceilings that are inoperable due to flooding
(electrical safety hazard). Limited replacement of damaged ceiling lighting in sub-surface areas (partial
or otherwise) to meet minimum lighting requirements for safe lighting levels per code. The
homeowner shall use outlet lighting for all other home lighting needs. Payment shall be by Per Each.

REP - 013.01 Ground to Main Water Supply: This is to either replace (if submerged) or upgrade the
grounding electrode conductor(s) (water meter ground and ground jumper) when required by Code.
This may be required if: 1) wire was submerged: 2) never installed or not present; 3} improperly sized
for new service. Payment shall be by Per Each

REP - 013.02 Connect service to Con-Ed: This is required to "tie in” the service to Con-Ed grid
when allowed and approved explicitly by Con-Ed. Work includes splicing the house service to the
utility lateral (live). This pay item is expected to be rarely used and never used if Con-Ed restores
service to the house. Use of and payment for this Pay tem requires prior approval by the RRP. RRP
will consider the cost balance with the program goals of the power being restored immediately after the
work is completed without having to coordinate (wait) for a visit from Con-Ed. Payment shall be by
Per Each.

REP - 013.03 Removal of Con-Edison Boot: When allowed and approved explicitly by Con-Ed,
Contractor may remove the insulating boot and re-install the meter (or install a new meter supplied at
no cost by Con-Ed). The pay item applies only in the instance that the Con-Ed lock must be taken off
the meter pan with a grinder. Use of and payment for this Pay ltem requires prior approval by the RRP.
RRP will consider the cost balance with the program goals of the power being restored immediately
after the work is completed without having to coordinate (wait) for a visit from Con-Ed. Payment shall
be by Per Each

REP - 013.04 Replace End line box: This is replacement of the utility trough that is typicaily below a
meter pan in underground installations. Install includes supply of trough and splice in trough. Payment
shall be by Per Each

REP - 013.05, 06 and 07 100-200 Amp Disconnects: Some homes have or require a remote main
breaker disconnect within three feet of the incoming service. This is typically only required when the
main panel board (over current protection) is more than 3 feet from the service. If the conductor is
compromised between disconnect and panel board, the conductor can be replaced under the service
cable Standard Pay ltem. Payment shall be by Per Fach

REP - 013.08 Gas/Oil Boiler - Zone Valve & Transformer (over 2 zones): This Pay Item is used
only when a boiler has more than two zones. The electrical work for two zones is already included in
the standard Pay Item for Power Connection /Controls. Most boilers can drive two zones with
packaged controls. Work for this item includes adding a 110v transformer and zone wiring for the
additional zones (up to 4 additional zones is assumed in the pricing). Payment shall be by Per Each

REP - (13.09 Power Connection to Electric Hot Water Heater: Electrical tie-in for electrical hot
water heater. All inclusive of labor and material, but not limited to 20A disconnect, 20A double pole
breaker, %" EMT conduit, and 10/2 romex from main disconnect to hot water heater. Payment shall be
by Per Each.
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REP —- 013.10 Power Connection / Controls to Boiler / Furnace all types (up to 2 zones) (All
Boilers and Furnaces): Electrical tie-in for all types of boiler / furnace. All inclusive of labor and
material, including but not limited to 30A disconnect, 30A double pole breaker, %~ EMT conduit, and
10/2 wire from main disconnect to boiler / furnace including control / thermostat wiring and
connections. Payment shall be by Per Each

REP - 013.11 Power Cable Feeder for Electric Hot Water Heater - 3C/#8 BX: Supply and
installation of cable feeder to electric hot water heater. Wire shall be 3C/#8 BX. This item is separate
from Replace Conduit and Wiring pay item. Payment shall be by Per Linear Foot

REP —013.12 Power Cable Feeder for Boiler / Furnace - 3C/#1 BX (All Boilers / Furnaces):
Supply and installation of cable feeder to electric boiler / furnace. Wire shall be 3C/#1 BX. This item is
separate from Replace Conduit and Wiring pay item. Payment shall be by Per Linear Foot.

REP -- 013.13 Splice Box and Trace OQut: The supply and installation of a splice box and
identification of existing circuits in a residence by tracing the circuit to ensure all circuits are properly
identified and are terminated with the appropriate size breaker. Also, to ensure the residence is left in
safe working order and code compliant. Item is ONLY to be used when extra effort is necessary to
trace electrical lines in older homes from the flooded basement or floor up to subsequent floors.
Payment shall be by Per Each Splice Box.

REP — 013.14 Thermostat and Trace Qut (over 1 zone): The supply and installation of thermostats
when required for multiple zones and ONLY if the thermostat has been submerged. Tracing of
thermostat lines on subsequent floors of a residence to identify which zones are controlled by a
particular thermostat. Thermostats that were not submerged shall NOT be replaced. Payment shall be
by Per Zone over one zone.

REP - 013.15 CO/Smoke Detector: Pay ltems for boilers already include CO detectors and this pay
item should not be used in combination with Pay Items already inciuding CO detectors. This Pay Item
covers the supply and installation of a CO/smoke detector in a residence as required by code in
affected areas of the residence where RRP is executing work. Existing, non-submerged and working
CO/smoke detectors in affected areas of where RRP is executing work in a residence are NOT to be
replaced. The RRP will not install or replace hard wired detectors. Pay Item assumes battery powered
or plug-style. Pay item is to ensure the affected area of the residence is left code compliant with
regards to CO/smoke detectors by adding as required. It is not the intent of this pay item to inspect the
entire residence or to bring the entire residence up to code. Payment shall be by Per Each

REP — 013.16 Safe Off Exterior Electrical (per residence): Damaged electrical items at a residence
which are exterior to the residence are NOT to be re-connected. Contractor is to locate, trace back to
panel, and ensure that these items are de-energized and left in a “Safe Off” condition which would
prohibit the property owner from re-energizing the item once the RRP team has completed work at the
residence. Payment shall be by Per Residence,

REP-014 Gas service: Repair by assessing the water damage and test the natural gas line for adequate
function. Repair the natural gas line valve and pipe to household appliances or equipment. This is for
the customer side of the meter only. Payment shall be by Per Linear Foot.

REP-015 Plumbing / Sewer: If the sewage drain line from the house was detached from its main
sewage connection reattach/repair as necessary. Payment shall be by Per Linear Foot.
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REP-015.1 Install Copper Pipe (>10 ft): In limited circumstances where water piping has been
damaged and/or restoration of hot water and/or heat requires installation of new sections of copper
piping, install a minimum amount of copper pipe to safely restore heat and/or hot water service. This
pay item is for the eleventh foot and above of Copper Pipe installed at the same residence. This pay
item may not be used for the piping required for typical connections made during replacement of
equipment, e.g. hot water heaters, boilers, baseboard heaters, etc., as these equipment replacement Pay
Items already include piping and fittings required for connections. Payment for installation includes,
but is not limited to, pipe, miscellaneous fittings, and materials. Payment shall be by Per Linear Foot
for each foot in excess of 10 fi.

REP-015.2 Install Copper Pipe (1-10 ft): In limited circumstances where water piping has been
damaged and/or restoration of hot water and/or heat requires installation of new sections of copper
piping, install a minimum amount of copper pipe to safely restore heat and/or hot water service. This
pay item may not be used for the piping required for typical connections made during replacement of
equipment, e.g. hot water heaters, boilers, baseboard heaters, etc., as these equipment replacement Pay
ltems already include piping and fittings required for connections. Payment for installation includes,
but is not limited to, pipe, miscellaneous fittings, and materials. Payment shall be by Per Linear Foot
for each foot up to and including 10 ft. Use Pay Item REP-015.1 for footages of Copper Pipe in the
same residence in excess of 10 ft total.

REP-015.3 Repair Damaged Piping - First Leak: Due to the lack of safe and sustained heat in some
homes in the RRP, certain homes require repairs to frozen and broken pipes to restore heat and hot
water. This is typically the repair of an elbow, joint, or valve and does not require replacement of
multiple linear feet of pipe, so the copper pipe unit rates (REP-015.1 and REP-015.2) currently in the
pay items are not applicable. Contractor will perform point repair to damaged heating or domestic
water piping. This pay item is for the first repair at a residence only; all subsequent repairs required
for quantities 2 to 10 will be completed under a separate pay item (REP-015.3). This pay item shall
inciude one repair of short sections of pipe (less that | ft), elbows, valves, or fittings only. This pay
item may also be used for the instaliation of an isolation/drain valve in the home if damaged or not
present. Repair of longer lengths of piping will be reimbursed under the existing pay items REP-015.2
Install Copper Pipe (1-10 ft) and REP-015.1 Install Copper Pipe (>10 ft). Repair shall include, but
is not limited to, ail labor, installed materials, small tools and consumable materials, markups,
overhead and profit, equipment, travel cost, tools, PPE, incidentals, etc., necessary to perform the work
as indicated. Payment shall be by Per Occurrence.

REP-015.3 Repair Damaged Piping ~ Leak (2-10): Contractor will petform required additional point
repairs to damaged heating or domestic water piping. This pay item is for the second through tenth
repair completed at the same residence. This pay item shall include one repair of short sections of pipe
(less that | fi), elbows, valves, or fittings only. Repair of longer lengths of piping will be reimbursed
under the existing pay items REP-015.2 Install Copper Pipe (1-10 ft) and REP-015.1 Install Copper
Pipe (>10 ft). Repair shall include, but is not limited to, all labor, installed materials, small tools and
consumable materials, markups, overhead and profit, equipment, travel cost, tools, PPE, incidentals,
ete., necessary to perform the work as indicated. All necessary repairs shall be made by the contractor
to restore basic function of residence for sheltering, but no more than the 10 repairs will be reimbursed.
Payment shall be by Per Each.
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REP-016 Basement Sump Pump: Repair / Replace damaged sump pump in the basement. If
replacement, replace with minimum 1/3 HP. Payment shail be by Per Each.

REP-016A Repair Sump Pump

REP-016B Replace Sump Pump

REP-017 Oil Tank: Where no other source of heat can reasonably be provided, clean and certify
existing oil tank and replace or repair connections in accordance with local utility and code
requirements. In the event that the existing oil tank is damaged beyond safe usage, replace oil tank
with the most economical and available tank. Pay Item includes a maximum of five gallons of fuel oil
as required in order to facilitate startup and commissioning. Payment shall be by Per Each.

REP — 017A — Clean and Certify Qil Tank
REP - 017B - Replace Oil Tank

REP-018 Ducting: Irreparable ducting shall be replaced in kind. Payment shall be by Linear Foot.

REP-018.1 Chimney Liner: In the circumstances where Code requires that a chimney liner must be
installed to allow safe ventilation of exhaust gases from boilers/furnace units, install chimney liner and
associated connections and fittings. Unit price also includes necessary breeching not otherwise
included in the Pay Item for the replacement of equipment. Payment for installation includes, but is not
limited to liner, miscellaneous fittings, and materials. Payment shall be by Per Each Chimney.

REP-019;20;21;22;32 Hot water heaters: Repair / Replace damaged hot water heaters. Replaced
heaters must provide reasonable capacity based on size of home including but not limited to piping,
control devices, power wiring, to allow reliable heating function. Remove the old appliances and place
at curb for pick up. Warranty: The contractor is not responsible for warranty repairs to equipment,
responsibility is on the manufacturer. Payment for the purchase {material) of water heaters shall be
made on a cost reimbursable basis with ten (10%) percent for overhead and five (5% fixed fee and is
not included in the Unit Price. Contractors invoice shall be subject to audit by the RRP prior to
payment. Payment for instailation including misceilaneous fittings, valves, and materials shall be at the
stated unit price.

REP-019 - Gas Hot Water Heater

REP -019A1- Repair Under 30 Gallon
REP -019A2- Replace Under 30 Gallon
REP -019B1 — Repair 30 to 50 Gallon

REP -019B2 - Replace 30 to 50 Gallon

REP -019C1 — Repair Over 50 to 75 Gallon
REP -019C2 — Replace Over 50 to 75 Gallon

REP -020 — Electric Hot Water Heater

REP -020A1- Repair Under 30 Gallon
REP -020A2- Replace Under 30 Gallon
REP -0208B1 ~ Repair 30 to 50 Gallon

REP -020B2 ~ Replace 30 to 50 Gallon
REP -020C1 ~ Repair Over 50 to 75 Gallon
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REP -020C2 — Replace Over 50 to 75 Gallon

REP -021 - Oil Hot Water Heater

REP -021A1- Repair Under 30 Gallon
REP -021A2- Replace Under 30 Gallon
REP -021B1 — Repair 30 to 50 Gallon

REP -021B2 -~ Replace 30 to 50 Gallon
REP -021C1 - Repair Over 50 to 75 Gallon
REP -021C2- Repair Over 30 to 75 Gallon

REP -022 — Tankless Hot Water Heater

REP -022A - Replace Electric Tankless Water Heater Point of Use
REP-022B - Replace Electric Tankless Water Heater 240 Volt
REP -022C - Replace Gas Tankless Water Heater 7.5 GPM, 180k BTU

REP -023;024;025; 026; 027; 028;029;32 Roiler or Furnace: Repair / Replace water damaged
boilers and heaters including but not limited to piping, control devices, power wiring, flues, motors and
pumps to ailow reliable heating function. Replaced equipment should use the same fuel/power source
as pre-flood conditions where expedient and cost effective. Oil burning units may be converted to gas
where sufficient gas supply exists and gas system is less costly and more expedient. Where significant
damage to the oil storage and supply system has occurred and no other source of heat is available, see
Pay Item 7.

Replacement equipment must be adequately sized to provide heat based on the home's square
footage/volume. Installed equipment must be complete and fully operational including basic carbon
monoxide detectors. Ensure that adequate natural ventilation is provided for boiler/furnace and water
heater to function efficiently. Warranty: The contractor is not responsible for warranty repairs to
equipment. Responsibility is on the manufacturer. Payment for the purchase (material) for boilers or
furnaces shall be made on a cost reimbursable basis with ten { 10%) percent for overhead and five (5%)
fixed fee. Contractors invoice shall be subject to audit by the Rapid Repairs Program prior to payment,
Payment for installation shall be at the stated unit price.

Each Boiler pay item has a secondary pay item for when both the Boiler and Hot Water heater are
replaced at the same home/work order. The secondary pay item for Boiler and Hot Water Heater shail
be used in lieu of the individual pay items for Boiler and the individual pay items for Hot Water Heater
for instances when a Boiler and Hot Water are replaced at the same home/work order and efficiencies
are realized. Payment shall be by Per Each.

REP -023 - Electric Boilers

REP -023A1 - Repair Less Than 100k BTU

REP -023A2 - Replace Less Than 100k BTU

REP-023A2.1 - Replace Electric Boiler- Less than 100K BTU and Hot Water Heater
REP -023B1 — Repair 100k to 140k BTU

REP -023B2- Replace 100k to 140k BTU

REP-023B2.1 - Replace Electric Boiler - 100K to 140K BTU and Hot Water Heater
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REP -023C1 - Repair Over 140k to 180k BTU
REP -023C2 - Replace Over 140k to 180k BTU
REP-023C2.1 - Replace Electric Boiler - Over 140K to 180K BTU and Hot Water Heater

REP -024 — Gas Boilers

REP -024A1 Repair Less Than 100k BTU

REP -024A2 Replace Less Than 100k BTU

REP-024A2.1 - Replace Gas Boiler - Less than 100K BTU and Hot Water Heater
REP -024B1 Repair 100k to 140k BTU

REP -024B2 Replace 100k to 140k BTU

REP-024B2.1 - Replace Gas Boiler - 100K to 140K BTU and Hot Water Heater

REP -024C1 Repair Over 140k to 180k BTU

REP -024C2 Replace Over 140k to 180k BTU

REP-024C2.1 - Replace Gas Boiler - Over 140K to 180K BTU and Hot Water Heater

REP -025-- Oil Boilers

REP -025A1 Repair Less Than 100k BTU

REP -025A2 Replace Less Than 100k BTU

REP-025A2.1 - Replace Oil Fired Boiler - Less than 100K BTU and Hot Water Heater
REP -025B1 Repairl00k to 140k BTU

REP -025B2 Replace 100k to 140k BTU

REP-025B2.1 - Replace Oil Fired Boiler - 100K to 140K BTU and Hot Water Heater

REP -025C1 Repair Over 140k to 180k BTU

REP -025C2 Replace Over 140k to 180k BTU

REP-025C2.1 - Replace Oil Fired Boiler - Over 140K to 180K BTU and Hot Water Heater

REP -026— Steam Boilers

REP -026A1 Repair Less Than 100k BTU

REP -026A2 Replace Less Than 100k BTU

REP-026A2.1 - Replace Steam Fired Boiler - Less than 100K BTU and Hot Water Heater
REP -026B1 Repair100k to 140k BTU

REP -026B2 Replace 100k to 140k BTU

REP-026B2.1 - Replace Steam Fired Boiler - 100K to 140K BTU and Hot Water Heater
REP -026C1 Repair Over 140k to 180k BTU

REP -026C2 Replace Over 140k to 180k BTU

REP-026C2.1 - Replace Steam Fired Boiler - Over 140K to 180K BTU and Hot Water
Heater

REP -027 — Electric Furnace

REP -027A1 Repair Less Than 11k MBH
REP -027A2 Replace Less Than 11k MBH
REP -027B1 Repair 11k to 28k MBH
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REP -027B Replace 11k to 28k MBH
REP -027C1 Repair Over 28k to 40k MBH
REP -027C2 Replace Over 28k to 40k MBH

REP -028 - Gas Furnace

REP -028A1 Repair Less Than 46k MBH
REP -028A2 Replace Less Than 46k MBH
REP -0287B1 Repair 46k to 75k MBH
REP -028B2 Replace 46k to 75k MBH
REP -028C1 Repair Over 75k to 100k MB
REP -028C2 Replace Over 75k te 100k MB

REP -029 - Oil Furnace

REP -029A1 Repair Less Than 70k MBH
REP -029A2 Repair Less Than 70k MBH
REP -029B1 Repair 70k toc 100k MBH

REP -029B2 Replace 70k to 100k MBH

REP -029C1 Repair Over 100k to 150k MBH
REP -029C2 Replace Over 100k to 150k MBH

REP -- 030 Baseboard Heater: Repair / Replace damaged baseboard heaters including but not limited
to piping, heater, control devices, and power wiring to allow reliable heating function. Payment for the
purchase (material) for baseboard heaters shall be made on a cost reimbursable basis with ten (10%)
percent for overhead and five (5%) fixed fee. Contractors invoice shall be subject to audit by the RRP
prior to payment. Payment for installation/repair shall be by Per Linear Foot.

REP -030A Repair Baseboard Heater
REP -030B Replace Baseboard Heater

REP — 031 Reserved

REP - 032 Combination Boiler / Hot Water Heater: — In instances where the instaliation on a
combination boiler / hot water heater (such as a Baxi unit) proves to be the most economical solution
to proving heat and hot water in lieu of installing separate boiler and hot water heater, it is permissible
to install. Payment for the purchase (material) for combination boiler / hot water heater shail be made
on a cost reimbursable basis with ten (10%) percent for overhead and five (5%) fixed fee. Contractors
invoice shall be subject to audit by the RRP prior to payment. Payment for installation shall be by Per
Each.

INTERIOR DEMOLITION AND CLEAN-UP

The intent of the RRP is to allow the homeowner to inhabit the home after the power, heat, and hot
water service are restored, and to limit the opportunity for further damage to the home structure.

If a contractor arrives at a home to conduct an assessment and make repairs and the home contains
standing water, an assessment CANNOT be completed. The contractor shall notify the homeowner that
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the assessment must be rescheduled. The homeowner is responsible for dewatering. Instruct the
homeowner to call 311 if they need assistance in getting their home dewatered. After the pump-out is
completed, a Customer Service representative will call the property owner to reschedule the
appointment.

The NYC Rapid Repairs Program does NOT provide mold abatement of the home. The Program does
NOT include the removal of water-soaked furnishings, including storage boxes, clothing, or other
debris that might resuit in continued mold growth in the home. Permanent mold abatement and
removal of other water-damaged materials is solely the responsibility of the property owner.

It is anticipated that Standard Unit Prices below for interior demolition and clean-up will be applicable
to most homes, but occasionaily, due to the tremendous variability and complexity of work in certain
regions and homes, site specific adjustments to the Standard Pay Items can be used for interior
demolition to expedite the approval of work.

I. Considering the urgency of the work, in certain circumstances, the Contractor and the RRP
have the options to negotiate a reasonable increase of the Unit Price of Standard Pay Item for
interior demolition and clean-up of up to, but not to exceed 150% of the contract unit price.

2. Approvais may be documented by email or written notes on the work order. Either method
selected must include at a minimum:

a. The proposed adjustment percentage and basis by the Contractor: and
b. The approved adjustment percentage and rationale by the RRP.

DEM - 001 Asbestos: In older homes, asbestos insulation jackets may be found on HVAC equipment
and other locations. The intent of the RRP is to minimize the disruption or avoid the removal of
asbestos-containing material. In some cases, an assessment may identify the possible presence of
asbestos-containing material associated with the electrical, heating, or hot water systems. In the event
of suspected asbestos it must be inspected by a DEP-certified asbestos investigator. If the presence of
asbestos is confirmed, the first course of action is to identify methods of making permanent repairs to
the electrical, heating, or hot water systems without disturbing this material. Only if it must be
removed in order to complete the work, asbestos may be removed. Asbestos may only be removed by
a DEP-certified asbestos abatement contractor.
Before moving forward with any asbestos removal, the Work Order must be signed by the DEP-
certified asbestos investigator. The cost the inspection is a fixed unit price and shall include the cost to
prepare an estimate of the total cost of the abatement for approval by the Program. Considering the
variability in abatement required in the homes, asbestos abatement shall be paid on a cost reimbursable
basis with ten (10%) percent for overhead and five (5%) fixed fee. An additional five percent (5%)
markup is also allowed on invoiced cost from the lower, first tier, subcontractors of the prime
contractor, one tier only.

DEM-001A Asbestos Inspection (Payment by Per Each)

DEM-001B Asbestos Removal (Payment by T&M)

DEM-002 Carpet Removal: The RRP is not intended to remove carpeting. But in certain
circumstances to meet the goals of the program, carpet removal is required. In order to minimize
possibie further contamination, e.g. from sewage waste, to the home (i.e. enable safe sheitering) and
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for the safety of the workers, Contractor will remove and dispose of by hauling to curb for pickup,
flood-damaged, water-absorbing, flooring material that cannot be dried and sanitized after heat is
returned to the home. This includes carpeting, carpet padding, and other water-absorbing floor
coverings. Plywood subfloors shall remain in place. This does not include removal of hardwood floors,
vinyl coverings, tile, or other material that does not absorb water or did not sustain permanent damage.
Payment shail be by Square Foot.

DEM-003 Drywall/Wall Coverings Removal: The RRP is not intended to remove dry wall and wall
coverings. However in most instances it is necessary and essential to remove drywall in order to
access, inspect, and/or make necessary electrical repair. Contractor will remove drywali and wall
coverings (e.g.. composite wood paneling) damaged by flooding to 1 foot above the observed flood
line (“cut line™) in areas needed to assess, inspect and/or make necessary electrical repair. In addition,
if necessary to expose wiring, incidental removal may also be performed above the “cut line”. If the
“cut line” s at least two-thirds of the wall height, the entire wall may be removed for efficiency. It
there is submerged/wet insulation behind the drywali, Contractor will remove and dispose of by
hauling to curb for pickup. Leave inundated wall surfaces open and do NOT install replacement
drywall or final finishes to the wall studs. This will allow the areas to properly dry. The homeowner is
responsible for obtaining a mold remediation specialist, if desired, to protect the home from further
damage. If drywall is suspected to contain iead-based paint, be sure to follow all ruies and regulations
for proper handling. Payment shali be by Square Foot.

Fire-rated walls shall NOT be removed from any building. The homeowner is fully responsibie for
making all repairs required for fire code compliance including but not iimited to fire-rated walls,
penetrations, smoke detectors, carbon monoxide detectors, and other life safety systems (except as
otherwise required, see Pay Item REP-013.15). If a fire-rated wall has damaged electrical components,
they shall be isolated from the system and left in place.

DEM-004 Plaster Removal: The RRP is not intended to remove plaster. However in most instances
it is necessary and essential to remove plaster in order to access, inspect, and make necessary electrical
repair. Contractor will remove plaster damaged by flooding to | foot above the observed flood line
(“eut line™) in areas needed. In addition, if necessary to expose wiring, incidental removal may also be
performed above the “cut line”. If the “cut line™ is at least two-thirds of the wall height, the entire wall
may be removed for efficiency. If there is submerged/wet insulation behind the plaster, Contractor
will remove and dispose of by hauling to curb for pickup. Leave inundated wall surfaces open and do
NOT install replacement plaster or final finishes to the wall studs. This will allow the areas to properly
dry. The homeowner is responsible for obtaining a mold remediation specialist, if desired, to protect
the home from further damage. If plaster is suspected to contain lead-based paint, be sure to follow all
rules and regulations for proper handling. Payment shall be by Square Foot.

DEM-005 Insulation Removal in Crawl Space: It is not the intent of the program to remove
insulation in crawl space. Only in cases where it is necessary to enter a crawl space to gain access to
the electrical or mechanical equipment and the insulation below the subfloor in a crawl space is wet
and it is required for access, it is permissible to remove the wet insulation only to the extent required
and dispose of by hauling to the curb for pickup. Payment shail be per Square Foot of insulated area.

DEM-006 Built-In fixtures: It is not the intent of the program to remove built-in fixtures. In certain
circumstances, to meet the goals of the program, built-ins (bathroom vanity, kitchen cabinets, etc.) that
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need to be removed in order to access electrical components may be removed. Removal should use
best methods required in order to access the work area by, for example, puliing back from wall to
allow access. Items to remain in dwelling, but may be disposed of by hauling to curb for pickup
material if the homeowners agrees. Payment shall be by Linear Foot of fixture.

DEM-007 General Debris Removal: it is not the intent of the program to remove general debris.
General Debris will be removed from the residence only if required to gain access to work area and
will be transported to the curb for pickup. Removal and disposal of other items are inciuded in their
respective unit price. Removal of furnishings, clothing, etc. are the responsibility of the homeowner.
Payment shail be by Cubic Foot (estimated).

DEM-008 Basement Ceilings: In order to visibly verify required electrical work, remove and dispose
of by hauling to curb for pickup, water-damaged ceiling material that cannot be safely dried or
repaired. This includes suspended ceilings, drywali, and other water-absorbing materials. Payment
shail be by Square Foot.

DEM-009 Cleaning and Sanitizing: It is not the intent of the program to clean and sanitize each
home; however, where serious hazardous conditions exist and to avoid harming workers and to avoid
spreading hazardous materials throughout the home, Contractor shall clean and sanitize exposed floor
and wall surfaces where flooring or wall coverings were removed. This work should be done only
when absolutely necessary to avoid further property damage to the home or as necessary to protect the
workers. Permanent mold abatement is solely the responsibility of the property owner. Payment shali
be by Square Foot.

DEM-010 Duct Work Inspection and Cleaning: It is not the intent of the project to inspect and clean
HVAC ducting. However, where serious hazardous conditions exist and to avoid harming workers,
Contractor shall inspect and clean HVAC ducting and other ancillary equipment in ceilings and walls
that were inundated by flooding to allow safe return of heat. Repair as necessary. Payment shail be by
Linear Foot.

BUILDING INTERIOR / EXTERIOR

The purpose of any building interior / exterior repair is to provide temporary protection to the home
from further damage caused by the elements such as cold, snow, wind, and rain. The repairs are also
intended to provide for secure, weather-tight closure of ail exterior doors and windows. 1n some cases,
practical judgment will be required to identify the most expeditious method to meet these objectives.

TEM-001 Cover Roof Holes: Cover holes in damaged roof areas with secure, poly-viny! sheeting and
exterior grade 5/8” plywood paneis. If the area requiring patching is significant and the sub-base has
been compromised, framing may be required to span the opening with plywood panels to create a
weatherproofed seal. Payment shall be by Square Foot.

TEM-002 Cover Exterior walls and siding: Cover holes in damaged or dislodged exterior wail
surfaces and paneling with secure, poly-vinyl sheeting and exterior grade 5/8” plywood panels to
create a weatherproofed seal. Payment shall be by Square Foot.
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TEM-003 Cover Exterior Door: In some cases, the door may be beyond quick repair. If the door is
not a required egress under building code it shall be covered with 5/8” exterior grade plywood to
create a weatherproofed seal. Payment shall be by Per Each.

TEM-004 Cover Windows: Cover entire window with secure, poly-vinyl sheeting and weather-
sealed, 5/8” exterior-grade plywood panels to create a weatherproofed seal. Replacement windows are
NOT covered under the program. Payment shall be by Square Foot.

TEM-005 Cover Hole in Floor (or additional safe flooring): If there are small holes in the sub floor
place plywood over the localized hole and bevel the edges. Additional framing to support plywood
only if required is to be included. This pay item may also be used to replace larger sections of flooring
with unfinished plywood and framing repairs if missing or unsafe and required for safe work. The
minimum amount of temporary flooring is allowed. Payment shali be by Square Foot.

REP-001 Drywall Installation: ONLY in area where required by code for instailation of mechanical,
install drywall and insulation to the absolute minimal amount necessary. Payment shall be by Square
Foot.

REP-002 Exterior Door: Where expedient and practical, conduct minor repairs such as patching,
instailation of new door hardware, and/or head or jam repair. [n some cases, the door may be beyond
quick repair, in which case a new exterior-grade door with locking mechanism on both sides may be
installed only when door is required under the Code. The program does NOT include replacement-in-
kind of the existing door. Payment shall be by Payment shall be by Per Each.

REP-003 Handicap Ramps: Handicap ramps shall be repaired, or if necessary, replaced, in
compliance with all ADA building code requirements. Payment shall be by Running Foot.

REP-004 Egress - Stairs: Minor carpentry to repair damaged front stairways to allow safe ingress and
egress is permitted. Entrances with extensive damage will need to be repaired by the owner. Payment
shall be by Per Tread.

REP-005 Egress - Porch: Minor carpentry to repair damaged porches (decks) to allow safe ingress
and egress is permitted. Entrances with extensive damage will need to be repaired by the owner.
Payment shall be by Square Foort,
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NON-STANDARD PAY ITEMS
SELECT MULTI-FAMILY DWELLINGS

The following non-standard work items are not applicable to single family residential dwellings with
iess than 3 residential units and may only be used when the Assessment of a multifamily residential
dwelling reveals required work not otherwise covered by Standard Pay ltems. After the need for a Non
Standard Pay Item has been identified and approved, the Contractor shall develop a work description,
cost estimate, and justification, as described below. Payment for Non Standard Pay ltems may be paid
as fixed price, unit price, or time and materials with a not to exceed total estimated price. Each Non
Standard Pay ltem will require separate approvals and are subject to negotiation and an independent
cost analysis, as deemed appropriate.

MFD-004) Scope Development for Non-Standard Pay Items- Assessments of certain multifamily
residential dwellings may reveal that the Standard Pay Items will be not reasonably accommodate the
work required and site specific costs must be developed. This Pay Item will be used to compensate the
Contractor for work required to send craft workers to the building to evaluate the repair, evaluate and
estimate options for repair, and prepare a work description, cost estimate and justification. As
applicable, options considered should include rental, repair, and replacement.

The estimate of cost of rented mechanical or electrical equipment necessary to provide heat and power
to the building shall be provided for up to 60 days and can be extended for a maximum of 30 days (up
to 90 days total) if the building owner has demonstrated efforts to make permanent repairs to the
building independentiy. After the 90 day period has expired, the contractor shall notify the NYC RRP
Project Manager and action will be taken by the City against the building owner. Where permanent
temporary systems (e.g. new pumps, or new boilers) were installed because it was more cost effective
than the rental of this equipment, these will be the responsibility of the building owner to maintain and
operate once installed.

Payment shall be Per Each Structure, regardless of the number of Non-Standard Pay Items required. no
more than one payable unit per eligible MFD.

MFD-005 Shared Electrical Distribution Repair: The intent of the RRP to provide sufficient power
in order to support essential building systems required to provide safe sheltering. This includes the
provision of temporary power generation and power distribution panels to shared building systems for
heat, hot water, fire suppression pumps, water pressure booster pumps, and general distribution to
individual unit panels to provide safe sheltering. Replacements of existing electrical distribution
panels are allowable if it is determined that the parts are readily available and the replacement is
more cost-effective than the provision for installation of temporary power outlined below. The
following protocol should be followed by the Contractor in re-establishing electrical services if the
clectrical systems have been affected by flood waters and the replacement costs of the equipment
exceed the cost of the temporary services described below (assume 90 days rental and maintenance for
cost comparisons):

i. If the electrical panel has been submerged, by-pass panel with temporary service distribution
board based on amperage and voltage as required by the shared building systems.

2. Cutinto and splice the existing sub-feeder loads in pull boxes (above the point where
submerged) so they can re-feed electrical service to the building.
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3. Reconnect the utility company's feeds, if available, or provided a generator sized for the
necessary power load service if they can’t use the utility cables to feed the temporary service
distribution board.

4. If utilizing the utility company feeds, the electrical contractor must coordinate with the
respective utility company for installation of a temporary meter. Payment for electrical usage
from the respective Utility Companies, if available, should be to the account of the Building
Owner.

5. Sizing of the electrical service and temporary service distribution board shouid include any
ancillary power required for temporary boilers and temporary life support systems installed as
part of the rapid repairs.

6. All work needs to be performed in accordance with Federal, State and Local laws, regulations
and codes and certified by the Electrical Contractor as suitable for its intended temporary or
permanent usage as the specific application dictates.

MFD-010 - Temporary Power Generation: -If commercial utility power is not available, the RRP
will supply, operate, and maintain a temporary emergency power generation for up to 90 days
sufficient to support essential building requirements until commercial power can be reestablished,
This shail include installation, connection, operation and maintenance of a temporary generator.

MFD-015 - Domestic Water Booster Pumps: RRP will replace or repair damaged domestic water
booster pump(s) necessary to service the upper leveis of a high-rise structure.

A cost/logistics benefit analysis shall be performed by the Contractor during initial building
assessment and scope development to determine if the cost to replace the affected domestic water
booster pump(s) in kind is less than the estimated cost to repair as described above. In these cases
where direct purchase is less expensive and more expedient than repair, replacement domestic water
booster pump(s) shail be purchased and instalied. It is has been determined by the RRP that rental of
domestic water booster pump(s) is not feasible.

MFD-020 - Fire Pumps: RRP will replace or repair damaged fire pump(s) necessary to meet fire
code requirements for pressure and flow,

A cost/logistics benefit analysis shall be performed by the Contractor during initial building
assessment and scope development to determine if the cost to replace the affected fire pump(s) in kind
is less than the estimated cost to repair as described above. In these cases where direct purchase is less
expensive and more expedient than repair, replacement fire pump(s) shall be purchased and installed.
It has been determined by the RRP that rental of domestic fire pump(s) is not feasible.

Note: Fire Alarm Panels: RRP will not replace damaged fire panels in buildings. If these panels are
damaged, the contractor shall notify the building owner that the panels are damaged and that where
required by code, a qualified fire watch must be provided until the panel is repaired. Damaged fire
panels shall be reported to the City Project Manager in writing and submitted to the New York C ity
Department of Buildings (DOB) for further action.

HEATING AND HOT WATER SERVICE

The intent is to provide heat and hot water to individual dwelling units sufficient to provide basic life
sustaining services so occupants may shelter in individual dwelling units. The program will include
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cleaning and repairs or replacement of system components if available and where demonstrated to be
more cost-effective than providing a temporary system(s).

MFD-025 Temporary Boiler: The RRP will supply a temporary boiler(s) for heating and domestic
hot water of sufficient capacity to support buiiding requirements until the Building Owner can
reestablish service to the building. This shall include the installation, operations and maintenance of a
temporary boiler(s) including necessary appurtenances such as emergency generator, diesel fuel
storage and supply, and recirculation pump. Where a high pressure boiler rental is required for large
buildings, the contractor shall make every effort to require the building owner to provide a certified
boiler watch person as required by NYC Fire Code. If not, a certified boiler watch person shall be
provided by the contractor and the City Project Manager shalil be notified that the property owner is not
providing the necessary watch services.

A cost/logistics benefit analysis shall be performed by the Contractor during initial building
assessment to determine if the cost to replace the affected boiler(s) in kind is less than the estimated
cost to install, operate, observe, and maintain a temporary system for up to a 90 day period as
described above. In these cases where direct purchase is less expensive and more expedient than
rental, replacement boiler(s) shall be purchased and installed.

MFD-030 Hot Water: I the building does not have heating water and domestic hot water, the
boiler(s) (as outlined above) shall be equipped to provide temporary hot water service to the dwelling
units through the existing piping. If the building has heat, but the system is not equipped to provide
hot water (water heater), a temporary hot water heater unit will be installed.

A cost/logistics benefit analysis shali be performed by the Contractor during initial building
assessment and scope development to determine if the cost to replace the affected domestic hot water
heater is less than the estimated cost to install, operate, and maintain a temporary heating water system
for up to a 90 day period. In these cases where direct purchase is less expensive and more expedient
than rental, a replacement domestic hot water heater shall be purchased and installed.

MFD-035 Building Access: Applicable to extraordinary or non-standard repairs to buildings are
required for the safe execution of the work. All handicap ramps shall be repaired, or if necessary,
replaced, in compliance with all ADA building code requirements if damaged by the storm event.
Repairs will be made to exterior entrance ways or interior stairways only as required for the safe
execution of the work. Repair of elevators and associated infrastructure required to operate the
elevator are NOT covered under the NYC Rapid Repairs Program. Elevator repair is solely the
responsibility of the property owner.
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GENERAL CONDITIONS PAY ITEMS

GC - 001 Mobilization: Mobilization consists of preparatory work and operations, including those
necessary for movement and establishment of personnel, equipment, temporary facilities, supplies and
incidentals to the project site. Essentially, standing up the necessary facilities and making operational
in order to support the work. Item shall include all associated direct, indirect, taxes, fees, and profit for
the cost of obtaining necessary permits, and other preconstruction expenses necessary for start of the
project (excluding the cost of construction materials otherwise paid by other methods). Payment for
mobilization cost shall be paid on a cost reimbursable basis with ten (10%) percent for overhead and
five (5%) fixed fee. An additional five percent (5%) markup is also allowed on invoiced cost from the
lower, first tier, subcontractors of the prime contractor, one tier only. The Contractor will also be paid
for the cost of their performance and payment bonds required by the contract on a cost reimbursable
basis with ten (10%) percent for overhead and five (5%) fixed fee. Contractors invoice shall be subject
to audit by the Rapid Repairs Program.

Insurance costs shall not be included in mobilization; these costs will be separately invoiced by the
Contractor in accordance with the contract and/or other agreements with the City.

GC - 002 Project Oversight: Project Oversight shall constitute full compensation for the Oversight
(Management) of the project and shall include all costs, including but not limited labor, benefits,
overhead, profit, travel, living and per diem expenses and any associated materials and rental of
equipment required to complete the scope of work. The labor categories included in this item shall
include all field management, site supervision, field administrative, field clerical, yard labor support
(support labor supporting the project located at the staging area), safety, quality and necessary project
personnel who are in the field directly managing and supervising the field operations. Project
Oversight does not include office labor performing functions otherwise included in overhead.
Payment shall be as follows:

GC- 002A - Project Oversight prior to 12/24/12 shall be paid on a cost reimbursable basis
with ten (10%) percent for overhead and five (5%) fixed fee. An additional five percent (5%) markup
is also allowed on invoiced cost from the lower, first tier, subcontractors of the prime contractor, one
tier only. Contractors invoice shall be subject to audit by the Rapid Repairs Program prior to payment.

GC-002B - Project Oversight after and including 12/24/12 shall be paid on a cost
reimbursable basis with ten (10%) percent for overhead and five (5%) fixed fee. An additional five
percent (5%) markup is also allowed on.inveiced cost from the lower, first tier, subcontractors of the
prime contractor, one tier only. Contractors invoice shall be subject to audit by the Rapid Repairs
Program prior to payment. Contractor shall have submitted by close of business 12/27/12 a budget
which covers all cost for project oversight from 12/24/12 thru 1/24/13 for review by RRP. Contractor
shall notify RRP once they have expended seventy-five (75%) of the budget during the period along
with a confirmation that it will compete the period within budget. Should the Contractor forecast an
overrun of the budgeted amount, it must provide justification and appropriate backup with the
notification. Costs incurred in excess of an approved budget are incurred at the Contractor’s risk.

GC — 003 Temporary Facilities: Temporary facilities shall constitute full compensation for the
operating and maintaining necessary temporary facilities including but not limited to; office space,
staging/lay-down areas, land / marine transportation, radio, telephone, internet connection,
photographs, any labor cost associated with operating and maintaining said facilities for performing
all work required for which a separate payment is not otherwise provided elsewhere and shall fully

DSW - RRP Contractors Base Scope / Measurement / Payment Date: 2/4/2013 11:57 AM



NV Fapid Repairs

NYC Rapid Repairs Program Scope of Work / Measurement and Payment page 21 of 21

represent all of the costs for temporary facilities on this project which are required in support of the
schedule to complete the scope of work. Payment shall as follows:

GC - 003A - Temporary Facilities prior to 12/24/12 shall be paid on a cost reimbursable
basis with ten (10%) percent for overhead and five (5%) fixed fee. An additional five percent (3%)
markup is also allowed on invoiced cost from the lower, first tier, subcontractors of the prime
contractor, one tier only. Contractors invoice shall be subject to audit by the Rapid Repairs Program
prior to payment.

GC - 003B - Temporary Facilities after and including 12/24/12 shall be paid on a cost
reimbursable basis with ten (10%) percent for overhead and five (5%) fixed fee. An additional five
percent (5%) markup is also allowed on invoiced cost from the lower, first tier, subcontractors of the
prime contractor, one tier only. Contractors invoice shall be subject to audit by the Rapid Repairs
Program prior to payment. Contractor shall have been submitted by close of business 12/27/12 a
budget which covers all cost for temporary facilities from 12/24/12 thru 1/24/13 for review by RRP.
Contractor shall notify RRP once they have expended seventy-five (75%) of the budget during the
period along with a confirmation that it will compete the period within budget. Should the contractor
forecast an overrun of the budgeted amount, it must provide justification and appropriate backup with
the notification. Cost incurred in excess of an approved budget are incurred at the Contractor’s risk.

GC ~ 004 Demobilization: Demobilization consist of removing all personnel, equipment, and
temporary facilities from the project site. Final payment will not be made until the Contractor has
completely demobilized from the site, cleaned and restored his work areas to their pre-construction
condition. ltem shall include all associated direct, indirect, taxes, fees, and profit. Payment shall be
made on a cost reimbursable basis with ten (10%) percent for overhead and five (5%) fixed fee. An
additional five percent (5%) markup is also allowed on invoiced cost from the lower, first tier.
subeontractors of the prime contractor, one tier only. Contractors invoice shall be subject to audit by
the Rapid Repairs Program.

For purposes of this project, direct labor is defined as working foreman and below (Both General
Contractor and Subcontractor labor) who are performing actual work at the residence. It does not
include any craft labor, including those otherwise classified as direct, when and who work at and
support the staging area or yard.
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Payment Alternative B page 1 of 2

PAYMENT ALTERNATIVE B -
NYC Rapid Repairs Program Scope of Work / Measurement and Payment
Flood Damaged Residential Units

Contractors may select this alternative only in its entirety. Under this alternative, the scope of work
and measurement and payment is only modified as follows:

“Statement regarding pay items:” IS REPLACED IN ENTIRETY WITH THE FOLLOWING:

Statement regarding pay items: Pay items are to be inclusive; including, but not limited to,
all taxes. markups, overhead and profit, labor, material, equipment, travel cost, tools, PPE,
incidentals, etc., necessary to perform the work as indicated except as explicitly noted on the
list of pay items.

I. Assessment and Direct Work — Payment shall be using the Standard Pay Items except that
the Contractor will be compensated for equipment costs not included in the Unit Price using
the listed Equipment Unit Price (Attached Alternative B Additional Pay Items) per unit
in addition to the Unit Price for the Standard Pay ltem. For example if the Standard Pay
Item Unit Price for REP -020C1 is $2,500 and the associated Equipment Unit Price for REP
-020C1 is $250, the payment per unit shall be the sum per unit, or $2,750.

2. Project Oversight — See Pay Item GC-002, as moditied by this Bid Alternative below

3. Temporary Facilities — See Pay ltem GC-003, as modified by this Bid Alternative below

GC-002, GC-002A, GC-002B ARF REPLACED IN ENTIRETY WITH THE FOLLOWING:

GC -~ 002 Project Oversight and Temporary Facilities - Project Oversight shall constitute
full compensation for the Oversight (Management) of the project and shall include all costs,
including but not limited labor, benefits, overhead, profit, travel, living and per diem expenses
and any associated materials and equipment required to complete the scope work. The labor
categories included in this item shall include all management, site supervision, administrative,
clerical, yard labor support (support labor supporting the project located at the staging area) not
directly assigned to a field location, safety, quality and personnel who are not performing actual
construction activities at the work location.

Temporary facilities shall constitute full compensation for the operating and maintaining
necessary temporary facilities including but not limited to: office space, staging/lay-down
areas, land / marine transportation, radio, telephone, internet connection, photographs, any
labor cost associated with operating and maintaining said facilities for performing all work
required for which a separate payment is not otherwise provided elsewhere and shall fully
represent all of the costs for temporary facilities on this project which are required in support of
the schedule to complete the scope of work.

Payment shall be as follows:
GC-002 - Project Oversight and Temporary Facilities shall be paid as a fixed price

of fifty three hundred dollars ($3.300) per single family dwellings completed as documented by
a signed, completed work order. Regardless of when the work began, all single family

RRP contractors scope / Payment Date: 2/6/2013 6:04 PM
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The City of New York

Payment Alternative B page 2 of 2

dwellings that attain “repairs complete™ status with repairs in excess of $2,000 will be eligible
for count as units of payment for GC-002,

Beginning December 27, 2012, the NYC RRP will provide a guaranteed minimum amount of
single family dwellings. The guaranteed minimum will be 400 single family dwellings.

If the NYC RRP is unable to assign the guaranteed minimum of single family dwellings to the
Contractor, Contractor will receive a minimum payment fifty three hundred dollars ($5.300)
multiplied by the guaranteed minimum of single family dwellings per month to cover Project
Oversight and Temporary Facilities.

It sufficient assignments are made by the NYC RRP, but the Contractor fails to reach “repairs
complete™ status on the minimum number of single family dwellings, then the Contractor will
be paid fifty three hundred dollars ($5,300) each for all single family dwellings that attain
“repairs complete” status in the month,

This item will be full compensation for all items included in GC-002 and GC-003.

GC-003, GC-003A, GC-003B ARE REPLACED IN ENTIRETY WITH THE FOLLOWING:

GC - 003 Temporary Facilities: Not Used

Contractor is compensated for Temporary Facilities by payment GC-002, as modified in
Payment Alternative B, as above

**************END OF PAYMENT ALTERNATIVE B*********w******x**

RRP contractors scope / Payment Date: 2/6/2013 6:04 PM
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BIDDER’S CERTIFICATION OF COMPLIANCE WITH
IRAN BDIVESTMENT ACT

Pursuant to General Municipal Law §103-g. which generally prohibits the City from entering
into contracts with persons engaged in investment activities in the energy sector of lran, the
bidder/proposer submits the following certification:

[Please Check One]
BIDDER’S CERTIFICATION

By submission of this bid or proposal, each bidder/proposer and each person signing on
behalf of any bidder/proposer certifies, and in the case of a joint bid each party thereto
certifies as to its own organization, under penalty of perjury, that to the best of its
knowledge and helief, that each bidder/proposer is not on the list created pursuant to
paragraph (b) of subdivision 3 of Section [65-a of the State Finance Law.

L] I'am unable to certify that my name and the name of the bidder/proposer does not appear
on the list created pursuant to paragraph (b) of subdivision 3 of Section 163-a of the State
Finance Law. | have attached a signed statement seiting forth in detail why | cannot so
certify.

Dated: =5

SIGNATURE

7
7

/
f “fff““av fg % 2;,
!‘-E g,_.wj ?’ﬁw ﬂwr

— RINTED NAME
Rui= éim%%j@ %@gw 20 (onauPurd

PO / {3@%@

TITLE
State of .o, 3}
}ss:
County of ..o )
a day of S 2013

Subscribed and qw&%j affirmed to mgus
by A .

(/b; V \-vv \\g £V
MICHAEL P BOONE

Notary Public State of
‘ blic, State of New York
Notary PLE 3‘% -4845237

Gua!sﬁad in New York Coun
Cammtssaaﬁ Expires S.‘Pt %’




AFFIRMATION
The undersigned proposer or bidder affirms and declares that said proposer or bidder is not in
arrears fo the City of New York upon debt, contract or taxes and is not a defaulter, as surety or
otherwise, upon obligation to the City of New York, and has not been declared not responsible,
or disqualified, by any agency of the City of New York, nor is there any proceeding pending
relating to the responsibility or qualification of the proposer or bidder to receive public contract
except
Full name of Proposer or Bidder [below/
THE SWEET CONSTRUCTION GROUP LTD
Address 5 Hanover Square
City__ New York State NY Zip Code_10004

CHECK ONE BOX AND INCLUDE APPROPRIATE NUMBER:

__A - Individual or Sole Proprietorships
SOCIAL SECURITY NUMBER

__B- Partnership, Joint Venture or other unincorporated organization
EMPLOYER IDENTIFICATION NUMBER

XC -~ Corporation

I PLOYER IDENTIFICATION NUMBER 452625644

By

Signature Steven Alessio

President/CEOQ

Title

If a corporation place seal here .
Must be signed by an officer or duly authorized representative.

* Under the Federal Privacy Act, the furnishing of Social Security numbers by bidders or
proposers on City contracts is voluntary. Failure to provide a Social Security number
will not resuit in a bidder’s/proposer’s disqualification. Social Security numbers will be
used to identify bidders, proposers or vendors to ensure their compliance with laws, to
assist the City in enforcement of |aws, as well as to provide the City a means of
identifying businesses seeking City contracts.
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