NYCHA A/E TASK ORDER NEW YORK CITY HOUSING AUTHORITY

{Program Units Must Fill Out CAPITAL PROJECTS DIVISION
Sections A, B, & E) 90 CHURCH STREET, NEW YORK, NY 10007
Date: 331Nn4

A. GENERAL INFORMATION (To Be Completed By Program Unit)

PROGRAM UNIT: Manhattan

PROJECT ADMIN.: Terry Mack-Hunter
AJE CONTRACT NUMBER: AE 1203155

NAME OF A/E FIRM: The LIRO Group
CONTRACT START DATE: 04/02/12 thru 4/1/2017

B. PROJECT INFORMATION (To Be Completed By Program Unit)

NAME: Jacob Riis Houses |

SPECIFIC CONTRACT NUMBER: 8312

LOCATION (ADDRESS & BOROUGH) 454 E. 10th St., NY, NY

Scope of Work:
HSCIP Category 2 - Supplemental AE task order to previously issued AE task order #21 issued 10/3/13.

Provide professional architectural, engineering and construction administration services entailing programming,
schematic design, design development, and construction documents for the additional design required for structural,
civil, mechanical, electrical and plumbing systems as follows: (1) provide generator buildings to enclose the
generators in lieu of providing standard generator manufacturer enclosures at buildings #1 through #13; and (2)
replace damaged underground conduit and wiring providing power to building #10 at Jacob Riis Houses |.

Schedule:  Start; 11/05/13 Complation: 5/29/15 Duration: 870 days
C. FUNDING INFORMATION (To Be Completed By Procurement)
TASK ORDER #: 33(Assignment #33) RELEASE#: 59
CONTRACT LIMIT (NOT TO EXCEED): 57 02024231 TOTAL OF PREVIOUS ASSIGNMENTS/TASK ORDERS:;_$5.750,640.06
BALANCE FOR FUTURE TASK ORDERS: 52:179,602.25 AMOUNT REQUESTED FOR CURRENT TasK ORpeR: _$424,641.81

oPenBALANCE FORCONTRACT:  91.754,960.44

D. (To Be Completed By Planning & Budgeting)
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0O |See Attached 0 0
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If Additional POETAs, aftach supporting documentation (e.g.; POETA, elc.) # ol Pages Attached

E. TASK ORDER INFORMATION (To Be Completed By Program Unit)

. 5424 641.81 . 56,346.473. 6.69%
AVE FEE: CONSTRUCFIQN ESTIMATE é DESIGN FEE % CONSTRUCTION COST: 2297

Michael Rosen, V.P. /%//WVL—// l///‘t—f/z‘f

Program Director, Program U (Print & Sign) Date

Scott Groom, AIA %&7—@@9\ 4\\ \\\‘f’

Directar, Office of Design (Print & Sign) ,-—-—-_7 P Date

Raymond Stefanowicz, PE, V.P. x(/fy,,,r/ ,M AL, ,r ) 4 /_{_,";’__ff
Director, Capital Projects, Administration Jdfit fPIIr o) ¢ /X 4
Raymond Ribeiro , PE, E.V.P. ~— . 7 2! /‘)/
ADGM for Capital Projects Division (Prin/& Sign) { | 03107 / f

DISTRIBUTION (By Procurement); e Original to Procurement @ Coples to Program Unit, Planning and Budgeting, Payments
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NEW YORK CITY HOUSING AUTHORITY
90 CHURCH STREET « NEW YORK, NY 10007

HOUSING TEL: (212) 306-3000 » http://nyc.gov/nycha
AUTHORITY

SHOLA OLATOYE
CHAIR & CHIEF EXECUTIVE OFFICER

March 31, 2014

A/E TASK ORDER (“T.0.”) ASSIGNMENT NUMBERS:

T.O.#32  Campos Plaza I HSCIP-Category 2 Project Oracle No. 8305 § 206,081.06
T.O.#33  Jacob Riis I HSCIP-Category 2 Project Oracle No. 8312 § 424,641.81
T.O.#34  Jacob Riis 11 HSCIP-Category 2 Project Oracle No. 8314 § 234,240.38
T.O. #35 Lillian Wald Houses HSCIP-Category 2 Project Oracle No. 8327 § 774,553.75
T.O.#36  East River Houses HSCIP-Category 2 Project Oracle No. 8328 § 248,992.69

T.0.#37  Ralph Rangel Houses HSCIP-Category 1 Project Oracle No. 8322 § 143.866.13
Total: $2,032,375.82
Liro Architects + Planners
111 Broadway, Suite 501
New York, NY 10006
Attn: Mr. Gilbert Balog, AIA, Senior Vice President

RE: Provide Professional Architectural, Engineering and Construction Administration Services
entailing Programming, Schematic Design, Design Development, and Construction Documents
for the additional Design required for Structural, Civil, Mechanical, Electrical and Plumbing
Systems, and Associated Architectural and Structural Work, for the Hurricane Sandy Capital
Improvement Program (“HSCIP”) Categories 1 and 2, for the Developments listed above, per
NYCHA’s Request Under Requirements Contract No. AE1203155 (the “Contract”), for a
Total Not to Exceed Amount of Two Million Thirty Two Thousand Three Hundred Seventy
Five Dollars and Eighty Two Cents ($ 2,032,375.82).

Dear Mr. Balog:

Please proceed with the Scope of Services per the terms and conditions of the above referenced Contract and per the
New York City Housing Authority’s requests and your firm’s proposals. In the event of any conflict in language, the
following shall be the order of precedence:

1) The Parent Contract,

2) NYCHA’s Requests dated November 5, 2013 and November 20, 2013 (Exhibits #1, #2 and #3 attached
hereto),

3) Your Firms Fee Proposals (Exhibits #4 through #9 attached hereto).

When billing, submit one (1) — itemized invoice (original plus three copies) upon each phase approval, indicate the
Project/Oracle No., phase, and description of the services completed. Address and transmit your invoices to the
attention of Mr. Michael Rosen, Vice President Disaster Recovery, 250 Broadway, 1 1" Floor, New York, NY 10007.

Liro Architects & Planners, Contract No. AE12031535, Task Orders #32 thru #37
Professional Architecture, Engineering and Construction Administration Services for the Hurricane Sandy Capital Improvement Program Categories 1 and 2 at
Campos Plaza 11, Jacob Riis I, Jacob Riis 1L, Lillian Wald Houses, East River and Ralph Rangel. :



Liro Architects & Planners Fee Breakdown - Services to be paid per phase and per development

HURRICANE

SANDY CAPITAL

IMPROVEMENT

PROGRAM - Liro Architects + Planners - Contract

Categories 1 &2 No. AE1203155

AETO #32 - CAMPOS AETO #33 - Riis| | AETO #34 - Riis Il | AETO #35 - Wald AETO #36 - East AETO #37 - Ralph
PLAZA lI- Oracle #8305 Oracle #8312 Oracle #8314 Houses - Oracle River - Oracle Rangel Oracle
Item Phase/Task Category 2 Category 2 Category 2 #8327 Category 2 | #8328 Category2 | #8322 Category 1 TOTAL

Phase 1 - Design Development;

Basic Design Evaluate Existing Conditions Report;

Services Basis of Design Report $27,231.38 $59,215.87 $31,352.25 $110,422.50 $33,511.13 $18,126.75] $ 279,859.88
Phase Il = Preliminary Design 50%
Documents 545,385.63 $98,693.12 $52,253.75 $184,037.50 $55,851.88 $30,211.25] § 466,433.13
Phase Il — Construction/Bid Documents $54,462.73 $118,431.75 $62,704.50 $220,845.00 $67,022.25 $36,253.50| $§ 559,719.73
Phase IV — Bid & Award Phase $9,077.13 $19,738.63 $10,450.75 $36,807.50 $11,170.37 $6,042.25| $ 93,289.63
Phase V —Services During Construction $36,308.50 $78,954.50 $41,803.00 $147,230.00 $44,681.50 $24,169.00] 373,146.50
Phase VI - Closeout Activities $9,077.13 $19,738.63 $10,450.75 $36,807.50 $11,170.37 $6,042.25] § 93,289.63
Total Design Services Fee for Phase |
through Phase VI* $181,542.50 $394,772.50 $209,015.00 $736,150.00 $223,407.50 $120,845.00] $ 1,865,732.50

Allowances Additional Services $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00| $ 120,000.00
Permitted Reimbursables [= 2.5% of LS ;

Reimbursables  [Fee] $4,538.56 $9,869.31 $5,225.38 $18,403.75 $5,585.19 $3,021.13 § 46,643.32
Total Allowances & Reimbursables $24,538.56 529,869.31 $25,225.38 $38,403.75 525,585.19 $23,021.13| § 166,643.32
GRAND TOTAL [NOT TO EXCEED
AMOUNT] $206,081.06 $424,641.81 $234,240.38 $774,553.75| $ 248,992.69 $143,866.13| § 2,032,375.82

*Fee Includes Expediting Services (for
DOB Filing and Plan
Reviews/Approvals)

Professional Architecture, Engineering and Construction A

at Campos Plaze |I, Jacob Riis |, Jacob Ri

I, Li

dministration Services for HSCIP Categories 1 and 2
m Wald Houses, Easter River and Rangel.




Approved:

AW, ,j Iz

Liro Architects + Planners = Date © | '
Gilbert Balog, AIA, Senior Vice President

7/

Michael Rosen, Vice President Disaster Recovery Date
Approved:

/L/’/ﬂ’/f%// ( f /yz*fi:;/%;;; 7 4 ///@

Raymcmd S{bfanowmz PE. Vmcc Premde?{‘/ Date
Rayrhond Ribe roLP E., Executive Vice President Date
cc: Ribeiro, Stefanowicz, Rosen, Maranzano, Groom, Hadzibabic, Anserian, Nguyen,

Scarcella, Karmanskaya, Mack-Hunter, Gopinathan, Buckman, Berger, Morgan, Simmons, Oliver

Attachments: 9

Liro Architects & Planners, Contract No. AE1203155, Task Orders #32 thru #37
Professional Architecture, Engineering and Construction Administration Services for the Hurricane Sandy Capital Improvement Program Categories 1 and 2 at
Campos Plaza 11, Jacob Riis L, Jacob Riis 11, Lillian Wald Houses, East River and Ralph Rangel.



RFFP - Exhibit B: Bid Forms
Project #8312 - HSCIP @ Riis Houses, Manhattan

EXHIBIT B: Bid Forms
Proposal for Additional Services

ATTACHMENT #3a - Fee Schedule -Lump Sum Fee by Phase

Payment shall be made in accordance with the terms Exhibit B - Compensation of the Base
Contract. Payment for satisfactory completion of services under the payment schedule shall be a
negotiated Not-to-Exceed Lump Sum design fee as set forth in the finalized Task Order based on the
hourly rates, multiplier, and personnel delineated in Exhibit C - Attachment #3 (Schedule of Hourly
Rates). The Fee will be paid in incremental installments during each phase of the work. Retainage
will be payable at the completion and/ or termination of the task order.

ltem Phase % of Total Fee $ Amount
Basic Design Services
Phase | - Design Development, Evaluate Existing
Conditions Report; Basis of Design Report 15% $59,215.87
Phase Il - Preliminary Design 50% Documents 25% $98,693.12
Phase lll - Construction/Bid Documents 30% $118,431.75
Phase IV - Bid & Award Phase 5% $19,738.63
Phase V - Services During Construction 20% $78,954.50
Phase VI - Closeout Activities 5% $19,738.63
Total Design Services Lump Sum Fee* 100% $394,772.50
Allowances
Additional Services Fixed $20,000.00
Reimbursables Permitted Reimbursables [=2.5% of LS Fee] $9,869.31
GRAND TOTAL [NOT TO EXCEED AMOUNT] $424,641.81

* Lump Sum Fee includes Expediting Services [for DOB Filing and Plan Reviews/ Approvals].

Signed:

LiRo Architects + Planners, P.C.

A/E Consultant

Name

Gilbert Balog, A.l.A., Senior Vice President

Principal Name

0 LN 4
NI /A,
AL el \)'L{‘ Lv‘% Revised

3/3/2014

Principal Signature

CAPITAL PROJECTS DIVISION
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