NYCHA A/ETASK ORDER NEW YORK CITY HOUSING AUTHORITY

(Program Units Must Fill Out CAPITAL PROJECTS DIVISION
Sections A, B, & E) 90 CHURCH STREET, NEW YORK, NY 10007

Date: July 30, 2014
A. GENERAL INFORMATION (7o Be Completed By Program Unit)

PROGRAM UNIT: Disaster Recovery

PROJECT ADMIN.: Basem Dow

AE CONTRACT NUMBER: AE1203155

NAME OF AJE FIRM: LiRo Archilects+Planners, PC
CONTRACT STAAT DATE: 412012 thru 411117

B. PROJECT INFORMATION (To Be Completed By Program Unit)

NAME: Ralph J, Rangel Houses

SPECIFIC CONTRACT NUMBER: 8322

LOCATION (ADDRESS & BOROUGH) 159-16 HARLEM RIVER DRIVE NEW YORK, NY 10039
Scope of Work:

Provide additional architecture, mechanical, and electrical engineering services for FEMA & Insurance requirements,
Site Design and Installation of Rooftop Generators, and Replacement of Underground Conduit and Site Lighting
related to flood remediation and repair at the Ralph J. Rangel Houses, New York, NY as part of the Hurricane Sandy
Capital Improvement Program (HSCIP Category 2).

Schedule; Starl: 06/30/14 Complotion: 1111114 Duration: 93 days
C. FUNDING INFORMATION (To Be Completed By Procurement)
TASK ORDER #: #40 (Assignment #40) RELEASE # 40
CONTRACT LINIT (NOT TOEXCEED): 31 :282,021.44 TOTAL OF PREVIOUS ASSIGNMENTS/TASK ORDERS: $8.614,938.74
BALANCE FOR FUTURE TASK ORDERS: 34,667.082.70 AMOUNT REQUESTED FOR CURRENT Task ORper: _S990.194.38

OPEN BALANCE FOR conTRACT:  94.076,888.32

D, (To Be Completed By Planning & Budgeting)

p [8322 p p
O [See Attached 0 o
EAGE E E
T ] 1]
A |CF9990 A A

I Additional POETAs, attach supporling documenlation (e.g.; POETA, elc.) ¥ of Pages Altached
E. TASK ORDER INFORMATION (To Be Completed By Program Unit)

AE Fee: $590,194.38

CONSTRUCTION ESTiMATE: 96,842,700 DESIGN FEE % CONSTRUCTION cosT: _8:6%
Ton _1732n Haclieal €

Tyson Hackenberg, Prog. Mgr. W 4/'1\_,. 4% /Z.é' /f —

Program Director, Program Unit (Print & Sign) - Date

Scott Groom, AlA, Director %% g \gl %

Director, Office of Design (Print & Signf ]

Date

/

Mike Rosen, VP
Director, Capital Projects, Administray

Raymond Ribeiro, PE, EV.P
ADGM for Capital Projects Division @rint & Sign,

DISTRIBUTION (By Procurement). e Original to Procurement @ Copies lo Program Unit, Planning and Budgeling, Payments
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NEW YORK CITY HOUSING AUTHORITY
90 CHURCH STREET + NEW YORK, NY 10007

NEWYORKCITY

HOUSING TEL: (212) 306-3000 « hitp://nyc.gov/nycha
AUTHORITY

SHOLA OLATOYE
CHAIR & CHIEF EXECUTIVE OFFICER

August 8, 2014

A/E TASK ORDER ASSIGNMENT #40

LiRo Architects+Planners, P.C.
111 Broadway, Ste 501,

New York, NY 10006

Attn: Gilbert Balog

RE: Provide Replacement Electrical Conduit and Site Lighting, Additional Design
Services and Repair for FEMA and Insurance Requirements, and Site Design and
Installation of Rooftop Generators at Rangel Houses, New York, NY as part of the
Hurricane Sandy Capital Improvement Program (HSCIP Category 2) per
NYCHA’s Request Dated June 9, 2014, Under Requirements Contract No.
AE1203155, (the “Contract”), Oracle Project No. 8322, for a Total Not to Exceed
Amount of Five Hundred Ninety Thousand One Hundred Ninety Four dollars and
Thirty Eight cents ($590,194.38).

Dear Mr. Balog:

Please proceed with the Scope of Services per the terms and conditions of the above referenced Contract
and per the New York City Housing Authority’s request and your proposal dated July 15,2014. In the
event of any conflict in language, the following shall be the order of precedence:

1) The Parent Contract,
2) NYCHA'’s Request for Proposal (Exhibit #1 attached hereto),
3) Your Firms Proposal including Fee Proposal (Exhibit #2 attached hereto).

When billing, submit one (1) itemized invoice (original plus three copies) upon each phase approval,
indicate the Project/Development(s) Oracle No., phase, and description of the services completed.
Address and transmit your invoices to the attention of Mr. J.J. Suarez, Disaster Recovery, New York City
Housing Authority, 250 Broadway, 11™ Floor, New York, NY 10007.

Task Order Assignment Letter for LiRo Architects+Planners, P.C. Contract No. AE1203153, in the amount of $590,194.38, to provide
Architectural, Engineering, and Repair Services for flooding caused by Hurricane Sandy for Hurricane Sandy Capital Improvement Plan (HSCIP)
at Rangel Houses.



EXHIBIT B: Bid Forms

ATTACHMENT #3a — Fee Schedule — Lump Sum Fee by Phase

Payment
Breakdown:

Rangel — Oracle
#8322 Generators

Rangel — Oracle
#8322 FEMA-+Ins

Rangel — Oracle

#8322 Conduit Total

Phase I — Design
Development;
Evaluate
Existing
Conditions
Report; Basis of
Design Report

20%

$35,872.00

15%

$18,921.00

15%

$34,691.25

$89,484.25

Phase 11 —
Preliminary
Design 50%
Documents

35%

$62,776.00

25%

$31,535.00

25%

$57,818.75

$152,129.75

Phase 111 —
Construction/Bid
Documents

45%

$80,712.00

30%

$37,842.00

30%

$69,382.50

$187,936.50

Phase IV — Bid
& Award Phase

N/A

5%

$6,307.00

5%

$11,563.75

$17,870.75

Phase V —
Services During
Construction

N/A

$0.00

20%

$25,228.00

20%

$46,255.00

$71,483.00

Phase VI —
Closeout
Activities

N/A

$0.00

5%

$6,307.00

5%

$11,563.75

$17,870.75

Total Design
Services Lump
Sum Fee

100%

$179,360.00

100%

$126,140.00

100%

$231,275.00

$536,775.00

Allowances
(Fixed)

$20,000.00

$0.00

$20,000.00

$ 40,000.00

Permitted
Reimbursables

$4,484.00

$3,153.50

$5,781.88

§13,419.38

GRAND
TOTAL [NOT
TO EXCEED
AMOUNT]

$203,844.00

$129,293.50

8257,056.88

$590,194.38

Task Order Assignment Letter for LiRo Architects+Planners, P.C. Contract No. AE1203155, in the amount of $390,194.38, to provide
Architectural, Engineering, and Repair Services for flooding caused by Hurricane Sandy for Hurricane Sandy Capital Improvement Plan (HSCIP)
at Rangel Houses.



Approv

ed:
Gllbf:l’t Balog, Date

LiRo Arch:tects+Planncrs, P.C.

Approved:

Q)% 12 Ave, 2o1%

Tyson Hﬁ’c’:kenberg, Program Magr., Disaster Recovery Date

Approved:

. )
1 4 _— {1/
/
“Michael Rosen, Vice President, Disaster Recovery Date
Approved:
x es2)1y
Raymond Ribeir(i, PIE., Executive Vice President Date | [
cel Ribeiro, Rosen, Groom, Hadzibabic, Hackenberg, Suarez, Brezler, Cooper, Keyes Dixon, Gopinathan, Buckmon,
Berger.

Morgan. Oliver

attachments: 2

Task Order Assignment Letter TBD, LiRo Architects+Planners, P.C. Contract No. AE1203155, in the amount of $590,194.38. to provide

Architectural, Engineering, and Repair Services for flooding caused by Hurricane Sandy for Hurricane Sandy Capital Improvement Plan (HSCIP)
at Rangel Houses.



RFFP - Exhibit B: Bid Forms
Project #8322 - HSCIP @ Ralph J. Rangel Houses, Manhattan

EXHIBIT B: Bid Forms

Proposal for Additional A/E Services - Re: Revise Construction Documents for Rooftop Generators

ATTACHMENT #3a - Fee Schedule -Lump Sum Fee by Phase

Payment shall be made in accordance with the terms Exhibit B - Compensation of the Base Contract. Payment for
satisfactory completion of services under the payment schedule shall be a negotiated Not-to-Exceed Lump Sum
design fee as set forth in the finalized Task Order based on the hourly rates, multiplier, and personnel delineated in
Exhibit C - Attachment #3 (Schedule of Hourly Rates). The Fee will be paid in incremental installments during each
phase of the work. Retainage will be payable at the completion and/ or termination of the task order.

Item Phase % of Total Fee $ Amount
Basic Design Services

Phase | - Design Development, Evaluate Existing

Conditions Report; Basis of Design Report 20% $35,872.00
Phase Il - Preliminary Design 50% Documents 35% $62,776.00
Phase Il - Construction/Bid Documents 45% $80,712.00
Phase IV - Bid & Award Phase ** N.A N.A,
Phase V - Services During Construction ** N.A. N.A.
Phase VI - Closeout Activities ** NL.A. N.A,
Total Design Services Lump Sum Fee* 100% $179,360.00
Allowances
Additional Services - Acoustical Analysis of
Generators *** Fixed $20,000.00
Reimbursables Permitted Reimbursables [=2.5% of LS Fee] $4,484.00
GRAND TOTAL [NOT TO EXCEED AMOUNT] $203,844.00

* Expediting Services [for DOB Filing and Plan Reviews/ Approvals for Generators] included in previous Task
Order.

** Services for Phases IV, V and VI are included in previous Task Order.
*** Acoustical analysis of Generators calculated at $5,000 per building type x 4 types = $20,000

Signed:
LiRo Architects + Planners, P.C.

A/E Consultant
Name

Gilbert Balog, A.lLA., Senior Vice President

Principal Name

IS

6/16/2014: REVISED 7/2/2014

Principal Signature

CAPITAL PROJECTS DIVISION
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