NYCHA A/ETASK ORDER NEW YORK CITY HOUSING AUTHORITY

(Program Units Must Fill Qut CAPITAL PROJECTS DIVISION
Sections A, B, & E) 80 CHURCH STREET, NEW YORK, NY 10007

Date: 02/04/2015
A. GENERAL INFORMATION (To Be Completed By Program Unit)

PROGRAM UNIT: Sandy Recovery

PROJECT ADMIN.: Zuny LLano

AJE CONTRACT NUMBER: AE1203159

NAME OF AJE FIRM: MDSzerbaly Associates Architecture, LLC.
CONTRACT START DATE: 4/2/12 through 4/2/17

B. PROJECT INFORMATION (To Be Compleled By Program Unit)

NANIE: REDFERN

SPECIFIC CONTRACT NUMBER: 8310

LOCATION (ADDRESS & BOROUGH) 14-56 BEACH CHANNEL DRIVE 11691

Scope of Work:

Professional services for continuation of the scope of work originally assigned in Task Order (#10) includes 25%
through 100% Design Documents as well as additional scope outlined in the proposal dated 02/03/2015. This scope
also includes construction administration services and closeout of the permanent repair work associated with the
Sandy Recovery Program being completed at Redfern Houses.

Schedule;  Start; 02/06/2015 Completion: 02/06/2017 Duration; 2 Years
C. FUNDING INFORMATION (To Be Complefed By Procurement)
TASK ORDER #: 12 (Assignment #12 RELEASE & 12
CONTRACT LIMIT (NOT TO Exceepy,  ©0:641.363.94 TOTAL OF PREVIOUS ASSIGNMENTS/TASK ORDERS: $2,455,188.29
BALANCE FOR FUTURE TASK ORDERS: 5>+ 186.174.85 AMOUNT REQUESTED FOR CURRENT TASK ORDER _ 92:458,345.28

OPEN BALANCE FOR CONTRACT: §727,829.37

D. (To Be Completed By Planning & Budgeting)

> 4 mQC o
P A m O T
» 4 mQO T

If Additional POETAs, attach supporiing documentation {e.g.; POETA, eic.) # of Pages Altached

E. TASK ORDER INFORMATION (To Be Completed By Program Unit)

aErFee; 24583458 consTRucTioN EsTiMaTE: $34,000.000 DESIGN FEE % CONSTRUCTION COST: 1 -23%

Michael Cooper, Project Mar W 4/0 2 / z // -.9”

Program Director, Program Unlit (Print & Sign) Data
Scott Groom, AlA, Director g 7 o\ 2{5[ " =

Director, Office of Design (Print & Sign), i Date
I::e Rosen, VP g / /[/[//’/I'/Z/ }/é/ ” L(’// / 7"// J/

Director, Capital Projects, Admithistration Unit (Print & Sign) Date
Raymond Ribeiro, PE, E.V.P, — Z 2(! g l )
ADGM for Capital Projects Division (Print & Sign) ‘ v Date [ |

DISTRIBUTION (By Procurement). e Original to Procurement e Copies to Program Unil, Planning and Budgeting, Payments
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NEW YORK CITY HOUSING AUTHORITY
90 CHURCH STREET » NEW YORK, NY 10007

ﬁgﬁgmg TEL: (212) 306-3000 « http://nyc.gov/nycha
AUTHORITY

SHOLA OLATOYE
CHAIR & CHIEF EXECUTIVE OFFICER

02/04/2015
A/E TASK ORDER ASSIGNMENT 12

MDSzerbaty Associates Architecture, LLC.
307 Seventh Avenue

New York, NY 10001

Attn: Mr. Michael Szerbaty

RE: Professional services for continuation of the scope of work originally assigned
in Task Order (#10) includes 25% through 100% Design Documents as well as
additional scope outlined in the proposal dated 02/03/2015. This scope also includes
construction administration services and closeout of the permanent repair work
associated with the Sandy Recovery Program being completed at Redfern Houses,
per NYCHA's request dated November 25, 2014 under requirements contract No.
AE1203159 (the “Contract”), Oracle Project No. 8310, for a Total Not to Exceed
Amount of Two Million Four Hundred and Fifty Eight Thousand Three Hundred
and Forty Five Dollars and Twenty Eight Cents ($2,458,345.28).

Dear Mr. Szerbaty,

Please proceed with the Scope of Services per the terms and conditions of the above referenced Contract
and per the New York City Housing Authority’s request and your proposal dated February 3, 2015. In the
event of any conflict in language, the following shall be the order of precedence:

1) The Parent Contract,
2) NYCHA'’s Request for Proposal (Exhibit #1 attached hereto),
3) Your Firms Proposal including Fee Proposal (Exhibit #2 attached hereto).

When billing, submit one (1) itemized invoice (original copy) upon each phase approval, indicate the
Project/Development(s) Oracle No., phase, and description of the services completed. Address and
transmit your invoices to the attention of Mr. J.J. Suarez, Disaster Recovery, New York City Housing
Authority, 250 Broadway, 1 1" Floor, New York, NY 10007.

Task Order Assignment #12 for MDSzertaty Associates Architecture, LLC. Contract No. AE1203159, in the amount of $2,458,345.28, to
provide continuation of design documents, services during construction and closeout for the Sandy Recovery Program at Redfern Houses,
Queens, NY.



Fee Schedule — Lump Sum Fee by Phase

Item Phase $ Amount
Basic Design
Services
Phase I1I-Preliminary Design, 50% Documents $743,517.67
Phase IV Construction/Bid Documents $763,798.75
Phase V Bid and Award $141,443.70
Phase VI Services During Construction $454,014.56
Phase VII Closeout $113,503.64
Tota! Design Lump Sum Fee $2,216,278.32
Services
Allowances $186,660.00
Reimbursables Permitted Reimbursable (2.5% of LS fee) $55,406.96
Total Allowances + Reimbursables $242,066.96
GRAND TOTAL [NOT TO EXCEED AMOUNT] $2,458,345.28

Task Order Assignment #12 for MDSzerbaty Associates Architecture, LLC. Contract No. AE1203159, in the amount of $2,458,345.28, to
provide continuation of design documents, services during construction and closeout the Sandy Recovery Program at Redfern Houses, Queens,
NY.



More information about the sub-consultant scope of work can be found in the attached proposals.
A summary of proposed fees is a follows:

MDSA Architects $655,437.38
Lakhani & Jordan Consulting Engineers - $1,330,311.18
Ysrael A. Seinuk Consulting Engineers - $57,076.16
Langan Consulting Engineers - $124,507.04
Cost Estimator - $48,946.56
Total Design Services Fee $2,216,278.32
Allowances 186,660.00
Reimbursables {2.5% of fee) 55,406.96
Total (NTE) This Task Order $2,458,345.28
Sincerely,

Michael Szerb&ty, AlA, Principal



RFFP - Exhibit B: Bid Forms
Project#8310 - HSCIP Category 3 @ Redfern Houses, Queens

EXHIBIT B: Bid Forms

Proposal for Additional A/E Services - Re: [Purpose of Proposal]

ATTACHMENT #3a - Fee Schedule -Lump Sum Fee by Phase

Payment shall be made in accordance with the terms Exhibit B - Compensation of the Base Contract. Payment for

satisfactory completion of services under the payment schedule shall be a negotiated Not-to-Exceed Lump Sum

design fee as set forth in the finalized Task Order based on the hourly rates, multiplier, and personnel delineated in
Exhibit C - Attachment #3 (Schedule of Hourly Rates). This assignment is for Phase Ill services only. Additional phases

of work will be awarded under an additional supplemental task order assignments.

Item : Phase e %of Total Fee | $ Amount -

Phase Ill - Preliminary Design, 50% Documents $743,517.67
Phase IV - Construction/Bid Documents $763,798.75
Phase V- Bid and Award $141,443.70
Phase VI - Services During Construction $454,014.56
Phase Vil - Closeout 5113,503.64

Tota.l Design Lump Sum Fee $2,216,278.32

Services

Allowances $186,660.00

Reimbursable Permitted Reimbursable (2.5% of LS fee) 2.50% $55,406.96

Total Allowances + Reimbursable $242 066.96

GRAND TOTAL | [NOT TO EXCEED AMOUNT]

[ $2,458,345.28

Signed:

MDSzerbaty + Associates Architecture LLC

AJE Consultant

Name

Michael D. Szerbaty, AlA

Principal Name

A3

<

2515

Principal Signature

Date

CAPITAL PROJECTS DIVISION




2E°P6R' LG LS OFGLO'PIYS SLHE 00°500'285 Fiy} 5598y ZrSS OELY LOTEL'LOTE oY LLOCE NOISEA DNIHIINIONT ‘5334 /SHNOH TYLOL)
00'0s 00"0% ] 00'0% L o 00'0% 0 00'0% 1) o O5°Z55 LT 000zTs WSSy SHID)| '
ooof 00°os [ 0008 a o0'0g o ooos o o 0808 LT 00'52s mwsdogava) ¥
Oz HERLLE ogZaZ'YS 09 05'956% i SUBLL'SS ZL TSRS i) avz BLHLE e PP9Z$ (/s Jounp)  BE
OU'SR0'SZLS on'agk'ecs zar 00'06L'ZS (13 00°0LE'SPS " ass 00°555'8ES sov. rLo og'ees 5T ooies tazim) sounr|  B'E
00'0Le'LE 00'SZEES 1 DO'SZES ‘gl 00'EA9'ZE ; ‘W 00'S5L' LS LZ Sk 00598 (x4 oogzs LvHnLanyLs) d: Joune| 2
oesea'ors 0Z'PET'ss ‘oo FETTO'ES Tk TO'EDZ'DE ‘ZL ZLESE'DS 86 orz L0°48S LT ST2ES {maseis) BupoouBuz sojues| 9T
00°0S6'T0LE 0o'sZY'ezS zoe OO'SZL'PS t8 0D'0DL'SES 2ot 00°00LLLS L5 2mE 09288 sz o0'ses taan} soues|  O'C
BECS'ES LTSS 13 PLGELS R T 293 Bh SEZLVS s BE L5FGS x4 £B'ILS vunionyLs) lojss) VE
PERLS oe'ieb'ze ek £0°99PS Lk i HELD'TS . zz ; 95°TOP'ES e L ZELELS LT L0'sEE {rioyeis) e
og'sIv'zEs ovane'ss ; 08 BTIZH'ES zh- B89°LZTL'9S .uh : PZOLE'SS 26 oz RS T LYPES 1) subiseg e
00°S69'C6TS 05" LEV L0 ven 05°880'51% Csur osoerams | wier 05'BZC'0BS oz azog STLES 5T 06°BES (43w swubeen seoubus|  LE
oorarics 00'9LLLS £ 09 0z's5g'LE Tk OZ'BEE'SE ; L o9 ERr'ZEE a6 arz O86ZLE LT OO0BES lnaamirs} seswbBug jeubisag .R:-L E
OuTrL'ZIZES 00°cZ0's5S L7 05'6H0'TES ‘w6 06'8LL'69S als 0Z'ZIL'SLS pog 065k SS'CELE (¥4 TWESS (dam} sooufug saubisan soues| 62
00°008'LLS 00'008'cs BE 00°000'LS oL 0U005'LS 5L D0°005'5§ £5 8Lk 00001 5T 000rs (IVHNLINELS) JasuiBul souBiseq soues| BT
BOSPL'ETES WE'BELLES DL PES06'LS L S0BLL'SES o8 BEZL0'E0E L 9Pk £9'ZELE [ 507193 {d3ri) s36euey 130fasd| 1T
03°ZLE'DLE 05ToM'PE it GEZHEE [T 00'sze'os 88 OU'00S'TS or SkE OS'ZELS (x4 o0sHs (IWHNLIOYLS) sefeueprioejord)  9°Z
o0oss'z2s 00'049'5% ‘st QOPEH'ES : L 00°P0S‘9S v 0ozL0'e o8 okt 00°ZLE oz oo'ngs tisgsmils) jaqud) aesuibuz sopes| ST
ZULGT'HOLS PLHEEY'E0RE g .u»w BLGBMETS Z5k ZETLL'EGS Rt OGEGE'08S ots vick £9°Z5LE 5T 507195 {d3aw) (1eeu|bu3 japyg) sadubug someg| BT
00°0zg'L 000EES Sz 00'DBLS 3 00°'08LS z o0'oLss g ] 0006LS viN 000615 (nnamIS) (193430 10 ssuped) wdpupa) | €2
o0'008'0Ls 00°004'02% vEL 00°008'VS ze- 0D00L'CTS [ 00002725 “am iy 00°051S ViN 00osLs {aan) (oD Jo sowpeg) pdpuyd|  EZ
00°00L" k1S 00'DST'ZS o 0005 H 00’5285 sz 00°5LE'CS sk 26 00°5ZZS viN ooszzs (TWHNLONYLS) (190 Jo Swued) pdpuud]  VZ
ONIMAANIDONT, z
BE'LLP'S595 OF'EEa'ZoLs azLz BERET'PPS 265 00'GFC'E6LS BELE 09°LGL'BETS E45: 1 gZLE NOIS30 TYHNLIALHIEY *§3dd [SUNO0H TYL0L
0005 00°0s o 000§ 0 oo'os [] ; o005 ] o (o4 L 00'szE WATIETY SMI0| &k
06°8S6'60LE orBeR'eTs oor. 05°LEL'SS 6" 0ZTC'SCS r09 Op0oE'rrs BEL L8 S5BES ¥4 LTS {uosisdsinial somado un«....' L
00°0% 00'ng ) 00°0% 0 00'0% [ 0a'0s o K 8L'E6S 66T $aZEE V) jsopnp| L
ao'os 00'0% . [ QoS ] oS ) 00°0% ) ] SEirES T SPOES 1Y lioueg|
OFFPRE'ZEES DOZOL'STS i okt 09'255'9% ..u——. * O0'DEL'SES 008 0B PER'SES ; BLL 9zl 58958 1T g Jsubjsag Jounp| S
BROEY'BES 0z'Enz'ees 09t 8p0zL'ss vo0b ozszL'ees ooy 00°zLL'0ES ‘o0 tZ51 z0'b95 [ird LE0ES soubgeag ey BE
OF'LLL'ZZRS OTEPZ'OLS o 00VZL'ES 0zh - 00'P0g'LES oS O Ove'srs o ozee 8991 DETLS [ird zovEg (umdog qop) seBeunyisefosd| €
09°LE9'STLE 00°bPZ'ELS za8 or'esL'ss 80k 09°gz0'0vS Ziv O0'ZLT'YES org Ziak oF'PRS T BCOKS (eaiiuRny 19MD) 199y sopues | Z'E
00'00L'PES 00°005'915 ok 00°'005'LS [ 1] : 00°00E'125 zrk i o0'oor'ezs 964 8P D0051S ¥iN oSS beo0 1o ssupeg) edioupd|  BE
NOISA0 TYHNLIALIHIEY L
AL g aag memg dusrry| sy, inarmy) per | Iy R, Ll Rt
g 2l o | 1L I s i’ nmajp] eomsny - gEeeng i) memepy]  TRTR] gy - wremng ad| 1))
AN A L TP | e K Lo U LTS _.u...»h.n._ anpdigmg prevey G| sew =il Iau._lyﬂ_“cﬂ ML plpeyrad; e nlL

SHEOZ0 QASIAGY FHBHOE

ISYHd A NMOOXYI¥E 334 WNS dlN1 ~ 31N03IHIS 334 - 9E JUsWydeny - g 39iyxa
Susany 'sasnoH wiajpay @ L H Apueg ing 10} Jnn-as0|) ybnoay; sue|d ubisoq %505
S3JIAHAS NDIS3A

NDIS3A 40 321440 | NOISIAIG SLIAroYd TV.LIdYD - ALIMOHLNY ONISTIOH ALID HHOA MAN

bt skt it it L
S "L i
ALRCHLLI WSO AEEY et 8




H1va

RN [ BT

HINVN WL

00°099'091L5 SIVLOL FINYMOTTY

YN 2 192111333 Poaua]

00'008'58% 1RLTRH

00090'TES sBupog PINYRI03D

¥H oouiBuz wapy3aj0a0)

¥H S|

00'000'39% [ino-ouo ou- Azt Aamng ang|

BLUOJ| BIUEMO][Y|

AL
28'042'942'28 0zZ'gLS'L9S% 1995 OLERE LIS TEL SL'EEL'TOLE an9L L10°L0S'ErLE 6OLL LLVET NOIS30 AU $334 ANV SUNOH 'ST¥L0L ANYHD
AT

95'8re'ers 000 o ZE'OPO'OLS ¥D 0ZT'E36'12S ovk POCPE'OLS 01 ZIE ‘s34 [SUNOH T¥L0L
ooos oo'os o o00s a o00'0s ] 00'0% ) 0 05258 jird AT wospsny sonio)  ¥EE

aoos 000s [ 00’0 ) 0008 [} 00°08 [] o oa'ves jird 50 S131npayIg
00°os ooos ] 00'0s o 00'0% o oo'0s ] [:] OLTLS b4 TIPS sobeuep soueinssy Ajeng)  ZH'E
0008 oo'os o 0005 o 0008 o oo'os o o oa°res iz 8L'0ps wbruen quewa)  BLE
0O°0% oo'os o 00'0% 0 00°0% 0 o00s o o BCrELS SET 05729% ._..._u_.o_iw_k’a_‘.n
o0'0g 00°05 (] 00'0% o oo'os o 0o'0s o ] 60°@9Ls ¥ 0605 d jwopoisiy|  6'E
ao'os 0o'os ] 0008 0 a0'ns o a0'0s o o OLTLS T Z9'PES Jolrm wopeatysods)|  8'E
00°0% o0'o§ - o00s ) 00'0s a 00°0% 0 ] og'res Iz BETYS FLTTENY sopas| L'
00°0% o008 ‘o 00'0s o 00'05 o 00°0% [ 0 DSZOLS <z 00'LES i
95°9P6'IrE oo'os o zeoro'olrs 0. 0TEe6' 125 ort. POLPE'OLE B0} zic oRESES sz seees Jowwisa soes| ST
ao0s 0008 o 0D'0% v 0008 0 0o o L] BLLES L6E BY0CE dofenng|  PE
0005 000§ [ 0008 o oo'os a ao'os o ] oUPRIS %7 LGS Jokonng soag| X
oo'os 0008 ‘0 oo0s o [ ] ooos ) ] 00'sTLS ¥ 0088 €L
00'0% 00'0% o 0008 ] oo'os a 00°0§ o o 00°sZHS jird 00°Z85 Jouag| b€

SALL oud| €
1 e Ll | e | ey
L5 T Junsury (il i . i e 1L Amell] aw PHE - - T 23] D | O i e e, e ke | na) || NN 01 - teeeaeg X3y ek ||
34 gy i sty lndury dyr ey .”.-“. b oy (ol e ussg) ...‘L..n..lwn. LWL L LT ELLl|

ISYHd A8 NMOOMYIUE 334 WNS dWNT - 3TNAIHIS I3 - 4 Juawyaelly - g 1giyxa

SHEQZO 0ISINGH PLIBLIOE

suasnp 'sasnoy wajpay B A

dng 10) 3np-aso0]) ybnoay) sueld ubisog %05

¥ Apues w

$321A43S NDIS3a

NOIS3d 40 321440 { NOISIAIG SLIFM0Hd TYLIAYD - ALIHOHLNY ONISNOH ALID HHOA M3IN

et v el e
st b e AR
ALY DAEAOe ALID 0H WM




