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 1.1.21 Contractor's Proposal submitted for the Contract  

 1.1.22 All provisions required by law to be inserted in this Agreement, whether actually inserted or not 

  

   

1.2 "Agency" shall mean a city, county, borough or other office, position, department, division, bureau, board or commission, or a 

corporation, institution or agency of government, the expenses of which are paid in whole or in part from the City treasury. 

 

1.3 "Agency Chief Contracting Officer" ("ACCO") shall mean the person designated by the Commissioner to exercise such powers 

and duties with respect to procurement as are set forth in the Procurement Policy Board Rules. 

 

1.4 "Allowance" shall mean those contract funds allocated for the payment of specific costs and expenses, in accordance with Article 

42 hereof. 

 

1.5 "Business Day" shall mean a day other than a Saturday, Sunday or a day on which the executive offices of the Department are not 

officially open for business. 

 

1.6 "City" shall mean the City of New York. 

 

1.7 "Commissioner" or "Agency Head" shall mean the Commissioner of the Department of Design and Construction of the City of 

New York, his/her successors, or duly authorized representative(s). 

 

1.8 "Commissioner's Representative" shall mean the Project Manager designated by the Commissioner or any successor or alternate 

representative selected by the Commissioner. 

 

1.9 "Comptroller" shall mean the Comptroller of the City of New York, his/her successors, or duly authorized representatives. 

 

1.10 "Consultant" or "Consultant(s)" shall mean any person, firm, partnership or corporation engaged by the Contractor to furnish 

architectural, engineering, design, or any other consulting services for the Program. 

 

1.11 "Construction Documents" shall mean the final plans, drawings and specifications and all modifications thereto prepared by 

consultant(s) engaged by the Contractor and approved in writing by the Commissioner.  Upon such approval, the Construction Documents 

shall become part of this Agreement, as set forth in Article 1.1.3. 

 

1.12 "Contract" or "Contract Documents" shall mean each of the various parts of the Agreement set forth in Article 1.1. 

 

1.13 "Contract Work" shall mean everything required to be furnished and done by the Contractor pursuant to the Agreement, except 

Extra Work. 

 

1.14 "Contractor" or “Construction Manager” or “CM” shall mean the, whether a corporation, firm, or individual, or any combination 

thereof, and its, their, his or her successors, personal representatives, executors, administrators and assigns, and any person, firm or 

corporation who or which shall at any time be substituted in the place of the party of the second part under this Contract. 

 

1.14.1  “Day” or “Days”, unless otherwise indicated shall mean calendar days. 

 

1.15 "Department" or "DDC" shall mean the Department of Design and Construction of the City of New York acting by and through 

the Commissioner thereof, or his/her duly authorized representative. 

 

1.16 "Drawings" shall mean all graphic or written illustrations, descriptions, explanations, directions, requirements and standards of 

performance applied to the Work as detailed and designated in the Construction Documents. 

 

1.17 "Extra Work" shall mean work not reasonably foreseeable at the time of the execution of this Agreement or not reasonably 

inferable from the Agreement. 

 

1.18 "Final Acceptance" shall mean acceptance of all the Work relating to each Home by the Commissioner. 

 

1.18.1   Final Approved Punch List" shall mean a list, approved pursuant to Article 10.4, specifying those items of Work to be completed 

by the Contractor after Substantial Completion and dates for the completion of each item of Work. 

 

 

1.19 "Government Entity" shall mean the United States, the State and City of New York, and any and every agency, department, court, 

commission, or other instrumentality or political subdivision of government of any kind whatsoever, now existing or hereafter created. 

 

1.19.1  “Home” shall mean a one- to four-family Home assigned to the Contractor in a Work Order, including the building and land, that 

was adversely affected by Hurricane Sandy, that are included in the Housing Recovery Office’s Build It Back program. 
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1.19.2 “Homeowner” shall mean the owner of a Home 

 

1.19.3 “HUD Notices” means Federal Register Notices published by HUD as follows: 

 

         “Allocations, Common Application, Waivers, and Alternative Requirements for Grantees Receiving 

Community Development Block Grant (CDBG) Disaster Recovery Funds in Response to Hurricane 

Sandy,” Federal Register, Volume 78, No. 43 (March 5, 2013); 

         “Clarifying Guidance,  Waivers,  and Alternative Requirements for Hurricane Sandy Grantees in 

Receipt of Community Development Block Grant Disaster Recovery Funds,” Federal Register, Volume 

78, No. 76 (April  19,  2013);  

         “Allocations, Waivers, and Alternative Requirements for Grantees Receiving Community 

Development Block Grant Disaster Recovery Funds in Response to Disasters Occurring in 2011 or 

2012,” Federal Register, Volume 78, No. 103 (May 29, 2013);  

         “Additional Waivers and Alternative Requirements for Hurricane Sandy Grantees in Receipt of 

Community Development Block Grant Disaster Recovery Funds,” Federal Register, Volume 78, No. 149 

(August 2, 2013);  

         “Second Allocation, Waivers, and Alternative Requirements for Grantees Receiving Community 

Development Block Grant (CDBG) Disaster Recovery Funds in Response to Hurricane Sandy,” Federal 

Register, Volume 78, No. 222 (November 18,  2013);  

         “Clarifying Guidance, Waivers, and Alternative Requirements for Grantees in Receipt of Community 

Development Block Grant Disaster Recovery Funds Under the Disaster Relief Appropriations Act, 

2013,” Federal Register, Volume 79, No. 59 (March 27, 2014); 

         “Second Allocation, Waivers, and Alternative Requirements for Grantees Receiving Community 

Development Block Grant (CDBG) Disaster Recovery Funds in Response to Disasters Occurring in 

2013,” Federal Register, Volume 79, No. 106 (June 3, 2014); and 

         “Additional Clarifying Guidance, Waivers, and Alternative Requirements for Grantees in Receipt of 

Community Development Block Grant Disaster Recovery Funds Under the Disaster Relief 

Appropriations Act, 2013,” Federal Register, Volume 79, No. 133 (July 11, 2014);  

 

and all subsequent Federal Register Notices that are published and related to CDBG-DR assistance provided to the City of New 

York for recovery purposes related to Hurricane Sandy. 

 

 

1.19.4 “Integrity Monitor” means the person or firm hired by the New York City Department of Investigation to conduct audits and 

investigations.  

 

1.20 "Law(s)" shall mean each and every law, rule, regulation, order or ordinance of any kind whatsoever issued by any Government 

Entity, common law, or HUD Notice, in effect from the date hereof through Final Acceptance, applicable to or affecting the Project, the 

Site(s), the Construction Documents, the Work, and all employees engaged in Work hereunder. 

 

1.21 "Lien" shall mean any and every lien, lease, security interest, or encumbrance of any kind whatsoever including, but not limited 

to, a Mechanic's Lien. 

 

1.22 "Materialman" shall mean any person, firm, or corporation, other than employees of the Contractor, who or which contracts with 

the Contractor or any Subcontractor to fabricate or deliver, or who actually fabricates or delivers, plant, material or equipment to be 

incorporated into the Work. 

 

1.23 "Mayor" shall mean the Mayor of the City of New York, his successors or duly authorized representatives. 

 

1.24 "Means and Methods of Construction" shall mean the labor, materials in temporary structures, tools, plant and construction 

equipment, and the manner and time of their use, necessary to accomplish the result intended by this Agreement. 

 

1.25 "Modification" shall mean any written amendment of this Agreement signed by both the Department and the Contractor. 

 

1.25.1  “Program” shall mean all of the Projects assigned to the Contractor pursuant to this Agreement. 

 

1.26 "Project" shall mean all of the Work required by this Agreement for a Home or group of Homes assigned to the Contractor by the 

Commissioner in a written Work Order.    

 

1.27 “Project Executive” shall mean the person designated by the Contractor to provide, on an as needed basis, executive or 

management expertise and oversight with respect to the Program.  The person so designated shall be identified as the Project Executive in 

Exhibit A and in the staffing plan approved by the Commissioner in accordance with Article 11.3.1 

 

1.28 "Safety Standards" shall mean all laws, union rules and trade or industry custom or codes of any kind whatsoever, in effect from 

the date hereof through Final Acceptance, pertaining to worker safety and accident prevention applicable to the Projects and/or the Work 

(including, but not limited to, rules, regulations and standards adopted pursuant to the Occupational Safety and Health Act of 1970, as 
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amended from time to time). 

 

1.29 "Samples" shall mean physical examples or specimens, intended to demonstrate workmanship or the characteristics of materials 

and equipment and/or to establish standards by which the Work will be judged.  "Samples" includes (but is not limited to) raw materials, 

assemblies, completed items, working components or parts thereof, required under this Agreement or by the City to ascertain whether the 

kind, quality, assembly, construction, workmanship, finish, color, texture, grade or other characteristics of Work submitted by the 

Contractor conforms to the requirements of the Agreement. 

 

1.30 "Shop Drawing" shall mean any and all drawings, diagrams, layouts, explanations, illustrations, manufacturer's drawings or other 

written or graphic materials which illustrate any portion of the Work. 

 

1.31 "Site(s)" shall mean the area(s) upon or in which the Contractor's operations hereunder are carried on, and such other areas 

adjacent thereto as may be designated by the Commissioner's Representative. 

 

1.32 "Specifications" shall mean all of the directions, requirements and standards of performance applied to the Work as detailed and 

designated in the Construction Documents. 

 

1.33 "Subcontractor" shall mean any person, firm, or corporation, other than employees of the Contractor, who or which contracts 

with the Contractor or his Subcontractors to furnish, or actually furnishes consulting services, labor, or labor and materials, or labor and 

equipment, at the Site or in the performance of any of the Work hereunder.  All Subcontractors are subject to the prior written approval of 

the Commissioner. 

 

1.34 "Substantial Completion"  shall mean the written determination by the Commissioner’s Representative that the Work required for 

a Home is substantially, but not entirely, complete and the approval of the Final Approved Punch List. 

 

1.35 "Unavoidable Delay" shall mean any delay or obstruction whatsoever in the Work resulting from any act or event which has had 

(or may reasonably be expected to have) a material adverse effect on Contractor's ability to perform its obligations under this Agreement, if 

such act or event is beyond the reasonable control of Contractor and such act or event was not (and would not have been) separately or 

concurrently caused by a negligent or willful act or omission of Contractor and/or could not have been prevented by reasonable actions on 

Contractor's part.  Unavoidable Delay shall include without limitation: 

 

 1.35.1 Acts of God; 

1.35.2 Unforeseeably severe weather conditions; 

1.35.3 Fire, earthquake, explosion, landslide, lightning or flood; 

1.35.4 Epidemic; 

1.35.5 Strikes or lockouts; 

1.35.6 Riots, civil disturbance, insurrection, enemy action or war; 

1.35.7 Injunctions or orders of any Government Entity; 

1.35.8 Embargoes or blockades. 

 

1.36 "Utilities" shall mean any and all utility services and installations whatsoever including, but not limited to, gas, water, electricity, 

telephone, other telecommunications, steam, sewer and storm sewer, and all piping, wiring, conduit and/or other fixtures of every kind 

whatsoever related thereto or used in connection therewith. 

 

1.37 "Work” shall mean all tasks and services required to complete the Program. 

 

1.38 “Work Order” shall mean a written directive by the Commissioner by which a Project is assigned to the Contractor.  

 

ARTICLE 2 - COMPLIANCE WITH LAWS 

 

2.1 Procurement Policy Board Rules:  This Contract is subject to the Rules of the Procurement Policy Board of the City of New York 

(“PPB Rules”) in effect at the time of the receipt of proposals for this Contract.  In the event of a conflict between the PPB Rules and a 

provision of this contract, the PPB Rules shall take precedence.  

 

2.2 The Contractor shall comply with all local, State and Federal laws, rules and regulations applicable to this Agreement and to the 

work to be done hereunder. 

 

2.3 The Contractor shall give or cause to be given all necessary notices, obtain or cause to be obtained all permits, and pay or cause 

to be paid all fees required in connection with the Work, and comply with all local, state and federal laws, rules and regulations affecting 

work of this character.  These laws, rules and regulations shall take precedence over any requirements of this Contract where a conflict 

occurs.  Nothing herein contained shall, however, be construed as permitting the use of material and equipment of lesser quality than 

specified hereunder, unless the specified material or equipment violates such laws, rules or regulations. 

 

2.4 The Contractor shall be responsible for applying for and obtaining the required approval of all federal, state and local agencies 

having jurisdiction over the subject matter hereof.  As provided in Article 10.4, such approvals are required for a determination of 

Substantial Completion. 
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2.5 In accordance with Section 165 of the State Finance Law, the Contractor agrees that tropical hardwoods, as defined in Section 

165 of the State Finance Law, shall not be utilized in the performance of this Contract, except as the same are permitted by the foregoing 

provision of law. 

 

2.6 The Contractor shall comply with all HUD requirements, including but not limited to those set forth in Exhibit G.   

 

ARTICLE 3 - TIME OF ESSENCE 

 

3.1 In performing the Work hereunder, the Contractor and the City shall place emphasis on considerations which will aid in 

expediting the construction consistent with the construction standards of the Build it Back program and procedures of the City.  The 

Contractor agrees to use all resources at its command so that each Project is completed in an expeditious fashion by the various 

Subcontractors and to this end, it shall give constant attention to the adequacy of its own and each Subcontractor's planning, personnel, 

equipment and the availability of materials and supplies.  The Contractor and the City acknowledge that time will be of the essence for each 

Home and will use their best efforts to prevent delays.  If a situation cannot be resolved, the Contractor shall bring it to the immediate 

attention of the Commissioner. 

 

ARTICLE 4 - AGREEMENT TO SERVE 

 

4.1 The City hereby retains the Contractor to perform the Work hereinafter described, on the terms and conditions specified herein, 

and the Contractor hereby agrees to so serve.  The Contractor is familiar with the terms of this Agreement, and the intended use of the 

Homes upon completion of construction.  The Contractor hereby certifies that it has the necessary experience, expertise, personnel and 

resources to fulfill its obligations under this Agreement competently and efficiently.  The Contractor agrees to use its best efforts to 

complete each Project as soon as possible, in a manner meeting the highest professional standards. 

 

ARTICLE 5 - REPRESENTATIONS AND WARRANTIES 

 

5.1 Responsibility and Competency:  The Contractor warrants and represents as follows: 

 

5.1.1 That it is financially solvent and sufficiently experienced and competent to perform the Work required by this 

Agreement, or to cause the same to be performed. 

 

5.1.2 That its employees, agents, Consultants possess the requisite expertise, skill, experience and financial resources to 

perform the Work as required by this Agreement. 

 

5.1.3 That (1) it is not in arrears to the City of New York upon debt, contract, or taxes; (2) it is not a defaulter, as surety or 

otherwise, upon any obligation of the City of New York; (3) it has not been declared not responsible or disqualified by any agency of the 

City of New York or State of New York, and it is not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded by any Federal department of agency, and (4) there is not any proceeding pending relating to the responsibility or qualification of 

the Contractor to receive public contracts,  

 

5.2 Procurement of Agreement:  The Contractor represents and warrants that no person or selling agency has been employed or 

retained to solicit or secure this Agreement upon an agreement or understanding for a commission, percentage, brokerage fee, contingent 

fee or any other compensation.  The Contractor further represents and warrants that no payment, gift or thing of value has been made, given 

or promised to obtain this or any other agreement between the parties.  The Contractor makes such representations and warranties to induce 

the City to enter into this Agreement and the City relies upon such representations and warranties in the execution hereof. 

 

 5.2.1 For a breach or violation of such representations or warranties, the Commissioner shall have the right to annul this 

Agreement without liability, entitling the City to recover all moneys paid hereunder and the Contractor shall not make claim for, or be 

entitled to recover, any sum or sums due under this Agreement.  This remedy, if effected, shall not constitute the sole remedy afforded the 

City for falsity or breach, nor shall it constitute a waiver of the City's right to claim damages or refuse payment or to take any other action 

provided for by law or pursuant to this Agreement. 

 

5.3 Conflicts of Interest:   

 5.3.1.            The Contractor represents and warrants that neither it nor any of its directors, officers, members, partners or 

employees, has any interest nor shall they acquire any interest, directly or indirectly, which conflicts in any manner or degree with the 

performance of this Agreement.  The Contractor further represents and warrants that no person having such interest or possible interest 

shall be employed by or connected with the Contractor in the performance of this Agreement. 

 5.3.2            Consistent with Charter § 2604 and other related provisions of the Charter, the Admin. Code and the New York State 

Penal Law, no elected official or other officer or employee of the City, nor any person whose salary is payable, in whole or in part, from the 

City Treasury, shall participate in any decision relating to this Agreement which affects his or her personal interest or the interest of any 

corporation, partnership or other entity in which he or she is, directly or indirectly, interested; nor shall any such official, officer, employee, 

or person have any interest in, or in the proceeds of, this Agreement.  This Paragraph B shall not prevent directors, officers, members, 

partners, or employees of the Contractor from participating in decisions relating to this Agreement where their sole personal interest is in 

the Contractor. 

 5.3.3.            The Contractor shall not employ a person or permit a person to serve as a member of the Board of Directors or as an 
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officer of the Contractor if such employment or service would violate Chapter 68 of the Charter. 

 

5.4 Fair Practices:  The Contractor and each person signing on its behalf certifies, under penalties of perjury, that to the best of its, his 

or her knowledge and belief: 

 

 5.4.1 The prices in this Contract have been arrived at independently without collusion, consultation, communication, or 

agreement, for the purpose of restricting competition, as to any matter relating to such prices with any other proposer or with any 

competitor; 

 

 5.4.2 Unless otherwise required by law, the prices which have been quoted in this contract and in the proposal submitted by 

the Contractor have not been knowingly disclosed by the Contractor prior to the proposal opening, directly or indirectly, to any other 

proposer or to any other competitor, and 

 

 5.4.3 No attempt has been made or will be made by the Contractor to induce any other person, partnership or corporation to 

submit or not to submit a proposal for the purpose of restricting competition. 

 

 5.4.4 The fact that the Contractor (a) has published price lists, rates, or tariffs covering items being procured, (b) has 

informed prospective customers of proposed or pending publication of new or revised price lists for such items, or (c) has sold the same 

items to other customers at the same prices being bid, does not, without more, constitute a disclosure within the meaning of the above. 

 

ARTICLE 6 - TERM OF PERFORMANCE 

 

6.1 Term of Contract:  This Contract shall commence as of April 29, 2015 and shall remain in effect for 1825 consecutive calendar 

days unless otherwise terminated by the Commissioner pursuant to the terms of this Contract. 

 

ARTICLE 7 - OVERVIEW OF CONTRACTOR'S SERVICES 

 
7.1 The Contractor shall provide construction management / design / build services on a requirements basis for the types of tasks and 

services described in Exhibit A.  This Agreement is for the rehabilitation of one- to four-family Homes within the City of New York that 

were damaged by Hurricane Sandy.  Homeowners have agreed to participate in the Build it Back Program of the New York City Housing 

Recovery Office.   This Agreement is being procured by the City and funded by the US Department of Housing and Urban Development ( 

“HUD”), under the Federal Community Development Block Grant Disaster Relief Program.   The Contractor must comply with all federal 

requirements, including but not limited to those described in “Exhibit G.” The Contractor's Work shall include without limitation, 

investigation, planning, pre-construction, design, construction, management, supervision and coordination of all Work necessary and 

required for any Project assigned hereunder to effectuate its timely completion. 

  

7.2 The Commissioner shall, by Work Order, assign various Homes or groups of Homes to the Contractor for the performance of 

required Work which may include the areas of work described in detail Exhibit A. Regarding the assignment of Projects, the Commissioner 

reserves the following rights: (1) to determine the order of priority for the performance of Work for the assigned Projects; (2) to increase or 

decrease the Projects assigned to the Contractor based on need or performance including assigning Sites outside the Borough assigned, and 

(3) To solicit separate design proposals from selected design Consultants for unique resilient developments which require greater 

innovation and creativity, and (4) To assign Homes that have designs that have been developed by another firm and assigned to the CM for 

construction only. 

 

 

7.3 Ownership of Documents:  Any and all material records or documents prepared by or for the Contractor pursuant to this 

Agreement, including, but not limited to, office diaries, field diaries, daily records of labor, materials and equipment used, notes, reports, 

including laboratory and plant inspection reports, designs, drawings, tracings, estimates, specifications, schedules, and/or photographs, 

shall be the property of the City.  During the term of this Agreement and at any time within 6 years thereafter, the Contractor shall, upon 

demand, promptly deliver such records or documents to the Commissioner, or make such records or documents available to the 

Commissioner or his authorized representatives for review and reproduction at such place as may be designated by the Commissioner.  

Thereafter, the City may utilize such records or documents in whole or in part or in modified form and in such manner or for such purposes 

or as many times as it may deem advisable without employment of or additional compensation to the Contractor.  

 

7.4  The City acknowledges and agrees that (i) Construction Manager’s and its Consultants’ engineering and architectural designs are 

not intended or represented to be suitable for use on the Project unless completed and signed by Construction Manager or its Consultants, 

(ii) Construction Manager’s or its Consultants’ engineering and architectural designs are not intended for use or reuse by the City for 

additions or alterations to the Project, Home (except the Home indicated on the engineering and architectural design) or any other project 

without prior written authorization (including completion, verification and adaption) by the Construction Manager or its Consultant, (iii) 

any such unauthorized use, reuse or modification of Construction Manager or its Consultants of such engineering and architectural designs 

will be at the City’s sole risk and without liability or legal exposure to Construction Manager or its Consultants, and (iv) the City shall 

indemnify and hold harmless Construction Manager and its Consultants from all claims, damages, losses and expenses, including attorneys’ 

fees, arising out of or resulting from the City’s  unauthorized use, reuse or modification of Construction Manager’s or its Consultants’ 

engineering and architectural designs. 
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ARTICLE 8 - PROGRESS SCHEDULE 

 

8.1 To enable the Work to be performed in an orderly and expeditious manner, the Contractor, within twenty (20) calendar days after 

being issued a Work Order, unless otherwise directed by the Commissioner, shall submit a proposed progress schedule for the assigned 

Work.  The Contractor will use its best efforts to complete the Work assigned within the timeframes established in the Target Timeframes 

attached hereto in Exhibit A, If for any reason the Contractor cannot perform the Work within the timeframes established in the Target 

Timeframes it must state with specificity the reasons therefore and proposed amended timeframes.  The Contractor shall amend the 

proposed progress schedule as directed by the Commissioner.  The timeframes in the progress schedule will commence upon the 

Commissioners approval thereof.  Notwithstanding the foregoing, the .Contractor shall begin Scoping and Design services upon issuance of 

a Work Order.    

 

The progress schedule shall indicate  the information specified below:  

 

 

8.1.1 The anticipated time of commencement and completion of each of the various operations to be performed; 

8.1.2 The sequence and inter-relationship of each these operations with the others; 

8.1.3 The estimated time required for fabrication or delivery, or both, of all materials and equipment required for the work. 

 

8.2 The proposed schedule shall be revised as directed by the Commissioner's Representative, until finally approved by him, and 

after such approval, shall, subject to the provisions of Article 17, be strictly adhered to by the Contractor. 

 

8.3 If the Contractor shall fail to adhere to the approved progress schedule, or to the schedule as revised pursuant to Article 17 

hereof, he must promptly adopt such other or additional means and methods of construction as will make up for the time lost and will 

assure completion in accordance with such schedule. 

 

8.4 Responsibility for Delay: In the event that any Project or Home is not completed within the timeframe set forth in the approved Project 

Schedule, the Commissioner shall prepare a report analyzing the causes of the delay and determining responsibility for the same. 

 

8.4.1 If the report indicates that the Contractor, as a result of its negligent actions or inactions, is responsible for the delay, or any portion 

thereof, the Commissioner, upon the expiration of a thirty (30) day cure period (“Grace Period”), shall deduct from any amount due and 

owing to the Contractor t, the amount of $100.00 per day, for the period of the delay, until such time as the Work covered by the subject 

construction contract is Substantially Complete.  Provided, however, Contractors aggregate liability for such damages shall in no event 

exceed ten percent (10%) of the Fee for Profit for such construction contract.  In the event Contractor is assessed such damages yet meets 

the date of Substantial Completion set forth in the respective approved Project Schedule, the damages amounts previously deducted by the 

City, from Contractor’s Fee for Profit, shall be credited by the City back to the Contractor.   

 

8.4.2 If the Contractor files a dispute regarding its responsibility for the delay, or any portion thereof: the Contractor is obligated, while the 

dispute is pending, to continue performing any required Work pursuant to this Contract, and, if demanded by the Commissioner, to pay the 

amount described in the paragraph above. 

 

8.4.3 The following shall have no relevance to a determination by the Commissioner that the Contractor is responsible for the delay, or any 

portion thereof: (a) approval by the Commissioner of any time extension(s), and/or (2) approval by the Commissioner of any revised 

Project Schedule. Any such approval(s) by the Commissioner shall not be referred to or offered in evidence by the Contractor or its 

attorneys in any dispute or proceeding regarding the Contractor's responsibility for the delay. 

 

 

ARTICLE 9 - DESIGN CONSULTANT 

  The Contractor shall, through its design Consultant, provide all design services required for the Projects, as directed by the Commissioner.  

The types of Projects to be assigned to the Contractor under this Contract are set forth in Exhibit A.   

   

 9.3.1 Approval of Consultants and Subconsultants:  Professional design services required hereunder shall be provided by 

persons or firms licensed by the State of New York.  All Consultants performing such services are subject to the prior written approval of 

the Commissioner.  If an approved  

Consultant elects to subcontract any portion of its subcontract, the proposed subconsultant is subject to the prior written approval of the 

Commissioner. The Commissioner's approval of a Consultant or subconsultant shall not relieve the Contractor of any of its responsibilities, 

duties and liabilities hereunder. 

 

9.3.2 Removal of Consultants:  An approved Consultant performing professional design services hereunder shall not be 

removed without the prior written approval of the Commissioner.  The Commissioner reserves the right to require the Contractor to remove 

and replace an approved Consultant.  

 

9.3.3 Contractor’s Responsibility for Consultants:  The Contractor shall be solely responsible to the City for the acts, 

defaults, errors or omissions of its Consultants and of such Consultant’s officers, agents and employees, each of whom shall, for this 

purpose, be deemed to be the agent or employee of the Contractor to the extent of its subcontract. 

 

9.3.4 Specific Design Services: Design Services required for the Project are  described in detail in Exhibit A. 
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 9.3.5 Design Compliance:  All required design services shall be in accordance with: (1) criteria provided by DDC, and (2) all 

applicable local, state and federal laws, rules and regulations, including without limitation, the New York City Building Code and 

construction requirements in HUD Notices. 

 

 9.3.6 Approvals of Design:  Final design documents are subject to: (1) written approval by the Commissioner, and (2) 

approval by all regulatory agencies whose approval of the design is required, including without limitation the New York State Department 

of Environmental Conservation, the New York City Department of Environmental Protection, the New York City Fire Department and the 

New York City Department of Buildings.  All drawings shall bear all required stamps of approval, including the seal and authorized 

facsimile of the signature of the Architect of Record, and shall be accompanied by all necessary applications, certificates, or permits of all 

local, state and federal agencies having jurisdiction over the Work. 

 

 9.3.7 Review of Design Documents:  Throughout the design process, the Contractor shall review and comment on the design, 

with special attention to the following issues:  (1) constructability; (2) coordination; (3) economy and efficiency;  (4) minimization of 

impact on agency operations; (5) division of the work for bidding purposes; (6) time of performance; (7) compliance with the required 

scope of Work; (8) compliance with DDC criteria, and (9) avoidance of inconsistencies, problems, delays and change orders during the 

construction process.  At the time of submission of final design documents, the Contractor shall provide written comments addressing the 

above issues.  

 

 9.3.8 Submission and Approval of Final Design Documents:  The provisions set forth below shall apply to the submission, 

review and resubmission of final design documents. 

 

(a) Within fourteen (14) consecutive calendar days of submission or resubmission of final design documents, the 

Commissioner shall: (1) approve the same in writing, or (2) approve the same as noted and indicate whether resubmission 

is required, or (3) disapprove the same and transmit changes or comments to the Contractor.  

(b) In the event the final design documents are not approved, the Contractor shall, within ten (10) consecutive calendar days 

of receipt of the Commissioner’s changes or comments, revise such documents and resubmit the same to the 

Commissioner for written approval. 

(c) The day on which the final design documents are actually received by the respective party shall be considered the first 

consecutive calendar day for the purpose of calculating the submission, resubmission and review times set forth above; 

provided, however, documents received after 3:00 P.M. shall be deemed received the next consecutive calendar day. 

(d) Upon resubmission of final design documents, the Contractor shall not make any changes from the original submission, 

unless such changes are in response to comments by the Commissioner or are specifically noted in a written cover letter. 

 

 9.3.9 Subcontract Requirements:  The subcontract(s) between the Contractor and the Consultant(s)  hereunder shall be in 

accordance with the provisions set forth below, unless otherwise authorized in a written directive from the Commissioner. 

 

(a) Such subcontracts shall require that all design services comply with all criteria and requirements set forth in this Contract. 

(b) Such subcontracts shall contain provisions approved in advance by the Commissioner regarding the time for completion 

of all required design services. 

(c) Such subcontracts shall require that the Consultant carry the following types and amounts of insurance, unless an 

exemption is expressly authorized in advance in writing by the Commissioner: (1) commercial  general liability insurance 

with coverage at least as broad as ISO Form CG 0001, occurrence (rather than claims-based) in the minimum amount of 

$1,000,000 per occurrence (combined single limit), $2,000,000 aggregate, with the City of New York and the 

Homeowner named as additional insureds thereunder with coverage at least as broad as ISO Form CG 20 26; (2) workers 

compensation insurance, disability benefits insurance, and employer’s liability insurance, as required by New York State 

Law;  and (3) professional liability insurance, as set forth in Article 23.  All policies shall be in compliance with the 

requirements of Article 23, except as otherwise provided in this paragraph, and shall be issued by companies that meet the 

criteria set forth in such article.  Proof of Insurance shall be provided to DDC in accordance with Article 23.   

(d) Such subcontracts shall contain a provision regarding the resolution of disputes between the Subcontractor and the 

Contractor.  Such provision shall conform to the requirements set forth in Article 10.2.2(g). 

(e) Such subcontracts shall require that the Consultant agree not to make any claims against the City, its officers, agents or 

employees, by reason of such subcontract or any acts or omissions of the Contractor; provided however, such restrictions 

shall not apply to disputes submitted by Consultant pursuant to dispute resolution provisions contained in the subcontract. 

(f) Such subcontracts shall include a provision requiring the Subcontractor to make payment to each of its Subcontractors or 

suppliers for Work performed under this Contract in the same manner and within the same time period set forth in Article 

43 (“Prompt Payment”). 

(g)  Such subcontracts shall require cooperation with the Integrity Monitor.  

 

9.4 Patented and Proprietary Items:  The Consultant  shall not, without the prior written approval of the Commissioner, specify for 

the Project, or necessarily imply the required use of any article, product, material, fixture or form of construction, the use of which is 

covered by a patent, or which is otherwise exclusively controlled by a particular firm or group of firms. 

 

 

 9.4.1 The Contractor shall be solely responsible for and shall defend, indemnify, and hold the City harmless from any and all 
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claims (even if the allegations of the lawsuit are without merit) and judgments for damages and from costs and expenses to which the City 

may be subject to or which it may suffer or incur allegedly arising out of or in connection with any infringement by the Contractor of any 

copyright, trade secrets, trademark or patent rights or any other property or personal right of any third party by the Contractor and/or its 

Subcontractors and/or Consultants in the performance or completion of the Work. Insofar as the facts or Law relating to any claim would 

preclude the City from being completely indemnified by the Contractor, the City shall be partially indemnified by the Contractor to the 

fullest extent permitted by Law. The Contractor’s contract with the Consultant shall contain a provision that the Consultant will indemnify 

and hold harmless the City and in the same manner as the Contractor must pursuant to this article 9.4.1. 

 

9.5 Standard of Care 

 

Design services provided under this Agreement will conform to the generally accepted standard of care, skill and diligence as would be 

provided by a prudent architectural or engineering firm experienced in supplying such services in the New York City area on projects of 

similar size and complexity (“Standard of Care”). Nothing is this Agreement will require a level of performance by the design Consultant 

higher than the Standard of Care.  No other warranty of any kind,, express or implied, at common law or created by statute, is extended, 

made, or intended with respect to the design services under this Agreement. 

 

 

ARTICLE 10 - CONSTRUCTION WORK 

 

10.1 General:  The Contractor shall provide all required construction Work for a Project, as directed by the Commissioner.  The types 

of Projects to be assigned to the Contractor pursuant to this Contract are set forth in Exhibit A.  All construction work will be procured by 

bidding projects to the Pre-Qualified Lists (PQLs) set up by the City for the Build It Back Program.   

  

 10.1.1 Required Approvals:  The Contractor’s provision of all required Work for the Projects must comply with all federal, 

state and local requirements, including obtaining all required permits and approvals from regulatory agencies having jurisdiction over the 

Work, including without limitation the agencies set forth below. 

 

(a) New York State Department of Environmental Conservation  

(b) New York City Department of Environmental Protection 

(c) United States Environmental Protection Agency  

(d) New York City Fire Department, Bureau of Fire Protection (Certificate of Operation) 

(e) New York City Department of Buildings  

(f) New York City Department of Consumer Affairs 

(g)  US Department of Housing and Urban Development  

 

10.2 Subcontracts for Construction:  As authorized in a written directive from the Commissioner, the Contractor shall, on the basis of 

fully coordinated Construction Documents, prepared by the design Consultant enter into subcontracts for all construction Work required for 

the various Projects. The Contractor may not provide the construction Work itself.  For all construction contracts greater than $300,000 

procured through the PQL lists, the construction contractors will be required to enter into the BCTC Outer Borough Residential PLA. 

 

 10.2.1 Competitive Bid Procedure for Construction Work, Pre-Qualified List:  Before entering into any subcontract for 

construction Work, the Contractor shall conduct a competitive bid procedure to construction Subcontractors that have been pre-qualified by 

DDC.  DDC shall provide the Contractor with a list or lists, as appropriate, of Pre-Qualified construction Subcontractors.  Such competitive 

bid procedure shall be in accordance with all DDC requirements, including without limitation, the items set forth below: 

 

(a) The Contractor shall prepare a Request for Bids ("RFB") for the required construction Work and shall submit the same to 

the Commissioner for review and approval prior to issuance.  The Contractor shall utilize the  “Hurricane Sandy-affected 

Residential Community Recovery Guidelines for Information for Bidders” in the preparation of bid documents. The RFB 

shall include the following items:  

  

 

(1) Form of subcontract.  Such subcontract shall comply with the requirements set forth below.   

(2) Requirements applicable to bidders, as specified by DDC, including without limitation, requirements of HUD 

(e.g., a requirement that the Contractor is not federally debarred), for MWBE participation, and for safety.  The 

Contractor shall comply with directions from DDC regarding the review of requirements included in the RFB.  

After the receipt of bids, DDC shall determine bidder compliance with such requirements. 

 

   

(b) Contracting firms submitting bids shall be required to complete and submit all forms or documentation the Commissioner 

may require. 

(c) The Contractor shall submit a tabulation of the bids received and recommendation for award to the Commissioner for 

his/her review and approval.  If any bid received by the Contractor contains conditions and/or exclusions, the Contractor 

shall provide written notification of the same to the Commissioner.  The Contractor shall proceed as directed by the 

Commissioner.   

(d) The Contractor shall award the subcontract to the lowest responsive and responsible bidder approved in writing by the 

Commissioner.  . If the Commissioner does not approve a bidder because the Commissioner determines that the bidder is not responsive or 
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not responsible or both, and the bidder challenges the Commissioner’s determination, the City shall be responsible for the reasonable costs 

of defending such determination. At the City’s option, the City may take over the defense of the determination.  

 

 

(e) In the event less than three bids are received, no subcontract shall be awarded, unless the Contractor obtains the prior 

written approval of the Commissioner. 

(f) Limitation:  The Contractor shall not employ or otherwise engage, or cause or permit any Subcontractor or sub-

subcontractor at whatever tier to employ or otherwise engage (1) the Contractor, (2) any subsidiary, affiliate or parent of 

the Contractor, or (3) any person whose immediate family member is employed by the Contractor at a salary in excess of 

ten thousand dollars ($10,000.00) per annum, to perform work hereunder without the prior written approval of the 

Commissioner. For purposes of this Section, the term “immediate family member” shall mean a wife, husband, son, 

daughter, mother, father, brother, brother-in-law, sister, sister-in-law, son-in-law, daughter-in-law, mother-in-law, father-

in-law, aunt, uncle, niece, nephew, stepparent or stepchild. 

 

 10.2.2 Exception:  In order to ensure continuity of services, the Commissioner reserves the right to direct the Contractor to 

enter into subcontracts with specific Subcontractors at stipulated prices.  In the event the Commissioner so directs the Contractor, the 

competitive bid procedure set forth above shall not apply. 

 

 10.2.3 Subcontract Requirements:  Subcontracts between the Contractor and Subcontractors for Work hereunder shall be in 

accordance with the provisions set forth below, unless otherwise authorized in a written directive from the Commissioner. The form of 

subcontracts shall be subject to the prior approval of the Commissioner. 

 

(a) Such subcontracts shall require that all labor performed and all material furnished thereunder shall strictly comply with all 

requirements of this Agreement. 

(b) Such subcontracts shall contain the DDC Safety Requirements and DDC General Conditions.  Such subcontracts shall 

contain provisions approved in advance by the Commissioner regarding: (1) time for completion; (2) performance 

requirements and assessment of liquidated damages; (3) warranties and/or guarantees. 

(c) Such subcontracts shall contain the same terms and conditions with respect to: (1) method of payment, as set forth in 

Article 42; (2) substantial completion, as set forth in Article 10.4; (3) method of payment for Extra Work, as set forth in 

Article 28; (4) extension of time, as set forth in Article 10.5; (5) termination without cause, as set forth in Article 45; (6) 

termination for cause, as set forth in Article 46; (7) omitted work, as set forth in Article 31; (8) tax exemption, as set forth 

in Article 49.  

  (d) Such subcontracts shall require that all construction Subcontractors provide bid security in the form attached in Exhibit E, 

in an amount equivalent to five percent of the bid price, in accordance with 2 CFR 200.325(a) , and  performance and 

payment bonds, each of which shall be in an amount equal to or greater than 100% of the subcontract price and shall 

name the Contractor as obligee thereunder.  Such bonds shall be provided by a surety company licensed and authorized to 

do business in the State of New York.  Such bonds shall be identical in all respects to the form of bonds attached hereto as 

Exhibit E, with no variations, additions, or deletions to such form of bonds.  Premiums for required bonds must be 

included in the Subcontractor's bid price. The Subcontractor shall be required to submit two (2) originals of such bonds, 

one of which shall be submitted to the City by the Contractor immediately after receipt.  With respect to performance and 

payment bonds submitted by Subcontractors hereunder, the Contractor agrees, immediately upon receipt of the bonds, to 

execute an irrevocable assignment in accordance with the form of assignment attached hereto as Exhibit F.  The 

Contractor shall submit such executed assignment to the City at the time it submits the original bonds. 

(e) Such subcontracts shall require that the Subcontractor carry the types and amounts of insurance set forth in Article 23, All 

required policies shall be in accordance with the terms and conditions set forth in Article 23 of this Contract.  Proof of 

Insurance shall be provided to the City in accordance with Article 23.3.   

 

(f) Such subcontracts shall contain the following articles and shall require Subcontractor compliance with the same. 

 

(1) Article 38: Labor Law Requirements   

(2) Article 39: Payroll Reports   

(3) Article 41: Noise Control Code Provisions  

(4) Article 43: Prompt Payment  

(5) Article 51: Locally Based Enterprise Program (if applicable) 

(6) Article 49: Supplies, Labor, Services Materials and Tax Exemption  

(7) Article 65: Ultra Low Sulfur Diesel Fuel  

(8) Article 66: Ultra Low Sulfur Diesel Fuel (Consolidated Construction Act) 

 (9) Article 68: Participation by Minority-Owned and Women-Owned Business Enterprises in City Procurement.  

 (10) Sandy Recovery Hiring Plan 

 (11)  Article 15.4 Indemnification, including intentional tortious acts of the subcontractor or its employees. 

 

 (g) Such subcontracts shall contain a provision regarding the resolution of disputes between the Subcontractor and the 

Contractor.  Such provision shall conform to the requirements set forth below. 

 

 (1) Such provision shall provide that all disputes the Subcontractor may have of the kind delineated in Article 29 of 

this Agreement shall be resolved by the City in accordance with Article 29 and the PPB Rules.  As set forth in 
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Article 11, disputes submitted by a Subcontractor to the Contractor must be submitted by the Contractor to the 

City for resolution in accordance with Article 29. 

 (2) Such provision shall provide that all terms, conditions, requirements and limitations set forth in Article 29, 

including the limitation on judicial review, shall apply to disputes submitted by the Subcontractor, except as 

otherwise provided in paragraph (3) below. 

 (3) Such provision shall provide that Subcontractor disputes and related material shall be submitted to the Contractor, 

not to the City.  Such provision shall contain time frames specified by the Contractor for the submission of 

disputes and related material by the Subcontractor to the Contractor.  Such time frames shall be reasonable and 

substantially similar to the time frames set forth in Article 29. 

 (4) Such provision shall provide that the Subcontractor agrees that it has no right to submit a dispute to the City. 

 

(h) Such subcontracts shall require that the Subcontractor agree not to make any claims against the City, its officers, agents or 

employees, by reason of such subcontract or any acts or omissions of the Contractor; provided however, such restrictions 

shall not apply to (1) demands filed by Subcontractors pursuant to Article 10.6 hereof, or (2) disputes submitted by 

Subcontractors pursuant to dispute resolution provisions contained in the subcontract, as described in paragraph (g) 

above. 

(i) Such subcontracts shall stipulate that the Subcontractor, without any further notification or other process, gives its 

unconditional consent for its insurance carrier to release directly to the City documentation verifying its actual rate for 

workers’ compensation insurance. 

(j)  Such subcontracts shall require cooperation with the Integrity Monitor.  

 

 10.2.4 Payment to Subcontractors:  Payment by the Contractor to Subcontractors shall be in accordance with the provisions set 

forth below: 

 

(a) The Contractor shall pay all Subcontractors for and on account of Work performed by such Subcontractors in accordance 

with the terms of their respective subcontracts.  If and when required by the Commissioner, the Contractor shall submit 

satisfactory evidence that it has made such payment. 

(b) The Contractor shall include on each requisition for payment the following data: Subcontractor name, value of the 

subcontract, total amount previously paid to Subcontractor for work previously requisitioned, and the amount, to be paid 

to the Subcontractor for work included in the requisition.  The Contractor shall use the form of requisition provided by 

DDC, and include the address, Borough Block and Lot, and HRO number of each Home, with the costs delineated by 

Home. 

 

 10.2.5 Approval of Subcontractors: All Subcontractors and the dollar amounts of their subcontracts are subject to the prior 

written approval of the Commissioner.  If an approved Subcontractor elects to subcontract any portion of its subcontract, the proposed 

sub-subcontractor and the dollar amount of its sub-subcontract are subject to the prior written approval of the Commissioner.  No 

Subcontractor or sub-subcontractor shall be permitted on the Site until such written approval as required herein has been obtained.  Any 

proposed change order to any subcontract(s) hereunder is subject to the prior written approval of the Commissioner.  The Commissioner's 

approval of a Subcontractor shall not relieve the Contractor of any of its responsibilities, duties and liabilities hereunder. 

 

 10.2.6 Contractor's Responsibility for Subcontractors:  In the event of default by any of the Contractor’s Subcontractors,  and 

such default is not caused by the Contractor’s negligence the City will be responsible for the reasonable  additional administrative costs 

incurred as a result of such default.  Such additional administrative costs will be paid from the allowance for additional services. 

 

10.3 Liquidated Damages:  The Commissioner shall specify an amount of and basis for assessing liquidated damages to be included in 

each subcontract for construction work..  As directed by the Commissioner, the Contractor shall include such specified liquidated damage 

amount in each subcontract for construction work for the Project. 

 

 10.3.1 Any and all moneys collected by the Contractor as liquidated damages from its Subcontractors shall be paid by the 

Contractor to the City.  

 

 10.3.2 In each subcontract for construction work, the Contractor shall include a provision expressly giving the City a right of 

action against the Subcontractor in the event such Subcontractor fails to pay any liquidated damages determined to be due and owing 

thereunder. 

 

 

10.4 Substantial Completion:  The Contractor shall substantially complete the Work in each Home within the time fixed in the Work 

Order, or within the time to which such Substantial Completion may be extended. 

 

 

10.4.1  Determining the Date of Substantial Completion:  The Work will be deemed to be substantially complete when the two conditions 

set forth below have been met.   

 

10.4.1.1  Inspection:  The Commissioner’s Representative has inspected the Work in the Home and has made a written determination that it 

is substantially complete. 
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10.4.1.2 Approval of Final Approved Punch List and Date for Final Acceptance:  Following inspection of the Work in a Home, the 

Commissioner’s Representative shall furnish the Contractor with a final punch list, specifying all items of Work to be completed and 

proposing dates for the completion of each specified item of Work. The Contractor shall then submit in writing to the Commissioner’s 

Representative within ten (10)  Days of the Commissioner’s Representative furnishing the final punch list either acceptance of the dates or 

proposed alternative dates for the completion of each specified item of Work. If the Contractor proposes alternative dates, then, within a 

reasonable time after receipt, the Commissioner’s Representative, in a written notification to the Contractor, shall approve the Contractor's 

completion dates or, if they are unable to agree, the Commissioner’s Representative shall establish dates for the completion of each item of 

Work.  If the Contractor neither accepts the dates nor proposes alternative dates within ten (10) Days, the schedule proposed by the 

Commissioner’s Representative shall be deemed accepted. The latest completion date specified shall be the date for Final Acceptance of 

the Work.   

 

 10.4.2 Date of Substantial Completion. The date of approval of the Final Approved Punch List, shall be the date of Substantial 

Completion. The date of approval of the Final Approved Punch List shall be either (a) if the Contractor approves the final punch list and 

proposed dates for completion furnished by the Commissioner’s Representative, the date of the Contractor’s approval; or (b) if the 

Contractor neither accepts the dates nor proposes alternative dates, ten (10) Days after the Commissioner’s Representative furnishes the 

Contractor with a final punch list and proposed dates for completion; or (c) if the Contractor proposes alternative dates, the date that the 

Commissioner’s Representative sends written notification to the Contractor either approving the Contractor’s proposed alternative dates or 

establishing dates for the completion for each item of Work. 

 

 10.4.3 Determining the Date of Final Acceptance:  The Work in a Home will be accepted as final and complete as of the date of 

the Commissioner’s Representative's inspection if, upon such inspection, the Commissioner’s Representative finds that all items on the 

Final Approved Punch List are complete and no further Work in the Home remains to be done and that the contractor has obtained all 

regulatory approvals for the Work performed on a Home pursuant to this Agreement.. The Commissioner will then issue a written 

determination of Final Acceptance. 

 

 10.4.4  Request for Inspection:  Inspection of the Work by the Commissioner’s Representative for the purpose of Substantial 

Completion or Final Acceptance shall be made within ten (10) Days after receipt of the Contractor's written request therefor. 

 

 10.4.5  Request for Re-inspection:  If upon inspection for the purpose of Substantial Completion or Final Acceptance, the 

Commissioner’s Representative determines that there are items of Work still to be performed, the Contractor shall promptly perform them 

and then request a re-inspection. If upon re-inspection, the Commissioner’s Representative determines that the Work is substantially 

complete or finally accepted, the date of such re-inspection shall be the date of Substantial Completion or Final Acceptance. Re-inspection 

by the Commissioner’s Representative shall be made within ten (10) Days after receipt of the Contractor's written request therefor. 

 

 10.4.6  Initiation of Inspection by the Commissioner’s Representative:  If the Contractor does not request inspection or re-

inspection of the Work for the purpose of Substantial Completion or Final Acceptance, the Commissioner’s Representative may initiate 

such inspection or re-inspection.  Alternatively, Substantial Completion shall occur on any date certified by the Commissioner, who shall 

have discretion to waive any of the foregoing conditions. 

 

10.5 Extensions of Time for Subcontracted Work:  If the performance of Work performed by Subcontractors hereunder is delayed for 

a reason set forth in Article 10.5.1 below, the Contractor may be allowed a reasonable extension of time.  An extension of time for 

subcontracted work may be granted only by the Commissioner, upon written application by the Contractor. 

 

 10.5.1  Grounds for Extension:  If such application is made, the Contractor shall be entitled to an extension of time for delay 

in completion of subcontracted work, if such delay is caused solely: (1) by the acts or omissions of the City, its officers, agents or 

employees; or (2) by the act or omissions of other contractors or a Homeowner; or (3) by Unavoidable Delay, as defined in Article 1.35 

hereof, or other supervening conditions entirely beyond the control of either party hereto. 

 

The Contractor shall, however, be entitled to an extension of time for such causes only for the number of days of delay which the 

Commissioner may determine to be due solely to such causes, and then only if the Contractor shall have strictly complied with all of the 

requirements of Articles 8, 16, and 17 hereof. 

 

 10.5.2 Extension for Concurrent Causes of Delay:  The Contractor shall not be entitled to receive a separate extension of time 

for each of several causes of delay operating concurrently, but, if at all, only for the actual period of delay in completion of the 

subcontracted work as determined by the Commissioner, irrespective of the number of causes contributing to produce such delay.  If one of 

several causes of delay operating concurrently results from any act, fault or omission of the Contractor or of his Subcontractors or 

materialmen, and would of itself (irrespective of the concurrent causes) have delayed the subcontracted work, no extension of time will be 

allowed for the period of delay resulting from such act, fault or omission.  The determination made by the Commissioner shall be binding 

and conclusive on the Contractor.  The granting of an application for an extension of time for causes of delay other than those herein 

referred to shall be entirely within the discretion of the Commissioner. 

 

Permitting the Contractor to continue with the subcontracted work after the time fixed for its completion has expired, or after the time to 

which such completion may have been extended has expired, or the making of any payment to the Contractor after such time, shall in no 

way operate as a waiver on the part of the City of any of its rights under this Contract. 

 

 10.5.3 Application for Extension of Time:  Before the Contractor's request for a time extension for subcontracted work may be 
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approved, the Contractor must within five (5) calendar days after commencement of the condition which allegedly has caused or is causing 

the delay, submit a written application to the Commissioner identifying: 

 

(a) Contractor; the Subcontractor; the Contract registration number; and Project description; 

(b) Liquidated damage assessment rate, as specified in the subcontract; 

(c) Original subcontract bid amount; 

(d) Original subcontract start date and completion date; 

(e) Any previous time extensions granted (number and duration); and 

(f) Extension of time requested. 

 

In addition, the application for extension of time shall set forth in detail: 

 

(a) Nature of each alleged cause of delay in completing the work; 

(b) Date upon which each such cause of delay began and ended and the number of days attributable to each such cause; 

(c) Statement that the Contractor waives all claims except for those delineated in the application, and the particulars of any 

claims which the Contractor does not agree to waive.  For time extensions for final completion payments, the application 

shall include a detailed statement of the dollar amounts of each element of claim item reserved; and 

(d) Statement indicating the Contractor's understanding that the time extension is granted only for the purpose of permitting 

continuation of subcontract performance and payment for work performed and that the City retains its right to conduct an 

investigation and assess liquidated damages as appropriate in the future. 

 

 10.5.4 Determination of Time Extensions:  Time extensions for subcontracted work shall be determined in writing by the 

Commissioner. 

 

 10.5.5 Delay Analysis:  For extensions of time for final completion payments for subcontracted work, the agency engineering 

staff shall prepare a written analysis of the delay (including a preliminary determination of the causes of delay, the beginning and end dates 

for each such cause of delay, and whether the delays are excusable under the terms of the Contract).  The report shall be made a part of the 

agency contract file. 

  

10.6  Payment Guarantee.  

 

10.6.1 The City shall, in accordance with the terms of this Article 10.6, guarantee payment of all lawful claims for:  

 

(a) Wages and compensation for labor performed and/or services rendered; and  

(b) Materials, equipment, and supplies provided, whether incorporated into the Work or not, when demands have been filed with 

the City as provided hereinafter by any person, firm, or corporation which furnished labor, material, equipment, supplies, or any 

combination thereof, in connection with the Work performed hereunder (hereinafter referred to as the "beneficiary") at the 

direction of the City or the Contractor.  

 

10.6.2 The provisions of Article 10.6 are subject to the following limitations and conditions:  

(a)If the Contractor provides a payment bond for a value that is less than one hundred (100%) percent of the value of the Contract 

Work, the payment bond provided by the Contractor shall be primary (and non-contributing) to the payment guarantee provided 

under this Article 10.6.  

(b) The guarantee is made for the benefit of all beneficiaries as defined in Article 10.6.1(b) provided that those beneficiaries 

strictly adhere to the terms and conditions of Article 10.6.2(d) and 10.6.2(e).  

(c) Nothing in this Article 10.6 shall prevent a beneficiary providing labor, services or material for the Work from suing the 

Contractor for any amounts due and owing the beneficiary by the Contractor.  

(d) Every person who has furnished labor or material, to the Contractor or to a Subcontractor of the Contractor, in the prosecution 

of the Work and who has not been paid in full therefor before the expiration of a period of ninety (90) Days after the date on 

which the last of the labor was performed or material was furnished by him/her for which the claim is made, shall have the right 

to sue on this payment guarantee in his/her own name for the amount, or the balance thereof, unpaid at the time of 

commencement of the action; provided, however, that a person having a direct contractual relationship with a Subcontractor of 

the Contractor but no contractual relationship express or implied with the Contractor shall not have a right of action upon the 

guarantee unless he/she shall have given written notice to the Contractor within one hundred twenty (120) calendar days from the 

date on which the last of the labor was performed or the last of the material was furnished, for which his/her claim is made, 

stating with substantial accuracy the amount claimed and the name of the party to whom the material was furnished or for whom 

the labor was performed. The notice shall be served by delivering the same personally to the Contractor or by mailing the same 

by registered mail, postage prepaid, in an envelope addressed to the Contractor at any place where it maintains an office or 

conducts its business; provided, however, that where such notice is actually received by the Contractor by other means, such 

notice shall be deemed sufficient.  

(e) Except as provided in Labor Law Section 220-g, no action on this payment guarantee shall be commenced after the expiration 

of the one-year limitations period set forth in Section 137(4)(b) of the State Finance Law.  

(f) The Contractor shall promptly forward to the City any notice or demand received pursuant to Article 10.6.2(d). The 

Contractor shall inform the City of any defenses to the notice or demand and shall forward to the City any documents the City 

requests concerning the notice or demand.  

(g) All demands made against the City by a beneficiary of this payment guarantee shall be presented to the Engineer along with 
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all written documentation concerning the demand which the Engineer deems reasonably appropriate or necessary, which may 

include, but shall not be limited to: the subcontract; any invoices presented to the Contractor for payment; the notarized statement 

of the beneficiary that the demand is due and payable, that a request for payment has been made of the Contractor and that the 

demand has not been paid by the Contractor within the time allowed for such payment by the subcontract; and copies of any 

correspondence between the beneficiary and the Contractor concerning such demand. The City shall notify the Contractor that a 

demand has been made. The Contractor shall inform the City of any defenses to the demand and shall forward to the City any 

documents the City requests concerning the demand. (h) The City shall make payment only if, after considering all defenses 

presented by the Contractor, it determines that the payment is due and owing to the beneficiary making the demand.  

(h) No beneficiary shall be entitled to interest from the City, or to any other costs, including, but not limited to, attorneys’ fees, 

except to the extent required by State Finance Law Section 137.  

 

10.6.3 Upon the receipt by the City of a demand pursuant to this Article 10.6, the City may withhold from any payment otherwise due and 

owing to the Contractor under this Contract an amount sufficient to satisfy the demand.  

(a) In the event the City determines that the demand is valid, the City shall notify the Contractor of such determination and the 

amount thereof and direct the Contractor to immediately pay such amount to the beneficiary. In the event the Contractor, within 

seven (7) calendar days of receipt of such notification from the City, fails to pay the beneficiary, such failure shall constitute an 

automatic and irrevocable assignment of payment by the Contractor to the beneficiary for the amount of the demand determined 

by the City to be valid. The Contractor, without further notification or other process, hereby gives its unconditional consent to 

such assignment of payment to the beneficiary and authorizes the City, on its behalf, to take all necessary actions to implement 

such assignment of payment, including without limitation the execution of any instrument or documentation necessary to 

effectuate such assignment.  

(b) In the event that the amount otherwise due and owing to the Contractor by the City is insufficient to satisfy such demand, the 

City may, at its option, require payment from the Contractor of an amount sufficient to cover such demand and exercise any other 

right to require or recover payment which the City may have under Law or Contract.  

(c) In the event the City determines that the demand is invalid, any amount withheld pending the City’s review of such demand 

shall be paid to the Contractor; provided, however, no lien has been filed. In the event a claim or an action has been filed, the 

terms and conditions set forth in Article 24 shall apply. In the event a lien has been filed, the parties will be governed by the 

provisions of the Lien Law of the State of New York.  

10.6.4 The provisions of this Article 10.6 shall not prevent the City and the Contractor from resolving disputes in accordance with the PPB 

Rules, where applicable.  

10.6.5 In the event the City determines that the beneficiary is entitled to payment pursuant to this Article 10.6, such determination and any 

defenses and counterclaims raised by the Contractor shall be taken into account in evaluating the Contractor's performance.  

10.6.6 Nothing in this Article10.6 shall relieve the Contractor of the obligation to pay the claims of all persons with valid and lawful claims 

against the Contractor relating to the Work.  

  

10.6.7 The payment guarantee made pursuant to this Article 10.6 shall be construed in a manner consistent with Section 137 of the State 

Finance Law and shall afford to persons furnishing labor or materials to the Contractor or its Subcontractors in the prosecution of the Work 

under this Contract all of the rights and remedies afforded to such persons by such section, including but not limited to, the right to 

commence an action against the City on the payment guarantee provided by this Article 10.6 within the one-year limitations period set forth 

in Section 137(4)(b).  

 

ARTICLE 11 - CONSTRUCTION MANAGEMENT SERVICES 

 

11.1 General Description of Construction Management Services:  The Contractor shall provide, to the satisfaction of the 

Commissioner, all Work necessary and required for the inspection, supervision, management, coordination and administration of the 

Program, so that the required Work is properly executed, completed in a timely fashion and conforms to the requirements of the 

Construction Documents and to good construction practice.  The Contractor shall provide construction management services as directed by 

the Commissioner.  Such construction management services shall include without limitation the services set forth in this Article 11.  The 

Contractor shall cooperate in all respects with representatives of the Commissioner concerning all aspects of the Program. The Contractor 

shall be entitled to reasonably rely on all City-supplied information and shall not be held liable for any defects arising out of errors in such 

City-supplied information. 

 

11.2 The Contractor’s Personnel 

 

 11.2.1 Key Personnel:  It is the intent of the City to secure the personal services of those key design and construction 

management personnel identified in Exhibit A for the titles set forth therein.  Accordingly, the Contractor agrees to assign such key 

personnel for the entire duration of Program.  Failure by the Contractor to provide such key personnel will be considered a material breach 

of the Contract and grounds for termination for cause.  Replacement of such key personnel will only be permitted in the following 

circumstances: (1) if the designated individual is no longer in the employ of the Contractor, or (2) if the City fails to direct the Contractor to 

commence work on the Program within nine (9) months of the date the Contractor submitted its technical proposal.  Replacement of such 

key personnel must comply with the conditions set forth in Article 11.3.4 below. 

 

 11.2.2 Staffing Requirements:  Staffing requirements for personnel are set forth in Exhibit B.  Such staffing requirements 

specify the following: (1) titles of design and construction management personnel that may be required for the Program, (2) minimum 

requirements per title,.  The Contractor agrees, throughout the term of the Contract, to provide design and construction management 

personnel as directed by the Commissioner.  The Contractor specifically agrees that its employees, agents and consultants shall possess the 
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experience, knowledge and character necessary to qualify them individually for the particular duties they perform. 

 

 11.2.3 Minimum Requirements Per Title:  Design and construction management personnel providing services hereunder must 

satisfy the minimum requirements for the specific title in which he/she is performing services, as set forth in Exhibit B.  The Contractor 

shall provide resumes or other documentation acceptable to the Commissioner to demonstrate that personnel provided hereunder comply 

with the minimum requirements per title.   

 

11.3 Staffing Plan:  A Staffing Plan for the Program shall be established as set forth below.  Such Staffing Plan must be established 

and approved by the Commissioner prior to commencement of the Contractor’s Work pursuant to this Contract. 

 

 11.3.1 Contents of Staffing Plan:  The Staffing Plan shall include the items set forth below.  Such Staffing Plan shall include 

only those titles of personnel necessary for the provision of the required Work. 

 

(a) Key Personnel:  Individuals named in Exhibit A as Key Personnel   

(b) Other Personnel:  Required titles and specific individual for each title   

 

   

 11.3.2 Proposed Staffing Plan:  Within seven (7) calendar days after commencement of this Contract, the Contractor shall 

submit a proposed Staffing Plan for the Program.  Such Staffing Plan shall include the items listed above.  With respect to each proposed 

employee, the Contractor shall provide: (1) the employee’s resume, as well as any other information detailing his/her technical 

qualifications and expertise, (2) the title in Exhibit B for which the employee meets the qualification requirements,  

 11.3.3 Review and Approval of Staffing Plan:  The Commissioner shall review the Contractor’s proposed Staffing Plan and 

shall direct revisions to the same if necessary prior to final approval thereof.  As part of his/her review, the Commissioner shall determine 

(1) whether each specific employee meets the qualification requirements for the applicable title, The Contractor shall revise the proposed 

Staffing Plan as directed, until such plan is approved in writing by the Commissioner. 

 

 11.3.4 Revisions to the Staffing Plan:  Any revisions to the Staffing Plan are subject to the prior written approval of the 

Commissioner.   

 

(a) Replacement Personnel:  No substitutions for assigned personnel shall be permitted unless the proposed replacement has 

received the prior written approval of the Commissioner.  Replacement personnel must possess qualifications 

substantially similar to those of the personnel being replaced.  As set forth above, replacement of key design and 

construction management personnel will not be permitted unless the designated individual is no longer in the employ of 

the Contractor.   

(b) Changes by the Commissioner:  The Commissioner reserves the right to direct changes to the Staffing Plan, including 

without limitation, modifying the titles of personnel necessary for the Program and increasing or decreasing the personnel 

assigned to the Program, based upon the scope of the required Work.  The Contractor shall increase or decrease the 

personnel assigned to the Program, as directed by the Commissioner. 

(c) Removal of Personnel:  At the Commissioner's request at any time, the Contractor shall remove any personnel and 

substitute another employee of the Contractor reasonably satisfactory to the Commissioner. The Commissioner may 

request such substitution at any time, in his/her sole discretion. 

(d) Revisions Due to Delay:  In the event completion of a Project is delayed for any reason, including without limitation, 

strike, work stoppage, severe weather conditions or other circumstances not due to the fault of the Contractor, the 

Commissioner shall, in writing, direct revisions to the Staffing Plan to decrease the level of staffing to be maintained 

throughout the delay.  During such period the Staffing Expenses will not be paid.  The Contractor will be paid a reduced 

sum pursuant to the change order provisions of this Agreement. 

 

 

11.4 Related Services:  Throughout the Program, the Contractor shall be responsible for providing the related services set forth below.  

All costs for such related services are deemed included in the Staffing Expenses. 

 

11.4.1 Throughout the term of this Contract, the Contractor shall be required to provide and maintain a Project Office, 

dedicated to the activities of personnel in connection with Projects assigned under this Contract.  Such Project Office shall be in accordance 

with the requirements set forth in Exhibit D, including the location of the Project Office  

 

 11.4.2 The Contractor shall provide overnight delivery of the following Project documents: (1) bid and Contract Documents; 

(2) all required submittals, including without limitation shop drawings, material samples and catalogue cuts; (3) change orders; (4) 

documents with respect to payment, and (5) any other critical communications and/or documents. 

 

11.4.3 The Contractor shall provide transportation, including parking and tolls, for the Project Executive(s) and all personnel 

assigned to the Program, except as otherwise provided below.  The transportation provided shall be vehicular, unless a Project site can be 

easily accessed by public transportation.  Contractors and/or consultants that are not located in New York City or its vicinity shall not be 

entitled to reimbursement for transportation expenses. 

 

(a) In the event the Contractor is directed in advance in writing by the Commissioner to provide services which require long 

distance travel, the Contractor shall be reimbursed for expenses incurred in connection with such long distance travel. 
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(b) Long distance travel shall mean travel which is in excess of 75 miles from whichever of the following is closer to the 

destination: (1) Columbus Circle, or (2) the Contractor’s home office. 

(c) Reimbursement for long distance travel expenses shall be as set forth in Article 42.5. 

 

11.4.4 The Contractor shall provide communications equipment and service, including without limitation cellular telephones 

for the Project Executive(s) and all personnel assigned to the Program.  The telephone numbers of all personnel assigned to the Program 

shall be submitted to the Commissioner. 

 

11.5  NOT USED 

 

11.6  Services During Construction 

 

11.6.1 The Contractor shall undertake the following responsibilities with respect to the Progress Schedule: 

 

(a) Review proposed Progress Schedule(s), and any updates thereto, submitted by the Subcontractor(s) and direct the 

Subcontractor(s) to revise the same as necessary prior to Contractor submission of  the Progress Schedule, or any updates 

thereto, to the Commissioner for approval in accordance with Article 8 hereof. 

(b) Take appropriate action to ensure compliance with the Progress Schedule by the Subcontractor(s).   

(c) Review the adequacy of the personnel and equipment of the Subcontractor(s) and the availability of necessary materials 

and supplies to ensure compliance with the Progress Schedule. 

(d) Notify the Commissioner of any anticipated delays in fabrication or construction.  

(e) Take appropriate action to minimize delays to the Project caused by labor disputes during construction. 

(f) If performance of the Work by the Subcontractor(s) falls behind the Progress Schedule, advise the Commissioner of the 

same and make recommendations as to what methods should be adopted to make up for lost time.  

 

 11.6.2 Review and evaluate the means and methods of construction and/or remediation proposed by the Subcontractor(s) and 

direct changes as necessary in the event the Contractor reasonably believes that such proposed means and methods of construction and/or 

remediation will constitute or create a hazard to the work, or persons or property, or will not produce finished work in accordance with the 

terms of the Construction Documents. 

 

11.6.4 Undertake the following responsibilities with respect to the safety of the Project site: 

 

(a) Perform all CM responsibilities set forth in the DDC Safety Requirements (Exhibit E).    

(b)  Review all Safety Programs and Site Safety Plan(s) developed by the Subcontractor(s) and direct revisions to the same as 

necessary prior to submission to DDC.  

(c) Take appropriate action to enforce Subcontractor compliance with (1) Safety Program, (2) Site Safety Plan, (3) DDC 

Safety Requirements, and (4) all applicable regulations that pertain to construction safety.   

(d) Promptly notify the Commissioner and the Subcontractor(s) if the Contractor observes any hazardous conditions at the 

Site or non-compliance by the Subcontractor(s) with its Safety Program, Site Safety Plan, DDC Safety Requirements, any 

applicable safety regulations or subcontract requirements.  

(e) Take or cause to be taken precautions to minimize the risk of injury to persons and damage to property resulting from or 

arising out of the Work. 

(f) In the event of an emergency, provide such labor, materials, equipment and supervision necessary to cure such emergency 

condition.  The Contractor shall immediately notify the Commissioner of any such emergency condition. 

 

 11.6.5 Undertake the following responsibilities with respect to record keeping: 

 

(a) Keep accurate and detailed written records of the progress of each Home within the Work Order and the Project during all 

stages of planning and construction.   

(b) Maintain a daily job diary or log book describing all activities which occurred on the Project on a daily basis, including 

without limitation, all Work accomplished, the number of workers, identified by trade, employed at the Site by the 

Subcontractor(s), the number of hours worked, material shortages, labor difficulties, weather conditions, visits by 

officials, decisions reached, specific problems encountered, general and specific observations, and all other pertinent data 

relative to the performance of the Work. 

  (c) Maintain accurate, orderly and detailed files and written records and documents regarding the Project, including without 

limitation, correspondence, minutes and/or reports of job conferences, progress reports, shop drawings and other 

submissions, subcontract documents, including all addenda, change orders, supplemental drawings records of all meetings 

and attempted meetings with Homeowners and all other Project-related documents   

 (d) The Contractor shall provide any records, documents or information concerning the Project to the Commissioner as 

directed. 

(e) With respect to work to be performed on a time-and-materials, unit cost, or similar basis, requiring the keeping of records 

and computation therefrom, maintain cost accounting records in accordance with the City's procedures. 

(f) Ensure that record “As Built” Drawings are produced and kept current by the Subcontractor(s) in accordance with the 

requirements of the Construction Documents. 

 (g) All Project records, including without limitation those specified above, shall be available to the Commissioner at all times 

immediately upon request, and the Commissioner shall have the right to remove such Project records and make copies 
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thereof. 

 

 11.6.6 Monitor compliance by the Subcontractor(s) with the following requirements applicable to the Work: (1) New York 

State Labor Law, except that prevailing wage laws are not applicable to this contract; (2) Americans with Disabilities Act (ADA); (3) 

requirements for the participation of M/WBEs, (4) the Sandy Hiring Plan and HUD requirements, and (5) requirements for the participation 

of Locally Based Enterprises (LBEs).  If Participation Goals have been established for the participation of M/WBEs in the subcontracted 

Work, the Subcontractor is not required to comply with the LBE Program.          

 

 11.6.7 Undertake the following responsibilities with respect to Subcontractor payments: 

 

(a) Review all requisitions for payments submitted by the Subcontractor(s), including without limitation partial payments, 

payments for extra work, Substantial Completion and final payments.  

(b) Verify all estimates for payments of Work performed, computations, as well as field measurements and sketches 

necessary for payment purposes.   

(c) With respect to each requisition for payments submitted by the Subcontractor(s), determine the amount of liquidated 

damages, back charges or other deductions to be assessed.   

(d) Contractor’s requisitions for payment for Work performed by Subcontractors, submitted in accordance with Article 42 

hereof, shall be based upon and in accordance with Subcontractor requisitions for payment reviewed and approved by the 

Contractor.    

 

 11.6.8 Review and approve or disapprove applications for extensions of time submitted by the Subcontractor(s).  The 

Contractor’s request for a time extension for construction Work performed by Subcontractors, submitted for Commissioner approval in 

accordance with Article 10 hereof, shall be based upon and in accordance with Subcontractor applications for extensions of time reviewed 

and approved by the Contractor. 

 

 11.6.9 Review, evaluate and respond to requests from Subcontractors for explanatory information and/or interpretation of the 

meaning and intent of the Construction Documents.  The Contractor shall confer with the Consultant, ascertain the Consultant’s 

interpretation and prepare a response to the Subcontractor setting forth the Consultant’s interpretation.  In the event the Subcontractor 

disagrees with such interpretation, the Contractor shall prepare a detailed report to the Commissioner setting forth the Consultant’s 

interpretation, the Subcontractor's interpretation and that by the Contractor. 

 

 11.6.10 Undertake the following responsibilities with respect to Subcontractor requests for change orders: 

 

(a) Review, evaluate and make a decision with respect to the validity of all written Subcontractor requests for change orders.  

The Contractor’s decision as to the validity of the proposed Subcontractor change order shall be in writing and shall 

provide a reasonably detailed explanation for the decision based upon the information presented by the Subcontractor and 

the requirements of the Construction Documents. 

 (b) If the Contractor decides that the Subcontractor’s request for a change order is not valid, it shall provide such written 

decision to the Subcontractor, with a copy of the same to the Commissioner.  

(c) If the Contractor decides that the Subcontractor’s request for a change order is valid, the Contractor shall prepare the 

proposed Subcontractor change order and submit the same to the Commissioner for approval.  Such proposed 

Subcontractor change order shall include or be accompanied by the following: (1) the Contractor’s written decision as to 

the validity of the change order, (2) the cost proposal submitted by the Subcontractor, (3) the Contractor’s evaluation of 

such cost proposal, (4) the Contractor’s own cost estimate of the quantities of labor, equipment and materials required for 

the performance of the proposed change order.  The Contractor must be prepared to substantiate the information with 

respect to the change order to the Commissioner, the Engineering Audit Officer, the Comptroller and any other agency 

having jurisdiction in this area.  The Commissioner will make all final determinations regarding change orders, 

modifications and additions to the Construction Documents. 

(d) If the Commissioner approves the Contractor’s request for a Subcontractor change order, the Contractor shall negotiate a 

price, i.e., a lump sum price or unit prices, for the performance of the proposed change order work and submit the same to 

the Commissioner for his approval. 

 

 11.6.11 Conduct job meetings with the Subcontractor(s), Consultants, representatives of the Commissioner, interested city 

agencies and any other entities or individuals involved with the Program to discuss procedures, performance, progress, problems, 

scheduling and related issues.  The Contractor shall prepare minutes of such meetings in a format authorized by the Commissioner and 

shall distribute such minutes to all attendees. 

 

 11.6.12 Undertake the following responsibilities with respect to Project and Program reports: 

 

(a) Submit written progress reports to the Commissioner on a monthly basis, unless otherwise directed.  Such reports shall be 

based upon the most current information and shall include, without limitation: 

 

(1) Progress Schedule, including information concerning the Work of the construction Subcontractor(s) and the 

percentage of completion of the Work; 

(2) Change Order Tracking Sheet, indicating the number and amount of change orders;   

(3) Shop Drawing Log Schedule; 
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(4) Fabrication and Delivery Schedule; 

(5) Budget for the Project, including a comparison of the original budget with current disbursements and the estimated 

cost to complete, and 

(6)  All information needed for reporting required by New York City Local Law 140 of 2013, (NYC Administrative 

Code 6-138.),  

(7) Progress photographs, as set forth in Article 11.6.21. 

 

(b) Provide reports regarding the Work as may be directed by the Commissioner, incorporating such information, 

interpretation, detail or back-up material as may be required by the Commissioner. 

 

 11.6.13 Undertake the responsibilities set forth below with respect to disputes submitted by its Subcontractors.  Disputes shall 

mean disputes of the kind delineated in Article 29 of this Agreement. 

 

(a) Review, evaluate and prepare a recommended determination with respect to disputes filed by its Subcontractors.  The 

Contractor’s recommendation shall be in writing, and shall contain a clearly stated, reasoned explanation for the 

determination based upon the information and evidence presented by the Subcontractor, as well as the requirements of the 

subcontract and the Construction Documents. 

(b) The Contractor shall submit the dispute filed by its Subcontractor to the City for resolution in accordance with Article 29 

of this Agreement.  The Contractor’s submission shall be accompanied by the recommended determination described 

above. 

 

 11.6.14 Determine the need for and undertake default proceedings against the Subcontractor(s).  In the event of default by a 

Subcontractor, the Contractor shall promptly submit for Commissioner approval an alternate Subcontractor(s) to perform the Work.  

 

 11.6.15 Undertake the following responsibilities with respect to Substantial Completion of the Work: 

 

(a) Inspect each Home in conjunction with the Consultant and the Commissioner’s Representative at the time of Substantial 

Completion.  

(b) Furnish a detailed report to the Commissioner and the Consultant setting forth any discrepancies or deficiencies in the 

finished Work.  

(c) Take all appropriate action through its Subcontractors for the repair, replacement, restoration or rebuilding, as the 

Commissioner may determine, of any discrepancies or deficiencies in the finished Work. 

(d) Finalize all necessary Punch Lists, including completion dates for all items, and expedite execution of the same by its 

Subcontractors. 

. 

 

 11.6.17 Undertake the following responsibilities with respect to Final Acceptance of the Work: 

 

(a) Inspect each Home in conjunction with the Consultant and the Commissioner’s Representative at the time of Final 

Acceptance.  

(b) Furnish a detailed report to the Commissioner and the Consultant setting forth any discrepancies or deficiencies in the 

finished Work.  

(c) Take all appropriate action through its Subcontractors for the repair, replacement, restoration or rebuilding, as the 

Commissioner may determine, of any discrepancies or deficiencies in the finished Work. 

(d) Assemble and deliver to the Homeowner, with a copy to the Commissioner, all record “As Built” Drawings.  The 

Contractor shall notify the Commissioner of any issues, problems or observations relative to such drawings. 

(e)  Ensure that all regulatory approvals have been obtained, unless directed otherwise in writing by the Commissioner. 

 

 11.6.18 Collect guarantees from the manufacturer, maintenance and operations manuals, keying schedules and other data 

required of the Subcontractor(s), and maintain photographic records, material and equipment delivery records, visual aids, charts and 

graphs. 

 

 11.6.20 Undertake the following responsibilities with respect to maintenance and guarantee obligations: 

 

(a) Prior to the expiration of the guarantee period set forth in Article 25 hereof, inspect the Home and furnish a report to the 

Commissioner describing in detail any finished Work in which defects of materials or workmanship may have appeared 

or to which damage may have occurred because of such defects, during the applicable guarantee period. 

(b) Take all appropriate action through its Subcontractors for the repair, replacement, restoration or rebuilding, as the 

Commissioner may determine, of any finished Work in which defects of materials or workmanship may have appeared or 

to which damage may have occurred because of such defects, during the applicable guarantee period.  

 

 11.6.21 Take photographs to document the progress of the construction Work.  Such photographs shall be taken on a bi-weekly 

basis until Substantial Completion of the Work.  As indicated in Article 11.6.14, such photographs shall be included in each monthly 

progress report. 

 

 11.6.22 Provide or cause to be provided all temporary facilities and utilities as necessary for the performance of the Work. 
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 11.6.23 In the event any claim is made or any action brought in any way relating to the design or construction of a Project, the 

Contractor shall diligently render to the City and/or the Homeowner all assistance which may be required.  Such services shall be rendered 

by the Contractor without additional fee or other compensation, except for the costs and expense of personnel who were assigned to the 

Project as job-site or management staff, or comparable personnel if those who were assigned to the Project are no longer employed by the 

Contractor.     

 

 11.6.23 In the event any claim is made or any action brought in any way relating to the Work provided hereunder, including 

design, construction and/or remediation, the Contractor shall diligently render to the City and/or the Homeowner all assistance which the 

City and/or the Homeowner may require.  Such Work shall be rendered by the Contractor without additional fee or other compensation, 

except for the costs and expense of personnel who were assigned to the Project as job-site or management staff, or comparable personnel if 

those who were assigned to the Project are no longer employed by the Contractor.     

 

 11.6.24 Perform such other Project related Work as may from time to time be directed by the Commissioner. 

 

11.7  Reporting 

 

11.7.1 As of March 2013, the City has implemented a new web based Subcontractor reporting system through the City's Payee 

Information Portal (PIP), available at www.nyc.gov/pip. In order to use the new system, a PIP account will be required. Detailed 

instructions on creating a PIP account and using the new system are also available at that Site. Additional assistance with PIP may be 

received by emailing the Financial Information Services Agency Help Desk at pip@fisa.nyc.gov. 

 

In order to obtain Subcontractor approval under this Article and PPB Rule § 4-13, Contractor is required to list the Subcontractor in the 

system. For each Subcontractor listed, Contractor is required to provide the following information: maximum contract value, description of 

Subcontractor work, start and end date of the subcontract and identification of the Subcontractor’s industry. Thereafter, Contractor will be 

required to report in the system the payments made to each Subcontractor within 30 calendar days of making the payment. If any of the 

required information changes throughout the Term of the Contract, Contractor will be required to revise the information in the system.  

 

Failure of the Contractor to list a Subcontractor and/or to report Subcontractor payments in a timely fashion may result in the Department 

declaring the Contractor in default of the Contract and will subject Contractor to liquidated damages in the amount of $100 per day for each 

day that the Contractor fails to identify a Subcontractor along with the required information about the Subcontractor and/or fails to report 

payments to a Subcontractor, beyond the time frames set forth herein or in the notice from the City. Article 15 shall govern the issue of 

liquidated damages.  

 

 

11.8 Additional Services:  The Contractor may be directed to provide additional services.  Additional services shall be such services 

determined by the Commissioner to be necessary for the expeditious completion of a Project, and may include without limitation, the 

performance of general conditions Work and/or the purchase of miscellaneous items. 

 

ARTICLE 12 - CHARACTER OF THE WORK 

 

12.1 Unless otherwise expressly provided in this Agreement, the Work must be performed in accordance with the best, modern 

practice, with materials and workmanship of the highest quality, to the satisfaction of the Commissioner.  All materials required for the 

Work shall be free from all defects, of the best available grade and quality, entirely satisfactory for the purpose intended, furnished in 

ample quantities to prevent delays, and in accordance with all requirements of this Agreement. 

 

ARTICLE 13 - MEANS AND METHODS OF CONSTRUCTION  

 

13.1 Unless otherwise expressly provided in this Agreement, the means and methods of construction and/or remediation shall be such 

as the Contractor may choose; subject, however, to the Commissioner's right to reject means and methods proposed by the Contractor 

which: (1) will constitute or create a hazard to the Work, or to persons or property; or (2) will not produce finished Work in accordance 

with the terms of the Agreement. 

 

13.2 The Commissioner's approval of the Contractor's means and methods of construction and/or remediation, or his/her failure to 

exercise his right to reject such means or methods, shall not relieve the Contractor of his obligation to accomplish the result intended by the 

Agreement; nor shall the exercise of such right to reject create a cause of action for damages. 

 

ARTICLE 14 - INSPECTION 

 

14.1 During the progress of the Work and up to the date of Final Acceptance of all required Work, the Contractor shall at all times 

afford the representatives of the City and HUD every reasonable, safe and proper facility for inspecting all Work done or being done at the 

Site and also the manufacture or preparation of materials and equipment at the place of such manufacture or preparation. 

 

14.2 The Contractor's obligation hereunder shall include the uncovering or taking down of finished Work and its restoration thereafter, 

provided, however that the order to uncover, take down and restore shall be in writing, and further provided that if Work thus exposed 

proves satisfactory, such uncovering or taking down and restoration shall be considered an item of Extra Work to be paid for in accordance 



CITY OF NEW YORK      Design/Construction & Construction Management (Queens) 

DEPARTMENT OF DESIGN AND CONSTRUCTION          Housing Recovery April 2015 
21 

 

with the provisions of Article 26 hereof. 

 

14.3 Inspection and approval by the Commissioner's Representative of finished Work or of work being performed, or of materials and 

equipment at the place of manufacture or preparation, shall not relieve the Contractor of his obligation to perform the Work in strict 

accordance with the Agreement.  Finished or unfinished Work found not to be in strict accordance with the Agreement shall be replaced as 

directed by the Commissioner's Representative, even though such Work may have been previously approved and paid for. 

 

14.4 Rejected Work and materials must be promptly taken down and removed from the Site, which must at all times be kept in a 

reasonably clean and neat condition. 

 

ARTICLE 15 - PROTECTION OF WORK AND OF PERSONS AND PROPERTY; NOTICES AND INDEMNIFICATION 

 

15.1 During the performance of the Work and up to the date of Final Acceptance, the Contractor shall be under an absolute obligation to 

protect the finished and unfinished Work against any damage, loss, injury, theft and/or vandalism and in the event of such damage, loss, 

injury, theft and/or vandalism, it shall promptly replace and/or repair such Work at the Contractor’s sole cost and expense, as directed by 

the Commissioner’s Representative. The obligation to deliver finished Work in strict accordance with the Contract prior to Final 

Acceptance shall be absolute and shall not be affected by the Commissioner’s Representative's approval of, or failure to prohibit, the Means 

and Methods of Construction used by the Contractor.  

15.2 During the performance of the Work and up to the date of Final Acceptance, the Contractor shall take all reasonable precautions to 

protect all persons and the property of the City, Homeowners, occupants of the Home, and of others from damage, loss or injury resulting 

from the Contractor's, and/or its Subcontractors’ operations under this Contract. The Contractor's obligation to protect shall include the 

duty to provide, place or replace, and adequately maintain at or about the Site suitable and sufficient protection such as lights, barricades, 

and enclosures.  

15.3 The Contractor shall comply with the notification requirements set forth below in the event of any loss, damage or injury to Work, 

persons or property, or any accidents arising out of the operations of the Contractor and/or its Subcontractors under this Contract.  

 15.3.1 The Contractor shall make a full and complete report in writing to the Commissioner’s Representative within three (3) 

calendar days after the occurrence.  

 15.3.2 The Contractor shall also send written notice of any such event to all insurance carriers that issued potentially responsive 

policies (including commercial general liability insurance carriers for events relating to the Contractor’s own employees) no later than 

twenty (20) calendar days after such event and again no later than twenty (20) calendar days after the initiation of any claim and/or action 

resulting therefrom. Such notice shall contain the following information: the number of the insurance policy, the name of the Named 

Insured, the date and location of the incident, and the identity of the persons injured or property damaged. For any policy on which the City 

and/or the Engineer, Architect, or Project Manager are Additional Insureds, such notice shall expressly specify that “this notice is being 

given on behalf of the City of New York as Additional Insured, such other Additional Insureds, as well as the Named Insured.” Such notice 

shall also be sent to the Homeowner. 

  15.3.2(a) Whenever such notice is sent under a policy on which the City is an Additional Insured, the Contractor shall 

provide copies of the notice to the Comptroller, the Commissioner and the City Corporation Counsel. The copy to the Comptroller shall be 

sent to the Insurance Unit, NYC Comptroller’s Office, 1 Centre Street – Room 1222, New York, New York, 10007. The copy to the 

Commissioner shall be sent to Commissioner, NYC Department of Design and Construction, 30-30 Thomson Avenue, Long Island City, 

NY 11101.The copy to the City Corporation Counsel shall be sent to Insurance Claims Specialist, Affirmative Litigation Division, New 

York City Law Department, 100 Church Street, New York, New York 10007.   

  15.3.2(b) If the Contractor fails to provide any of the foregoing notices to any appropriate insurance carrier(s) in a 

timely and complete manner, the Contractor shall indemnify the City all losses, judgments, settlements, and expenses, including reasonable 

attorneys’ fees, arising from an insurer’s disclaimer of coverage citing late notice by or on behalf of the City.  

15.4  

The Contractor shall defend, indemnify and hold the City, its officers and employees harmless from any and all claims (even if the 

allegations of the lawsuit are without merit) costs and expenses (including reasonable attorneys’ fees) to which the City, its officials and 

employees may be subjected to or which it may suffer or incur, or judgments, for damages on account of any injuries or death to any person 

or damage to any property arising out of or in connection with any operations of the Contractor and/or its Subcontractors and/or 

Consultants to the extent resulting from any negligent act of commission or omission, or failure to comply with the provisions of this 

Contract or of the Laws or for any intentional tortious act of the Contractor or its employees. Insofar as the facts or Law relating to any 

claim would preclude the City from being completely indemnified by the Contractor, the City shall be partially indemnified by the 

Contractor to the fullest extent permitted by Law. 

 15.4.1 Indemnification under Article 15.4 or any other provision of the Contract shall operate whether or not Contractor or its 

Subcontractors or Consultants have placed and maintained the insurance specified under Article 23.  

 15.4.2 Except to the extent indemnification is required pursuant to sections 9.4.1 and 15.4 of this Agreement or under the 

Insurance Program to be established under Article 71, the Parties agree that neither shall be liable to the other for damages in the nature of 

special, indirect or consequential damages in contract actions between the Parties.  

15.5 The provisions of this Article 15 shall not be deemed to create any new right of action in favor of third parties against the Contractor, 

the City, or the Homeowners.  

 

ARTICLE 16 - REQUEST FOR INFORMATION OR APPROVAL 

 

16.1 From time to time as the Work progresses and in the sequence indicated by the approved Progress Schedule, the Contractor may 

submit to the Commissioner a specific request in writing for each item of information or approval required by him.  These requests must 

state the latest date upon which the information or approval is actually required by the Contractor, and must be submitted sufficiently in 
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advance thereof to allow the Commissioner a reasonable time to act upon such submissions or any necessary re-submissions thereof. 

 

16.2 The Contractor shall not have any right to an extension of time on account of delays due to his failure to submit his requests for 

the required information for the required approval in accordance with the above requirements. 

 

ARTICLE 17 - NOTICE AND DOCUMENTATION OF DELAY DAMAGES AND OTHER DAMAGES; PRODUCTION OF 

FINANCIAL RECORDS 

 

17.1 After the commencement of any condition which is causing or may cause a delay in completion of the Work, including 

conditions for which the Contractor may be entitled to an extension of time, the following notifications and submittals are required: 

 

 17.1.1 Within seven (7) calendar days after the commencement of such condition, the Contractor must notify the 

Commissioner’s Representative in writing of the existence, nature and effect of such condition upon the approved progress schedule and 

the Work, and must state why and in what respects, if any, the condition is causing or may cause a delay. 

 

 17.1.2 If the Contractor shall claim to be sustaining damages for delay, by reason of any act or omission of the City or its 

agents, it shall submit to the Commissioner within forty-five (45) calendar cays from the time such damages are first incurred, and every 

thirty (30) calendar days thereafter for as long as such damages are incurred, verified statements of the details and the amounts of such 

damages, together with documentary evidence of such damages.  The Contractor may submit any of the above statements within such 

additional time as may be granted by the Commissioner in writing upon written request therefor.  Failure of the Commissioner to respond 

in writing to a written request for additional time within thirty (30) calendar days shall be deemed a denial of the request.  On failure of the 

Contractor to fully comply with the foregoing provisions, such claims shall be deemed waived and no right to recover on such claims shall 

exist.  Damages that the Contractor may claim in any action arising under or by reason of this Contract shall not be different from or in 

excess of the statements made and documentation provided pursuant to this Article. 

 

17.2 Failure of the Contractor to strictly comply with the requirements of Article 17.1.1 may, in the discretion of the Commissioner, 

be deemed sufficient cause to deny any extension of time on account of delay arising out of such condition.  Failure of the Contractor to 

strictly comply with the requirements of Articles 17.1.1 and 17.1.2 shall be deemed a conclusive waiver by the Contractor of any and all 

claims for damages for delay arising from such condition and no right to recover on such claims shall exist. 

 

17.3 When appropriate and directed by the Commissioner’s Representative, the progress schedule shall be revised by the Contractor 

until finally approved by the Commissioner’s Representative.  The revised progress schedule must be strictly adhered to by the Contractor. 

 

17.4 If the Contractor shall claim to be sustaining damages by reason of any act or omission of the City or its agents, it shall submit to 

the Commissioner within forty-five (45) calendar days from the time such damages are first incurred, and every thirty (30) calendar days 

thereafter for as long as such damages are incurred, verified statements of the details and the amounts of such damages, together with 

documentary evidence of such damages.  The Contractor may submit any of the above statements within such additional time as may be 

granted by the Commissioner in writing upon written request therefor.  Failure of the Commissioner to respond in writing to a written 

request for additional time within thirty (30) calendar days shall be deemed a denial of the request.  On failure of the Contractor to fully 

comply with the foregoing provisions, such claims shall be deemed waived and no right to recover on such claims shall exist.  Damages 

that the Contractor may claim in any action or dispute resolution procedure arising under or by reason of this Contract shall not be different 

from or in excess of the statements and documentation made pursuant to this Article. 

 

17.5 In addition to the foregoing statements, the Contractor shall, upon notice from the Commissioner, produce for examination at the 

Contractor's office, by the Commissioner’s Representative, all of its books of account, bills, invoices, payrolls, subcontracts, time books, 

daily reports, bank deposit books, bank statements, check books, canceled checks, showing all of its acts and transactions in connection 

with or relating to or arising by reason of this Contract, and submit itself and persons in its employment, for examination under oath by any 

person designated by the Commissioner or Comptroller to investigate claims made or disputes against the City under this Contract.  At such 

examination, a duly authorized representative of the Contractor may be present. 

 

17.6 In addition to the statements required under Article 30 and this Article, the Contractor and/or its Subcontractor and/or Consultant 

shall, within thirty (30) calendar days upon notice from the Commissioner or Comptroller, produce for examination at the Contractor's 

and/or Subcontractor's and/or Consultant’s office, by a representative of either the Commissioner or Comptroller, all of its books of 

account, bid documents, financial statements, accountant work papers, bills, invoices, payrolls, subcontracts, time books, daily reports, 

bank deposit books, bank statements, check books, canceled checks, showing all of its acts and transactions in connection with or relating 

to or arising by reason of this Contract.  Further, the Contractor and/or its Subcontractor and/or Consultant shall submit any person in its 

employment, for examination under oath by any person designated by the Commissioner or Comptroller to investigate claims made or 

disputes against the City under this Contract.  At such examination, a duly authorized representative of the Contractor may be present. 

 

17.7 Unless the information and examination required under Article 17.6 is provided by the Contractor and/or its Subcontractor and/or 

Consultant upon thirty (30) calendar days’ notice from the Commissioner or Comptroller, or upon the Commissioner's or Comptroller's 

written authorization to extend the time to comply, the City shall be released from all claims arising under, relating to or by reason of this 

Contract, except for sums certified by the Commissioner or Comptroller to be due under the provisions of this Contract.  It is further 

stipulated and agreed that no person has the power to waive any of the foregoing provisions and that in any action or dispute resolution 

procedure against the City to recover any sum in excess of the sums certified by the Commissioner or Comptroller to be due under or by 

reason of this Contract, the Contractor must allege in its complaint and prove, at trial or during such dispute resolution procedure, 
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compliance with the provisions of this Article. 

 

17.8 In addition, after the commencement of any action or dispute resolution procedure by the Contractor arising under or by reason of 

this Contract, the City shall have the right to require the Contractor to produce for examination under oath, up until the trial of the action or 

hearing before the Contract Dispute Resolution Board, the books and documents described in Article 17.6 and submit itself and all persons 

in its employ for examination under oath.  If this Article is not complied with as required, then the Contractor hereby consents to the 

dismissal of the action or dispute resolution procedure. 

 

ARTICLE 18 – Not Used 

 

ARTICLE 19 - EXTENSION OF TIME  

 

19.1 Upon written application by the Contractor, the Agency Chief Contracting Officer may grant an extension of time for 

performance of the Contract.  Said application must state, at a minimum, in detail, each cause for delay, the date the cause of the alleged 

delay occurred, and the total number of delay in days attributable to such cause.  The ruling of the Agency Chief Contracting Officer shall 

be final and binding as to the allowance of an extension and the number of days allowed. 

 

ARTICLE 20 - OCCUPATION OR USE PRIOR TO COMPLETION 

 

20.1 Unless otherwise provided for in the Work Order, the Homeowner may take over, use, occupy or operate any part of the Work at 

any time prior to Final Acceptance, upon written authorization of the Commissioner. Such authorization must include the date when the 

Homeowner may take over, use, occupy or operate part of the Work and a brief description of the relevant part of the Work. In the event 

the Homeowner takes over, uses, occupies, or operates any part of the Work: 

 

 20.1.1 the Commissioner shall issue a written certification of completion with respect to such part of the Work and shall 

submit a certification form with photo inventory of Work; 

 

 20.1.2 the Contractor shall be relieved of its absolute obligation to protect such part of the unfinished Work in accordance 

with Article 15; and 

 

20.1.3      the Contractor's guarantee on such part of the Work shall begin on the date in the written authorization by the 

Contractor required in Article 20.1. 

 

ARTICLE 21 - CHANGED CONDITIONS 

 

21.1 Should the Contractor encounter during the progress of the Work, subsurface conditions at the Site materially differing from any 

shown on any documents furnished by the Commissioner or such subsurface conditions as could not reasonably have been anticipated by 

the Contractor and were not anticipated by the City, which conditions will materially affect the cost of the Work to be done under the 

Contract, the attention of the Commissioner must be called immediately to such conditions before they are disturbed.  The Commissioner 

shall thereupon promptly investigate the conditions.  If he finds that they do so materially differ, or that they could not reasonably have 

been anticipated by the Contractor and were not anticipated by the City, the Contract may be modified with his written approval.  Any 

increase in cost resulting therefrom shall be in accordance with Article 26 and the Procurement Policy Board Rules. 

 

ARTICLE 22 - ASSIGNMENTS 

 

22.1 The Contractor shall not assign, transfer, convey or otherwise dispose of this Contract, or of its rights, obligations, duties, in 

whole or in part, or of its right to execute it, or its right, title or interest in or to it or any part thereof, or assign, by power of attorney or 

otherwise any of the moneys due or to become due under this contract, unless the prior written consent of the Commissioner shall first be 

obtained thereto, and the giving of any such consent to a particular assignment shall not dispense with the necessity of such consent to any 

further or other assignments.  Any such assignment, transfer, conveyance or other disposition without such consent shall be void. 

 

22.2 Such assignment, transfer, or conveyance shall not be valid until filed in the office of the Department of Design and Construction 

and of the Comptroller with the written consent of the Commissioner endorsed thereon or attached thereto. 

 

22.3 Failure of the Contractor to obtain the required prior written consent of the Commissioner to such an assignment, transfer or 

conveyance, shall be cause for termination for cause, at the option of the Commissioner; and, if so terminated, the City shall thereupon be 

relieved and discharged from any further liability and obligation to the Contractor, its assignees or transferees, and all monies that may 

become due under the contract shall be forfeited to the City, except so much thereof as may be necessary to pay the Contractor's 

employees.  

 

22.4 The provisions of this Article shall not be construed to hinder, prevent or affect an assignment by the Contractor for the benefit of 

creditors made pursuant to the statutes of the State of New York. 

 

22.5 The Contractor hereby assigns, sells and transfers to the City of New York all right, title and interest in and to any claims and 

causes of action arising under the antitrust laws of New York State or of the United States relating to the particular goods or services 

purchased or procured by the City under this Contract. 
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22.6 This Contract may be assigned by the City to any corporation, agency or instrumentality having authority to accept such 

assignment.  

 

ARTICLE 23 - INSURANCE 

 

23.1 Types of Insurance:  From the date the Contractor is ordered to commence Work and throughout the term of this Contract, the 

Contractor must effect and maintain with companies licensed and authorized to do business in the State of New York, the following types 

and amounts of insurance. All insurance shall meet the requirements set forth in this Article 23. Wherever this Article requires that 

insurance coverage be “at least as broad” as a specified form (including all ISO forms), there is no obligation that the form itself be used, 

provided that the Contractor can demonstrate that the alternative form or endorsement contained in its policy provides coverage at least as 

broad as the specified form. 

 

 

 23.1.1 Commercial General Liability Insurance:  The Contractor shall provide a Commercial General Liability Insurance 

policy (with the coverages indicated below) in the minimum amount of $2,000,000per occurrence (combined single limit), $5,000,000 

aggregate.  \The Contractor shall provide Commercial General Liability Insurance covering claims for property damage and/or bodily 

injury, including death, which may arise from any of the operations under this Contract. Coverage under this insurance shall be at least as 

broad as that provided by the latest edition of Insurance Services Office (“ISO”) Form CG 0001. Such insurance shall be "occurrence" 

based rather than "claims-made" and include, without limitation, the following types of coverage: premises operations; products and 

completed operations; contractual liability (including the tort liability of another assumed in a contract); broad form property damage; 

independent contractors; explosion, collapse and underground (XCU); construction means and methods; and incidental malpractice. Such 

insurance shall contain a “per project” aggregate limit, as stated above, that applies separately to operations under this Contract. 

 

Such Commercial General Liability Insurance shall name the City and the Homeowner as an Additional Insured. Coverage for the City 

shall specifically include the City’s officials and employees, be at least as broad as the latest edition of ISO Form CG 2010 and completed 

operations coverage at least as broad as the latest edition of ISO Form CG 20 37.   

The general liability insurance policy provided shall include the following endorsements: 

 

 (a) The City of New York, including its officials and employees, and the Homeowner are Additional Insureds under this 

policy. 

  (b) Notice under the Policy to the Additional Insured shall be addressed to the Commissioner of the Department of Design 

and Construction, 30-30 Thomson Avenue, Long Island City, New York, New York  11101 and to the Homeowner at the 

address provided by the City. 

 (c) Notice of Accident shall be given to the Company by the Insured within one hundred twenty (120) calendar days after 

notice of such accident has been sent to the Commissioner of the Department of Design and Construction and the 

Homeowner. 

 (d) Notice of Claim shall be given to the Company within one hundred twenty (120) calendar days after such notice shall be 

filed with the Comptroller of the City of New York. 

(e) Any notice, demand or other writing by or on behalf of the Named Insured to the Insurance Company shall also be 

deemed to be a notice, demand, or other writing on behalf of the City and Homeowner as Additional Insureds. Any 

response by the Insurance Company to such notice, demand or other writing shall be addressed to Named Insured, to the 

Homeowner at the address provided by the City, and to the City at the following addresses: Insurance Unit, NYC 

Comptroller’s Office, 1 Centre Street – Room 1222, New York, N.Y. 10007; and Insurance Claims Specialist, 

Affirmative Litigation Division, New York City Law Department, 100 Church Street, New York, NY 10007.  

 (f) Notice of Cancellation of Policy, as set forth in Article 23.2.4 below. 

23.1.2 Professional Liability Insurance:  Any Consultant engaged by the Contractor to perform professional services 

hereunder, and any subconsultant performing professional services, must provide Professional Liability insurance in the amount of at least 

One Million Dollars ($1,000,000) per claim.  The policy or policies shall include an endorsement to cover the liability arising out of the 

negligent performance of professional services or caused by an error, omission or negligent act of the consultant or anyone employed by 

the consultant.  

(a) Claims-made policies will be accepted for Professional Liability Insurance.  All such policies shall have an extended 

reporting period option or automatic coverage of not less than two (2) years.  If available as an option, the Consultant or 

subconsulant shall purchase extended reporting period coverage effective on cancellation or termination of such insurance 

unless a new policy is secured with a retroactive date, including at least the last policy year. 

  
 23.1.3  Workers’ Compensation Insurance, Employers’ Liability Insurance, and Disability Benefits Insurance:  The Contractor 

shall provide, and shall cause its Subcontractors to provide, Workers Compensation Insurance, Employers’ Liability Insurance, and 

Disability Benefits Insurance in accordance with the Laws of the State of New York on behalf of all employees providing services under 

this Contract  

 

 

 23.1.4 Commercial Automobile Liability Insurance:  The Contractor shall provide liability insurance in the amount of 

$1,000,000 per occurrence (combined single limit), $2,000,000 aggregate, covering all owned, non-owned and hired vehicles to be used in 
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connection with this contract.  Such policy shall name the City of New York as an additional insured thereunder. Coverage shall be at least 

as broad as the latest edition of ISO Form CA0001. If vehicles are used for transporting hazardous materials, the Automobile Liability 

Insurance shall be endorsed to provide pollution liability broadened coverage for covered vehicles (endorsement CA 99 48) as well as proof 

of MCS 90. 

 

 

 

 

23.2 General Requirements for Insurance Coverage and Policies: 

 

23.2.1  All required insurance policies shall be maintained with companies that may lawfully issue the required policy and have an A.M. 

Best rating of at least A-/VII or a Standard and Poor’s rating of at least A, unless prior written approval is obtained from the City 

Corporation Counsel. 

 

23.2.2  The Contractor shall be solely responsible for the payment of all premiums for all required policies and all deductibles and self-

insured retentions to which such policies are subject, whether or not the City is an insured under the policy. 

 

23.2.3  In his/her sole discretion, the Commissioner may, subject to the approval of the Comptroller and the City Corporation Counsel, 

accept Letters of Credit and/or custodial accounts in lieu of required insurance. 

 

23.2.4  The City’s limits of coverage for all types of insurance required pursuant this contract shall be the greater of (i) the minimum limits 

set forth in the this agreement or (ii) the limits provided to the Contractor as Named Insured under all primary, excess, and umbrella 

policies of that type of coverage.  

 

23.2.5  The Contractor may satisfy its insurance obligations under this Article 23 through primary policies or a combination of primary and 

excess/umbrella policies, so long as all policies provide the scope of coverage required herein. 

 

23.2.6  Policies of insurance provided pursuant to this Article 23 shall be primary and non-contributing to any insurance or self-insurance 

maintained by the City. 

 

 

 23.3  Proof of Insurance: 

 

23.3.1   For all types of insurance required by Article 23.1 except for Builder’s Risk insurance, if required, the Contractor shall file proof of 

insurance in accordance with this Article 23.3 within ten (10) Days of award. For Builder’s Risk, proof shall be filed by a date specified by 

the Commissioner or ten (10) Days prior to the commencement of the portion of the Work covered by such policy, whichever is earlier. 

  

23.3.2   For Workers’ Compensation Insurance provided pursuant to Article 23.1.3, the Contractor shall submit one of the following forms: 

C-105.2 Certificate of Workers’ Compensation Insurance; U-26.3 - State Insurance Fund Certificate of Workers’ Compensation Insurance; 

Request for WC/DB Exemption (Form CE-200); equivalent or successor forms used by the New York State Workers’ Compensation 

Board; or other proof of insurance in a form acceptable to the Commissioner. For Disability Benefits Insurance provided pursuant to 

Article 23.1.3, the Contractor shall submit DB-120.1 - Certificate Of Insurance Coverage Under The NYS Disability Benefits Law, 

Request for WC/DB Exemption (Form CE-200); equivalent or successor forms used by the New York State Workers’ Compensation 

Board; or other proof of insurance in a form acceptable to the Commissioner. ACORD forms are not acceptable.   

 

23.3.3   For policies provided pursuant to all of Article 23.1 other than Builder’s Risk, the Contractor shall submit one or more Certificates 

of Insurance on forms acceptable to the Commissioner.  All such Certificates of Insurance shall certify (a) the issuance and effectiveness of 

such policies of insurance, each with the specified minimum limits (b) for insurance secured pursuant to Article 23.1.1 that the City and the 

Homeowner are Additional Insureds with coverage at least as broad as the most recent edition of ISO Forms CG 20 10, CG 20 37, and CG 

20 26, as applicable; (c) the company code issued to the insurance company by the National Association of Insurance Commissioners (the 

NAIC number); and (d) the number assigned to the Contract by the City.  All such Certificates of Insurance shall be accompanied by either 

a duly executed “Certification by Broker” in the form attached to this agreement or copies of all policies referenced in such Certificate of 

Insurance as certified by an authorized representative of the issuing insurance carrier. If any policy is not available at the time of 

submission, certified binders may be submitted until such time as the policy is available, at which time a certified copy of the policy shall 

be submitted.  

   

22.3.4  Documentation confirming renewals of insurance shall be submitted to the Commissioner prior to the expiration date of coverage of 

policies required under this Contract. Such proofs of insurance shall comply with the requirements of Articles 23.3.2 and 23.3.3.  

 

23.3.5  The Contractor shall be obligated to provide the City with a copy of any policy of insurance provided pursuant to this Article 23 

upon the demand for such policy by the Commissioner or the City Corporation Counsel. 

 

 23.4  Operations of the Contractor: 

 

23.4.1  The Contractor shall not commence the Work unless and until all required certificates have been submitted to and accepted by the 

Commissioner.  Acceptance by the Commissioner of a certificate does not excuse the Contractor from securing insurance consistent with 
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all provisions of this Article 23 or of any liability arising from its failure to do so. 

 

23.4.2  The Contractor shall be responsible for providing continuous insurance coverage in the manner, form, and limits required by this 

Contract and shall be authorized to perform Work only during the effective period of all required coverage. 

 

23.4.3  In the event that any of the required insurance policies lapse, are revoked, suspended or otherwise terminated, for whatever cause, 

the Contractor shall immediately stop all Work, and shall not recommence Work until authorized in writing to do so by the Commissioner. 

Upon quitting the Site, except as otherwise directed by the Commissioner, the Contractor shall leave all plant, materials, equipment, tools, 

and supplies on the Site. Contract time shall continue to run during such periods and no extensions of time will be granted. The 

Commissioner may also declare the Contractor in default for failure to maintain required insurance. 

 

23.4.4  In the event the Contractor receives notice, from an insurance company or other person, that any insurance policy required under 

this Article 23 shall be cancelled or terminated (or has been cancelled or terminated) for any reason, the Contractor shall immediately 

forward a copy of such notice to both the Commissioner and the New York City Comptroller, attn: Office of Contract Administration, 

Municipal Building, One Centre Street, room 1005, New York, New York 10007.  Notwithstanding the foregoing, the Contractor shall 

ensure that there is no interruption in any of the insurance coverage required under this Article 23. 

 

23.4.5 Where notice of loss, damage, occurrence, accident, claim or suit is required under an insurance policy maintained in accordance 

with this Article 23, the Contractor shall notify in writing all insurance carriers that issued potentially responsive policies of any such event 

relating to any operations under this Contract (including notice to Commercial General Liability insurance carriers for events relating to the 

Contractor’s own employees) no later than 20 days after such event.  For any policy where the City and/or Homeowner are Additional 

Insureds, such notice shall expressly specify that “this notice is being given on behalf of the City of New York and Homeowner as Insured 

as well as the Named Insured.”  Such notice shall also contain the following information: the number of the insurance policy, the name of 

the named insured, the date and location of the damage, occurrence, or accident, and the identity of the persons or things injured, damaged 

or lost.  The Contractor shall simultaneously send a copy of such notice to the City of New York c/o Insurance Claims Specialist, 

Affirmative Litigation Division, New York City Law Department, 100 Church Street, New York, New York 10007. 

 

23.4.6  In the event of any loss, accident, claim, action, or other event that does or can give rise to a claim under any insurance policy 

required under this Article 23, the Contractor shall at all times fully cooperate with the City with regard to such potential or actual claim. 

 

23.5 Subcontractor Insurance:   In the event the Contractor requires any Subcontractor to procure insurance with regard to any 

operations under this Contract and requires such Subcontractor to name the Contractor as an Additional Insured thereunder, the Contractor 

shall ensure that the Subcontractor name the City, including its officials and employees, as an Additional Insured with coverage at least as 

broad as the most recent edition of ISO Form CG 20 26.  

23.6 Wherever reference is made in Article 15 or this Article 23 to documents to be sent to the Commissioner (e.g., notices, filings, or 

submissions), such documents shall be sent to 30-30 Thomson Avenue, Long Island City, NY 11101. In the event no address is set forth in 

Schedule A, such documents are to be sent to the Commissioner’s address as provided elsewhere in this Contract.  

23.7 Apart from damages or losses covered by insurance provided pursuant to Articles 23.1.3, or 23.1.4, the Contractor waives all 

rights against the City, including its officials and employees, for any damages or losses that are covered under any insurance required under 

this Article 23 (whether or not such insurance is actually procured or claims are paid thereunder) or any other insurance applicable to the 

operations of the Contractor and/or its employees, agents, or Subcontractors.  

23.8 In the event the Contractor utilizes a self-insurance program to satisfy any of the requirements of this Article 23, the Contractor 

shall ensure that any such self-insurance program provides the City with all rights that would be provided by traditional insurance under 

this Article 23, including but not limited to the defense and indemnification obligations that insurers are required to undertake in liability 

policies. 

23.9 Materiality/Non-Waiver:  The Contractor's failure to secure policies in complete conformity with this Article 23, or to give an 

insurance company timely notice of any sort required in this Contract or to do anything else required by this Article 23 shall constitute a 

material breach of this Contract. Such breach shall not be waived or otherwise excused by any action or inaction by the City at any time. 

23.10 Pursuant to General Municipal Law Section 108, this Contract shall be void and of no effect unless Contractor maintains Workers’ 

Compensation Insurance for the term of this Contract to the extent required and in compliance with the New York State Workers’ 

Compensation Law. 

23.11 Other Remedies:  Insurance coverage provided pursuant to this Article 23 or otherwise shall not relieve the Contractor of any 

liability under this Contract, nor shall it preclude the City from exercising any rights or taking such other actions available to it under any 

other provisions of this Contract or Law. 

 

 ARTICLE 24 - MONEY RETAINED AGAINST CLAIMS 

 

24.1  If any claim shall be made by any person or entity against the City or against the Contractor and the City for any of the 

following: 

 

(a) An alleged loss, damage, injury, theft or vandalism of any of the kinds referred to in Article 15, plus the reasonable costs of 

defending the City, which in the opinion of the Comptroller may not be paid by an insurance company (for any reason 

whatsoever); or 

 

(b) An infringement of copyrights, patents or use of patented articles, tools, etc., as referred to in Article 9.4.1; or 
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(c) Damage claimed to have been caused directly or indirectly by the failure of the Contractor to perform the Work in strict 

accordance with this Contract, 

 

the amount of such claim, or so much thereof as the Comptroller may deem necessary, may be withheld by the Comptroller, as security 

against such claim, from any money due hereunder. The Comptroller, in his/her discretion, may permit the Contractor to substitute other 

satisfactory security in lieu of the monies so withheld. 

 

 

24.2 If no action is commenced upon such claim within the time limited thereof by law, the Comptroller, upon written demand by the 

Contractor, shall return the amount so withheld without interest. 

 

24.3 If an action on such claim is timely commenced and the liability of the City, or the Contractor, or both, shall have been 

established therein by a final judgment of a Court of competent jurisdiction, or if such claim shall have been admitted by the Contractor to 

be valid, the Comptroller shall pay such judgment or admitted claim out of the moneys retained by him under the provisions of this Article, 

and return the balance, if any, without interest, to the Contractor. 

 

24.4 Liens: If any persons claiming to have performed any labor or furnished any material toward the performance or completion of 

this Contract file a lien against a Homeowner’s property, the Contractor shall  discharge such lien within 14 days pursuant to the New York 

Lien Law. The City may retain from the monies due or to become due under this Contract, so much of such monies as shall be sufficient to 

pay the amount claimed and the money so retained may be held by the City until the lien is discharged.  

 

ARTICLE 25 - MAINTENANCE AND GUARANTY 

 

25.1 The Contractor shall promptly repair, replace, restore or rebuild, as the Commissioner or Director of HRO may determine, any 

finished Work in which defects of materials or workmanship may appear or to which damage may occur because of such defects, during 

the one (1) year period subsequent to the date of Substantial Completion (or use and occupancy in accordance with Article 20). 

  

25.1.1 For one year from the date of Substantial Completion by the Contractor, the Contractor shall maintain an email address to receive 

messages from the City directing the Contractor to repair, replace, restore or rebuild such defects of materials or workmanship or damage.  

25.1.2 The Contractor shall check its designated email account at least once each business day and respond to the City’s direction within 

one business day.  

25.1.3 The City shall schedule an appointment with the Homeowner, the Contractor, a City representative. Generally such appointment 

will be scheduled within seven days, but may be sooner if the defect or damage presents a health or safety risk. 

25.1.4 ,The Contractor shall be liable for liquidated damages in the amount of $200 for failure to arrive at the appointment within 2 

hours of the scheduled time. 

25.1.5 At the appointment, the Commissioner’s Representative shall draft a proposed repair order, which describes the Work to be 

completed and the time for completion. The proposed repair order, when signed by the Commissioner’s Representative, the Homeowner, 

and the Contractor, shall constitute the approved repair order. 

25.1.6 Upon completion of the Work, the Contractor shall notify the HRO Management Team and request an inspection.  

25.1.7 The City shall perform an inspection on such Work. 

 

25.2 As security for the faithful performance of its obligations hereunder, the Contractor, upon filing his requisition for the Substantial 

Completion payment hereunder, shall deposit with the Commissioner a sum equal to l% of the value of the construction Work certified for 

payment in cash or certified check upon a state or national bank and trust company or a check of such bank and trust company signed by a 

duly authorized officer thereof and drawn to the order of the Comptroller; or obligations of the City of New York, which the Comptroller 

may approve as of equal value with the sum so required.  Alternately, the Commissioner may withhold such amount from the Substantial 

Completion Payment. 

 

25.3 If the Contractor has faithfully performed all of its obligations hereunder the Commissioner shall so certify to the Comptroller 

within five (5) Days after the expiration of one (1) year from the date of Final Acceptance of a Work. The security payment shall be repaid 

to the Contractor without interest within thirty (30) Days after certification by the Commissioner to the Comptroller that the Contractor has 

faithfully performed all of its obligations in connection with the Contract. 

 

25.4 Notice by the Director of HRO or Commissioner to the Contractor to repair, replace, rebuild or restore such defective or damaged 

Work shall be timely, pursuant to this article, if given not later than ten (10) Days subsequent to the expiration of the one (1) year period 

provided for herein. 

 

25.5 If the Contractor shall fail to repair, replace, rebuild or restore such defective or damaged Work promptly after receiving such 

notice, the Commissioner shall have the right to have the Work done by others and to deduct the cost thereof from the amount so deposited 

hereunder.   

25.6 If the security payment so deposited is insufficient to cover the cost of such Work, the Contractor shall be liable to pay such 

deficiency on demand by the Commissioner. 

 

25.7 The Director of HRO’s certificate setting forth the fair and reasonable cost of repairing, replacing, rebuilding or restoring any 

damaged or defective Work when performed by one other than the Contractor, shall be binding and conclusive upon the Contractor as to 

the amount thereof. 
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ARTICLE 26 - CONTRACT CHANGES 

 

26.1 Changes may be made to this Contract only as duly authorized by the Agency Chief Contracting Officer or his or her designee.  

Contractors deviating from the requirements of an original purchase order or contract without a duly approved change order document, or 

written contract modification or amendment, do so at their own risk.  All such changes, modifications and amendments will become a part 

of the original Contract.  Work so ordered must be performed by the Contractor. 

 

26.2 Contract changes will be made only for Work necessary to complete the Work included in the original scope of the Contract, and 

for non-material changes to the scope of the Contract.  Changes are not permitted for any material alteration in the scope of the Projects.  

Contract changes may include any contract revision deemed necessary by the Contracting Officer.  The Contractor may be entitled to a 

price adjustment for Extra Work performed pursuant to a written change order.  If any part of the Contract Work is necessarily delayed by a 

change order, the Contractor may be entitled to an extension of time for performance.  Adjustments to price shall be computed in one or 

more of the following ways: (1) by agreement of a fixed price; (2) by unit prices specified in the contract; (3) by time and material record; 

and/or (4) in any other manner approved by the City Chief Procurement Officer. 

 

26.3 Where the cost of the change order has been negotiated in the absence of established cost history, the costs are subject to 

verification.  

 

26.4 All payments for change orders are subject to pre-audit by the Engineering Audit Officer and may be post-audited by the 

Comptroller.  If the audits reveal that the Contractor’s costs for the change order work were inaccurately stated during negotiations, the 

Agency shall recoup the amount by which the costs were inaccurately stated by proportionately reducing the price of the change order.  

This remedy is not exclusive and in addition to all other rights and remedies of the City. 

 

ARTICLE 27 - AUDIT AND EXAMINATION; INTEGRITY MONITOR 

 

27.1 This Contract and all payments hereunder shall be subject to examination by the Engineering Audit Officer (EAO)  of DDC and 

post-audit by the Comptroller of the City of New York in accordance with Law. 

 

27.2.1 The City Department of Investigation (“DOI”) shall engage an Integrity Monitor to monitor the Work of Contractor, including 

but not limited to its chief executive personnel, employees, Subcontractors, Consultants, suppliers, vendors and affiliated businesses and 

monitor and investigate allegations of fraud by the Contractor and other parties in connection with the Build it Back Program. Among other 

activities, the Integrity Monitor will: 

 

1. conduct audits and investigations to determine Contractor’s compliance with the Law; 

2. conduct audits and investigations to determine Contractor’s compliance with all the terms and conditions of 

this Contract and any other agreements it enters into with the City in connection with the Build it Back 

Program; 

3. examine documents related to the operation of Build it Back Program in the possession of Contractor, that 

may relate to its responsibility;  

4. review payment requisitions for accuracy; 

5. audit disposal of contaminated and hazardous waste; 

6. review payrolls and refer anomalies to DDC; 

7. report any integrity issue immediately to DOI; 

8. refer any work quality and/or safety issue immediately to DDC and to DOI if the issue relates to the integrity 

of the Contractor;1 

9. review Subcontractor approval documents; 

10. maintain a site presence; and 

11. investigate allegations of fraud in connection with the Build it Back Program. 

 

27.2.2 Contractor shall fully cooperate with the Integrity Monitor. 

 

27.2.3 Based on the Integrity Monitor’s reports, the City may take remedial action or declare the Contractor in default.  

 

 

ARTICLE 28 - METHODS OF PAYMENT FOR EXTRA WORK 

 

28.1 Overrun of Unit Price Item:  The provisions set forth below shall apply to overruns of unit price items which the Contractor, 

through its Subcontractor, is directed to provide.  An overrun is any quantity of a unit price item which the Contractor, through its 

                                                 
1
 With respect to performance issues, DDC will determine what steps need to be taken if Contractor fails to do its job or does an inadequate 

job.  The monitor(s) will identify performance issues for DDC, but DDC will determine the best way to proceed (e.g., require the 

Contractor to redo Work, withhold payment, replace the Contractor). 
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Subcontractor, is directed to provide which is in excess of one hundred twenty five (125%) percent of the estimated quantity for that item 

set forth in the bid schedule. 

 

 28.1.1 For any unit price item, the Contractor’s Subcontractor will be paid at the unit price bid for any quantity up to one 

hundred twenty five (125%) percent of the estimated quantity for that item set forth in the bid schedule.  If during the progress of the Work, 

the actual quantity of any unit price item required to complete the Work approaches the estimated quantity for that item, and due to errors, 

site conditions, changes in design, or any other reason, it appears that the actual quantity of any unit price item necessary to complete the 

Work will exceed the estimated quantity for that item by twenty-five (25%) percent, the Contractor shall immediately notify the 

Commissioner’s Representative of such anticipated overrun.  The Contractor’s Subcontractor shall not be compensated for any quantity of 

a unit price item provided which is in excess of one hundred twenty five (125%) percent of the estimate quantity for that item set forth in 

the bid schedule without written authorization from the Commissioner’s Representative. 

 

 28.1.2 If the actual quantity of any unit price item necessary to complete the Work will exceed one hundred twenty five 

(125%) percent of the estimated quantity for that item set forth in the bid schedule, the City reserves the right and the Contractor, through 

its Subcontractor, agrees to negotiate a new unit price for such item.  In no event shall such negotiated new price exceed the unit bid price.  

If the City and Contractor, through its Subcontractor, cannot agree on a new unit price, then the City shall order the Contractor and the 

Contractor, through its Subcontractor agrees to provide additional quantities of the item on a time and material basis for the actual and 

reasonable cost as determined under Article 28.2, but in no event at a unit price exceeding the unit price bid. 

 

28.2 Extra Work:  For Extra Work where payment is by agreement on a fixed price in accordance with Article 26, the price to be paid 

for such Extra Work shall be based on the fair and reasonable estimated cost of the items set forth below. For Extra Work where payment is 

based on time and material records in accordance with Article 26, the price to be paid for such Extra Work shall be the actual and 

reasonable cost of the items set forth below, calculated in accordance with the formula specified therein, if any. 

 

28.2.1  Necessary materials (including transportation to the Site); plus 

28.2.2       Necessary direct labor, including payroll taxes (subject to statutory wage caps) and supplemental benefits; plus 

28.2.3        Sales and personal property taxes, if any, required to be paid on materials not incorporated into such Extra Work; plus 

   

28.2.4  Reasonable rental value of Contractor-owned (or Subcontractor-owned, as applicable), necessary plant and equipment other than 

Small Tools, plus fuel/energy costs. Except for fuel costs for pick-up trucks which shall be reimbursed based on a consumption of five (5) 

gallons per shift, fuel costs shall be reimbursed based on actual costs or, in the absence of auditable documentation, the following fuel 

consumption formula per operating hour: (.035) x (HP rating) x (Fuel cost/gallon). Reasonable rental value is defined as the lower of either 

seventy-five percent of the monthly prorated rental rates established in “The AED Green Book, Rental Rates and Specifications for 

Construction Equipment” published by Equipment Watch (the “Green Book”), or seventy-five percent of the monthly prorated rental rates 

established in the “Rental Rate Blue Book for Construction Equipment” published by Equipment Watch (the “Blue Book”) (the applicable 

Blue Book rate being for rental only without the addition of any operational costs listed in the Blue Book). The reasonable rental value is 

deemed to be inclusive of all operating costs except for fuel/energy consumption and equipment operator’s wages/costs. For multiple shift 

utilization, reimbursement shall be calculated as follows: first shift shall be seventy-five (75%)  percent of such rental rates; second shift 

shall be sixty (60%) percent of the first shift rate; and third shift shall be forty (40%) percent of the first shift rate. Equipment on standby 

shall be reimbursed at one-third (1/3) the prorated monthly rental rate.  Contractor-owned  (or Subcontractor-owned, as applicable) 

equipment includes equipment from rental companies affiliated with or controlled by the Contractor (or Subcontractor, as applicable), as 

determined by the Commissioner. In establishing cost reimbursement for non-operating Contractor-owned (or Subcontractor-owned, as 

applicable) equipment (scaffolding, sheeting systems, road plates, etc.), the City may restrict reimbursement to a purchase-salvage/life 

cycle basis if less than the computed rental costs; plus 

 

28.2.5 Necessary installation and dismantling of such plant and equipment, including transportation to and from the Site, if any, 

provided that, in the case of non-Contractor-owned (or non-Subcontractor-owned, as applicable) equipment rented from a third party, the 

cost of installation and dismantling are not allowable if such costs are included in the rental rate; plus 

 

28.2.6 Necessary fees charged by governmental entities; plus 

 

28.2.7 Necessary construction-related service fees charged by non-governmental entities, such as landfill tipping fees; plus 

 

 

28.2.8 Reasonable rental costs of non-Contractor-owned (or non-Subcontractor-owned, as applicable) necessary plant and equipment other 

than Small Tools, plus fuel/energy costs.  Except for fuel costs for pick-up trucks which shall be reimbursed based on a consumption of 

five (5) gallons per shift, fuel costs shall be reimbursed based on actual costs or, in the absence of auditable documentation, the following 

fuel consumption formula per hour of operation: (.035) x (HP rating) x (Fuel cost/gallon). In lieu of renting, the City reserves the right to 

direct the purchase of non-operating equipment (scaffolding, sheeting systems, road plates, etc.), with payment on a purchase-salvage/life 

cycle basis, if less than the projected rental costs; plus 

 

28.2.9  Workers’ Compensation Insurance, and any insurance coverage expressly required by the City for the performance of the Extra 

Work which is different than the types of insurance required by Article 23  . The cost of Workers’ Compensation Insurance is subject to 

applicable payroll limitation caps and shall be based upon the carrier’s Manual Rate for such insurance derived from the applicable class 

Loss Cost (“LC”) and carrier’s Lost Cost Multiplier (“LCM”) approved by the New York State Department of Financial Services, and with 

the exception of experience rating, rate modifiers as promulgated by the New York Compensation Insurance Rating Board (“NYCIRB”); 
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plus 

 

28.2.10  Additional costs incurred as a result of the Extra Work for performance and payment bonds; plus 

  

28.2.11  Twelve percent (12%) percent of the total of items in Articles 28.2.1 through 28.2.5 as compensation for overhead, except that no 

percentage for overhead will be allowed on Payroll Taxes or on the premium portion of overtime pay or on sales and personal property 

taxes. Overhead shall include without limitation, all costs and expenses in connection with administration, management superintendence, 

small tools, and insurance required by this Agreement other than Workers’ Compensation Insurance; plus   

 

28.2.12  Ten (10%) percent of the total of items in Articles 28.2.1 through 28.2.5, plus the items in Article 28.2.11, as compensation for 

profit, except that no percentage for profit will be allowed on Payroll Taxes or on the premium portion of overtime pay or on sales and 

personal property taxes; plus 

 

28.2.13  Five (5%) percent of the total of items in Articles 28.2.6 through 28.2.10 as compensation for overhead and profit. 

 

28.3 Where the Extra Work is performed in whole or in part by other than the Subcontractor's own forces, the Subcontractor shall be 

paid, subject to audit by the Engineering Audit Officer, the cost of such Work computed in accordance with Article 28.2 above, plus an 

additional allowance of five (5%) percent to cover the Subcontractor's overhead and profit. 

 

28.4 Where a change is ordered, involving both Extra Work and omitted or reduced subcontract Work, the subcontract price shall be 

adjusted, subject to audit by the EAO, in an amount based on the difference between the cost of such Extra Work and of the omitted or 

reduced Work.  The cost of such Extra Work and of such omitted or reduced Work shall be computed based upon applicable subcontract 

unit prices.  Where there are no applicable subcontract unit prices, the cost of such Extra Work and of such omitted or reduced subcontract 

Work shall be computed in accordance with the Articles 28.2.1 through 28.2.7.  If the cost of such Extra Work exceeds the costs of such 

omitted or reduced subcontract Work, the subcontract price shall be increased by the difference, plus percentages for overhead and profit as 

provided in Articles 28.2.8 and 28.2.9.  If the cost of the omitted or reduced subcontract Work exceeds the cost of the Extra Work, then the 

subcontract price shall be reduced by the difference. 

 

28.5 Where the Contractor and the Commissioner can agree upon another method of payment for Extra Work in accordance with 

Article 26.2, or for Extra Work ordered in connection with omitted work, such method, subject to audit by the EAO, may, at the option of 

the Commissioner, be substituted for the cost plus a percentage method; provided in Article 28.2; provided, however, that if the Extra Work 

is performed by a sub-subcontractor engaged by a Subcontractor, the Subcontractor shall not be entitled to receive more than an additional 

allowance of five (5%) percent for overhead and profit over the cost of such sub-subcontractor's Work as computed in accordance with 

Article 28.2. 

 

28.6 Unless the parties agree on a lump sum payment for Extra Work, requests for payment for Extra Work performed by construction 

Subcontractors shall be accompanied by signed time sheets, documenting by date the actual hours worked by specific personnel for whom 

payment is requested, and any other data as may be requested by the Commissioner. 

 

28.7 The Contractor shall not be entitled to any mark-up whatsoever on payments for Extra Work ordered pursuant to Article 26 

hereof performed by Subcontractors. 

 

ARTICLE 29 - RESOLUTION OF DISPUTES 

 

1. All disputes between the City and the Contractor of the kind delineated in this Article that arise under, or by virtue of, this 

Contract shall be finally resolved in accordance with the provisions of this article and the PPB Rules.  This procedure for resolving disputes 

of the kind delineated herein shall be the exclusive means of resolving such disputes. 

 

(a) This Article shall not apply to disputes concerning matters dealt with in other sections of the PPB Rules, or to disputes involving 

patents, copyrights, trademarks, or trade secrets (as interpreted by the courts of New York State) relating to proprietary rights in 

computer software. 

(b) This Article shall apply only to disputes about the scope of work delineated by the Contract, the interpretation of Contract 

documents, the amount to be paid for extra work or disputed work performed in connection with the Contract, the conformity of the 

Contractor’s work to the Contract, and the acceptability and quality of the Contractor’s work; such disputes arise when the 

Engineer, Resident Engineer, Engineering Audit Officer, or other designee of the Commissioner makes a determination with which 

the Contractor disagrees. 

 

2. All determinations required by this Article shall be made in writing, clearly stated, with a reasoned explanation for the 

determination based on the information and evidence presented to the party making the determination.  Failure to make such determination 

within the time required by this Article shall be deemed a non-determination without prejudice that will allow application to the next level. 

 

3. During such time as any dispute is being presented, heard, and considered pursuant to this Article, the Contract terms shall 

remain in force and effect and the Contractor shall continue to perform Work as directed by the ACCO or the Engineer.  Failure of the 

Contractor to continue Work as directed shall constitute a waiver by the Contractor of its claim. 

 

4. Presentation of Dispute to Commissioner. 
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(a) Notice of Dispute and Agency Response.  The Contractor shall present its dispute in writing (“Notice of Dispute”) to the 

Commissioner within thirty (30) days of receiving written notice of the determination or action that is the subject of the dispute.  

This notice requirement shall not be read to replace any other notice requirements contained in the Contract.  The Notice of Dispute 

shall include all the facts, evidence, documents, or other basis upon which the Contractor relies in support of its position, as well as 

a detailed computation demonstrating how any amount of money claimed by the Contractor in the dispute was arrived at.  Within 

thirty (30) days after receipt of the detailed written submission comprising the complete Notice of Dispute, the Engineer, Resident 

Engineer, Engineering Audit Officer, or other designee of the Commissioner, shall submit to the Commissioner all materials he or 

she deems pertinent to the dispute. Following initial submissions to the Commissioner, either party may demand of the other the 

production of any document or other material the demanding party believes may be relevant to the dispute. The requested party 

shall produce all relevant materials that are not otherwise protected by a legal privilege recognized by the courts of New York State.  

Any question of relevancy shall be determined by the Commissioner shall be final. Willful failure of the Contractor to produce any 

requested material whose relevancy the Contractor has not disputed, or whose relevancy has been affirmatively determined, shall 

constitute a waiver by the Contractor of its claim. 

(b) Commissioner Inquiry.  The Commissioner shall examine the material and may, in his or her discretion, convene an informal 

conference with the Contractor, the ACCO, the Engineer, Resident Engineer, Engineering Audit Officer, or other designee of the 

Commissioner, to resolve the issue by mutual consent prior to reaching a determination.  The Commissioner may seek such 

technical or other expertise as he or she shall deem appropriate, including the use of neutral mediators, and require any such 

additional material from either or both parties as he or she deems fit.  The Commissioner’s ability to render, and the effect of, a 

decision hereunder shall not be impaired by any negotiations in connection with the dispute presented, whether or not the 

Commissioner participated therein.  The Commissioner may or, at the request of any party to the dispute, shall compel the 

participation of any other contractor with a contract related to the work of this Contract and that contractor shall be bound by the 

decision of the Commissioner.  Any contractor thus brought into the dispute resolution proceeding shall have the same rights and 

obligations under this Article as the Contractor initiating the dispute. 

(c) Commissioner Determination.  Within thirty (30) days after the receipt of all materials and information, or such longer time as may 

be agreed to by the parties, the Commissioner shall make his or her determination and shall deliver or send a copy of such 

determination to the Contractor, the ACCO and the Engineer, Resident Engineer, Engineering Audit Officer, or other designee of 

the Commissioner, as applicable, together with a statement concerning how the decision may be appealed. 

(d) Finality of Commissioner Decision.  The Commissioner’s decision shall be final and binding on all parties, unless presented to the 

Contract Dispute Resolution Board (“CDRB”) pursuant to this Article. The City may not take a petition to the CDRB.  However, 

should the Contractor take such a petition, the City may seek, and the CDRB may render, a determination less favorable to the 

Contractor and more favorable to the City than the decision of the Commissioner. 

 

5. Presentation of Dispute to the Comptroller.  Before any dispute may be brought by  Contractor to the CDRB, the Contractor must 

first present its claim to the Comptroller for his or her review, investigation, and possible adjustment. 

 

(a) Time, Form, and Content of Notice.  Within thirty (30) days of receipt of a decision by the Commissioner, the Contractor shall 

submit to the Comptroller and to the Commissioner a Notice of Claim regarding its dispute with the Agency.  The Notice of Claim 

shall consist of (i) a brief written statement of the substance of the dispute, the amount of money, if any, claimed and the reason(s) 

the Contractor contends the dispute was wrongly decided by the Commissioner; (ii) a copy of the decision of the Commissioner, 

and (iii) a copy of all materials submitted by the Contractor to the Agency, including the Notice of Dispute.  The Contractor may 

not present to the Comptroller any material not presented to the Commissioner, except at the request of the Comptroller. 

(b) Agency Response.  Within thirty (30) days of receipt of the Notice of Claim, the Agency shall make available to the Comptroller a 

copy of all material submitted by the Agency to the Commissioner in connection with the dispute.  The Agency may not present to 

the Comptroller any material not presented to the Commissioner, except at the request of the Comptroller. 

(c) Comptroller Investigation.  The Comptroller may investigate the claim in dispute and, in the course of such investigation, may 

exercise all powers provided in sections 7-201 and 7-203 of the New York City Administrative Code.  In addition, the Comptroller 

may demand of either party, and such party shall provide, whatever additional material the Comptroller deems pertinent to the 

claim, including original business records of the Contractor.  Willful failure of the Contractor to produce within fifteen (15) days 

any material requested by the Comptroller shall constitute a waiver by the Contractor of its claim.  The Comptroller may also 

schedule an informal conference to be attended by the Contractor, Agency representatives, and any other personnel desired by the 

Comptroller. 

(d) Opportunity of Comptroller to Compromise or Adjust Claim.  The Comptroller shall have forty-five (45) days from his or her 

receipt of all materials referred to in 5(c) to investigate the disputed claim.  The period for investigation and compromise may be 

further extended by agreement between the Contractor and the Comptroller, to a maximum of ninety (90) days from the 

Comptroller’s receipt of all the materials.  The Contractor may not present its petition to the CDRB until the period for investigation 

and compromise delineated in this paragraph has expired.  In compromising or adjusting any claim hereunder, the Comptroller may 

not revise or disregard the terms of the contract between the parties. 

 

6. Contract Dispute Resolution Board.  There shall be a Contract Dispute Resolution Board composed of: 

 

(a) The chief administrative law judge of the Office of Administrative Trials  and Hearings (“OATH”) or his/her designated OATH 

administrative law judge, who shall act as chairperson, and may adopt operational procedures and issue such orders consistent with 

this section as may be necessary in the execution of the CDRB’s functions, including, but not limited to, granting extensions of time 

to present or respond to submissions; 

(b) The City Chief Procurement Officer (“CCPO”) or his/her designee; any designee shall have the requisite background to consider 



CITY OF NEW YORK      Design/Construction & Construction Management (Queens) 

DEPARTMENT OF DESIGN AND CONSTRUCTION          Housing Recovery April 2015 
32 

 

and resolve the merits of the dispute and shall not have participated personally and substantially in the particular matter that is the 

subject of the dispute or report to anyone who so participated, and 

(c) A person with appropriate expertise who is not an employee of the City.  This person shall be selected by the presiding 

administrative law judge from a prequalified panel of individuals, established and administered by OATH, with appropriate 

background to act as decision-makers in a dispute.  Such individuals may not have a contract or dispute with the City or be an 

officer or employee of any company or organization that does, or regularly represent persons, companies, or organizations having 

disputes with the City. 

 

7. Petition to CDRB.  In the event the claim has not been settled or adjusted by the Comptroller within the period provided in this 

section, the Contractor, within thirty (30) days thereafter, may petition the CDRB to review the Commissioner’s determination. 

 

(a) Form and Content of Petition by Contractor.  The Contractor shall present its dispute to the CDRB in the form of a Petition, which 

shall include (i) a brief written statement of the substance of the dispute, the amount of money, if any, claimed, and the reason(s) the 

Contractor contends that the dispute was wrongly decided by the Commissioner; (ii) a copy of the written decision of the 

Commissioner; (iii) copies of all materials submitted by the Contractor to the Agency; (iv) a copy of the written decision of the 

Comptroller, if any, and (v) copies of all correspondence with, and material submitted by the Contractor to, the Comptroller’s 

Office.  The Contractor shall concurrently submit four complete sets of the Petition: one to the Corporation Counsel (Attn: 

Commercial and Real Estate Litigation Division), and three to the CDRB at OATH’s offices, with proof of service on the 

Corporation Counsel. In addition, the Contractor shall submit a copy of the statement of the substance of the dispute, cited in (i) 

above, to both the Commissioner and the Comptroller. 

(b) Agency Response. Within thirty (30) days of receipt of the Petition by the Corporation Counsel, the Agency shall respond to the 

statement of the Contractor and make available to the CDRB all material it submitted to the Commissioner and Comptroller. Three 

complete copies of the Agency response shall be submitted to the CDRB at OATH’s offices and one to the Contractor.  Extensions 

of time for submittal of the Agency response shall be given as necessary upon a showing of good cause or, upon the consent of the 

parties, for an initial period of up to thirty (30) days. 

(c) Further Proceedings.  The CDRB shall permit the Contractor to present its case by submission of memoranda, briefs, and oral 

argument. The CDRB shall also permit the Agency to present its case in response to the Contractor by submission of memoranda, 

briefs, and oral argument.  If requested by the Corporation Counsel, the Comptroller shall provide reasonable assistance in the 

preparation of the Agency’s case.  Neither the Contractor nor the Agency may support its case with any documentation or other 

material that was not considered by the Comptroller, unless requested by the CDRB.  The CDRB, in its discretion, may seek such 

technical or other expert advice as it shall deem appropriate and may seek, on its own or upon application of a party, any such 

additional material from any party as it deems fit. The CDRB, in its discretion, may combine more than one dispute between the 

parties for concurrent resolution. 

(d) CDRB Determination.  Within forty-five (45) days of the conclusion of all submissions and oral arguments, the CDRB shall render 

a written decision resolving the dispute.  In an unusually complex case, the CDRB may render its decision in a longer period of 

time, not to exceed ninety (90) days, and shall so advise the parties at the commencement of this period.  The CDRB’s decision 

must be consistent with the terms of the Contract.  Decisions of the CDRB shall only resolve matters before the CDRB and shall not 

have precedential effect with respect to matters not before the CDRB. 

(e) Notification of CDRB Decision.  The CDRB shall send a copy of its decision to the Contractor, the ACCO, the Engineer, the 

Comptroller, the Corporation Counsel, the Comptroller, the CCPO, and the PPB.  A decision in favor of the Contractor shall be 

subject to the prompt payment provisions of the PPB Rules. The Required Payment Date shall be thirty (30) days after the date the 

parties are formally notified of the CDRB’s decision. 

(f) Finality of CDRB Decision. The CDRB’s decision shall be final and binding on all parties.  Any party may seek review of the 

CDRB’s decision solely in the form of a challenge, filed within four months of the date of the CDRB’s decision, in a court of 

competent jurisdiction of the State of New York, County of New York pursuant to Article 78 of the Civil Practice Law and Rules.  

Such review by the court shall be limited to the question of whether or not the CDRB’s decision was made in violation of lawful 

procedure, was affected by an error of law, or was arbitrary and capricious or an abuse of discretion.  No evidence or information 

shall be introduced or relied upon in such proceeding that was not presented to the CDRB in accordance with this Article. 

 

8. Any termination, cancellation, or alleged breach of the Contract prior to or during the pendency of any proceedings pursuant to 

this Article shall not affect or impair the ability of the Commissioner or the CDRB to make a binding and final decision pursuant to this 

Article. 

 

ARTICLE 30 – RECORD KEEPING FOR EXTRA OR DISPUTED WORK 

 

30.1 While the Contractor or any of its Subcontractors is performing Extra Work on a Time and Material Basis ordered by the 

Commissioner under Article 28, or is performing disputed Work, or complying with a determination or order under protest in accordance 

with Article 29 hereof, in each such case the Contractor shall furnish the Commissioner’s Representative daily with three (3) copies of 

written statements signed by the Contractor's representative at the Site showing: 

 

 30.1.1 The name and number of each Worker employed on such Work or engaged in complying with such determination or 

order, the number of hours employed, and the character of the Work each is doing; and 

 

 30.1.2 The nature and quantity of any materials, plant and equipment furnished or used in connection with the performance of 

such Work or compliance with such determination or order, and from whom purchased or rented. 
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30.2 A copy of such statement will be countersigned by the Commissioner’s Representative, noting thereon any items not agreed to or 

questioned, and will be returned to the Contractor within two (2) calendar days after submission. 

 

30.3 The Contractor and its Subcontractors, when required by the Commissioner, or the Comptroller, shall also produce for inspection, 

at the office of the Contractor or Subcontractor, any and all of its books, bid documents, financial statements, vouchers, records, daily job 

diaries and reports, and canceled checks, and any other documents relating to showing the nature and quantity of the labor, materials, plant 

and equipment actually used in the performance of such Work, or in complying with such determination or order, and the amounts 

expended therefor, and shall permit the Commissioner and the Comptroller to make such extracts therefrom, or copies thereof, as they or 

either of them may desire. 

 

30.4 In connection with the examination provided for herein, the Commissioner, upon demand therefor, will produce for inspection by 

the Contractor such records as the Agency may have with respect to such Extra or disputed Work performed under protest pursuant to order 

of the Commissioner, except those records and reports which may have been prepared for the purpose of determining the accuracy and 

validity of the Contractor's claim. 

 

30.5 Failure to comply strictly with these requirements shall constitute a waiver of any claim for extra compensation or damages on 

account of the performance of such Work or compliance with such determination or order. 

 

ARTICLE 31 - OMITTED WORK 

 

31.1 If any Work in a lump sum subcontract, or if any part of a lump sum item in a unit price, lump sum, or percentage-bid 

subcontract is omitted by the Commissioner pursuant to Article 33, the subcontract price, subject to audit by the Engineering Audit Officer, 

shall be reduced by a pro rata portion of the lump sum bid amount based upon the percent of Work omitted, subject to Article 31.4.  For the 

purpose of determining the pro rata portion of the lump sum bid amount, the bid breakdown submitted in accordance with Article 42 shall 

be considered, but shall not be the determining factor. 

 

31.2 If the whole of a lump sum item or units of any other item is so omitted by the Commissioner in a unit price, lump sum, or 

percentage-bid subcontract, then no payment will be made therefore, except as provided in Article 31.4. 

 

31.3 For units that have been ordered but are only partially completed, the unit price shall be reduced by a pro rata portion of the unit 

price bid based upon the percentage of Work omitted, subject to Article 31.4. 

 

31.4 In the event the Subcontractor, with respect to any omitted Work, has purchased any non-cancelable material and/or equipment 

that is not capable of use except in the performance of the subcontract and has been specifically fabricated for the sole purpose of the 

subcontract, but not yet incorporated into the Work, the Subcontractor shall be paid for such material and/or equipment, as set forth below; 

provided, however, such payment is contingent upon the Subcontractor’s delivery of such material and/or equipment in acceptable 

condition to a location designated by the City. 

 

 31.4.1 Payment for such material and/or equipment shall be in accordance with Article 28, subject to the following 

modification.  For the purpose of payment hereunder, the percentage for overhead and profit set forth in Article 28.2.11 shall be reduced 

from twelve (12%) percent to five (5%) percent.    

 

31.5 The Contractor and its Subcontractors agree to make no claim for damages or for loss of overhead and profit with regard to any 

omitted Work. 

 

ARTICLE 32 - THE COMMISSIONER'S REPRESENTATIVE 

 

32.1 The Commissioner's Representative shall be the representative of the Commissioner, and subject to review by the Commissioner, 

shall have the power, in the first instance, to inspect the performance of the Work and exercise such other authority as the Commissioner 

may delegate.  He shall not however, have the power to issue an Extra Work order, except as specifically designated in writing by the 

Commissioner.  

 

ARTICLE 33 - THE COMMISSIONER 

 

33.1 The Commissioner, in addition to those matters elsewhere herein expressly made subject to his determination, direction or 

approval, shall have the power: (a) to review and determine any and all questions in relation to this Agreement and its performance; and (b) 

to modify or change this Agreement so as to require: (i) the performance of Extra Work (subject, however, to the limitations specified in 

Article 26 hereof); or (ii) the omission of Work whenever he deems it in the interest of the City to do so; or both; and (c) to postpone, 

delay, suspend or terminate the whole or any part of the Work, whenever in his judgment such action is required in the interest of the City. 

 

ARTICLE 34 - NO ESTOPPEL 

 

34.1 Neither the City nor any department, officer, agent or employee thereof, shall be bound, precluded or estopped by any 

determination, decision, approval, order, letter, payment or certificate made or given under or in connection with this Agreement by the 

City, the Commissioner, the Commissioner's Representative, or any other officer, agent or employee of the City, either before or after the 

final completion and acceptance of the Work and payment therefor: 
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 34.1.1 from showing the true and correct classification, amount, quality or character of the Work actually done; or that any 

such determination, decision, order, letter, payment or certificate was untrue, incorrect or improperly made in any particular, or that the 

Work or any part thereof does not in fact conform to the requirements of this Agreement; and 

 

 34.1.2  from demanding and recovering from the Contractor any overpayments made to him, or such damages as it may sustain 

by reason of his failure to perform each and every part of his Agreement in strict accordance with its items, or both. 

 

ARTICLE 35 - EMPLOYEES 

 

35.1 The Contractor and its Subcontractors and Consultants shall not employ on the Work: 

 

 35.1.1 anyone who is not competent, faithful and skilled in the Work for which he shall be employed; and whenever the 

Commissioner shall inform the Contractor, in writing, that any employee is, in his opinion, incompetent, unfaithful or disobedient, he shall 

be discharged from the Work forthwith, and shall not again be employed upon it; or 

 

 35.1.2 any labor, materials or means whose employment, or utilization during the course of this Agreement, may tend to or in 

any way cause or result in strikes, Work stoppages, delays, suspension of Work or similar troubles by workers employed by the Contractor 

or his Subcontractors, or by any of the trades working in or about the buildings and premises where Work is being performed under this 

Agreement, or by other contractors or their Subcontractors pursuant to other contracts, or on any other building or premises owned or 

operated by the City of New York, its agencies, departments, boards or authorities.  Any violation by the Contractor of this requirement 

may, upon certification of the Commissioner, be considered as proper and sufficient cause for terminating the Contractor for cause and 

taking such action as set forth in Article 46 hereof, or such other action as the Commissioner may deem proper; or 

 

 35.1.3 in accordance with Section 220.3-e of the New York State Labor Law, any apprentice, unless he is registered 

individually, under a bona fide program registered with the New York State Department of Labor.  The allowable ratio of apprentices to 

journeymen in any craft classification shall not be greater than the ratio permitted to the Contractor as to his Work force on any job under 

the registered program.  Any employee listed on a payroll at an apprentice wage rate, who is not registered as above shall be paid the wage 

rate determined by the Comptroller of the City of New York for the classification of Work being actually performed.  The Contractor or 

Subcontractor will be required to furnish written evidence of the registration of its program and apprentices as well as all the appropriate 

ratios and wage rates, for the area of the construction prior to using any apprentices on the Contract Work. 

 

35.2  If the total cost of the Work under this Contract is at least two hundred fifty thousand dollars, all laborers, workers, and mechanics 

employed in the performance of the Contract on the work site, either by the Contractor, Subcontractor or other person doing or contracting 

to do the whole or a part of the work contemplated by the contract, shall be certified prior to performing any Work as having successfully 

completed a course in construction safety and health approved by the United States Department of Labor's Occupational Safety and Health 

Administration that is at least ten hours in duration.   

 

ARTICLE 36 - NO DISCRIMINATION 

 

36.1 As required by New York State Labor Law Section 220-e, it is agreed between the parties hereto as follows: 

 

 36.1.1 That in the hiring of employees for the performance of Work under this Agreement or any subcontract hereunder, 

neither the Contractor, Subcontractor, nor any person acting on behalf of such Contractor or Subcontractor, shall by reason of race, creed, 

color or national origin discriminate against any citizen of the State of New York who is qualified and available to perform the Work to 

which the employment relates; 

 

 36.1.2 That neither the Contractor, Subcontractor, nor any person on his behalf shall, in any manner discriminate against or 

intimidate any employee hired for the performance of Work under this Agreement on account of race, creed, color or national origin; 

 

 36.1.3 That there may be deducted from the amount payable to the Contractor by the City under this Agreement a penalty of 

five dollars for each person for each calendar day during which such person was discriminated against or intimidated in violation of the 

provisions of this Agreement; and 

 

 36.1.4 That this Agreement may be canceled or terminated by the City and all moneys due or to become due hereunder may 

be forfeited, for a second or any subsequent violation of the terms or conditions of this section of the Agreement. 

 

 36.1.5 The aforesaid provisions of this section covering every contract for or on behalf of the State or a municipality for the 

manufacture, sale or distribution of materials, equipment or supplies shall be limited to operations performed within the territorial limits of 

the State of New York. 

 

36.2 As required by New York City Administrative Code Section 6-108: 

 

 36.2.1 It shall be unlawful for any person engaged in the construction, alteration or repair of building or engaged in the 

construction or repair of streets or highways pursuant to a contract with the City or engaged in the manufacture, sale or distribution of 

materials, equipment or supplies pursuant to a contract with the City to refuse to employ or to refuse to continue in any employment any 
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person on account of the race, color or creed of such person. 

 

 36.2.2 It shall be unlawful for any person or any servant, agent or employee of any person, described in subdivision 36.2.1 

above, to ask, indicate or transmit, orally or in writing, directly or indirectly, the race, color or creed or religious affiliation of any person 

employed or seeking employment from such person, firm or corporation. 

 

 36.2.3 Disobedience of the foregoing provisions shall be deemed a violation of a material provision of this Agreement. 

 

 36.2.4 Any person, or the employee, manager or owner of or officer of such firm or corporation who shall violate any of the 

provisions of this section shall, upon conviction thereof, be punished by a fine of not more than one hundred dollars or by imprisonment for 

not more than thirty days, or both. 

 

ARTICLE 37 -  EQUAL EMPLOYMENT OPPORTUNITY 

 

37.1 This Contract is subject to the requirements of Executive Order No. 50 (1980) as revised ("E.O. 50") and the Rules and 

Regulations promulgated thereunder.  No contract will be awarded unless and until these requirements have been complied with in their 

entirety.  By signing this contract, the Contractor agrees that: 

 

 37.1.1 The Contractor will not engage in any unlawful discrimination against any employee or applicant for employment 

because of race, creed, color, national origin, sex, age, disability, marital status, sexual orientation or citizenship status with respect to all 

employment decisions including, but not limited to, recruitment, hiring, upgrading, demotion, downgrading, transfer, training, rates of pay 

or other forms of compensation, layoff, termination, and all other terms and conditions of employment; 

 

 37.1.2 When it subcontracts, the Contractor will not engage in any unlawful discrimination in the selection of Subcontractors 

on the basis of the owners’, partners’ or shareholders’ race, color, creed, national origin, sex, age, disability, marital status, sexual 

orientation or citizenship status; 

 

 37.1.3 The Contractor will state in all solicitations or advertisements for employees placed by or on behalf of the Contractor 

that all qualified applicants will receive consideration for employment without regard to race, creed, color, national origin, sex, age, 

disability, marital status, sexual orientation or citizenship, or that it is an equal employment opportunity employer; 

 

 37.1.4 The Contractor will send to each labor organization or representative or workers with which it has a collective 

bargaining agreement or other contract or memorandum of understanding, written notification of its equal employment opportunity 

commitments under E. O. 50 and the rules and regulations promulgated thereunder; and 

 

 37.1.5 The Contractor will furnish all information and reports including an Employment Report before the award of the 

contract which are required by E. O. 50, the rules and regulations promulgated thereunder, and orders of the Director of the Office of Labor 

Services ("DLS"), and will permit access to its books, records and accounts by DLS for the purposes of investigation to ascertain 

compliance with such rules, regulations, and orders. 

 

37.2 The Contractor understands that in the event of its noncompliance with the nondiscrimination clauses of this contract or with any 

of such rules, regulations, or orders, such noncompliance shall constitute a material breach of the contract and noncompliance with the E. 

O. 50 and the rules and regulations promulgated thereunder.  After a hearing held pursuant to the rules of DLS, the Director of DLS may 

direct the imposition by the Commissioner of any or all of the following sanctions: 

 

 37.2.1 disapproval of the Contractor; 

 37.2.2 suspension or termination of the contract; 

 37.2.3 declaring the Contractor in default; or 

 37.2.4 in lieu of any of the foregoing sanctions, the Director may impose an employment program. 

 

The Director of the DLS may recommend to the Department head that a Board of Responsibility be convened for purposes of declaring a 

contractor who has repeatedly failed to comply with E.O. 50 and the rules and regulations promulgated thereunder to be non-responsible. 

 

37.3 The Contractor agrees to include the provisions of the foregoing paragraphs in every subcontract in the amount of $10,000 or 

more to which it becomes a party, unless exempted by E. O. 50 and the rules and regulations promulgated thereunder, so that such 

provisions will be binding upon each Subcontractor.  The Contractor will take such action with respect to any subcontract as may be 

directed by the Director of DLS as a means of enforcing such provisions, including sanctions for noncompliance. 

 

37.4 The Contractor further agrees that it will refrain from entering into any contract or contract modification subject to E. O. 50 and 

the rules and regulations promulgated thereunder with a Subcontractor who is not in compliance with the requirements of E. O. 50 and the 

rules and regulations promulgated thereunder. 

 

ARTICLE 38. LABOR LAW REQUIREMENTS  

 

Labor Law Compliance:  The Contractor shall take appropriate action to ensure compliance by its Subcontractors with the Labor Law. 
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Subcontracts:  The Contractor shall include the provisions of this Article 38 set forth below in all subcontracts for construction Work.. 

 

 

LABOR LAW REQUIREMENTS 

 

38.1      Minimum  Wages:  All  persons  employed  by  the  Contractor  and  any  Subcontractor  in  the manufacture or furnishing of 

the supplies, materials, or equipment, or the furnishing of work, labor, or services, used in the performance of this Contract, shall be 

paid, without subsequent deduction or rebate unless expressly authorized by Law, not less than the sum mandated by Law. Minimum 

wages shall be the rates fixed by Federal and State Law. The Contractor shall maintain employment and payroll records that comply 

with the requirements of the Fair Labor Standards Act. 

 

38.2      Working Conditions: No part of the Work, labor or services shall be performed or rendered by the Contractor in any plants, 

factories, buildings or surroundings or under working conditions which are unsanitary or hazardous or dangerous to the health and 

safety of employees engaged in the performance of this Contract.  Compliance with the safety, sanitary and factory inspection Laws of 

the state in which the Work is to be performed shall be prima facie evidence of compliance with this article. 

 

38.3      For any breach or violation of either Working Conditions (Article 38.2) and Minimum Wages (Article 38.1), the party 

responsible therefore shall be liable to the City for liquidated damages, which may be withheld from any amounts due on any 

Contracts with the City of such party responsible, or may be recovered in suits brought by the Corporation Counsel in the name of the 

City, in addition to damage for any other breach of this Contract, a sum equal to the amount of any underpayment of wages due to 

any employee engaged in the performance of this Contract. In addition, the Commissioner shall have the right to cancel Contracts and 

enter into other Contracts for the completion of the original Contract, with or without public letting, and the original Contractor shall 

be liable for any additional cost. All sums withheld or recovered as deductions, rebates, refunds, or underpayment of wages hereunder, 

shall be held in a special deposit account and shall be paid without interest, on order of the Commissioner directly to the  employees 

who have been paid less than minimum rates of pay as set forth herein and on whose account such sums were withheld or 

recovered, provided that no claims by employees for such payments shall be entertained unless made within two (2) years from the date 

of actual notice to the Contractor of the withholding or recovery of such sums by the City. 

 

38.4      Any breach or violation of any of the foregoing shall be deemed a breach or violation of a material provision of this 

Contract, and grounds for cancellation thereof by the City. 

 

38.5 The Contractor shall provide laminated identification badges which indicate the worker's, laborer's or mechanic's name, trade, 

employer's name and employment starting date (month/day/year). The Contractor shall require as a condition of employment on the Site, 

that each and every worker, laborer or mechanic wear the laminated identification badge at all times and that it may be seen by any 

representative of the City and Homeowner during the performance of the Work. 

 

38.6 Should a harmful dust hazard be created in performing the Work of this Contract, for the elimination of which appliances or 

methods have been approved by the Board of Standards and Appeals of the City of New York, such appliances and methods shall be 

installed, maintained, and effectively operated during the continuance of such harmful dust hazard. Failure to comply with this provision 

after notice shall make this Contract voidable in the sole discretion of the City. 

 

 

 

ARTICLE 39 - PAYROLL REPORTS 

 

Compliance:  The Contractor shall take appropriate action to ensure compliance by its Subcontractors with the payroll requirements set 

forth herein. 

 

Subcontracts:  The Contractor shall include the provisions of this Article 39 set forth below in all subcontracts for construction Work for 

the Project. 

 

PAYROLL REPORTS 

 

39.1 The Contractor shall maintain on the Site the original payrolls or transcripts thereof. The Contractor and Subcontractor(s) shall 

submit original payrolls or transcripts, subscribed and affirmed by it as true, with each and every payment requisition. The Contractor and 

Subcontractor(s) shall produce within five (5) calendar days on the Site of the Work and upon a written order of the Commissioner, 

Commissioner’s Representative, the ACCO, the Agency EAO, or the Comptroller, such original payrolls or transcripts thereof, subscribed 

and affirmed by it as true, and the statements signed by each worker pursuant to this Contract. In addition, the Contractor and 

Subcontractor(s) shall furnish to the Commissioner’s Representative upon written demand any other information to satisfy the 

Commissioner’s Representative that this Contract and the Labor Law, as to the hours of employment and rates of wages, are being 

observed. The Contractor shall maintain the payrolls or transcripts thereof for six (6) years from the date of completion of the Work on this 

Contract.  
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39.2 When directed by the Commissioner’s Representative, the Contractor or Subcontractor shall provide an attendance sheet for each 

Day on which Work is performed on the Site. Such attendance sheet shall be in a form acceptable to the Agency and shall provide 

information for employees of the Contractor and Subcontractor(s).  

 

ARTICLE 40 - DUST HAZARDS 

 

40.1 Should a harmful dust hazard be created in performing the Work of this Agreement, for the elimination of which appliances or 

methods have been approved by the Board of Standards and Appeals of the State of New York, such appliances and methods shall be 

installed, maintained, and effectively operated during the continuance of such harmful dust hazard.  Failure to comply with this provision 

after notice shall make this Agreement void. 

 

ARTICLE 41 - NOISE CONTROL CODE PROVISIONS 

 

41.1 In accordance with the provisions of Section 24-216(b) of the Administrative Code of the City ("Administrative 

Code"), Noise Abatement Contract Compliance, devices and activities which will be operated, conducted, constructed or manufactured 

pursuant to this Contract and which are subject to the provisions of the City Noise Control Code shall be operated, conducted, constructed, 

or manufactured without causing a violation of the Administrative Code.  Such devices and activities shall incorporate advances in the art 

of noise control development for the kind and level of noise emitted or produced by such devices and activities, in accordance with 

regulations issued by the Commissioner of the Department of Environmental Protection.   

 

41.2  The Contractor agrees to comply with Section 24-219 of the Administrative Code of the City ("Administrative Code") 

and implementing rules codified at 15 Rules of the City of New York (“RCNY”) Sections 28-100 et seq.  In accordance with such 

provisions, the Contractor, if the Contractor is the responsible party under such regulations, shall prepare and post a Construction Noise 

Mitigation Plan at each work Site, in which the Contractor shall certify that all construction tools and equipment have been maintained so 

that they operate at normal manufacturers operating specifications.  If the Contractor cannot make this certification, it must have in place an 

Alternative Noise Mitigation Plan approved by the New York City Department of Environmental Protection. In addition, the Contractor’s 

certified Construction Noise Mitigation Plan is subject inspection by the Department of Environmental Protection in accordance with 15 

RCNY §28-101.  No Contract work may take place at a work Site unless there is a Construction Noise Mitigation Plan or approved 

Alternative Noise Mitigation Plan in place.  In addition, the Contractor shall create and implement a noise mitigation training 

program.  Failure to comply with these requirements may result in fines and other penalties pursuant to the applicable provisions of the 

Administrative Code and RCNY.   

 

ARTICLE 42 - PAYMENT TERMS AND CONDITIONS 

 

42.1 General 

 

 42.1.1 Total Payments:  Total payments for all Work performed and all expenses incurred pursuant to this Agreement shall not 

exceed the amount set forth in Exhibit A. 

                                  

 42.1.2 Executory Only:  This Agreement shall be deemed executory only to the extent of the moneys appropriated and 

available for the purpose of the Agreement and no liability or account thereof shall be incurred beyond the amount of such moneys.  It is 

therefore understood that neither this Agreement nor any representation by any public employee or officer creates any legal or moral 

obligation to request, appropriate or make available moneys for the purpose of this Agreement. 

 

 42.1.3 Allowances:  In the event the allowance amounts described in this Article are not sufficient, as determined by the 

Commissioner, to cover the cost of the items of required Work for which Allowance amounts are specified, the City will increase the 

amounts of such Allowances.  

 

 42.1.4 Reallocation of Allowance Amounts:  Notwithstanding the specific amounts allocated for Allowances, as set forth in 

Exhibit A, the Commissioner may, by issuance of a “No Cost Change Order” to the Contractor, reallocate such specific Allowance 

amounts within this Article 42. 

 

 

 

 42.1.5 This is not a fixed price lump sum contract.  No fee or Payments will be earned or paid for any period of time after 

Final Completion of all Work.   Payments will be made in a combination of milestone payment, fee for services payment, and hourly rates.  

The terms and conditions applicable to payment for all required services for the Project are set forth in this Article 42 and in Article 25 and 

26 as applicable.  Such payment categories directly correspond to Tasks identified in the Scope of Work and are identified below: 

 

42.2 Tasks 

 

 42.2.1  

 Task A Construction Management Services and Task C Construction Procurement Services: 

 An Allowance in the amount set forth in Exhibit A is established for payment of Staffing Expenses in accordance with 

the provisions set forth below. 
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o Staffing Expenses (Annual Cost of professional staffing): monthly payment according to one twelfth of the amount in the final 

negotiated Fee Proposal. Staffing Expenses are further described in Article 42.3.  

o 42.2.1.1 Allowances in the amount set forth in Exhibit A is established for payment for the Field Office Setup and Field Office 

Operationin accordance with the provisions set forth below. 

o  

o  

o Set Up of Project Office (mobilization and demobilization): lump sum payment of the amount in the Fee Schedule 

o Operation of the Project Office:  monthly payment according to one thirty-sixth of the lump sum total set forth in the fee 

 
o 42.2.1.2 An Allowance in the amount set forth in Exhibit A is established for payment of the Fee for Profit in accordance with the 

provisions set forth below. 

o  

o Fee for Profit in increments of 20 Homes per pathway:  milestone payment. 25% of the Fee for Profit upon being issued a Work Order 

identifying a project; 25% of the Fee for Profit upon commencement of construction of 20 Homes; 25% of the Fee for Profit upon 

Substantial Completion; and 25% of the Fee for Profit upon Final Acceptance of 20 Homes. 

 

 42.2 2  

 Task B Scoping and Design Services 

 42.2.2.1 An Allowance in the amount set forth in Exhibit A is established for payment of Scoping and Design Services 

in accordance with the provisions set forth below. 

  

o Scoping and Design Services: milestone payment based on the Unit Price per Home for three different pathways set forth in the Fee 

Form attached hereto in Exhibit A. 10% payable upon completion of Scoping and cost estimate; 30% payable upon completion of 

preliminary design; 50% payable upon completion of final design documents including bid document; and 10% for construction 

services payable upon Final Acceptance.  CMs shall not invoice the City more than once a month. 

42.2.2.2 An Allowance in the amount set forth in Exhibit A is established for payment of as needed Architectural, Engineering 

and Construction Management Services accordance with the provisions set forth below. 

 

 

o As needed Architectural, Engineering and Construction Management Services: monthly payment based on the hourly rates set 

forth in Exhibit A.  Such services will be performed if and only if directed by the Commissioner. The hourly rates set fort are all 

inclusive and will not be subject to markup of any kind.. 

 

 

 42.2.3   

 Task C Construction Services 

 An allowance in the amount set forth in Exhibit A is established for payment for construction work for the 

Project performed by Subcontractors under the supervision and control of the Contractor. 
  

o The CM shall be paid the price of the award given to the construction contractor. Payments for Construction shall be invoiced in in 

accordance with the chart below 

 

Milestone Payments Billed at Milestone  

(% of Construction Value) 

Mobilization 10% 

25% 10% 

50% 25% 

75% 25% 

90% and Substantial 

Completion 

10% 

100% and Final Acceptance 20% 

  

 42.2.4 Task D Emergency Work  

 An Allowance in the amount set forth in Exhibit A is established for payment for Emergency Work in accordance with 

the provisions set forth below. 

  

42.2.5 Should critical life safety issues arise, emergency construction work may be directed by the Commissioner.   For 

Homes requiring emergency work where a project has already been bid and awarded, the PQL contractor shall be 
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required to do the emergency work.  For Homes requiring emergency work where a project has not been bid, the 

CM will be required to bid the work to at least three contractors off the appropriate PQL lists As Needed 

Environmental Testing.  

 

42.5.1 An Allowance in the amount set forth in Exhibit A is established for payment for  Environmental Testing  in accordance 

with the provisions set forth below. 

42.2.5.1 If the Commissioner determines that environmental testing is need for any part on the Program the Contractor will be 

directed to solicit no fewer than 3 bids for such services, upon terms and conditions established by the Commissioner.  The Contractor shal 

award such work to the lowest responsive and reasonable bidder, as determined by the Commissioner.. 

 

 

The Contractor will be required to submit invoices not more than once a month with a breakdown by each Home identified by the 

application number and borough, block and lot number.  These invoices will identify the names and titles of the Contractor, Consultant, 

Subcontractor,, hourly rate, and number of hours per pay period.  Invoices for services will be accepted once every 30 days.   

Payments will be made to the Contractors in accordance with the Prompt Payment provisions of the New York City Procurement Policy 

Board Rules. 

 

42.3 Staffing Expenses shall be deemed to include:  (1) all expenses incurred by the Contractor in the performance of all required CM 

services for the Project (2) all expenses related to management and oversight, including, without limitation, any time spent by principals 

performing such duties, (3) all expenses in connection with providing the related services set forth in Article 11 and (4) all expenses related 

to overhead.  Staffing Expenses shall include, without limitation, the items set forth below: 

 

(a) Compensation paid to personnel of the Contractor including without limitation all officers, principals, employees and personnel 

of the Contractor, serving in whatever capacity, including the Project Executive set forth in Exhibit A.  Compensation shall include without 

limitation: (1) wages and/or salaries;  (2) all payments mandated by law, including without limitation, Social Security and Medicare taxes, 

insurance (Worker’s Compensation, Employers Liability, Unemployment); (3) employer contributions, if any, to retirement plans, 

including without limitation pension and/or deferred compensation plans; (4) all payments for compensated absence time, including 

without limitation vacation time, sick time, personal time and holidays, and (5) costs for any and all other fringe and/or supplemental 

benefits. 

 (b) All expenses for compensation paid to construction management personnel identified in the approved Staffing Plan that 

are in excess of compensation for such personnel payable hereunder.  Compensation for such personnel shall include without limitation the 

items listed in item (a) above.  

(c) All expenses incurred by the Contractor in connection with providing the related services set forth in Article 11, including 

without limitation, transportation, meals and lodging, unless the Contractor is directed in advance in writing by the Commissioner to 

provide services which require long distance travel,  

(d) All expenses incurred by the Contractor with respect to home office general facilities including, but not limited to, rental cost or 

depreciation factor, light, heat and water, telephone charges, including all charges for calls to the job site and DDC (except for long 

distance calls to other locations as specifically required by the Commissioner), sales, estimating expenses, accounting fees and 

bookkeeping expenses, electronic data processing services, including programming and rental equipment, dues and subscriptions, 

stationery, printing, postage, and any other office or miscellaneous expenses, except as otherwise expressly provided in an allowance for 

miscellaneous expenses. 

(e) All expenses incurred by the Contractor with respect to applicable taxes of any kind whatsoever, including without limitation, 

federal, state and local income tax and any franchise or other business taxes. 

(f) All insurance coverage determined by the Contractor to be necessary for the performance of all required services hereunder, 

including without limitation: (1) all insurance required under this Contract; (2) all insurance required by law, and (3) all other insurance 

maintained by the Contractor in the course of business, including without limitation, burglary and theft, general fidelity and payroll 

insurance. 

(g) Any losses for theft or robbery sustained by Contractor. 

(h) All expenses incurred by the Contractor with respect to fixed capital, including interest thereon or on monies borrowed. 

(i) All expenses incurred by the Contractor with respect to legal services. 

(j) All management, administrative or overhead expenses of any kind whatsoever incurred by the Contractor, including without 

limitation, (1) management and/or administrative expenses in connection with the Design Consultant, and (2) ) management and/or 

administrative expenses in connection with the performance of additional services.  

 

42.3.1 Effect of certain delay on Staffing Expenses. 

 

The anticipated volume and timeframe for issuance of Work Orders is included in Exhibit A, attached hereto.  The Contractor’s Staffing 

Expenses are based on this anticipated work flow.  If the Contractors work is delayed for reasons not attributable to its actions or failure to 

act and such delay causes the construction schedule to extend beyond that anticipated by the Parties, the Contractor and the City may then 

negotiate a revision to the Staffing Expenses in order to provide for the increased cost to the Contractor in managing the Work on those 

Homes that were subject to such delay. Additionally, under such circumstances Project Office Operations may extended and the cost 

therefore negotiated.  It is the expectation of the Parties that all work referenced in the Anticipated Work Order Schedule in Exhibit A will 

be completed by the end of year three.   Staffing Expenses will not be renegotiated until after completion of year two.   

The following reasons for delay under this section may result in a renegotiation of Staffing Expenses : 

1.            delay caused by a Homeowner in approval of the scope of work or in granting access to the Home ; 

2.            delayed caused by the City; 
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3.            delay in regulatory approvals; 

4.   Unanticipated market conditions that in the opinion of the Commissioner result in an insufficient quantity of prequalified 

contractors. 

 

 

 

 

42.4 Construction. 

 

 42.4.1  Construction Work shall include all required Work for the types of Projects described in Exhibit A. 

 42.4.2 The total amount to be paid for Construction Work shall not exceed the cumulative total of the amounts for which 

subcontracts for Work for the Project are awarded and the amounts of any change orders to such subcontracts.  No amounts shall be paid 

for Construction Work, unless the Commissioner has given prior written approval to the amount of award of the subcontract and the 

amount of any change orders thereto.   

 

 42.4.3 Bid Breakdown of Subcontract Price:  Upon commencement of construction Work, the Contractor shall submit a bid 

breakdown of costs on a per subcontract and Home by Home basis, and any other information as may be required by the Commissioner.  

This breakdown shall be used for checking the Contractor's requests for partial payment for Work performed by Subcontractors and shall 

not be binding on the Commissioner for any purpose whatsoever. 

 

 42.4.4 Partial Payments:  Partial payments to the Contractor for Work performed by Subcontractors shall be on the basis of 

and in proportion to the percentage of completion of all Work required under the subcontract, as determined by the Commissioner and as 

set forth in Article 42.2.3.   

 

(a) With respect to Work, partial payments may be made for materials, fixtures and equipment in advance of their actual 

incorporation in the work, subject to approval by the Commissioner and compliance with the requirements set forth in 

Exhibit D.  

 42.4.5 Substantial Completion Requisition:   Upon written determination by the Commissioner that the Work of a subcontract 

is substantially complete, the Contractor shall submit a requisition for a Substantial Completion payment for that subcontract.  The 

Contractor must submit the following with such requisition: 

 

(a) Final verified statement of any and all alleged claims against the City, and any pending dispute resolution procedures in 

accord with the PPB Rules and this Contract, in any way connected with or arising out of this Contract (including those as 

to which details may have been furnished pursuant to Articles 17, 29 and 30 hereof).  With respect to each such claim, the 

Contractor shall set forth the total amount thereof, the various items of labor and materials included therein, and the 

alleged value of each item; and if the alleged claim be one for delay, the alleged cause of each such delay, the period or 

periods of time, giving the dates when the Contractor claims the performance of the Work or a particular part thereof, was 

delayed, and an itemized statement and breakdown of the amount claimed for each such delay.  With reference to each 

such claim, the Commissioner and the Comptroller shall have the same right to inspect, and to make extracts or copies of, 

books, vouchers, records, etc., of the Contractor or the Subcontractor, as referred to in Articles 17, 29 and 30 hereof.  

Nothing contained in this Article is intended to or shall relieve the Contractor from the obligation of giving timely notice 

of claims pursuant to Articles 17, 29 and 30 hereof.  The Contractor is warned that unless such claims are completely set 

forth as herein required, the Contractor, upon acceptance of the Substantial Completion payment pursuant to this Article, 

will have waived any such claims arising out of the Work for which payment is requested. 

(b) Final written complete punch list and a date for completion of all required Work.  The punch list and completion date are 

subject to the written acceptance of the Commissioner. 

(c) If required, a request for a substantial or final extension of time. 

 

 42.4.6  Substantial Completion Payment:  The Commissioner shall issue a voucher calling for payment to the Contractor of 

any part or all of the balance due for Work for which payment is requested, including moneys retained hereunder, less any and all 

deductions authorized to be made by the Commissioner, under this Contract or by law, and less twice the amount the Commissioner 

considers necessary to ensure the completion of the balance of the Work of the subcontract.  No further partial payments shall be made to 

the Contractor after the Commissioner determines that the subcontracted Work is substantially complete, except the Substantial Completion 

payment and any requisitions for partial payment that were properly filed with the Commissioner prior to the date of Substantial 

Completion; provided, however, the Commissioner may grant a waiver for further partial payments after the date of Substantial Completion 

to permit payments for change order work. Such waiver shall be in writing. 

 

 42.4.7  Final Payment:  After Final Acceptance by the Commissioner of the subcontracted Work, the Contractor shall submit 

all required certificates and documents, together with a requisition for the balance claimed to be due, less the amount authorized to be 

retained for maintenance under Article 25 hereof.  A verified statement similar to that required in connection with applications for partial 

payments shall also be submitted to the Commissioner. 

 

 42.4.8 Requisition for Final Payment:  The Contractor must also submit with the final requisition for Work performed any 

amendments to the final verified statement of any and all alleged claims against the City, and any pending dispute resolution procedures in 

accord with the PPB Rules and this Contract, in any way connected with or arising out of the Work performed for which payment is 

requested (including those as to which details may have been furnished pursuant to Articles 17, 29 and 30 hereof) that have occurred 
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subsequent to Substantial Completion, setting forth with respect to each such claim the total amount thereof, the various items of labor and 

materials included therein, and the alleged value of each such item.  With reference to each permissible claim, the Commissioner and the 

Comptroller shall have the same right to inspect, and to make extracts or copies of, the books, vouchers, records, etc., of the Contractor or 

Subcontractor, as referred to in Articles 17, 29 and 30 hereof. Nothing contained in this Article, is intended to or shall relieve the 

Contractor from the obligation of giving timely notice of claims pursuant to Articles 17, 29 and 30 hereof.  The Contractor is warned that 

unless such claims are completely set forth as herein required, the Contractor upon acceptance of the final payment, pursuant to Article 44 

hereof, will have waived any such claims arising out of the Work performed for which payment is requested. 

 

 42.4.9 Voucher for Final Payment:  Upon determining the balance due for subcontracted Work for which payment is 

requested, other than on account of claims, the Commissioner's Representative will prepare and certify, and the Commissioner will 

approve, a voucher for final payment in that amount less any and all deductions authorized to be made by the Commissioner under Contract 

or by law.  Such voucher shall thereupon be filed with the Comptroller and a copy thereof delivered to the Contractor.  The Commissioner 

shall certify the voucher for final payment for subcontracted Work for which payment is requested following completion and acceptance of 

the work, provided all requests for extensions of time have been acted upon, if required. Payment pursuant to such final voucher, less any 

deductions authorized to be made by the Commissioner under Contract or by law, shall constitute final payment in accordance with Article 

44 hereof. 

 

 42.4.10 No Mark-Up:  The Contractor shall not be entitled to any mark-up whatsoever on payments for subcontracted Work 

performed by Subcontractors. 

 

42.5 Miscellaneous Expenses 

 

 42.5.1 An allowance in the amount set forth in Exhibit A is established for reimbursement for miscellaneous expenses. The 

Contractor shall be reimbursed for expenses actually incurred in the procurement of miscellaneous items in accordance with the terms and 

conditions set forth below. 

 

 (a) No miscellaneous expenses shall be incurred by the Contractor, or reimbursed unless expressly authorized in a written 

directive from the Commissioner.  For miscellaneous expenses in excess of $150, such written authorization must be 

provided in advance of the expenditure. 

 (b) In the event the Contractor is directed to purchase any item(s) pursuant to this allowance, such item(s) shall, unless 

otherwise directed by the Commissioner, be the sole property of the City or the Homeowner upon delivery to the 

designated location.  Upon completion of the required work, as directed by the Commissioner, the Contractor shall turn 

such item(s) over to the City.  

 (c) With respect to miscellaneous expenses, the Contractor shall utilize the method of procurement and form of payment 

directed by the Commissioner. 

 (d) Reimbursement for miscellaneous expenses shall be the actual and reasonable cost of the same, with no mark-up for the 

Contractor's overhead and profit.  Requests for reimbursement for miscellaneous expenses shall be accompanied by 

receipted bills or any other data required by the Commissioner. 

 (e) Reimbursement for long distance travel expenses, as set forth in Article 11, shall be in accordance with the normal 

travel allowances of the City of New York for its own employees as provided in Comptroller’s “Directive #6, Travel, 

Meals, Lodging and Miscellaneous Agency Expenses.”  The Contractor shall not be entitled to any mark-up with 

respect to long distance travel expenses.  Requests for reimbursement for long distance travel expenses shall be 

accompanied by receipted bills or any other data required by the Commissioner. 

 (f) Miscellaneous items shall be those items determined by the Commissioner to be necessary for the Program and shall 

include without limitation the items set forth below.  

 

  (1) equipment specified by DDC 

 (2) Long distance travel, as set forth in Article 11 

 

42.6  NOT USED 

 

42.7 Requisitions for Payment 

 

 42.7.1 Requisitions for payment may be submitted in accordance with Article 42.2.3 as the work progresses, but not more 

often than once a month. Requisitions shall be in the authorized form and shall set forth the services performed by the Contractor and the 

total amount of partial payment requested.  The total amount of partial payment requested shall be broken down into the following 

categories, to the extent each respective category applies to the payment period: identifying the housing units, by lot and block, on which 

Work was performed and for which payment is requested and identifying the applicable allowance(s) listed in Exhibit A. The Contractor 

shall submit one (1) original and two (2) copies of each requisition for payment.  Requisitions for payment shall be accompanied by the 

documentation set forth below. 

 

 (a) Project Progress Report:  The Contractor shall submit a current report indicating (1) the percentage of completion of all 

required services for the Project, and (2) the Work the Contractor was directed to provide during the payment period. 

  

 (b) Construction/ Work:  For payment for construction Work, the Contractor shall submit the documentation set forth below: 
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  (1) Current report indicating: (1) the name and type of Work performed by each first tier Subcontractor, and (2) the 

percentage of completion of all required Work under that subcontract. A first tier Subcontractor shall mean a 

Subcontractor directly engaged by the Contractor. 

  (2) Certified copies of payroll reports for all Subcontractors of whatever tier which have performed Work for the 

Project. 

 

   

 

 (d) Miscellaneous Expenses or Additional Services:  For payment for miscellaneous expenses or additional Work, the 

Contractor shall submit the documentation set forth below: 

 

(1) Description of the miscellaneous expenses or additional Work the Contractor was directed to provide. 

(2) If payment is on a lump sum basis, a report on the progress of the Work, indicating the percentage of completion 

of all required Work. 

(3) If payment is on a unit price basis, a report indicating the number of completed units. 

(4) If payment is based on actual cost, receipted bills or any other data required by the Commissioner. 

 

42.7.2 All payments hereunder are contingent upon the Contractor’s satisfactory performance of the required Work.  The 

Commissioner is authorized to make deductions for any Work performed hereunder which he/she determines to be unsatisfactory. 

 

 42.7.3 Following the receipt of a satisfactory requisition for payment, the Commissioner's Representative will prepare, and the 

Commissioner will approve, a voucher in the amount certified for partial payment, less any and all deductions authorized to be made by the 

Commissioner under any terms of this Agreement or by law.  This voucher will thereupon by filed with the Comptroller, with a copy 

thereof available to the Contractor if requested. 

 

42.8 Electronic Funds Transfer:  In accordance with Section 6-107.1 of the New York City Administrative Code, the Contractor 

agrees to accept payments under this Agreement from the City by electronic funds transfer.  An electronic funds transfer is any transfer of 

funds, other than a transaction originated by check, draft or similar paper instrument, which is initiated through an electronic terminal, 

telephonic instrument or computer or magnetic tape so as to order, instruct or authorize a financial institution to debit or credit an account.  

Prior to the first payment made under this Agreement, the Contractor shall designate one financial institution or other authorized payment 

agent and shall complete the “EFT Vendor Payment Enrollment Form” (available at http://www.nyc.gov/dof) in order to provide the 

Commissioner of Finance with information necessary for the Contractor to receive electronic funds transfer payments through the 

designated financial institution or authorized payment agent.  The crediting of the amount of a payment to the appropriate account on the 

books of a financial institution or other authorized payment agent designated by the Contractor shall constitute full satisfaction by the City 

for the amount of the payment under this agreement.  The account information supplied by the Contractor to facilitate the electronic funds 

transfer shall remain confidential to the fullest extent provided by law. 

 

 42.8.1 The agency head may waive the application of the requirements herein to payments on contracts entered into pursuant 

to §315 of the City Charter.  In addition, the Commissioner of the Department of Finance and the Comptroller may jointly issue standards 

pursuant to which the contracting agency may waive the requirements hereunder for payments in the following circumstances: (i) for 

individuals or classes of individuals for whom compliance imposes a hardship; (ii) for classifications or types of checks; or (iii) in other 

circumstances as may be necessary in the interest of the City.   

 

ARTICLE 43 - PROMPT PAYMENT 

 

43.1 The Prompt Payment provisions of the Procurement Policy Board (“PPB”) Rules in effect at the time of the solicitation for this 

Contract shall be applicable to payments hereunder.  The provisions require the payment to contractors of interest on payments made after 

the required payment date, except as otherwise provided in the PPB Rules.  The Contractor must submit a proper invoice to receive 

payment, except where the Contract provides that the Contractor will be paid at predetermined intervals without having to submit an 

invoice for each scheduled payment.  Determination of interest due will be made in accordance with the provisions of the PPB Rules.  If the 

Contractor is paid interest, the proportionate share of that interest shall be forwarded by the Contractor to its Subcontractor(s).  

 

43.2 The Contractor shall pay each Subcontractor (including a materials supplier) not later than seven (7) calendar days after receipt of 

payment out of amounts paid to the Contractor by the City for work performed by the Subcontractor or supplier under this Contract. 

 

43.3 The Contractor shall include in each of its subcontracts a provision requiring each Subcontractor to make payment to each of its 

Subcontractors or suppliers for Work performed under this Contract in the same manner and within the same time period set forth above.  

 

43.4  If Contractor fails to make any payment to any Subcontractor or Materialman within seven (7) days after receipt of payment by 

the City pursuant to section 43.2 herein, then the Contractor shall pay interest on amounts due to such Subcontractor or Materialman at a 

rate of interest in effect on the date such payment is made by the Contractor computed in accordance with section 756-b (1)(b) of the NY 

General Business Law.  Accrual of interest shall commence on the day immediately following the expiration of the seventh day following 

receipt of payment to the Contractor by the City and shall end on the date on which payment is made. 

 

ARTICLE 44 - ACCEPTANCE OF FINAL PAYMENT 

 

http://www.nyc.gov/dof
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44.1 The acceptance by the Contractor, or by anyone claiming by or through him, of final payment, whether such payment be made 

pursuant to any judgment of any court, or otherwise, shall constitute and operate as a release to the City from any and all claims of and 

liability to the Contractor, or anyone claiming by or through him, for anything theretofore done or furnished for or relating to or arising out 

of this Contract and the Work done hereunder, and for any prior act, neglect or default on the part of the City or any of its officers, agents 

or employees, excepting only a claim against the City for the amounts deducted or retained in accordance with the terms and provisions of 

this Agreement or by law, and excepting a claim, not otherwise waived, which is contained in the verified statement filed with the 

Contractor's final requisitions for any work performed hereunder. 

 

44.2 The Contractor is warned that the execution by him of a release, in connection with the acceptance of any final payment 

hereunder, containing language purporting to reserve claims other than those herein specifically excepted from the operation of this Article, 

or those for amounts deducted by the Commissioner from the final requisition or by the Comptroller from the final payment as certified by 

the Commissioner's Representative and approved by the Commissioner, shall not be effective to reserve such claims, anything stated to the 

Contractor orally or in writing by any officer, agent or employee of the City to the contrary notwithstanding. 

 

44.3 Should the Contractor refuse to accept any final payment hereunder as tendered by the Comptroller, it shall constitute a waiver of 

any right to interest thereon. 

 

44.4 The Contractor, however, shall not be barred from commencing an action for breach of contract under this provision, provided 

that a detailed and verified statement of claim is served upon the Department and Comptroller not later than forty (40) days after the 

mailing of such final payment.  The statement shall specify the items upon which the claim will be based and any such claim shall be 

limited to such items. 

 

44.5 The provisions of this Article 44 shall apply to final payment(s) for work performed pursuant to subcontracts hereunder. 

 

ARTICLE 45 - RIGHTS OF COMMISSIONER TO POSTPONE AND TERMINATE AGREEMENT 

 

45.1 The Commissioner shall have the right, upon ten (10) calendar days prior written notice to the Contractor, to postpone, delay, 

suspend or terminate all or any portion of the Work to be performed by the Contractor under the Agreement, or any additions thereto or 

modifications thereof, at any time and for any reason deemed to be in the City's interest.  In such event, the Contractor shall be paid such 

part of the payment items set forth in Article 42 as shall have become due and payable hereunder for the work done by him prior thereto, or 

for non-cancelable orders for material and/or equipment that is not capable of use except in the performance of this Agreement and has 

been specifically fabricated for the sole purpose of this Agreement and not incorporated into the Work, subject to audit by the Department 

and post-audit by the Comptroller.  Such postponement, delay, suspension or termination shall not give rise to any cause of action for 

damages or extra remuneration against the City other than that provided for herein. 

 

ARTICLE 46 - TERMINATION OF THIS AGREEMENT FOR CAUSE 

 

46.1 If in the sole determination of the Commissioner: (1) the Contractor fails to perform any of the terms, covenants or provisions of 

this Agreement on its part to be performed, or (2) the Contractor fails to progress with the Work called for under this Agreement in a 

satisfactory manner, or (3) the conduct of the Contractor is such that the interests of the City are likely to be impaired or prejudiced, or (4) 

the Contractor shall violate any of the terms, covenants or provisions of this Agreement, then the Commissioner may, upon written notice 

to the Contractor, terminate this Agreement for cause. Upon issuance of such Notice the Contractor shall be entitled to a 30 day period to 

cure such cause referenced above to the satisfaction of the Commissioner. The Commissioner may suspend all or part of the Work for this 

30 day period, and the Contractor will not be entitled to payment during such period. If such cause is not cured, in the sole opinion of the 

Commissioner, termination shall take effect upon the expiration of such 30 day period. 

 

46.2 Upon such termination, the Contractor shall be entitled to payment of such amount, to be determined by the Commissioner, and 

subject to post-audit by the Comptroller, as shall fairly compensate him for the work satisfactorily performed prior to the termination date; 

provided, however, that the Commissioner shall deduct from such amount and from any amount due and payable to the Contractor prior to 

the termination date, but withheld or not paid, the total amount of additional expenses incurred by the City in order satisfactorily to 

complete the Work required to be performed by the Contractor under this Agreement, including the expense of engaging another 

Contractor for this purpose.  If such additional expense shall exceed the amounts otherwise due and payable to the Contractor hereunder, 

the Contractor shall pay the City the full amount of such excess incurred by the City. 

 

46.3 The Commissioner's determination upon which the termination of this Agreement for cause is based, as set forth in Article 46.1, 

shall be conclusive, final and binding on the parties and such a finding shall preclude the Contractor from commencing a plenary action for 

any damages relating to the Contract.  If the Contractor protests the determination of the Commissioner, the Contractor may commence a 

lawsuit in a court of competent jurisdiction of the State of New York under Article 78 of the New York Civil Practice Law and Rules. 

 

ARTICLE 47 - ACTIONS UPON TERMINATION 

 

47.1 In the event of termination with or without cause, the Contractor shall, upon receipt of such notice, take the following actions: 

 47.1.1 Stop Work on the date specified in the notice; 

 47.1.2 Take such action as may be necessary for the protection and preservation of the City's materials and property; 

 47.1.3 Cancel all cancelable orders for material and equipment; 

 47.1.4 Assign to the City and deliver to the Site or any other location designated by the Commissioner, any non-cancelable 
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orders for material and/or equipment that is not capable of use except in the performance of this Agreement and has 

been specifically fabricated for the sole purpose of this Agreement and not incorporated in the Work; 

 47.1.5 Take no action which will increase the amounts payable by the City under this Agreement. 

 

ARTICLE 48 - CLAIMS AND ACTIONS THEREON 

 

48.1 No claim against the City for damages for breach of contract or compensation for Extra Work shall be made or asserted in any 

action or proceeding at law or in equity, unless the Contractor shall have strictly complied with all requirements relating to the giving of 

notice and of information with respect to such claims all as herein before provided. 

 

48.2 Nor shall any such action or proceeding be instituted or maintained on any such claims unless such action or proceeding be 

commenced within one year after the date of the filing in the office of the Comptroller of the final payment voucher pursuant to Article 42; 

except that an action or proceeding on a claim for moneys deducted, retained or withheld under the provisions of this Agreement or by law, 

must be commenced within one year after the date of final payment hereunder or after such moneys become due and payable hereunder, 

whichever is later, and further except that an action or proceeding on a claim based upon the Commissioner's exercise of the right to 

terminate this Agreement for cause must be commenced within six months after the date the Commissioner exercises such right to 

terminate for cause. 

 

ARTICLE 49.  TAX  

 

49.1 Pursuant to this Contract, the Contractor agrees to sell all tangible personal property, other than consumable supplies and other 

tangible personal property that the Contractor is required to remove from the Site during or upon completion of the Work, that is required, 

necessary or proper for or incidental to the construction and rehabilitation Work covered by this Contract. The purchase by Subcontractors 

or Materialmen of tangible personal property to be sold hereunder shall be a purchase or procurement for resale to the Contractor (either 

directly or through other Subcontractors). The sum paid under this Contract for such tangible personal property shall be in full payment and 

consideration for the sale of such tangible personal property.  

 

49.2 The Contractor may include in its bid the cost to the Contractor of Federal, State, and local taxes, including sales and compensating 

use taxes of the State of New York and its cities and counties on tangible personal property incorporated into the Dwellings. The 

Contractor and its Subcontractors shall be responsible for and pay any and all applicable taxes, including Sales and Compensation Use 

Taxes, on tangible personal property and leased tools, machinery, equipment or other property. 

 

49.3 The Contractor shall not charge taxes to the City for services, including but not limited to, labor and profit. 

 

ARTICLE 50 - NO CLAIM AGAINST OFFICERS, AGENTS OR EMPLOYEES 

 

50.1 No claim whatsoever shall be made by the Contractor against any officer, agent or employee of the City for, or on account of, 

anything done or omitted to be done in connection with this Agreement. 

 

50.2 The Contractor shall require each Subcontractor or consultant to agree in its subcontract not to make any claim against the City, 

its officers, agents or employees, by reason of such subcontract, or any acts or omissions of the Contractor; provided however, such 

restrictions shall not apply to (a) demands filed by Subcontractors pursuant to Article 10.6 hereof, or (b) disputes submitted by 

Subcontractors pursuant to dispute resolution provisions contained in the subcontract, as described in Article 10.2.2 (g) hereof. 

 

ARTICLE 51 - LOCALLY BASED ENTERPRISE PROGRAM 

 

NOTE:  If goals have been established for the participation of M/WBEs in the subcontracted Work, the Subcontractor is not 

required to comply with the Locally Based Enterprise Program (“LBE”).  

 

51.1 This Contract is subject to the requirements of Administrative Code Section 6-108.1 and regulations promulgated thereunder.  

The Contractor shall not award any subcontract for Work hereunder unless and until these requirements have been complied with in their 

entirety. 

 

51.2 The provisions set forth below shall apply to all subcontracts for Work hereunder entered into by the Contractor.  The Contractor 

shall include the provisions set forth below in all subcontracts for Work hereunder. 

  

 51.2.1 Unless specifically waived by the Commissioner with the approval of the Office of Economic and Financial 

Opportunity, if any portion of the subcontract is sub-subcontracted, not less than ten percent of the total dollar amount of the subcontract 

shall be awarded to locally based enterprises ("LBEs"); except that where less than ten percent of the total dollar amount of the subcontract 

is sub-subcontracted, such lesser percentage shall be so awarded. 

 

 51.2.2 The Subcontractor shall not require performance and payment bonds from LBE sub-subcontractors. 

 

 51.2.3 If the Subcontractor has indicated prior to award that no Work will be sub-subcontracted, no Work shall be sub-

subcontracted without the prior approval of the Commissioner, which shall be granted only if the Subcontractor makes a good faith effort 

beginning at least six weeks before the work is to be performed to obtain LBE sub-subcontractors to perform the work. 
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 51.2.4 If the Subcontractor has not identified sufficient LBE sub-subcontractors prior to award, it shall sign a letter of 

compliance stating that it complies with Administrative Code §6-108.01, recognizes that achieving the LBE requirement is a condition of 

its subcontract, and shall submit documentation demonstrating its good faith efforts to obtain LBEs.  After award, the Subcontractor shall 

begin to solicit LBE's to perform sub-subcontracted work at least six weeks before the date such work is to be performed and shall 

demonstrate that a good faith effort has been made to obtain LBE's on each sub-subcontract until it meets the required percentage. 

 

51.3 Failure of the Contractor to comply with the requirements of Administrative Code §6-108.01 and the regulations promulgated 

thereunder shall constitute a material breach of contract.  Remedy for such breach of contract may include the imposition of any or all of 

the following sanctions: 

 

 51.3.1 Reducing the Contractor's compensation by an amount equal to the dollar value of the percentage of the LBE sub-

subcontracting requirement not complied with; 

 51.3.2 Declaring the Contractor in default; 

 51.3.3 Where non-compliance is by an LBE, de-certifying and declaring the LBE ineligible to participate in the LBE program 

for a period of up to three years. 

 

ARTICLE 52 - PARTICIPATION IN AN INTERNATIONAL BOYCOTT 

 

52.1 The Contractor agrees that neither the Contractor nor any substantially owned affiliated company is participating or shall 

participate in an international boycott in violation of the provisions of the Export Administration Act of 1979, as amended, or the 

regulations of the United States Department of Commerce promulgated thereunder. 

 

52.2 Upon the final determination by the Commerce Department or any other agency of the United States as to, or conviction of the 

Contractor or a substantially-owned affiliated company thereof, participation in an international boycott in violation of the provisions of the 

Export Administration Act of 1979, as amended, or the regulations promulgated thereunder, the Comptroller may, at his option, render 

forfeit and void this Contract. 

 

52.3 The Contractor shall comply in all respects, with the provisions of Section 6-114 of the Administrative Code of the City of New 

York and the rules and regulations issued by the Comptroller thereunder. 

 

ARTICLE 53 - INVESTIGATIONS 

 

53.1 The parties to this agreement agree to cooperate fully and faithfully with any investigation, audit or inquiry conducted by a State 

of New York (State) or City of New York (City) governmental agency or authority that is empowered directly or by designation to compel 

the attendance of witnesses and to examine witnesses under oath, or conducted by the Inspector General of a governmental agency that is a 

party in interest to the transaction, submitted bid, submitted proposal, contract, lease, permit or license that is the subject of the 

investigation, audit or inquiry. 

 

 53.1.1 If any person who has been advised that his or her statement, and any information from such statement, will not be used 

against him or her in any subsequent criminal proceeding refuses to testify before a grand jury or other governmental agency or authority 

empowered directly or by designation to compel the attendance of witnesses and to examine witnesses under oath concerning the award of 

or performance under any transaction, agreement, lease, permit, contract, or license entered into with the City, the State, or any political 

subdivision or public authority thereof, or the Port Authority of New York and New Jersey, or any local development corporation within 

the City, or any public benefit corporation organized under the laws of the State of New York, or; 

 

 53.1.2 If any person refuses to testify for a reason other than the assertion of his or her privilege against self-incrimination in 

an investigation, audit or inquiry conducted by a City or State governmental agency or authority empowered directly or by designation to 

compel the attendance of witnesses and to take testimony under oath, or by the Inspector General of the governmental agency that is a party 

in interest in, and is seeking testimony concerning the award of, or performance under, any transaction, agreement, lease permit, contract, 

or license entered into with the City, the State, or any political subdivision thereof or any local development corporation within the City 

then; 

 

 53.1.3 The Commissioner or agency head whose agency is a party in interest to the transaction, submitted bid, submitted 

proposal, contract, lease, permit, or license shall convene a hearing, upon no less than five (5) days written notice to the parties involved to 

determine if any penalties should attach for the failure of a person to testify. 

 

 53.1.4 If any non-governmental party to the hearing requests an adjournment, the commissioner or agency head who convened 

the hearing may, upon granting the adjournment, suspend any contract, lease, permit, or license pending the final determination pursuant to 

Article 53.3 below without the City incurring any penalty or damages for delay or otherwise. 

 

53.2 The penalties which may attach a final determination by the commissioner or agency head may include but shall not exceed: 

 

 53.2.1 The disqualification for a period not to exceed five (5) years from the date of an adverse determination for any person, 

or any entity of which such person was a member at the time the testimony was sought, from submitting bids for, or transacting business 

with, or entering into or obtaining any contract, lease, permit or license with or from the City; and/or 
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 53.2.2 The cancellation or termination of any and all such existing City contracts, leases, permits or licenses that the refusal to 

testify concerns and that have not been assigned as permitted under this agreement, nor the proceeds of which pledged, to an unaffiliated 

and unrelated institutional lender for fair value prior to the issuance of the notice scheduling the hearing, without the City incurring any 

penalty or damages on account of such cancellation or termination; monies lawfully due for goods delivered, work done, rentals, or fees 

accrued prior to the cancellation or termination shall be paid by the City. 

 

53.3 The Commissioner or agency head shall consider and address in reaching his or her determination and in assessing an appropriate 

penalty the factors in Articles 53.3.1 and 53.3.2 below.  He or she may also consider, if relevant and appropriate, the criteria established in 

Articles 53.3.3 and 53.3.4 below in addition to any other information which may be relevant and appropriate; 

 

 53.3.1 The party's good faith endeavors or lack thereof to cooperate fully and faithfully with any governmental investigation 

or audit, including but not limited to the discipline, discharge, or disassociation of any person failing to testify, the production of accurate 

and complete books and records, and the forthcoming testimony of all other members, agents, assignees or fiduciaries whose testimony is 

sought. 

 

 53.3.2 The relationship of the person who refused to testify to any entity that is a party to the hearing, including, but not 

limited to, whether the person whose testimony is sought has an ownership interest in the entity and/or the degree of authority and 

responsibility the person has within the entity. 

 

 53.3.3 The nexus of the testimony sought to the subject entity and its contracts, leases, permits or licenses with the City. 

  

 53.3.4 The effect a penalty may have on an unaffiliated and unrelated party or entity that has a significant interest in an entity 

subject to penalties under 53.2 above, provided that the party or entity has given actual notice to the commissioner or agency head upon the 

acquisition of the interest, or at the hearing called for in 53.1.3 above gives notice and proves that such interest was previously acquired.  

Under either circumstance the party or entity must present evidence at the hearing demonstrating the potential adverse impact a penalty will 

have on such person or entity. 

 

53.4 Definitions Used in this Article 

 

 53.4.1 The term "license" or "permit" as used herein shall be defined as a license, permit, franchise or concession not granted 

as a matter of right. 

 53.4.2 The term "person" as used herein shall be defined as any natural person doing business alone or associated with another 

person or entity as a partner, director, officer, principal or employee. 

 53.4.3 The term "entity" as used herein shall be defined as any firm, partnership, corporation, association, or person that 

receives monies, benefits, licenses, leases, or permits from or through the City or otherwise transacts business with the 

City. 

 53.4.4 The term "member" as used herein shall be defined as any person associated with another person or entity as a partner, 

director, officer, principal or employee. 

 

53.5 In addition to and not withstanding any other provision of this agreement the Commissioner or Agency Head may in his or her 

sole discretion terminate this agreement upon not less than three (3) days written notice in the event consultant fails to promptly report in 

writing to the Commissioner of Investigation of the City of New York any solicitation of money, goods, requests for future employment or 

other benefit or thing of value, by or on behalf of any employee of the City or other person, firm corporation or entity for any purpose 

which may be related to the procurement or obtaining of this agreement by the consultant, or affecting the performance of this contract. 

 

ARTICLE 54 - ALL PRIOR WRITTEN OR ORAL AGREEMENTS EXCLUDED 

 

54.1 The written agreement contains all the terms and conditions agreed upon by the parties hereto, and no other agreement, oral or 

otherwise, regarding the subject matter of this agreement shall be deemed to exist or to bind any of the parties hereto, or to vary any of the 

terms contained herein. 

 

ARTICLE 55 - HEADINGS NOT BINDING 

 

55.1 Article, Section and Chapter headings and the Table of Contents are inserted for convenience only and are not to be considered in 

the construction or interpretation of any provision hereof. 

 

ARTICLE 56 - ERRORS 

 

56.1 If this Agreement contains any errors, inconsistencies, ambiguities or discrepancies, including typographical errors, the 

Contractor shall request a clarification of same by writing to the Commissioner whose decision shall be binding on the parties. 

 

ARTICLE 57 - UNLAWFUL PROVISIONS DEEMED STRICKEN FROM CONTRACT 

 

57.1 If this Agreement contains any unlawful provision not an essential part of the Agreement and which shall not appear to have been 

a controlling or material inducement to the making thereof, the same shall be deemed of no effect and shall, upon notice by either party, be 
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deemed stricken from the Agreement without affecting the binding force of the remainder. 

 

ARTICLE 58 - ALL LEGAL PROVISIONS DEEMED INCLUDED 

 

58.1 It is the intent and understanding of the parties to this Agreement that each and every provision of law required to be inserted in 

this Agreement shall and is inserted herein, and if, through mistake or otherwise, any such provision is not inserted, or is not inserted in 

correct form, then this Agreement shall forthwith upon the application of either party be amended by such insertion so as to comply strictly 

with the law and without prejudice to the rights of either party hereunder. 

 

ARTICLE 59 - WAIVER 

 

59.1 Waiver by the City of a breach of any provision of this Agreement shall not be deemed to be a waiver of any other subsequent 

breach and shall not be construed to be a modification of the terms of the Agreement unless and until the same be agreed to in writing by 

the Commissioner. 

 

ARTICLE 60 - ALL DEFENSES RESERVED 

 

60.1 Each and every defense, right and remedy that the City has under this Agreement is not exclusive and it is in addition to and 

concurrent with all other defenses, right and remedies which the City has under this Agreement and which the City otherwise has, will 

have, or may have under law, equity, or otherwise. 

 

ARTICLE 61 - CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE 

 

61.1 This Agreement shall be deemed to be executed in the City of New York, State of New York, regardless of the domicile of the 

Contractor, and shall be governed by and construed in accordance with the laws of the State of New York. 

 

61.2 The parties agree that any and all claims asserted by or against the City arising under this Agreement or related thereto shall be 

heard and determined either in the courts of the United States located in New York City ("Federal Courts") or in the courts of the State of 

New York ("New York State Courts") located in the City and County of New York.  To effect this agreement and intent, the Contractor 

agrees: 

 

 61.2.1 If the City initiates any action against the Contractor in Federal Court or in New York State Court, service of process 

may be made on the Contractor either in person, wherever such Contractor may be found, or by registered mail addressed to the Contractor 

at its address as set forth in this Agreement, or to such other address as the Contractor may provide to the City in writing; and 

 

 61.2.2 With respect to any action between the City and the Contractor in New York State Court, the Contractor hereby 

expressly waives and relinquishes any rights it might otherwise have (1) to move to dismiss on grounds of forum non conveniens; (2) to 

remove to Federal Court, and (3) to move for a change of venue to a New York State Court outside New York County. 

 

 61.2.3 With respect to any action between the City and the Contractor in Federal Court located in New York City, the 

Contractor expressly waives and relinquishes any right it might otherwise have to move to transfer the action to a United States Court 

outside the City of New York. 

 

 61.2.4 If the Contractor commences any action against the City in a court located other than in the City and State of New 

York, upon request of the City, the Contractor shall either consent to a transfer of the action to a court of competent jurisdiction located in 

the City and State of New York or, if the court where the action is initially brought will not or cannot transfer the action, the Contractor 

shall consent to dismiss such action without prejudice and may thereafter reinstitute the action in a court of competent jurisdiction in New 

York City. 

 

61.3 If any provision(s) of this Article is held unenforceable for any reason, each and all other provision(s) shall nevertheless remain 

in full force and effect. 

 

ARTICLE 62 - SERVICES OF NOTICES 

 

62.1  The Contractor hereby designates the business address on page 1 of this Agreement as the place where all notices, directions or 

other communications to the Contractor may be delivered, or to which they may be mailed.  Actual delivery of any such notice, direction or 

communication to the aforesaid place or deposit of the same in a postpaid wrapper addressed thereto in any post office box regularly 

maintained by the United States Post Office Department shall be conclusively deemed to be sufficient service thereof upon the Contractor 

as of the date of such delivery or deposit. 

 

62.2 Such address may be changed at any time by an instrument in writing executed and acknowledged by the Contractor and 

delivered to the Commissioner. 

 

62.3 Nothing herein contained shall, however, be deemed to preclude or render inoperative the service of any notice, direction or other 

communication upon the Contractor personally, or, if the Contractor is a corporation, upon any officer or director thereof.  
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62.3 The City hereby designates the following as its address for the service of any notice hereunder:    

    

   Department of Design and Construction   

30-30 Thomson Avenue 

Long Island City, New York 11101 

Attention:   Commissioner 

 

ARTICLE 63 - MODIFICATION 

 

63.1 In addition to the authority of the Commissioner to order Extra Work pursuant to Article 26 hereof or omit certain Work pursuant 

to Article 33 hereof, this Agreement may be modified from time to time in a writing signed by both parties in order to carry out and 

complete more fully and perfectly the Work agreed to be performed under this Agreement, provided, however, in no event shall such 

modification exceed the cost limitation approved by the Bureau of the Budget. 

 

ARTICLE 64 - MacBRIDE PRINCIPLES PROVISIONS 

 

64.1 Notice to all Prospective Contractors:  Local Law No. 34 of 1991 became effective on September 10, 1991 and added section 

6-115.1 to the Administrative Code of the City of New York.  The local law provides for certain restrictions on City contracts to express 

the opposition of the people of the City of New York to employment discrimination practices in Northern Ireland and to encourage 

companies doing business in Northern Ireland to promote freedom of work place opportunity. 

 

64.2 Pursuant to Section 6-115.1, prospective contractors for contracts to provide goods or services involving an expenditure of an 

amount greater than ten thousand dollars, or for construction involving an amount greater than fifteen thousand dollars, are asked to sign a 

rider in which they covenant and represent, as a material condition of their contract, that any business operations in Northern Ireland 

conducted by the contractor and any individual or legal entity in which the contractor holds a ten percent or greater ownership interest and 

any individual or legal entity that holds a ten percent or greater ownership interest in the contractor will be conducted in accordance with 

the MacBride Principles of nondiscrimination in employment. 

 

64.3 Prospective contractors are not required to agree to these conditions.  However, in the case of contracts let by competitive sealed 

bidding, whenever the lowest responsible bidder has not agreed to stipulate to the conditions set forth in this notice and another bidder who 

has agreed to stipulate to such conditions has submitted a bid within five percent of the lowest responsible bid for a contract to supply 

goods, services or construction of comparable quality, the contracting entity shall refer such bids to the Mayor, the Speaker or other 

officials, as appropriate, who may determine, in accordance with applicable law and rules, that it is in the best interest of the city that the 

contract be awarded to other than the lowest responsible bidder pursuant to Section 313(b)(2) of the City Charter. 

 

64.4 In the case of contracts let by other than competitive sealed bidding, if a prospective contractor does not agree to these 

conditions, no agency, elected official or the Council shall award the contract to that bidder unless the entity seeking to use the goods, 

services or construction certifies in writing that the contract is necessary for the entity to perform its functions and there is no other 

responsible contractor who will supply goods, services or construction of comparable quality at a comparable price. 

 

64.5 In accordance with section 6-115.1 of the Administrative Code of the City of New York, the Contractor stipulates that such 

Contractor and any individual or legal entity in which the Contractor holds a ten percent or greater ownership interest and any individual or 

legal entity that holds a ten percent or greater ownership interest in the Contractor either (a) have no business operations in Northern 

Ireland, or (b) shall take lawful steps in good faith to conduct any business operations they have in Northern Ireland in accordance with the 

MacBride Principles, and shall permit independent monitoring of their compliance with such principles. 

 

64.6 For purposes of this section, the following terms shall have the following meanings: "MacBride Principles" shall mean those 

principles relating to nondiscrimination in employment and freedom of work place opportunity which require employers doing business in 

Northern Ireland to: 

 

64.6.1 increase the representation of individuals from under represented religious groups in the work force, including 

managerial, supervisory, administrative, clerical and technical jobs; 

64.6.2 take steps to promote adequate security for the protection of employees from under represented religious groups both at 

the work place and while traveling to and from work; 

64.6.3 ban provocative religious or political emblems from the work place; 

64.6.4 publicly advertise all job openings and make special recruitment efforts to attract applicants from under represented 

religious groups; 

64.6.5 establish layoff, recall and termination procedures which do not in practice favor a particular religious group; 

64.6.6 abolish all job reservations, apprenticeship restrictions and different employment criteria which discriminate on the 

basis of religion; 

64.6.7 develop training programs that will prepare substantial numbers of current employees from underrepresented religious 

groups for skilled jobs, including the expansion of existing programs and the creation of new programs to train, 

upgrade and improve the skills of workers from underrepresented religious groups;  

64.6.8 establish procedures to assess, identify and actively recruit employees from underrepresented religious groups with 

potential for further advancement; and  

64.6.9 appoint a senior management staff member to oversee affirmative action efforts and develop a timetable to ensure their 
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full implementation. 

 

64.7 The Contractor agrees that the covenants and representations in Article 64.5 above are material conditions to this contract.  In the 

event the contracting entity receives information that the Contractor who made the stipulation required by this section is in violation 

thereof, the contracting entity shall review such information and give the Contractor an opportunity to respond.  If the contracting entity 

finds that a violation has occurred, the entity shall have the right to declare the Contractor in default and/or terminate this Contract for 

cause and procure the supplies, services or work from another source in any manner the entity deems proper.  In the event of such 

termination, the Contractor shall pay to the entity, or the entity in its sole discretion may withhold from any amounts otherwise payable to 

the Contractor, the difference between the Contract price for the uncompleted portion of this Contract and the cost to the contracting entity 

of completing performance of this Contract either itself or by engaging another contractor or contractors.  In the case of a requirement 

contract, the Contractor shall be liable for such difference in price for the entire amount of supplies required by the contracting entity for 

the uncompleted term of its Contract.  In the case of a construction contract, the contracting entity shall also have the right to hold the 

Contractor in partial or total default in accordance with the default provisions of this Contract, and/or may seek debarment or suspension of 

the Contractor.  The rights and remedies of the entity hereunder shall be in addition to, and not in lieu of, any rights and remedies the entity 

has pursuant to this Contract or by operation of law. 

 

ARTICLE 65 – ULTRA LOW SULFUR DIESEL FUEL  

 

Ultra Low Sulfur Diesel Fuel:  In accordance with the provision of Section 24-163.3 of the New York City Administrative Code, the 

Contractor specifically agrees as follows:  

 

I. Definitions:  For the purpose of this Article, the following definitions apply: 

  

A. “Contractor” means any person or entity that enters into a Public Works Contract with a City agency, or any person or entity that 

enters into an agreement with such person or entity, to perform work or provide labor or services related to such Public Works Contract.  

B.  “Lower Manhattan” means the area of New York County consisting of the area to the south of and within Fourteenth Street.  

C.  “Motor Vehicle” means any self-propelled vehicle designed for transporting persons or property on a street or highway.  

D.  “Nonroad Engine” means an internal combustion engine (including the fuel system) that is not used in a Motor Vehicle or a vehicle 

used solely for competition, or that is not subject to standards promulgated under section 7411 or section 7521 of title 42 of the United 

States Code, except that this term shall apply to internal combustion engines used to power generators, compressors or similar equipment 

used in any construction program or project.  

E.  “Nonroad Vehicle” means a vehicle that is powered by a Nonroad Engine, fifty horsepower and greater, and that is not a Motor 

Vehicle or a vehicle used solely for competition, which shall include, but not be limited to, excavators, backhoes, cranes, compressors, 

generators, bulldozers and similar equipment, except that this term shall not apply to horticultural maintenance vehicles used for 

landscaping purposes that are powered by a Nonroad Engine of sixty-five horsepower or less and that are not used in any construction 

program or project.  

F. “Public Works Contract” means a contract with a City agency for a construction program or project involving the construction, 

demolition, restoration, rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, excavation, roadway, park or 

bridge; a contract with a City agency for the preparation for any construction program or project involving the construction, demolition, 

restoration, rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, excavation, roadway, park or bridge; or a 

contract with a City agency for any final work involved in the completion of any construction program or project involving the 

construction, demolition, restoration, rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, excavation, 

roadway, park or bridge. 

G.  Ultra Low Sulfur Diesel Fuel” means diesel fuel that has a sulfur content of no more than fifteen parts per million.  

II. Ultra Low Sulfur Diesel Fuel  

A.  All Contractors shall use Ultra Low Sulfur Diesel Fuel in diesel-powered Nonroad Vehicles in the performance of this contract.  

B. Notwithstanding the requirements of paragraph A, Contractors may use diesel fuel that has a sulfur content of no more than thirty 

parts per million to fulfill the requirements of this Part II, where the Commissioner of the New York City Department of Environmental 

Protection (“DEP Commissioner”) has issued a determination that a sufficient quantity of Ultra Low Sulfur Diesel Fuel is not available to 

meet the needs of City agencies and Contractors. Any determination made pursuant to this subdivision shall expire after six months unless 

renewed.  

C. Contractors shall not be required to comply with this Part II where the agency letting this contract makes a written finding, which is 

approved, in writing, by the DEP Commissioner, that a sufficient quantity of Ultra Low Sulfur Diesel Fuel, or diesel fuel that has a sulfur 

content of no more than thirty parts per million is not available to meet the requirements of Section 24-163.3 of the Administrative Code, 
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provided that such Contractor in its fulfillment of the requirements of this contract, to the extent practicable, shall use whatever quantity of 

Ultra Low Sulfur Diesel Fuel or diesel fuel that has a sulfur content of no more than thirty parts per million is available. Any finding made 

pursuant to this subdivision shall expire after sixty days, at which time the requirements of this Part II shall be in full force and effect unless 

the agency renews the finding in writing and such renewal is approved by the DEP Commissioner.  

D. Contractors may check on determinations and approvals issued by the DEP Commissioner pursuant to Section 24-163.3 of the 

Administrative Code, if any, at www.nyc.gov/dep or by contacting the Department issuing this solicitation.  

E. The requirements of this Part II do not apply where they are precluded by federal or State funding requirements or where the 

contract is an emergency procurement.  

F. The requirements of this Part II do not apply to Public Works Contracts entered into or renewed prior to June 19, 2004.  

III. BEST AVAILABLE TECHNOLOGY  

A. All Contractors shall utilize the best available technology for reducing the emission of pollutants for diesel-powered Nonroad 

Vehicles in the performance of this contract.  For determinations of best available technology for each type of diesel-powered Nonroad 

Vehicle, Contractors shall comply with the regulations of the City Department of Environmental Protection, as and when adopted, Chapter 

14 of Title 15 of the Rules of the City of New York (RCNY). The Contractor shall fully document all steps in the best available technology 

selection process and shall furnish such documentation to the Department or the DEP Commissioner upon request. The Contractor shall 

retain all documentation generated in the best available technology selection process for as long as the selected best available technology is 

in use.  

B. No Contractor shall be required to replace best available technology for reducing the emission of pollutants or other authorized 

technology utilized for a diesel-powered Nonroad Vehicle in accordance with the provisions of this Part III within three years of having 

first utilized such technology for such vehicle.  

 

C. This Part III shall not apply to any vehicle used to satisfy the requirements of a specific Public Works Contract for fewer than 

twenty calendar days.  

 

D. The Contractor shall not be required to comply with this Part III with respect to a diesel-powered Nonroad Vehicle under the 

following circumstances:  

 

1.  Where the agency makes a written finding, which is approved, in writing, by the DEP Commissioner, that the best available 

technology for reducing the emission of pollutants as required by those paragraphs is unavailable for such vehicle, Contractor shall 

use whatever technology for reducing the emission of pollutants, if any, is available and appropriate for such vehicle.  

2.  Where the DEP Commissioner has issued a written waiver based upon the Contractor having demonstrated to the DEP 

Commissioner that the use of the best available technology for reducing the emission of pollutants might endanger the operator of 

such vehicle or those working near such vehicle, due to engine malfunction, Contractor shall use whatever technology for reducing 

the emission of pollutants, if any, is available and appropriate for such vehicle, which would not endanger the operator of such 

vehicle or those working near such vehicle.  

3.  In determining which technology to use for the purposes of subsections (D)(1) and (D)(2) above, Contractor shall primarily 

consider the reduction in emissions of particulate matter and secondarily consider the reduction in emissions of nitrogen oxides 

associated with the use of such technology, which shall in no event result in an increase in the emissions of either such pollutant.  

4.  Contractors shall submit requests for a finding or a waiver pursuant to this subsection (D) in writing to the DEP Commissioner, with 

a copy to the ACCO of the Department issuing the solicitation. Any finding or waiver made or issued pursuant to subsections (D)(1) 

and (D)(2) above shall expire after one hundred eighty days, at which time the requirements of subsection A shall be in full force 

and effect unless the agency renews the finding, in writing, and the DEP Commissioner approves such finding, in writing, or the 

DEP Commissioner renews the waiver, in writing.  

E. The requirements of this Part III do not apply where they are precluded by federal or State funding requirements or where the 

contract is an emergency procurement.  

IV. Section 24-163 of the Administrative Code.  Contractors shall comply with Section 24-163 of the New York City Administrative 

Code related to the idling of the engines of motor vehicles while parking.  

V. COMPLIANCE  

A. Contractor’s compliance with these provisions may be independently monitored. If it is determined that the Contractor has failed to 

comply with any provision of this rider, any costs associated with any independent monitoring incurred by the City shall be reimbursed by 

the Contractor.  
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B. Any Contractor who violates any provision of this Article, except as provided in subsection (C) below, shall be liable for a civil 

penalty between the amounts of one thousand and ten thousand dollars, in addition to twice the amount of money saved by such Contractor 

for failure to comply with this Article. 

 

C. No Contractor shall make a false claim with respect to the provisions of this Article to a City agency. Where a Contractor has been 

found to have done so, such Contractor shall be liable for a civil penalty of twenty thousand dollars, in addition to twice the amount of 

money saved by such Contractor in association with having made such false claim.  

VI. REPORTING  

 

A.  For all Contracts covered by this Article, the Contractor shall report to the Department the following information:  

 

1. The total number of diesel-powered Nonroad Vehicles used to fulfill the requirements of this Public Works Contract;  

2. The number of such Nonroad Vehicles that were powered by Ultra Low Sulfur Diesel Fuel;  

3. The number of such Nonroad Vehicles that utilized the best available technology for reducing the emission of pollutants, including 

a breakdown by vehicle model and the type of technology; 

 4. The number of such Nonroad Vehicles that utilized such other authorized technology in accordance with Part III, including a 

breakdown by vehicle model and the type of technology used for each such vehicle;  

5. The locations where such Nonroad Vehicles were used; and  

6. Where a determination is in effect pursuant to Part II.B or II.C, detailed information concerning the Contractor’s efforts to obtain 

Ultra Low Sulfur Diesel Fuel or diesel fuel that has a sulfur content of no more than thirty parts per million.  

 

B. The Contractor shall submit the information required by Paragraph A at the completion of work under the Public Works Contract 

and on a yearly basis no later than August 1 throughout the term of the Public Works Contract. The yearly report shall cover work 

performed the preceding fiscal year (July 1- June 30). 

 

ARTICLE 66 – ULTRA LOW SULFUR DIESEL FUEL COORDINATED CONSTRUCTION ACT FOR LOWER MANHATTAN  

 

In accordance with the Coordinated Construction Act for Lower Manhattan, as amended:  

 

I. DEFINITIONS:  For purposes of this Article, the following definitions apply:  

 

A. “Lower Manhattan” means the area to the south of and within the following lines: a line beginning at a point where the United 

States pierhead line in the Hudson river as it exists now or may be extended would intersect with the southerly line of West Houston street 

in the borough of Manhattan extended, thence easterly along the southerly side of West Houston street to the southerly side of Houston 

street, thence easterly along the southerly side of Houston street to the southerly side of East Houston street, thence northeasterly along the 

southerly side of East Houston street to the point where it would intersect with the United States pierhead line in the East river as it exists 

now or may be extended, including tax lots within or immediately adjacent thereto.  

 

B.  “Lower Manhattan Redevelopment Project” means any project in Lower Manhattan that is funded in whole or in part with federal 

or State funding, or any project intended to improve transportation between Lower Manhattan and the two air terminals in the City of New 

York known as LaGuardia Airport and John F. Kennedy International Airport, or between Lower Manhattan and the air terminal in Newark 

known as Newark Liberty International Airport, and that is funded in whole or in part with federal funding.  

 

C.  “Nonroad Engine” means an internal combustion engine (including the fuel system) that is not used in a Motor Vehicle or a vehicle 

used solely for competition, or that is not subject to standards promulgated under section 7411 or section 7521 of title 42 of the United 

States Code, except that this term shall apply to internal combustion engines used to power generators, compressors or similar equipment 

used in any construction program or project.  

 

D. “Nonroad Vehicle” means a vehicle that is powered by a Nonroad Engine, fifty horsepower and greater, and that is not a Motor 

Vehicle or a vehicle used solely for competition, which shall include, but not be limited to, excavators, backhoes, cranes, compressors, 

generators, bulldozers and similar equipment, except that this terms shall not apply to horticultural maintenance vehicles used for 

landscaping purposes that are powered by a Nonroad Engine of sixty-five horsepower or less and that are not used in any construction 

program or project.  

 

E.  “Ultra Low Sulfur Diesel Fuel” means diesel fuel that has a sulfur content of no more than fifteen parts per million. 

 

II.  REQUIREMENTS:  Contractors and Subcontractors are required to use only Ultra Low Sulfur Diesel Fuel to power the diesel-

powered Nonroad Vehicles with engine horsepower (HP) rating of 50 HP and above used on a Lower Manhattan Redevelopment Project 

and, where practicable, to reduce the emission of pollutants by retrofitting such Nonroad Vehicles with oxidation catalysts, particulate 

filters, or technology that achieves lowest particulate matter emissions. 

 

ARTICLE 67 VENDEX QUESTIONNAIRES 

 

67.1 Requirement:  Pursuant to Administrative Code Section 6-116.2 and the PPB Rules, the Contractor may be obligated to complete 

and submit VENDEX Questionnaires.  If required, Vendex Questionnaires must be completed and submitted before any award of contract 
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may be made or before approval is given for a proposed Subcontractor.  Non-compliance with these submission requirements may result in 

the disqualification of the proposal or the Consultant, disapproval of a Subcontractor, subsequent withdrawal of approval for the use of an 

approved Subcontractor, or the cancellation of the contract after its award. 

 

67.2 Submission:  Vendex Questionnaires must be submitted directly to the Mayor’s Office of Contract Services, ATTN: Vendex, 253 

Broadway, 9th Floor, New York, New York 10007. In addition, the Contractor must submit a Confirmation of Vendex Compliance to the 

Department.        

 

67.3 Obtaining Forms:  Vendex Questionnaires, as well as detailed instructions, may be obtained at www.nyc.gov/vendex. The 

Contractor may also obtain Vendex forms and instructions by contacting the ACCO or the contact person for this contract. 

 

ARTICLE 68: PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED BUSINESS ENTERPRISES IN CITY 

PROCUREMENT 

 

M/WBE Participation:  Requirements for the participation of M/WBEs apply to Work for the Project performed by Subcontractors under 

the supervision and control of the Contractor.  Prior to the commencement of each type of Work, the City shall provide applicable M/WBE 

requirements to the Contractor in a form entitled “Schedule B: M/WBE Utilization Plan.”  The Schedule B: M/WBE Utilization Plan shall 

be included by the Contractor in Bid Documents for subcontracts for Work for the Project, as directed by the City.  Work includes required 

Work for various Projects, including pre-design services and any related construction and/or remediation Work.  Such Work is paid for 

from the Allowance for Construction/Remediation Work.  Bids that do not comply with the requirements for M/WBE participation, as set 

forth below, shall be deemed non-responsive.   

 

Subcontracts:  The Contractor shall include the language set forth below in all subcontracts for Work for the Project.  

 

Locally Based Enterprise (LBE) Program:  If Participation Goals have been established for the participation of M/WBEs in the 

subcontracted Work, the Subcontractor is not required to comply with the LBE Program.          

 

NOTICE TO ALL PROSPECTIVE CONTRACTORS 

 

PARTICIPATION BY MINORITY-OWNED AND WOMEN-OWNED  

BUSINESS ENTERPRISES IN CITY PROCUREMENT 

 

ARTICLE I.  M/WBE PROGRAM 

 

Local Law No. 129 of 2005 added and Local Law 1 of 2013 amended Section 6-129 of the Administrative Code of the City of 

New York (hereinafter “Section 6-129”).  Section 6-129 establishes the program for participation in City procurement (“M/WBE 

Program”) by minority- owned business enterprises (“MBEs”) and women-owned business enterprises (“WBEs”), certified in accordance 

with Section 1304 of the New York City Charter.  As stated in Section 6-129, the intent of the program is to address the impact of 

discrimination on the City’s procurement process, and to promote the public interest in avoiding fraud and favoritism in the procurement 

process, increasing competition for City business, and lowering contract costs.  The contract provisions contained herein are pursuant to 

Section 6-129, and the rules of the Department of Small Business Services (“DSBS”) promulgated thereunder.   

 

If this Contract is subject to the M/WBE Program established by Section 6-129, the specific requirements of MBE and/or WBE 

participation for this Contract are set forth in Schedule B of the Contract (entitled the “M/WBE Utilization Plan”), and are detailed below.  

The Contractor must comply with all applicable MBE and WBE requirements for this Contract.  

 

All provisions of Section 6-129 are hereby incorporated in the Contract by reference and all terms used herein that are not 

defined herein shall have the meanings given such terms in Section 6-129.   Article I, Part A, below, sets forth provisions related to the 

participation goals for construction, standard and professional services contracts.  Article I, Part B, below, sets forth miscellaneous 

provisions related to the M/WBE Program.  

 

PART A: PARTICIPATION GOALS FOR CONSTRUCTION, 

STANDARDAND PROFESSIONAL SERVICES CONTRACTS OR TASK ORDERS 

 

1. The MBE and/or WBE Participation Goals established for this Contract or Task Orders issued pursuant to this Contract, 

(“Participation Goals”), as applicable, are set forth on Schedule B, Part I to this Contract (see Page 1, line 1 Total Participation Goals) or 

will be set forth on Schedule B, Part I to Task Orders issued pursuant to this Contract, as applicable.  

 

The Participation Goals represent a percentage of the total dollar value of the Contract or Task Order, as applicable, that may be achieved 

by awarding subcontracts to firms certified with New York City Department of Small Business Services as MBEs and/or WBEs, and/or by 

crediting  the participation of prime contractors and/or  qualified joint ventures as provided in Section 3 below, unless the goals have been 

waived or modified by Agency in accordance with Section 6-129 and Part A, Sections 10 and 11 below, respectively.  

 

2.  If Participation Goals have been established for this Contract or Task Orders issued pursuant to this Contract, Contractor agrees 

or shall agree as a material term of the Contract that Contractor shall be subject to the Participation Goals, unless the goals are waived or 

modified by Agency in accordance with Section 6-129 and Part A, Sections 10 and 11 below, respectively. 
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3.  If Participation Goals have been established for this Contract or Task Order issued pursuant to this Contract, a Contractor that is 

an MBE and/or WBE shall be permitted to count its own participation toward fulfillment of the relevant Participation Goal, provided that in 

accordance with Section 6-129 the value of Contractor’s participation shall be determined by subtracting from the total value of the 

Contract or Task Order, as applicable, any amounts that the Contractor pays to direct Subcontractors (as defined in Section 6-129(c)(13)), 

and provided further that a Contractor that is certified as both an MBE and a WBE may count its own participation either toward the goal 

for MBEs or the goal for WBEs, but not both.  

 

A Contractor that is a qualified joint venture (as defined in Section 6-129(c)(30)) shall be permitted to count a percentage of its own 

participation toward fulfillment of the relevant Participation Goal. In accordance with Section 6-129, the value of Contractor’s participation 

shall be determined by subtracting from the total value of the Contract or Task Order, as applicable, any amounts that Contractor pays to 

direct Subcontractors, and then multiplying the remainder by the percentage to be applied to total profit to determine the amount to which 

an MBE or WBE is entitled pursuant to the joint venture agreement, provided that where a participant in a joint venture is certified as both 

an MBE and a WBE, such amount shall be counted either toward the goal for MBEs or the goal for WBEs, but not both.  

 

4.  A.  If Participation Goals have been established for this Contract, a prospective contractor shall be required to submit with its bid 

or proposal, as applicable, a completed Schedule B, M/WBE Utilization Plan, Part II (see Pages 2-4) indicating: (a) whether the contractor 

is an MBE or WBE, or qualified joint venture; (b) the percentage of work it intends to award to direct Subcontractors; and (c) in cases 

where the contractor intends to award direct subcontracts, a description of the type and dollar value of work designated for participation by 

MBEs and/or WBEs, and the time frames in which such work is scheduled to begin and end.  In the event that this M/WBE Utilization Plan 

indicates that the bidder or proposer, as applicable, does not intend to meet the Participation Goals, the bid or proposal, as applicable, shall 

be deemed non-responsive, unless Agency has granted the bidder or proposer, as applicable, a pre- award waiver of the Participation Goals 

in accordance with Section 6-129 and Part A, Section 10 below.   

 

B. (i)  If this Contract is for a master services agreement or other requirements type contract that will result in the issuance of 

Task Orders that will be individually registered (“Master Services Agreement”) and is subject to M/WBE Participation Goals, a prospective 

contractor shall be required to submit with its bid or proposal, as applicable, a completed Schedule B, M/WBE Participation Requirements 

for Master Services Agreements That Will Require Individually Registered Task Orders, Part II (page 2) indicating the prospective 

contractor’s certification and required affirmations to make all reasonable good faith efforts to meet participation goals established on each 

individual Task Order issued pursuant to this Contract, or if a partial waiver is obtained or such goals are modified by the Agency, to meet 

the modified Participation Goals by soliciting and obtaining the participation of certified MBE and/or WBE firms.  In the event that the 

Schedule B indicates that the bidder or proposer, as applicable, does not intend to meet the Participation Goals that may be established on 

Task Orders issued pursuant to this Contract, the bid or proposal, as applicable, shall be deemed nonresponsive.  

 

(ii)  Participation Goals on a Master Services Agreement will be established for individual Task Orders issued after the Master 

Services Agreement is awarded.  If Participation Goals have been established on a Task Order, a contractor shall be required to submit a 

Schedule B – M/WBE Utilization Plan For Independently Registered Task Orders That Are Issued Pursuant to Master Services 

Agreements, Part II (see Pages 2-4) indicating: (a) whether the contractor is an MBE or WBE, or qualified joint venture; (b) the percentage 

of work it intends to award to direct Subcontractors; and (c) in cases where the contractor intends to award direct subcontracts, a 

description of the type and dollar value of work designated for participation by MBEs and/or WBEs, and the time frames in which such 

work is scheduled to begin and end.  The contractor must engage in good faith efforts to meet the Participation Goals as established for the 

Task Order unless Agency has granted the contractor a pre-award waiver of the Participation Goals in accordance with Section 6-129 and 

Part A, Section 10 below.   

 
C.  THE BIDDER/PROPOSER MUST COMPLETE THE SCHEDULE B INCLUDED HEREIN (SCHEDULE B, PART II).  A 

SCHEDULE B SUBMITTED BY THE BIDDER/PROPOSER WHICH DOES NOT INCLUDE THE VENDOR CERTIFICATION AND 

REQUIRED AFFIRMATIONS (SEE SECTION V OF PART II) WILL BE DEEMED TO BE NON-RESPONSIVE, UNLESS A FULL WAIVER 

OF THE PARTICIPATION GOALS IS GRANTED (SCHEDULE B, PART III).  IN THE EVENT THAT THE CITY DETERMINES THAT THE 

BIDDER/PROPOSER HAS SUBMITTED A SCHEDULE B WHERE THE  VENDOR CERTIFICATION AND REQUIRED AFFIRMATIONS 

ARE COMPLETED BUT OTHER ASPECTS OF THE SCHEDULE B ARE NOT COMPLETE, OR CONTAIN A COPY OR COMPUTATION 

ERROR THAT IS AT ODDS WITH THE VENDOR CERTIFICATION AND AFFIRMATIONS, THE BIDDER/PROPOSER  WILL BE 

NOTIFIED BY THE AGENCY AND WILL BE GIVEN FOUR (4) CALENDAR DAYS FROM RECEIPT OF NOTIFICATION TO CURE THE 

SPECIFIED DEFICIENCIES AND RETURN A COMPLETED SCHEDULE B TO THE AGENCY.  FAILURE TO DO SO WILL RESULT IN A 

DETERMINATION THAT THE BID/PROPOSAL IS NON-RESPONSIVE.  RECEIPT OF NOTIFICATION IS DEFINED AS THE DATE 

NOTICE IS E-MAILED OR FAXED (IF THE BIDDER/PROPOSER HAS PROVIDED AN E-MAIL ADDRESS OR FAX NUMBER), OR NO 

LATER THAN FIVE (5) CALENDAR DAYS FROM THE DATE OF MAILING OR UPON DELIVERY, IF DELIVERED.  

 

5.  Where an M/WBE Utilization Plan has been submitted, the Contractor shall, within 30 days of issuance by Agency of a notice to 

proceed, submit a list of proposed persons or entities to which it intends to award subcontracts within the subsequent 12 months.  In the 

case of multiyear contracts, such list shall also be submitted every year thereafter.  The Agency may also require the Contractor to report 

periodically about the contracts awarded by its direct Subcontractors to indirect Subcontractors (as defined in Section 6-129(c)(22)).  

PLEASE NOTE: If this Contract is a public works project subject to GML §101(5) (i.e., a contract valued at or below $3M for projects in 

New York City) or if the Contract is subject to a project labor agreement in accordance with Labor Law §222, and the bidder is required to 

identify at the time of bid submission its intended Subcontractors for the Wicks trades (plumbing and gas fitting; steam heating, hot water 

heating, ventilating and air conditioning (HVAC); and electric wiring), the Contractor must identify all those to which it intends to award 

construction subcontracts for any portion of the Wicks trade work at the time of bid submission, regardless of what point in the life of the 

contract such subcontracts will occur. In identifying intended Subcontractors in the bid submission, bidders may satisfy any Participation 
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Goals established for this Contract by proposing one or more Subcontractors that are MBEs and/or WBEs for any portion of the Wicks 

trade work.  In the event that the Contractor’s selection of a Subcontractor is disapproved, the Contractor shall have a reasonable time to 

propose alternate Subcontractors.  

 

6. MBE and WBE firms must be certified by DSBS in order for the Contractor to credit such firms’ participation toward the 

attainment of the Participation Goals. Such certification must occur prior to the firms’ commencement of work.  A list of MBE and WBE 

firms may be obtained from the DSBS website at www.nyc.gov/buycertified, by emailing DSBS at buyer@sbs.nyc.gov, by calling (212) 

513-6356, or by visiting or writing DSBS at 110 William St., New York, New York, 10038, 7th floor.   Eligible firms that have not yet 

been certified may contact DSBS in order to seek certification by visiting www.nyc.gov/getcertified, emailing MWBE@sbs.nyc.gov, or 

calling the DSBS certification helpline at (212) 513-6311.  A firm that is certified as both an MBE and a WBE may be counted either 

toward the goal for MBEs or the goal for WBEs, but not both. No credit shall be given for participation by a graduate MBE or graduate 

WBE, as defined in Section 6-129(c)(20).  

 

7. Where an M/WBE Utilization Plan has been submitted, the Contractor shall, with each voucher for payment, and/or periodically 

as Agency may require, submit statements, certified under penalty of perjury, which shall include, but not be limited to,: the total amount 

the Contractor paid to its direct Subcontractors, and, where applicable pursuant to Section 6-129(j), the total amount direct Subcontractors 

paid to indirect Subcontractors; the names, addresses and contact numbers of each MBE or WBE hired as a Subcontractor by the 

Contractor, and, where applicable, hired by any of the Contractor’s direct Subcontractors; and the dates and amounts paid to each MBE or 

WBE.  The Contractor shall also submit, along with its voucher for final payment: the total amount it paid to Subcontractors, and, where 

applicable pursuant to Section 6-129(j), the total amount its direct Subcontractors paid directly to their indirect Subcontractors; and a final 

list, certified under penalty of perjury, which shall include the name, address and contact information of each Subcontractor that is an MBE 

or WBE, the work performed by, and the dates and amounts paid to each.  

 

8. If payments made to, or work performed by, MBEs or WBEs are less than the amount specified in the Contractor’s M/WBE 

Utilization Plan, Agency shall take appropriate action, in accordance with Section 6-129 and Article II below, unless the Contractor has 

obtained a modification of its M/WBE Utilization Plan in accordance with Section 6-129 and Part A, Section 11 below.  

 

9. Where an M/WBE Utilization Plan has been submitted, and the Contractor requests a change order the value of which exceeds 

the greater of 10 percent of the Contract or Task Order, as applicable, or $500,000, Agency shall review the scope of work for the Contract 

or Task Order, as applicable, and the scale and types of work involved in the change order, and determine whether the Participation Goals 

should be modified.  

 

10. Pre-award waiver of the Participation Goals. (a) A bidder or proposer, or contractor with respect to a Task Order, may seek a pre-

award full or partial waiver of the Participation Goals in accordance with Section 6-129, which requests that Agency change one or more 

Participation Goals on the grounds that the Participation Goals are unreasonable in light of the availability of certified firms to perform the 

services required, or by demonstrating that it has legitimate business reasons for proposing a lower level of subcontracting in its M/WBE 

Utilization Plan.  

 

(b)  To apply for a full or partial waiver of the Participation Goals, a bidder, proposer, or contractor, as applicable, must complete 

Part III (Page 5) of Schedule B and submit such request no later than seven (7) calendar days prior to the date and time the bids, proposals, 

or Task Orders are due, in writing to the Agency by email at poped@ddc.nyc.gov or via facsimile at (718) 391-1886.  Bidders, proposers, 

or contractors, as applicable, who have submitted requests will receive an Agency response by no later than two (2) calendar days prior to 

the due date for bids, proposals, or Task Orders; provided, however, that if that date would fall on a weekend or holiday, an Agency 

response will be provided by close-of-business on the business day before such weekend or holiday date.  

 

(c)  If the Agency determines that the Participation Goals are unreasonable in light of the availability of certified firms to perform 

the services required, it shall revise the solicitation and extend the deadline for bids and proposals, or revise the Task Order, as applicable.    

 

(d)  Agency may grant a full or partial waiver of the Participation Goals to a bidder, proposer or contractor, as applicable, who 

demonstrates—before submission of the bid, proposal or Task Order, as applicable—that it has legitimate business reasons for proposing 

the level of subcontracting in its M/WBE Utilization Plan. In making its determination, Agency shall consider factors that shall include, but 

not be limited to, whether the bidder, proposer or contractor, as applicable, has the capacity and the bona fide intention to perform the 

Contract without any subcontracting, or to perform the Contract without awarding the amount of subcontracts represented by the 

Participation Goals.  In making such determination, Agency may consider whether the M/WBE Utilization Plan is consistent with past 

subcontracting practices of the bidder, proposer or contractor, as applicable, whether the bidder, proposer or contractor, as applicable, has 

made efforts to form a joint venture with a certified firm, and whether the bidder, proposer, or contractor, as applicable, has made good 

faith efforts to identify other portions of the Contract that it intends to subcontract.  

 

11. Modification of M/WBE Utilization Plan.  (a) A Contractor may request a modification of its M/WBE Utilization Plan after 

award of this Contract.  PLEASE NOTE: If this Contract is a public works project subject to GML §101(5)  (i.e., a contract valued at or 

below $3M for projects in New York City) or if the Contract is subject to a project labor agreement in accordance with Labor Law §222, 

and the bidder is required to identify at the time of bid submission its intended Subcontractors for the Wicks trades (plumbing and gas 

fitting; steam heating, hot water heating, ventilating and air conditioning (HVAC); and electric wiring), the Contractor may request a 

Modification of its M/WBE Utilization Plan as part of its bid submission.  The Agency may grant a request for Modification of a 

Contractor’s M/WBE Utilization Plan if it determines that the Contractor has established, with appropriate documentary and other 

mailto:poped@ddc.nyc.gov
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evidence, that it made reasonable, good faith efforts to meet the Participation Goals. In making such determination, Agency shall consider 

evidence of the following efforts, as applicable, along with any other relevant factors:  

 

(i)  The Contractor advertised opportunities to participate in the Contract, where appropriate, in general circulation media, trade and 

professional association publications and small business media, and publications of minority and women’s business organizations;  

 (ii)  The Contractor provided notice of specific opportunities to participate in the Contract, in a timely manner, to minority and women’s 

business organizations;  

(iii)  The Contractor sent written notices, by certified mail or facsimile, in a timely manner, to advise MBEs or WBEs that their interest 

in the Contract was solicited;  

(iv)  The Contractor made efforts to identify portions of the work that could be substituted for portions originally designated for 

participation by MBEs and/or WBEs in the M/WBE Utilization Plan, and for which the Contractor claims an inability to retain 

MBEs or WBEs;  

(v)  The Contractor held meetings with MBEs and/or WBEs prior to the date their bids or proposals were due, for the purpose of 

explaining in detail the scope and requirements of the work for which their bids or proposals were solicited;  

(vi)  The Contractor made efforts to negotiate with MBEs and/or WBEs as relevant to perform specific subcontracts, or act as suppliers 

or service providers;  

(vii)  Timely written requests for assistance made by the Contractor to Agency’s M/WBE liaison officer and to DSBS;  

(viii)  Description of how recommendations made by DSBS and Agency were acted upon and an explanation of why action upon such 

recommendations did not lead to the desired level of participation of MBEs and/or WBEs.  

 

Agency’s M/WBE officer shall provide written notice to the Contractor of the determination.  

 

(b)  The Agency may modify the Participation Goals when the scope of the work has been changed by the Agency in a manner 

that affects the scale and types of work that the Contractor indicated in its M/WBE Utilization Plan would be awarded to Subcontractors.  

 

12. If this Contract is for an indefinite quantity of construction, standard or professional services or is a requirements type contract 

and the Contractor has submitted an M/WBE Utilization Plan and has committed to subcontract work to MBEs and/or WBEs in order to 

meet the Participation Goals, the Contractor will not be deemed in violation of the M/WBE Program requirements for this Contract with 

regard to any work which was intended to be subcontracted  to an MBE and/or WBE to the extent that the Agency has determined that such 

work is not needed.  

 

13. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this Contract, at least once 

annually during the term of the Contract or Task Order, as applicable, Agency shall review the Contractor’s progress toward attainment of 

its M/WBE Utilization Plan, including but not limited to, by reviewing the percentage of work the Contractor has actually awarded to MBE 

and/or WBE Subcontractors and the payments the Contractor made to such Subcontractors.  

 

14. If Participation Goals have been established for this Contract or a Task Order issued pursuant to this Contract, Agency shall 

evaluate and assess the Contractor’s performance in meeting those goals, and such evaluation and assessment shall become part of the 

Contractor’s overall contract performance evaluation.  

 

PART B:    MISCELLANEOUS 

 

1. The Contractor shall take notice that, if this solicitation requires the establishment of an M/WBE Utilization Plan, the resulting 

contract may be audited by DSBS to determine compliance with Section 6-129. See §6-129(e)(10).  Furthermore, such resulting contract 

may also be examined by the City’s Comptroller to assess compliance with the M/WBE Utilization Plan.  

 

2. Pursuant to DSBS rules, construction contracts that include a requirement for an M/WBE Utilization Plan shall not be subject to 

the law governing Locally Based Enterprises set forth in Section 6-108.1 of the Administrative Code of the City of New York.  

 

3. DSBS is available to assist contractors and potential contractors in determining the availability of MBEs and/or WBEs to 

participate as Subcontractors, and in identifying opportunities that are appropriate for participation by MBEs and/or WBEs in contracts.  

 

4. Prospective contractors are encouraged to enter into qualified joint venture agreements with MBEs and/or WBEs as defined by 

Section 6-129(c)(30).  

 

5. By submitting a bid or proposal the Contractor hereby acknowledges its understanding of the M/WBE Program requirements set 

forth herein and the pertinent provisions of Section 6-129, and any rules promulgated thereunder, and if awarded this Contract, the 

Contractor hereby agrees to comply with the M/WBE Program requirements of this Contract and pertinent provisions of Section 6-129, and 

any rules promulgated thereunder, all of which shall be deemed to be material terms of this Contract.  The Contractor hereby agrees to 

make all reasonable, good faith efforts to solicit and obtain the participation of MBEs and/or WBEs to meet the required Participation 

Goals.  

 

ARTICLE II.  ENFORCEMENT 
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1.  If Agency determines that a bidder or proposer, as applicable, has, in relation to this procurement, violated Section 6-129 or the 

DSBS rules promulgated pursuant to Section 6-129, Agency may disqualify such bidder or proposer, as applicable, from competing for this 

Contract and the Agency may revoke such bidder’s or proposer’s prequalification status, if applicable.  

 

2.  Whenever Agency believes that the Contractor or a Subcontractor is not in compliance with Section 6-129 or the DSBS rules 

promulgated pursuant to Section 6-129, or any provision of this Contract that implements Section 6-129, including, but not limited to any 

M/WBE Utilization Plan, Agency shall send a written notice to the Contractor describing the alleged noncompliance and offering the 

Contractor an opportunity to be heard.  Agency shall then conduct an investigation to determine whether such Contractor or Subcontractor 

is in compliance.  

 

3.  In the event that the Contractor has been found to have violated Section 6-129, the DSBS rules promulgated pursuant to Section 

6-129, or any provision of this Contract that implements Section 6-129, including, but not limited to, any M/WBE Utilization Plan, Agency 

may determine that one of the following actions should be taken:  

 

(a) Entering into an agreement with the Contractor allowing the Contractor to cure the violation;  

(b) Revoking the Contractor's pre-qualification to bid or make proposals for future contracts;  

(c) Making a finding that the Contractor is in default of the Contract;  

(d) Terminating the Contract;  

(e) Declaring the Contractor to be in breach of Contract;  

(f) Withholding payment or reimbursement;  

(g) Determining not to renew the Contract;  

(h) Assessing actual and consequential damages;  

(i) Assessing liquidated damages or reducing fees, provided that   liquidated damages may be based on amounts representing costs of 

delays in carrying out the purposes of the M/WBE Program, or in meeting the purposes of the Contract, the costs of meeting 

utilization goals through additional procurements, the administrative costs of investigation and enforcement, or other factors set 

forth in the Contract;   

(j) Exercising rights under the Contract to procure goods, services or construction from another contractor and charge the cost of such 

contract to the Contractor that has been found to be in noncompliance; or  

(k) Taking any other appropriate remedy.  

 

4.  If an M/WBE Utilization Plan has been submitted, and pursuant to this Article II, Section 3, the Contractor has been found to 

have failed to fulfill its Participation Goals contained in its M/WBE Utilization Plan or the Participation Goals as modified by Agency 

pursuant to Article I, Part A, Section 11, Agency may assess liquidated damages in the amount of ten percent (10%) of the difference 

between the dollar amount of work required to be awarded to MBE and/or  WBE firms to meet the Participation Goals and the dollar 

amount the Contractor actually awarded and paid, and/or credited, to MBE and/or WBE firms. In view of the difficulty of accurately 

ascertaining the loss which the City will suffer by reason of Contractor’s failure to meet the Participation Goals, the foregoing amount is 

hereby fixed and agreed as the liquidated damages that the City will suffer by reason of such failure, and not as a penalty.  Agency may 

deduct and retain out of any monies which may become due under this Contract the amount of any such liquidated damages; and in case the 

amount which may become due under this Contract shall be less than the amount of liquidated damages suffered by the City, the Contractor 

shall be liable to pay the difference.  

 

5.  Whenever Agency has reason to believe that an MBE and/or WBE is not qualified for certification, or is participating in a 

contract in a manner that does not serve a commercially useful function (as defined in Section 6-129(c)(8)), or has violated any provision of 

Section 6- 129, Agency shall notify the Commissioner of DSBS who shall determine whether the certification of such business enterprise 

should be revoked.  

 

6.  Statements made in any instrument submitted to Agency pursuant to Section 6-129 shall be submitted under penalty of perjury 

and any false or misleading statement or omission shall be grounds for the application of any applicable criminal and/or civil penalties for 

perjury. The making of a false or fraudulent statement by an MBE and/or WBE in any instrument submitted pursuant to Section 6-129 

shall, in addition, be grounds for revocation of its certification.  

 

7.  The Contractor's record in implementing its M/WBE Utilization Plan shall be a factor in the evaluation of its performance.  

Whenever Agency determines that a Contractor's compliance with an M/WBE Utilization Plan has been unsatisfactory, Agency shall, after 

consultation with the City Chief Procurement Officer, file an advice of caution form for inclusion in VENDEX as caution data.  

 

 

ARTICLE 69.  LIMITED DEFENSE AND INDEMNIFICATION; ESCALATION 

 

69.1 The rehabilitation of Dwellings, which are privately owned, is not a “public work” as that term is used in Labor Law section 220. 

The Contractor shall not be required to pay its workers prevailing wages for the Work unless there is a final judicial determination that Labor 

Law section 220 applies to the Work. 

 

69.2 If a court makes a final determination, not subject to appeal, that Labor Law section 220 requires the Contractor to pay prevailing 

wages and that Article 8 of the Labor Law is applicable to this Work, the ACCO shall issue a change order, pursuant to Article 26, that (i) 

increases the prices paid to the Contractor in order to pay workers covered by Labor Law section 220 the amount required by prevailing wage 

schedule issued by the Comptroller and in effect at the time the Work was or is performed and (ii) requires compliance with Article 8 of the 
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Labor Law. The Contractor shall pay workers covered by Labor Law section 220 the difference between wages paid and the amount required 

pursuant to the Labor Law. Based on the employment and payroll records required by Article 39, the City shall reimburse the Contractor for 

the difference between the hourly rate paid and the amount required by such prevailing wage schedule and shall pay such difference as is 

applicable for the remainder of the Term.   

 

69.3 The City shall defend and indemnify the Contractor for all losses, judgments, settlements, and expenses, including reasonable 

attorneys’ fees, arising out of any dispute concerning the applicability of Labor Law section 220 to the Work. For the avoidance of doubt, the 

defense and indemnification in this Article 69.3 shall not apply to any claim that the Contractor has failed to act in accordance with 

applicable Law, including that the Contractor has failed to comply with Labor Law section 220 subsequent to a final judicial determination 

that Labor Law section 220 applies.  

 

ARTICLE 70  CONFIDENTIALITY 

70.1  The Contractor agrees to hold confidential, both during and after the completion or termination of this Contract, all of 

the reports, information, or data, furnished to, or prepared, assembled or used by, the Contractor under this Contract.  The Contractor agrees 

that such reports, information, or data shall not be made available to any person or entity without the prior written approval of the 

Department. The Contractor agrees to maintain the confidentiality of such reports, information, or data by using a reasonable degree of 

care, and using at least the same degree of care that the Contractor uses to preserve the confidentiality of its own confidential information. 

In the event that the data contains social security numbers or other Personal Identifying Information, as such term is defined in Article 

70A.2, the Contractor shall utilize best practice methods (e.g., encryption of electronic records) to protect the confidentiality of such data. 

The obligation under this Article to hold reports, information or data confidential shall not apply where the City would be required to 

disclose such reports, information or data pursuant to the State Freedom of Information Law (“FOIL”), provided that the Contractor 

provides advance notice to the City, in writing or by e-mail, that it intends to disclose such reports, information or data and the City does 

not inform the contractor, in writing or by e-mail, that such reports, information, or data are not subject to disclosure under FOIL. 

70.2 The Contractor shall provide notice to the Department within three (3) calendar days of the discovery by the Contractor 

of any breach of security, as defined in Admin. Code § 10-501(b), of any data, encrypted or otherwise, in use by the Contractor that 

contains social security numbers or other personal identifying information as defined in Admin. Code § 10-501 (“Personal Identifying 

Information”), where such breach of security arises out of the acts or omissions of the Contractor or its employees, Subcontractors, or 

agents. Upon the discovery of such security breach, the Contractor shall take reasonable steps to remediate the cause or causes of such 

breach, and shall provide notice to the Department of such steps. In the event of such breach of security, without limiting any other right of 

the City, the City shall have the right to withhold further payments under this Contract for the purpose of set-off in sufficient sums to cover 

the costs of notifications and/or other actions mandated by any Law, or administrative or judicial order, to address the breach, and including 

any fines or disallowances imposed by the State or federal government as a result of the disclosure. The City shall also have the right to 

withhold further payments hereunder for the purpose of set-off in sufficient sums to cover the costs of credit monitoring services for the 

victims of such a breach of security by a national credit reporting agency, and/or any other commercially reasonable preventive measure. 

The Department shall provide the Contractor with written notice and an opportunity to comment on such measures prior to implementation.  

Alternatively, at the City’s discretion, or if monies remaining to be earned or paid under this Contract are insufficient to cover the costs 

detailed above, the Contractor shall pay directly for the costs, detailed above, if any. 

70.3  The Contractor shall restrict access to confidential information to persons who have a legitimate work related purpose 

to access such information.  The Contractor agrees that it will instruct its officers, employees, and agents to maintain the confidentiality of 

any and all information required to be kept confidential by this Contract. 

70.4 The Contractor, and its officers, employees, and agents shall notify the Department, at any time either during or after 

completion or termination of this Contract, of any intended statement to the press or any intended issuing of any material for publication in 

any media of communication (print, news, television, radio, Internet, etc.) regarding the services provided or the data collected pursuant to 

this Contract at least twenty-four (24) hours prior to any statement to the press or at least five (5) business days prior to the submission of 

the material for publication, or such shorter periods as are reasonable under the circumstances. The Contractor may not issue any 

statement or submit any material for publication that includes confidential information. 

70.5 At the end of six years from the date of final payment or the date of earlier termination, Contractor shall return to the 

Department any and all confidential information in the possession of the Contractor or its Subcontractors.  If the Contractor or its 

Subcontractors are legally required to retain any confidential information, the Contractor shall notify the Department in writing and set 

forth the confidential information that it intends to retain and the reasons why it is legally required to retain such information. The 

Contractor shall confer with the Department, in good faith, regarding any issues that arise from the Contractor retaining such confidential 

information.   

70.6 A breach of this Article shall constitute a material breach of this Contract for which the Department may terminate this 

Contract. The Department reserves any and all other rights and remedies in the event of unauthorized disclosure. 

 

Article 71. Insurance Program and Indemnity 

 

(a) Establishment of Insurance Program. The Department, in consultation with the Contractor, shall establish insurance, 

indemnification, and limitations on liability requirements to cover all of the Work of this Contract (the “Insurance Program”), 

prior to the commencement of construction Work. It is anticipated that such Insurance Program will contain a Contractor 

Controlled Insurance Program (CCIP), Professional Liability, Environmental, Commercial Automobile, and Builders Risk 

coverage for the Contractor, City and all Subcontractors, Consultants and Sub-Consultants working on the Program. The 
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Contractor shall assist the Department in the establishment of the Insurance Program. The Parties shall memorialize the Insurance 

Program in a Modification pursuant to Article 26 of the Contract. 

 

(b) Interim Insurance Requirements. At the time of the execution of the Contract, the Insurance Program has not been established. 

Until such time that the Modification memorializing the Insurance Program takes effect, (i) the Contractor shall provide design 

and scoping services; (ii) the insurance provisions in Articles 9, 15, and 23 and the defense and indemnity provisions of this 

Contract shall apply to such design and scoping services; and (iii) the Contractor shall not commence construction Work.  

 

(c)  If, within 90 days of the execution date of this Contract, the Insurance Program described in (a) above, is not agreed to by the 

Parties,  the Contractor shall be entitled to terminate this  Contract upon 30 days’ notice to the City of such intent to 

terminate.  Upon such termination, the Contractor shall be entitled to payment for any Work satisfactorily performed, pursuant to 

the terms and conditions of this Contract. 
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EXHIBIT A:    CONTRACT INFORMATION 
  
(1)           TYPE OF SERVICES:       Construction Management / design / build services on a Work Order basis for the type of projects 

described below. The Commissioner shall, by written directive, assign various Projects consisting 

of single or groups of various types of Homes to the CM for performance of the required services, 

as enumerated in the Scope of Work and the Work Order. Such projects will be located in Borough 

of Queens.  
  
(2)           TOTAL NOT TO EXCEED AMOUNT:                           $281,497,282 
                                                 
               ALLOWANCES 

  
Allowance for Scoping and Design Services        $33,073,140              
Services 1+2.a+2.b+3 
  
Allowance for As needed Architectural, 
Engineering and CM Services                              $1,237,500 
  
Allowance for Staffing Expenses                                         $29,558,734 
  
  
Allowance for Field Office  Setup                                        $2,845,000 
Allowance for Field Office  Operations                              $1,625,000 
  
Allowance for Fee for Profit                                                $10,070,408 
  
Allowance for Emergency Work                                        $2,000,000 
  
Allowance for Insurance Program                                     $25,837,500 
  
Allowance for Miscellaneous Expenses                             $1,000,000 
  
Allowance for Environmental Testing                                $2,000,000 
  
Allowance for Construction                                                 $172,250,000 
   

(3) KEY DESIGN AND CONSTRUCTION MANAGEMENT PERSONNEL 

 

  

List of Key Personnel: 

 Program Executive 

 Project Executive 

 Project Manager 

 Lead Design Manager 

 Design Project Manager 

 Project Controls Manager 

 Sandy Hiring Implementation Manager 

 MWBE Compliance Officer 

 

 

(4) SCOPE OF SERVICES 

The scope of work for this contract includes construction management, scoping and design services, and construction for the rehabilitation, 

elevation, and reconstruction of detached, semi-attached and fully attached, one- to four-family Homes, and common spaces and individual 

units in one to four-family buildings in three boroughs of New York City (Brooklyn, Queens, and Staten Island). This section supplements 

Articles 9, 10 and 11 of the Agreement.  In the event of a conflict between Articles 9, 10 and 11 and the tasks enumerated here, these Tasks 

shall take precedence.  
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 Construction Management:  The CM will be required to provide all services necessary and required for the quality, 

management, coordination, and administration of the work, including management of the M/WBE utilization plan, 

from commencement at the packaging of projects after the Homeowners’ engagement through substantial completion, 

final acceptance, project close-out, and Homeowners’ acceptance, including monitoring of the construction one year 

warranty period. 

 

 Scoping and Design Services:  The CM will be responsible for creating a comprehensive Scope of Work that falls 

within the parameters of the HRO provided feasibility study for each Home as per Exhibit L of the attached contract.  

Additional design work through architectural, engineering, and technical expertise shall, as necessary, be provided for 

complex design and infrastructure issues. 

 

 Construction:  The CM will be required to procure all construction contracts from a Pre-Qualified List of contractors 

(PQL) that will be provided and maintained by HRO/DDC.  The CM must ensure that the approved scope of work is 

bid out and executed at the high level of quality standards and completed in a timely manner. 

 

 Post Construction:  The CM will be required to request a Final Inspection, resolve outstanding issues, receive a written 

determination of Final Acceptance,  perform any necessary tasks to obtain regulatory approvals of the Work performed 

on a Home pursuant to this Agreement. as well as submit all documents and records including, but not limited to, 

warranty certificates, manuals, and drawings.   

 

The Contractor is required use its best efforts to perform the necessary work within the timeframes established below. 

 

Target Timeframes 

 

Phase Milestones 
Construction 

Pathway 

Contract 

Schedule 

Defined Start 

of Phase 

Defined 

Completion of 

Phase 

Scoping and 

Design 

100% Design 

Completion with 

DOB Approval if 

required 

Rehabilitation 28 days 
Work Order 

from DDC 

DOB and/or 

DDC Approval 

as appropriate 

Construction 

Procurement 
Construction Start Rehabilitation 45 days DOB Approval 

CM Issued 

NTP 

Construction Final Acceptance Rehabilitation 42 days 
CM Issued 

NTP 

Final 

Acceptance 

Scoping and 

Design 

100% Design 

Completion with 

DOB Approval 

Elevation (No 

BSA approval or 

DEC approval 

for other than 

general permit) 

84 days 
Work Order 

from DDC 
DOB Approval 

Construction 

Procurement 
Construction Start 

Elevation (No 

BSA approval or 

DEC approval 

for other than 

general permit) 

60 days DOB Approval 
CM Issued 

NTP 

Construction Final Acceptance 

Elevation (No 

BSA approval or 

DEC approval 

for other than 

general permit) 

140 days 
CM Issued 

NTP 

Final 

Acceptance 

Scoping and 100% Design Elevation (BSA 168 days Work Order DOB Approval 
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Design Completion with 

DOB Approval 

approval or 

DEC approval 

for other than 

general permit 

required) 

from DDC 

Construction 

Procurement 
Construction Start 

Elevation (BSA 

approval or 

DEC approval 

for other than 

general permit 

required) 

60 days DOB Approval  
CM Issued 

NTP 

Construction Final Acceptance 

Elevation (BSA 

approval or 

DEC approval 

for other than 

general permit 

required) 

140 days 
CM Issued 

NTP 

Final 

Acceptance 

Scoping and 

Design 

100% Design 

Completion with 

DOB Approval 

Reconstruction 

(No BSA 

approval or 

DEC approval 

for other than 

general permit) 

112 days 
Work Order 

from DDC 
DOB Approval 

Construction 

Procurement 
Construction Start 

Reconstruction 

(No BSA 

approval or 

DEC approval 

for other than 

general permit) 

60 days DOB Approval  
CM Issued 

NTP 

Construction Final Acceptance 

Reconstruction 

(No BSA 

approval or 

DEC approval 

for other than 

general permit) 

224 days 
CM Issued 

NTP 

Final 

Acceptance 

Scoping and 

Design 

100% Design 

Completion with 

DOB Approval 

Reconstruction 

(BSA approval 

or DEC 

approval for 

other than 

general permit 

required) 

196 days 
Work Order 

from DDC 
DOB Approval 

Construction 

Procurement 
Construction Start 

Reconstruction 

(BSA approval 

or DEC 

approval for 

other than 

general permit 

required) 

60 days DOB Approval  
CM Issued 

NTP 

Construction Final Acceptance 

Reconstruction 

(BSA approval 

or DEC 

approval for 

other than 

general permit 

required) 

224 days 
CM Issued 

NTP 

Final 

Acceptance 
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Anticipated Work Order 

Schedule 

    
 

Queens 

 
 

Elevation Rehab Reconstruction Total 

 
5/1/2015 200 50 5 255 

 
6/1/2015 150 25 10 185 

 
9/1/2015 150 25 5 180 

 

10/29/2015 100 
  

100 

 
Total 600 100 20 720 

 

      Attached 270 

    Nonattached 330 

    

       

A.  CONSTRUCTION MANAGEMENT:  

 

The CM shall provide Construction Management Services in accordance with Article 11 of the attached contract. 

 

Task A.1    Construction Management 

The CM must provide and manage all services necessary during all phases of each concurrent project including quality, 

management, coordination, and administration of the work, so that the required design and construction work is properly 

executed, completed in a timely fashion and conforms to all applicable requirements and to good design and construction practice.  

This includes, but is not limited to:  

 Tracking issues to resolution; 

 Management and coordination of sub-consultants, contractors and subcontractors; 

 Homeowner communication and coordination; 

 Manage and monitor project compliance with MWBE participation goals on a weekly basis and take corrective 

action to ensure that project goals are met; 

 Perform regular Quality Assurance and Quality Control checks;  

 Monitor safety and security and compliance with safety and security plans; 

 Document management and records retention; and  

 Ensure compliance with all applicable City, State, and Federal requirements. 

 

Task A.2    Implementation Plan:  

At the onset of the contract, the CM will meet with HRO and DDC to review the scope of Borough(s) assigned to the CM.  The CM 

will be provided detailed information about the Homeowners who are active in the program, their status with Build It Back, and 
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their projected pathway.  The CM will work with HRO and DDC to establish an Implementation Plan for design and construction 

of all potential Homes.  The Implementation Plan will include plans to: 

 Facilitate the timely design and construction of all Homes; 

 Minimize impact to the neighborhoods; 

 Coordinate with other planned and on-going community construction projects; 

 Identify and target Homeowners who have been displaced the longest; 

 Cooperate and coordinate with local elected officials and civic leaders in partnership with HRO; 

 Take into account any on-going Build It Back work being performed by other contractors, including Choose 

Your Own Contractors program; 

 Focus on solutions for complex zoning, infrastructure, wetland, and other environmental issues and plans for 

coordination with other agencies for necessary approvals; 

 Identify all attached Homes, and other Homes that have design and construction issues that need to be 

coordinated; and 

 A Customer Satisfaction Plan submitted to HRO/DDC that describes how the CM will communicate with 

Homeowners during design and construction and manage Homeowner and Community relations throughout the 

project. 

 

Full implementation of the plan will be dependent on Homeowners’ engagement in the Build It Back program, the case 

management process, and the selection of their individual pathway.  HRO will work with the CM to prioritize Homeowners 

through case management based on the Implementation Plan developed by the CM for their Borough(s).   

 

The Commissioner shall, by written Work Order(s), assign to the CM and their Design Consultant(s) a list or lists of impacted 

Homes for the performance of required services.  All Homeowners must be found eligible, sign a pathway selection agreement, and 

pass the program’s Quality Assurance review before they will be assigned by written Work Order to the CM.  The CM will work 

with HRO to engage nearby applicants who have not completed the eligibility process so that nearby homes can be included in the 

Work Order, whenever possible. 

 

The CM will develop a project schedule for design and construction as part of the Implementation Plan.  The implementation plan 

is to be completed within 3 weeks of the Notice to Proceed and updated at the issuance of each Work Order. 

The CM will develop and maintain Standard Operating Procedures (SOPs) for its operations to be reviewed by HRO/DDC, and the 

CM will update these SOPs to be consistent with Program changes and requirements. 

 

Task A.3    Project Office(s): 

The CM shall be required to set up and operate for the duration of the Program, a Project Office dedicated to the activities of 

personnel in connection with Projects assigned in the RFP. Requirements for Project Office are set forth in Exhibit D of the 

contract. The location of the Project Office is subject to agency approval.  Where practicable, the Project Office shall be co-located 

with a Build it Back service center. This Project Office will accommodate space for up to twenty (20) City employees.  

 

Task A.4:    Program and Project Reporting, Compliance Reporting and Meetings 
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Project Reporting:  Each CM will be required to record, track, manage and report on a bi-weekly and monthly basis the key 

milestones of all projects assigned according to a uniform reporting structure set forth by HRO/DDC.  On a monthly basis, each 

CM will be required to provide monthly budget updates.  Each CM will also be required to prepare and provide reports in real-

time and other communications as directed for HRO/DDC to evaluate Program performance.  Each CM shall also undertake the 

responsibilities with respect to Project and Program reports as per Article 11.6.14 of the attached contract. 

Because of the critical and time-sensitive nature of this assignment, the CM will be required to utilize, and directly enter project 

data into,  IT/web-based systems developed by HRO which allow information to be recorded in a timely and transparent manner to 

ensure the integrity and timeliness of project data.  Details of the IT system are prescribed in Task A.5. 

 Compliance Reporting:  The CM is required, in collaboration with HRO/DDC, to develop the format and 

frequency of delivery of compliance reports, including M/WBE goals, Safety and Security monitoring and all 

City, State and Federal requirements.  

 Meetings:  Each CM will be required to schedule and conduct standing meetings with representatives from DDC 

and HRO, the CM and/or sub-consultant(s).  Each CM will also schedule and conduct meetings with regulatory 

agencies and any other entities or individuals including other Program vendors involved as directed to advance 

the projects in a timely fashion.  

 The CM will be required to upload to the IT/web-based system developed by HRO project-specific compliance 

data and reports (including, but not limited to, lead clearance reports). 

 

Task A.5    IT Database Administration 

The CM must coordinate, track, monitor and report on a high volume of concurrently active projects during design, construction 

and closeouts in its selected region(s).  The firm must interface with and directly enter data into existing databases and software 

platforms/packages operated and maintained by HRO.  HRO is running the Case Management System hosted in the Microsoft 

Azure Cloud. 

 

The technologies deployed in the Microsoft Azure cloud are as follows: 

 Barracuda Web Application Firewall “WAF” firmware v7.9.0.19 - Application Firewall - www.barracuda.com 

 MS Windows 2008/2012 Server Active Directory - User Authentication 

 MS SQL 2012 Server - Dynamics CRM and SharePoint DBs 

 MS ADFS 2.0 Server - Federation services 

 MS Dynamics CRM 2011 Server - CRM Server/Client  

 MS SharePoint 2013 Server - Document management 

 Scribe Insight 7.6.1.36092 - CRM automation and data integration - www.scribesoft.com 

 MS System Center 2012 Operations Manager - Systems Monitoring 

 MS System Center 2012 Configuration Manager - Patch management 

 MS Team Foundation Server 2013 - Development / Versioning  

 

The project controls manager from the CM will be required to assist and work with program and IT staff in the development of 

new interfaces including developing business requirements, job aids, and trainings.   

file:///C:/Users/jgoddard/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/RUBKCRYD/www.barracuda.com
file:///C:/Users/jgoddard/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/RUBKCRYD/www.scribesoft.com
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Task A.6    Compliance with Sandy Recovery Hiring Plan 

CMs are encouraged to work with local Community Based Organizations, pre-apprenticeship and apprenticeship programs, and 

voluntary groups engaged in rebuilding efforts.  The selected CM must provide one full-time staff dedicated to daily tracking 

compliance with the Sandy Recovery Hiring Plan, set forth in Exhibit H of the attached contract, to ensure the successful 

implementation of the Plan.  

 

Task A.7    Homeowner Services 

The CM will work closely with HRO/DDC to ensure the highest level of customer satisfaction. The CM will require direct 

interactions with Homeowners before assignment, during scoping and design, and during construction, close out, and one year 

warranty period, and will be required to record these contacts in HRO’s CMS system.  The CM will receive customer service 

referrals from HRO/DDC and respond promptly. The CM will use HRO/DDC applicant feedback to identify changes needed in the 

design/construction process in order to achieve better performance.  Customer satisfaction shall be measured through validated 

customer complaints, feedback and surveys. 

 

The CM will work with HRO/DDC to meet the needs and expectations of local communities, and engage potential Homeowners as 

necessary in learning more about the pathways and process, and encourage Homeowners to finalize their pathway decisions.  

Where Homeowners’ pathway decisions are linked with other Homeowners, such as Homeowners of attached Homes or row 

houses, the CM may work with a group of Homeowners to discuss potential design options and pathways for the entire group. The 

CM needs to include a full-time Community Liaison position for this scope of work within their CM Staffing Expenses. 

 

 

B.  SCOPING AND DESIGN SERVICES PHASE: 

 

Task B.1   Develop Scope of Work, Provide Design Solutions, and Determine Final Pathway and Services During Construction  

 

The CM shall provide Design services in accordance with Article 9 of the attached contract.  For each Home, a current HRO 

contractor will perform a Preliminary Damage Assessment and generate Feasibility and Tier II Environmental Reports that 

determine whether or not a Home is Substantially Damaged and the applicable environmental impacts to that Home.  A Home that 

is deemed to be Substantially Damaged is one in which the cost of repairing the Home to its pre-storm condition exceeds 50% of the 

pre-storm value of the Home.  The pre-storm value of the Home is determined by taking the total value of the property in the 2012 

tax year and subtracting the value of the land, all from the Department of Finance database.  This Substantial Damage calculation 

will be provided to the CM.  The CM will review the Preliminary Damage Assessment, Feasibility, and Tier II Environmental 

Reports.  Using those reports, the CM does a preliminary determination to assign a pathway for the repair among Rehabilitation, 

Elevation, or Reconstruction alternatives.   

 

The scoping and design functions are then staged.  

 

Scoping 

For each Home, the CM and Design subconsultants engage the Home owner, inspect existing conditions, prepare layout drawings 

and do all related work towards obtaining the scope of work and preliminary cost estimate, including conducting all meetings with 
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Homeowner to review and agree on scope of work including renderings, finish options, and layout.  The CM and Design 

subconsultant will also create a photo inventory including all areas of damage and planned repairs. Pathways may change after 

this scoping effort.The CM and Design subconsultants will conduct all site visits required to verify as built site conditions, prepare 

basic floor plans and photo inventory including all areas of damage and planned repairs, obtain measurements, and complete 

inventory storage checklist. 

The CM and Design subconsultants will develop and prepare a program-compliant scope of work including, but not limited to: (1) 

incorporating all required lead abatement, asbestos remediation, mold remediation and any other required environmental 

remediation into scope of work, including written descriptions and quantities and incorporate any other repairs as a result of an 

approved engineer or architect’s report; (2) incorporating any eligible repairs as a result of an approved engineer or architect 

report, where required; and (3) when requested, assessing the Scope of Work for a possible reduction of scope to meet a 

homeowner’s funding deficiency. 

Preliminary Design 

The Preliminary design is a solution to all issues identified in the Scope and after the design consultation with the Homeowner, a 

final cost estimate is prepared. The documents go to HRO for review and preparation of the Homeowner agreement. If the Scope 

of Work differs from the original HRO assessment, and/or triggers a change in pathway, the scope of work will be submitted to 

HRO for approval prior to commencing the next phase of design. 

 

Final Design 

Upon approval the of the Preliminary design and Homeowner agreement, CM designer gets required regulatory approvals and 

prepares the construction bid documents,  The Homeowner is then engaged for a final sign off. 

 

Services During Construction 

CM designers attend meetings, respond to Request for Information, review submittals, and issue bulletins to ensure that 

construction matters related to the design are resolved. 

 

Specific Design Requirements  

The CM will be required to provide safe and efficient designs solutions; ensure compliance with all local, state and federal laws, 

rules and regulations, including without limitation, compliance with all protocols required by the U.S Department of Housing and 

Urban Development, NYC Department of Buildings, New York City Department of Housing Preservation and Development, Board 

of Standards and Appeals, NYC Department of City Planning, New York State Department of Environmental Conservation, and 

Department of Interior National Fish & Wildlife; and   services include pre-design investigation including title search services, site 

specific investigation, site surveying, cost estimating, zoning analysis, sewer and septic connections, wetland delineations, all other 

land use and zoning approvals, schematic design, design development, and regulatory approvals.   

 

Rehabilitation – For those Homes preliminarily determined to be in the Rehabilitation pathway, the CM will be required to review 

the preliminary reports and assign a team to perform a Design Consultation (DC).  The DC team will create the scope of work 

required to repair the remaining storm damage and identify any life safety issues in the Home. 

 

The results of the DC for Rehabilitation will be used by the CM to create the Substantial Improvement calculation, which adds the 

amount of completed work indicated in the Feasibility Report to the work scoped in the DC.  Should the Substantial Improvement 

percentage go over 50% of the pre-storm Home value, the Home will move into the Elevation pathway.  Should it remain below 

50%, the Home will remain in the Rehabilitation pathway.  
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Elevation - For Homes determined to be in the Elevation pathway, the CM will be required to review the preliminary reports and 

assign a team to perform an Elevation Design Consultation.  In addition, the CM must research each Home to determine 

compliance with rules, regulations, and policies from the Department of Buildings and the Department of Finance in regard to the 

existing building footprint and size and requirements, such as sprinklers, that will be imposed by the required elevation.  Survey 

and geotechnical reports must be ordered and the Elevation Design Consultation team will then be sent to the site to document 

existing conditions, confirm the feasibility of elevation, and discuss potential solutions with the Homeowner.  Following satisfactory 

results from the above investigations, the architectural or engineering sub-consultant will begin the design process for the Home 

elevation. 

 

 All site visits required to verify as built site conditions, prepare basic floor plans and photo inventory including all areas of 

damage and planned repairs, obtain measurements, and complete inventory storage checklist 

 Develop and prepare a program-compliant scope of work including, but not limited to: 

o Incorporating all required lead abatement, asbestos remediation, mold remediation and any other required 

environmental remediation into scope of work, including written descriptions and quantities and incorporate any other 

repairs as a result of an approved engineer or architect’s report; 

In certain cases following a home inspection, the home may need to obtain a report from a licensed structural engineer Homes remaining 

in the Elevation pathway will require submission to the Department of Buildings of the plans for the elevation along with partial 

demolition plans for approval.  The design of the Home elevation must incorporate zoning considerations, wetland compliance with 

NYS DEC where the Home is adjacent to or in a wetland, required Green Building Standards, BSA approval requirements (if 

needed), location factors including unmapped streets, Homes located in the bed of mapped streets, Homes on “courts” without 

direct access to public streets, street widening lines, substandard streets, attached or semi-attached Homes, varying requirements 

of different flood zones and program standards, among others.  Plans will be reviewed by HRO/DDC for compliance with program 

standards prior to submission to the Department of Buildings.  The CM will be expected to obtain all necessary signatures from 

Homeowners, pull all applicable permits, issue required notices, schedule required utility mark-outs and disconnections, and 

schedule all required pre-lift and lift inspections prior to elevation.  HRO/DDC will provide any required Special Inspections. 

 

Upon completion of Schematic Design for Homes in the Elevation pathway, the CM will provide a Cost Reasonableness Analysis 

performed by a qualified cost estimator to compare the actual costs of elevation to the costs of reconstruction.  Should the cost of 

Elevation exceed 100% of the cost of Reconstruction, or should the Elevation Consultation determine that the Home cannot 

feasibly be lifted, the Home will be moved to the Reconstruction pathway.  Should the cost of Elevation exceed 75% of the cost of 

Reconstruction, the Homeowner will be given the option to move their Home to the Reconstruction pathway. 

 

Reconstruction - For Homes whose initial pathway or subsequent examination puts them into the Reconstruction pathway, a 

number of factors will need to be decided.  The design of the Home must incorporate the determination of eligible components of 

the Home to be replaced, including square footage, number of units, number and type of rooms, zoning considerations, wetland 

compliance with NYS DEC where Home is adjacent to or in a wetland, required Green Building Standards, Board of Standard and 

Appeals approval requirements (if needed), location factors including unmapped streets, Homes located in the bed of mapped 

streets, Homes on “courts” without direct access to public streets, street widening lines, substandard streets, attached or semi-

attached Homes, varying requirements of different flood zones and program standards among others.  Plans will be reviewed by 

HRO/DDC for compliance with program standards prior to submission to the NYC Department of Buildings. 

Task B.2   Preparation of Construction Bid Documents 

The CM will bundle Homes in its assigned borough in groups of projects for release of requests for bids for construction according 

to location, pathways, and other criteria so as to best expeditiously deliver a high volume of completed projects.  Bid documents for 

the scope of work for the repair of the Homes shall be packaged according to these projects and are subject to HRO/DDC approval 

prior to bidding. 

 

The CM will ensure, prior to commencement of the bidding process, that all necessary permits, certificates, licenses, or approvals 

required for performance of the Work have been obtained.  Pre-bid meeting with contractors shall be held as necessary. 

 

There are no limits to the number of Homes to be packaged for bid.  DDC will have developed and maintained the following eight 

PQL at the execution of the CM/Design contracts: 
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General Construction for 1 to 4 Unit Homes over $300,000  

Electrical Rehabilitation for 1 to 4 Unit Homes over $300,000  

Plumbing Rehabilitation for 1 to 4 Unit Homes over $300,000  

Mechanical Rehabilitation for 1 to 4 Unit Homes over $300,000  

 

General Construction for 1 to 4 Unit Homes $300,000 or less  

Electrical Rehabilitation for 1 to 4 Unit Homes $300,000 or less  

Plumbing Rehabilitation for 1 to 4 Unit Homes $300,000 or less  

Mechanical Rehabilitation for 1 to 4 Unit Homes $300,000 or less 

 

Bid tabulation must be broken down by Homes.  The CM must ensure that the construction contract is to be awarded to the lowest 

responsive and responsible bidder.  Bids may have an allowance for Time and Material (T&M) not to exceed 2%of the bid amount.  

T&M payment structure must be based on bid hourly rates for normal, and premium hours.  

 

The CM may not prepare bid scopes that require Alternate Bids without pre-approval in writing from DDC/HRO.  Alternate Bid 

is defined as a bid that states an amount which may change from the quoted price if alternate methods and materials are chosen. 

 

C.  CONSTRUCTION PHASE 

The CM shall provide Construction Services in accordance with Article 10 of the attached contract. 

 

Task C.1 Construction Procurement 

The CM will be responsible for the management of all bidding, design, permitting, scheduling of subcontractors, scheduling of 

inspections and construction related to each Home.  The CM shall use a form of subcontract that is in compliance with the 

provisions of Article 10 of the Contract.  The form of subcontract must be approved in advance by the Commissioner.  HRO/DDC 

will complete a full due diligence review of construction contractors before they are allowed to be included in the PQL.  However 

the CM will be required to undertake their own due diligence review at the 2nd tier subcontractors.   

 

The CM will be required to procure all construction services from PQLs provided and maintained by HRO/DDC.  The contracts 

awarded to the PQL contractors must have include a Schedule B:  M/WBE Utilization that aligns with the goals in Attachment 7. 

 

The CM bid documents must include a bid sheet which in addition to presenting the bid price for the Scope of Work must include 

labor rates for normal hours, premium and holiday hours to be applied if change orders are required on T & M.  All the labor 

rates shall meet Labor Law Requirements in the Article 38 of the attached contract. 

The CM will be responsible for the review and approval of bids, including conducting cost reasonableness and constructability 

analyses. 
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Task C.2   Services during the Construction Phase 

The CM will provide the following services during the Construction Phase without limitation: 

1. Manage and supervise the performance of the work by the Construction contractors described in each Scope of 

Work; 

2. Communicate and coordinate the work with Construction contractors, Homeowners, and any other relevant 

regulatory agencies or community partners; 

3. Ensure Construction contractors are providing all necessary materials and equipment to perform the work in a 

timely manner; and 

4. Communicate and coordinate with design sub-consultants and other Program vendors as necessary. 

 

 

Homes will not be determined to be complete until all work is completed and all required inspections have been performed and 

certificates (if any) issued by any and all appropriate oversight agencies and handover to the Homeowner. 

 

In order to maximize work efficiencies, HRO/DDC reserves the following rights:  

(i) To determine the order of priority for the performance of the required services at the assigned sites;  

(ii) To increase or decrease the sites assigned to the CM depending on performance, including assigning sites outside the 

awarded borough; 

(iii) To increase or decrease the value of the CM contract and transfer that contract capacity to another CM contract; 

(iv) To directly solicit separate design proposals from selected Design Consultants for unique resilient developments 

which require greater innovation and creativity; and 

(v) To assign sites that have completed designs done by another firm for construction only to the CM. 

 

D.  EMERGENCY REPAIRS 

Should critical life safety issues related to Sandy damage arise, HRO/DDC will issue directive to the CM for inspecting and 

ensuring that critical life safety issues in the Home are repaired on an emergency basis in compliance with HRO’s Minimum 

Program Standards in Exhibit I of the attached contract.  The CM will set up an after-hours point of contact person (weekdays 

between 5pm-9am and 24/7 on weekends/holidays) to be on-call to respond to HRO/DDC-related emergency calls. Upon receiving 

such a call or a notification during regular business hours, the CM will dispatch an emergency team to assess the situation.  

Examples of emergency repairs include, but are not limited to, a lack of heat/hot water, frozen pipes, and/or minor roof repairs 

threatening life/safety.  The CM will share its findings and repair scope of work with the HRO/DDC program and case 

management leads immediately upon completion.  The HRO/DDC program lead will approve/reject/modify the recommendations 

for the emergency repairs and authorize an emergency work order prior to repair commencement within 24 hours.   

 

The CM will then provide the requisite crews of qualified personnel to perform the work, i.e., plumbers, electricians, mechanics, 

and general tradesmen within 24 hours.   
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For Homes already awarded to a PQL contractor, the CM must instruct the PQL contractors to make repairs on an emergency 

basis.  For payment purpose, the work will be treated from the allowance for emergency work.  Any additional CM fee will be paid 

from the additional A &E and CM allowance. 

For Homes not yet awarded to PQL contractors, the CM must contact a minimum of three contractors on the appropriate PQL 

list, issue to each of them the same scope and opportunities for site visits and request bids for the completion of the work. The bid 

must be returned, evaluated and awarded within 48 hours. 

 Fee Form See chart on the following pages. 

The estimated quantities are based on the case study offered in the RFP and are solely for the determination of 

a price for procurement.  No quantity is guaranteed.  The CM must incorporate the rates for the entire staff and 

administrative costs which are indicated in the. Scope of Work and Contract Conditions included in Article 42 

and this Exhibit A. 
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FEE FORM - Borough of Queens 
 
Fee Form Tasks are more fully described above in the Scope of Services section of this Exhibit A. 
 

 List of Services 
Borough of Queens 

Estimated 
Quantity of 

Homes  
(a) 

Unit  
Price per 

Home 
(b) 

Extended  
Price 

 
(a x b) 

1. All required scoping and design services for rehabilitation of one-to four-family Homes for projects 
with a construction from $10,001 to $60,000 including: 
including: 
 

 Review of feasibility documents/damage assessments/Tier 2/available environmental reports, 
and open permit research 

 All site visits required to verify as built site conditions, prepare basic floor plans, obtain 
measurements, development of a program compliant scope of work 

 Support Homeowner customer service  

 All meetings with Homeowner to review and agree on scope of work  

 Preparation of bid documents for construction 

 Review and approval of bids (including cost reasonableness and constructability analysis) 
 
 

100 $18,800 $1,880,000 

2.a All required scoping and design services for elevation of one- to four- family attached Homes 
including: 
 

 Review of feasibility documents/damage assessments/Tier 2/available environmental reports, 
open permit research, and compliance of existing site with historically documented conditions 

 All site visits required to verify as built site conditions, prepare basic floor plans, obtain 
measurements, development of a program compliant scope of work 

 Utility Markout 

 Land Survey 

 Zoning Analysis 

 Borings and Geotech Analysis 

 Landscape design to comply with program standards 

 Preparation of construction drawings (including submittal and approval by DOB) 

 Homeowner meeting to review construction documents  

 Preparation of permit applications 

 Pre-bid meeting with contractors 

 Preparation of bid documents for construction 

 Review and approval of bids (including cost reasonableness and constructability analysis) 
 

 

270 $49,785 $13,441,950 

2.b All required scoping and design services for elevation of one- to four- family non-attached Homes 
including: 
 

 Review of feasibility documents/damage assessments/Tier 2/available environmental reports, 
open permit research, and compliance of existing site with historically documented conditions 

 All site visits required to verify as built site conditions, prepare basic floor plans, obtain 
measurements, development of a program compliant scope of work 

 Utility Markout 

 Land Survey 

 Zoning Analysis 

 Borings and Geotech Analysis 

 Landscape design to comply with program standards 

 Preparation of construction drawings (including submittal and approval by DOB) 

 Homeowner meeting to review construction documents  

 Preparation of permit applications 

 Pre-bid meeting with contractors 

 Preparation of bid documents for construction 

 Review and approval of bids (including cost reasonableness and constructability analysis) 
 

 

330 $43,613 $14,392,290 
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3. All required scoping and design services reconstruction of one- to four- family Homes attached and 
non-attached including: 
 

 Review of feasibility documents/damage assessments/Tier 2/available environmental reports, 
open permit research, and compliance of existing site with historically documented conditions 

 All site visits required to verify as built site conditions, prepare basic floor plans, obtain 
measurements, development of a program compliant scope of work 

 Utility Markout 

 Land Survey 

 Zoning Analysis 

 Borings and Geotech Analysis 

 Landscape design to comply with program standards 

 Preparation of construction drawings (including submittal and approval by DOB) 

 Homeowner meeting to review construction documents  

 Preparation of permit applications 

 Pre-bid meeting with contractors 

 Preparation of bid documents for construction 

 Review and approval of bids (including cost reasonableness and constructability analysis) 

20 $167,945 $3,358,900 

 
 

4. As needed Architectural, Engineering and Construction Management Services (Paid on a T&M Basis): 
Intermediate Staff Levels 

Estimated 
Hours 

(a) 

Hourly 
Rate 
(b) 

Extended  
Rate 

(a x b) 

 More Complex Structural Designs for Rehabilitation and Elevation  Pathway as in the Case of 
Attached and Semi-attached Homes 

500 $190 $ $95,000 

 Early Engineering (any pathway, prefinal design sign off by Homeowners) 500 $190 $95,000 

 Emergency Construction Services 500 $190 $95,000 

 Wetlands 500 $190 $95,000 

 Septics 500 $190 $95,000 

 Fire Sprinkler System Designs (inclusive of Hydrant Flow test and backflow preventer) 500 $190 $95,000 

 Demolition Plans 500 $190 $95,000 

 Post Approval Amendments 500 $190 $95,000 

 SJO/RFI's 500 $190 $95,000 

 Marine Engineering 500 $190 $95,000 

 Other Technical Professionals 500 $190 $95,000 

     

 As needed Architectural, Engineering and Construction Management Services (Paid on a T&M Basis): 
Senior Staff Levels 

Estimated 
Hours 

(a) 

Hourly 
Rate 

(b) 

Extended  
Rate 

(a x b) 

 More Complex Structural Designs for Rehabilitation and Elevation  Pathway as in the Case of 
Attached and Semi-attached Homes 

500 $225 $112,500 

 Early Engineering (any pathway, prefinal design sign off by Homeowners) 500 $225 $112,500 

 Emergency Construction Services 500 $225 $112,500 

 Wetlands 500 $225 $112,500 

 Septics 500 $225 $112,500 

 Fire Sprinkler System Designs (inclusive of Hydrant Flow test and backflow preventer) 500 $225 $112,500 

 Demolition Plans 500 $225 $112,500 

 Post Approval Amendments 500 $225 $112,500 

 SJO/RFI's 500 $225 $112,500 

 Marine Engineering 500 $225 $112,500 

 Other Technical Professionals 500 $225 $112,500 

     

  

  

5. Staffing Expenses 
 
Staffing Expenses covers the professional staffing and overhead of the Consultant, as described in 
Article 42.2.3 of the attached Contract.   

Year One 
Lump Sum 

$12,927,766 

Year Two 
Lump Sum 

$8,315,484 

Year Three 
Lump Sum 

$8,315,484 
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Year Four 
Lump Sum 

 

Year Five 
Lump Sum 

 

  
6. Project Office Setup (Mobilization and Demobilization) Lump Sum $2,845,000 

7. Project Office Operation for 36 months Lump Sum $1,625,000 

  
8. Fee for Profit 

 
 

Estimated
Qty of  

Groups of 
20 Homes  

(a) 

Unit 
Price per 
20 Homes 

 
(b) 

Extended  
Price 

 
 

(a x b) 

 20 Rehabilitations 5 $77,639 $388,195 

 20 Elevations 30 $286,442 $8,593,260 

 20 Reconstructions 1 $1,088,953 $1,088,953 

  

 
 
Add Alternate: Provide a Unit Price for Design and Construction Management Services for additional 
homes identified for Rehabilitation.   
Design Services Unit Price per Home = $17,400 
Construction Management Services Unit Price: 25% 
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Services Not Included in Design Fee and to be provided on Time and Material basis: 
 Added T&M based Services  

 Service Rehab Elev Recon 

1 Design to address building wide life safety issues, and obtain 
regulatory approvals related to building-wide life safety design, 

X   

2 Services required to develop Preliminary Feasibility Documents 
that have not been provided by HRO, 

X X X 

3 (Complex) Structural and MEP design, X   

4 Hazmat services, including Asbestos, Lead and Mold surveys and 
testing 

X X X 

5 Complex Civil Engineering, surveys and design, including site 
drainage, grading, retaining walls, site engineering 

X   

6 Site Utilities design from the house to external network, including 
Storm Retention System, Sewer, Gas, Water, Electrical systems 
design and regulatory approvals for non-standard construction 
beyond the service connection. 

X X X 

7 Design related to Emergency repairs, X X X 

8 Historic Preservation and/or Restoration design and approvals, X X X 

9 Design for Zoning Variances, filing and obtaining BSA Variances 
and Special Permits, and other regulatory approvals for non-
standard construction, 

X X X 

10 Neighborhood Streetscape design, including compliance with the 
New York City Zoning Resolution beyond the property line. 

X X X 

11 Community Presentations X   
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EXHIBIT B 

 

STAFFING REQUIREMENTS A 

 

. 

 

FMS ID: TBD 

 

PROJECT: Construction Management/Design/Build for the rehabilitation, elevation and/or rebuilding of substantially 

damaged and non-substantially damaged residential Homes 

Overall staffing requirements for design and construction management personnel for the Project have been establish by the 

Commissioner and are set forth below.  Such staffing requirements specify the titles of design and construction management 

personnel that may be required for the Project.  A staffing plan for the project shall be established in accordance with the 

procedure set forth in Article 11 of the contract. 

 

List of Key Personnel: 

 Program Executive 

 Project Executive 

 Project Manager 

 Lead Design Manager 

 Design Project Manager 

 Project Controls Manager 

 Sandy Hiring Implementation Manager 

MWBE Compliance Officer 

 

 

Minimum Qualification Requirements Per Title 

 

Any personnel provided by the CM and/or its Design Consultants must satisfy the Minimum Requirements Per Title set forth 

below.  

 

ARCHITECTURAL PERSONNEL 

Title 

 

 

Number of Years 

of Experience Professional License or Certification 

 

Principal 10 Professional License 

Project Architect 7 Professional License 

Project Manager (Architecture) 7  

Senior Architectural Designer 5  

Junior Architectural Designer 3  

Architectural Technician 1  

Senior Interior Designer 5  

Junior Interior Designer 3  

Interiors Technician 1  

Programming Specialist 3  

Senior Landscape Architect 5 Professional License 

Junior Landscape Architect 3  

Senior Landscape Architectural Designer 5  

Junior Landscape Architectural Designer 3  

Landscape Technician 1  

Senior Draftsperson/CAD 5  

Junior Draftsperson/CAD 1  

 

 

 

ENGINEERING PERSONNEL 

Title 

 

 

Number of Years 

of Experience Professional License or Certification 

 

Principal 10 Professional License 

Project Engineer 7 Professional License 

Project Manager (Engineer) 7  

Senior Structural Engineering Designer 5  
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Senior Electrical Designer 5  

Senior Plumbing Designer 5  

Senior HVAC Designer 5  

Junior Structural Engineering Designer 3  

Junior Electrical Designer 3  

Junior Plumbing Designer 3  

Junior HVAC Designer 1  

Engineering Technician 1  

Senior Engineering Draftsperson/CAD 5  

Junior Engineering Draftsperson/CAD 1  

 

 

PERSONNEL FOR ESTIMATING 

Title 

 

 

Number of Years 

of Experience Professional License or Certification 

 

Principal 7 Professional Certification 

Senior Estimator 7  

Junior Estimator 3  

 

 

PERSONNEL FOR VARIOUS SPECIALTIES 

Title 

 

 

Number of Years 

of Experience Professional License or Certification 

 

Principal 7 Professional Certification 

Fire Protection Specialist 5  

Geotechnical Specialist 5  

Marine Engineer 10 Professional License 

Environmental Conservationist 5  

Arborist 3 ISA Certified 

Expediter 5  

Clerical 0  

 

 

 

CONSTRUCTION MANAGEMENT PERSONNEL 

TITLES Academic Qualification (Minimum) Licensure Number of 

Years of 

Experience 

Number of Years in 

Relevant Supervising 

Experience 

Program Executive BS  10 7 

Project Executive BS   10 7 

Project Manager BS in Engineering, Architecture, 

Construction Management related 

degree 

PE, RA or 

CCM or an 

additional 10 

years of 

supervising 

experience 

10 5 

Assistant Project Manager BS in Engineering, Architecture, 

Construction Management related 

degree 

 7 5 

Lead Design Manager BS in Engineering, Architecture,  

Construction related degree 

RA 7 5 

Design Project Manager BS in Engineering, Architecture, 

Construction Management related 

degree 

 5 3 

Resident Engineer BS in Engineering 

(CE, EE or ME) 

PE 7 3 

Construction Inspector BS or an additional 5 years of 

relevant experience 

 3 2 

Project Controls Manager BS in Engineering, Architecture, 

Construction Management or 

related degree 

 10-15 5 years of leadership 

in projects of the 

similar size and 
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TITLES Academic Qualification (Minimum) Licensure Number of 

Years of 

Experience 

Number of Years in 

Relevant Supervising 

Experience 

complexity 

Sandy Hiring Implementation 

Manager 

 

BS or an additional 5 years of 

relevant experience 

 5 2 

Office Engineer/Utilities 

Coordinator/Operational 

Logistics Coordinator 

BS in Engineering 

(CE, EE or ME) 

 5 3 

Clerical High School Diploma Computer 

Skills 

0  

M/WBE Compliance Officer   5 2 
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EXHIBIT C 

 

PARTIAL PAYMENT FOR STORED MATERIAL 

 

The Commissioner may authorize partial payment for certain materials, fixtures and equipment, prior to their incorporation in the Work, 

but only in strict accordance with and subject to all the terms and conditions set forth in Paragraphs 1 through 16 below.  The Contractor 

may request such partial payment on behalf of its Subcontractors.    

 

1. The Contractor shall submit to the Commissioner a written request, in quadruplicate, for payment for materials purchased or to be 

purchased for which it desires to be paid prior to their actual incorporation in the Work. The request shall be accompanied by a 

schedule of the types and quantities of materials, and shall state whether such materials are to be stored on or off the site. 

2. Where the materials are to be stored off the site, they shall be stored at a place other than the Contractor's or Subcontractor’s 

premises (except with the written consent of the Commissioner) and under the conditions prescribed or approved by the 

Commissioner.  The Contractor shall set apart and separately store at the place or places of storage all materials and shall clearly 

mark same "PROPERTY OF THE CITY OF NEW YORK", and further, shall not at any time move any of said materials to 

another off-site place of storage without the prior written consent of the Commissioner.  Materials may be removed from their 

place of storage off the site for incorporation in the work upon approval of the Commissioner’s Representative.  

3. Where the materials are to be stored at the site, they shall be stored at such locations as shall be designated by the 

Commissioner’s Representative and only in such quantities as, in the opinion of the Commissioner’s Representative, will not 

interfere with the proper performance of the Work by the Contractor or by other contractors then engaged in performing work on 

the site.  Such materials shall not be removed from their place of storage on the site except for incorporation in the Work, without 

the approval of the Commissioner’s Representative.  

 

4. INSURANCE 

 

a. STORAGE OFF-SITE:  Where the materials are stored off the site and until such time as they are incorporated in the 

Work, the Contractor shall fully insure such materials against any and all risks of destruction, damage or loss including 

but not limited to fire, theft, and any other casualty or happening.  The policy of insurance shall be payable to the City of 

New York.  It shall be in such terms and amounts as shall be approved by the Commissioner and shall be placed with a 

company duly licensed to do business in the State of New York.  The Contractor shall deliver the original and one copy of 

such policy or policies marked "Fully Paid" to the Commissioner. 

b. STORAGE ON THE SITE:  Where the materials are stored at the site, the Contractor shall furnish satisfactory evidence 

to the Commissioner that they are properly insured against loss, by endorsements or otherwise, under the policy or 

policies of insurance obtained by the Contractor to cover losses to materials owned or installed by him.  The policy of 

insurance shall cover fire and extended coverage against windstorm, hail, explosion and riot attending a strike, civil 

commotion, aircraft, vehicles and smoke. 

c. Subject to approval by the Commissioner, the above described insurance may be provided by the Contractor’s 

Subcontractor. 

 

5. All costs, charges and expenses arising out of the storage of such materials, shall be paid by the Contractor and the City hereby 

reserves the right to retain out of any partial or final payment made under the Contract an amount sufficient to cover such costs, 

charges and expenses with the understanding that the City shall have and may exercise any and all other remedies at law for the 

recovery of such cost, charges and expenses.  There shall be no increase in the Contract price for such costs, charges and 

expenses and the Contractor shall not make any claim or demand for compensation therefor. 

6. The Contractor shall pay any and all costs of handling and delivery of materials, to the place of storage and from the place of 

storage to the site of the work; and the City shall have the right to retain from any partial or final payment an amount sufficient to 

cover the cost of such handling and delivery. 

7. In the event that the whole or any part of these materials are lost, damaged or destroyed in advance of their satisfactory 

incorporation in the Work, the Contractor at his own cost, shall replace such lost, damaged or destroyed materials of the same 

character and quality.  The City will reimburse the Contractor for the cost of the replaced materials to the extent, and only to the 

extent, of the moneys actually received by the City under the policies of insurance hereinbefore referred to.  Until such time as 

the materials are replaced, the City will deduct from the value of the stored materials or from any other money due under the 

Contract, the amount paid to the Contractor for such lost, damaged or destroyed materials. 

8. Should any of the materials paid for the City hereunder be subsequently rejected or incorporated in the Work in a manner or by a 

method not in accordance with the Contract Documents, the Contractor shall remove and replace such defective or improperly 

incorporated material with materials complying with the Contract Documents.  Until such materials are replaced, the City will 

deduct from the value of the stored materials or from any other money due the Contractor, the amount paid by the City for such 

rejected or improperly incorporated materials. 

9. Payments for the cost of materials made hereunder shall not be deemed to be an acceptance of such materials as being in 

accordance with the Contract Documents, and the Contractor always retains and must comply with his duty to deliver to the site 

and properly incorporate in the Work only materials which comply with the Contract Documents. 

10. The Contractor shall retain any and all risks in connection with the damage, destruction or loss of the materials paid for hereunder 

to the time of delivery of the same to the site of the Work and their proper incorporation in the Work in accordance with the 

Contract Documents. 

11. The Contractor shall comply with all laws and the regulations of any governmental body or agency pertaining to the priority 

purchase, allocation and use of the materials. 
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12. When requesting payment for such materials, the Contractor shall submit with the partial estimate duly authenticated documents 

of title, such as bills of sale, invoices or warehouse receipts, all in quadruplicate.  The executed bills of sale shall transfer title to 

the materials from the Contractor to the City (in the event that the invoices state that the material has been purchased by a 

Subcontractor, bills of sale in quadruplicate will also be required transferring title to the materials from Subcontractor to the 

Contractor). 

13. Where the Contractor, with the approval of the Commissioner has purchased unusually large quantities of materials in order to 

assure their availability for the Work, the Commissioner at his option, may waive the requirements of paragraph "12" provided 

the Contractor furnishes evidence in the form of an affidavit of the Contractor in quadruplicate, and such other proof as the 

Commissioner may require, that he is the sole owner of such materials and has purchased them free and clear of all liens and 

other encumbrances.  In such event, the Contractor shall pay for such materials and submit proof thereof, in the same manner as 

provided in paragraph "12" hereof, within seven (7) days after receipt of payment therefor from the Comptroller.  Failure on the 

part of the Contractor to submit satisfactory evidence that he has paid in full for all such materials shall preclude him from 

payments under the Contract. 

14. The Contractor shall include in each succeeding partial estimate requisition a summary of materials stored which shall set forth 

the quantity and value of materials in storage, on or off the site, at the end of each preceding estimate period; the amount 

removed for incorporation in the Work; the quantity and value of materials delivered during the current period and the total value 

of materials on hand for which payment thereof will be included in the current payment estimate. 

15. Upon proof to the satisfaction of the Commissioner of the actual cost of such materials and upon submission of proper proof of 

title as required under paragraph "12" or "13" hereof, payment will be made therefore to the extent of 85%, provided however, 

that the cost so verified, established and approved shall not exceed the estimated cost of such materials included in the approved 

detailed breakdown estimate submitted in accordance with Article 42 of the Contract; if it does, the City will pay only 85% 

approved estimated cost. 

16. Upon the incorporation in the Work of any such materials, which have been paid for in advance of such incorporation in 

accordance with the foregoing provisions, payment will be made for such materials incorporated in the Work pursuant to Article 

42 of the Contract, less any sums paid pursuant to paragraph "15" herein. 
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EXHIBIT D:    REQUIREMENTS FOR PROJECT OFFICE 

 

 

 

 

1)       General: Throughout the term of this Contract, subject to the payment provisions of the Fee Form included in Exhibit A, the 

Contractor shall be required to provide and maintain a Project Office, dedicated to the activities of personnel in connection with Projects 

assigned under this Contract, and including up to 20 City personnel.  Such Project Office shall be in accordance with the requirements set 

forth in this Exhibit D.  The Project Office shall be located within the assigned borough at a location acceptable to the Commissioner. 

 

(2)       Cost Included in Schedule A 

 

(3)       Ownership of Components:  In the event the Contractor elects to purchase any of the components of the Project Office to be 

provided hereunder, such components shall remain the sole property of the Contractor. 

 

(4)       Risk of Loss:  The entire risk of loss with respect to the Project Office shall remain solely and completely with the Contractor. The 

Contractor shall be responsible for the cost of any insurance coverage determined by the Contractor to be necessary for the Project Office. 

 

(5)       Replacement:  In the event the Project Office or any component(s) thereof is lost, damaged, or determined by the Commissioner to 

be defective or noncompliant with the requirements set forth in this Exhibit D, the Contractor shall be responsible, at its sole cost and 

expense, to replace such component(s) within two weeks from the date of such loss or damage, or written notice from the Commissioner 

that the component is defective or noncompliant. 

 

(6)       Compliance:  The Project Office provided by the Contractor in accordance with this Exhibit D shall comply with all applicable 

federal, state and local laws, rules and regulations, including without limitation, the New York City Building Code.  

 

(7)       Project Office Requirements:  The required Project Office shall be sufficient in size to accommodate all personnel assigned to the 

Project.   The Project Office shall have sufficient toilet facilities for all assigned personnel.  

 

(8)       Utilities:  The Contractor shall be responsible for providing all necessary utilities for the Project Office, including without 

limitation, water, heat, air conditioning, electricity and telephone service. Cellular telephone service shall include both incoming and 

outgoing calls. 

 

(9)       Maintenance Services:  The Contractor shall be responsible for providing all cleaning and maintenance services in connection with 

the Project Office, including without limitation maintenance of equipment. 

 

(10)     Office Supplies:  The Contractor shall be responsible for providing all office supplies, including without limitation, pens, pencils, 

stationery, filtered drinking water and sanitary supplies. 
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(11)     Office Furniture and Equipment:  The Project Office provided by the Contractor shall include the offices, furniture, accessories and 

equipment specified below. All items and /or equipment furnished hereunder shall be in excellent condition and functioning properly. All 

equipment furnished hereunder shall be the most current model. 

 

(a) Office furniture, cubicles and/or desks for all personnel assigned to the Project 

(b) Shared private office for the Project Manager and Assistant Project Manager. 

(c) Conference room for at least twelve (12) people. 

(d) Flex type multi line telephone system, including modem and fax lines with voice mail 

(e) One (1) high volume copier (50 copies per minute) 

(f) One (1) fax machine 

(g) Minimum of four (4) networked computers, plus file server and all associated computer software, in accordance with Paragraph 

13 below 

(h) Minimum of one (1) heavy duty laser printer 

(i) Mobile communication system (cellular telephones or two way radios) for all personnel assigned to the Project 

                     

(12)     File Transfer Protocol Site: The contractor shall furnish a File Transfer Protocol (FTP) site for the exchange of electronic project 

data. The FTP site shall include the ability to create multiple secure folders with unique usernames and access passwords. The storage 

capacity of the FTP site shall be a minimum of 300 megabytes.  It shall be accessible using either Microsoft Windows or Apple Macintosh 

operating systems.  The Contractor shall verify and ensure that the FTP site is compliant with the “client” security and network access 

restrictions. 

 

(13)     Requirements for Computer Equipment:  Any personal computers (“PCS”) required in this Exhibit D must meet the following 

specifications. 

 

(a)       Personal Computer(s) – Workstation Configuration 

(1)       Acceptable Models:  Dell, Gateway, Toshiba, HP, IBM, or an approved equal. (Note: an approved equal requires written approval 

of the Assistant Commissioner of ITS.)   

(2)       Processor:  Pentium i5 or i7 

(3)       System RAM: 8GB SDRAM or DDR 

(4)       Hard Disk Drive(s):  500GB (Gigabytes) or larger.   

(5)       CD-RW:  Internal CD-RW, 48x Speed or faster. 

(6)       16xDVD+/-RWDVD Burner (with double layer write capability) 16x Speed or faster 

(7)       I/O Ports:  Must have at least one (1) Serial Port one, (1) Parallel Port, 2 USB Ports.  Serial Ports must consist of UART 16550 Chip 

or better. 

(8)       Video Display Card: PCI Interface with a minimum of 1GB of RAM.             

(9)       Monitor:  17” TFT LCD monitor.          
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(10)     Available Exp. Slots:  System as configured above shall have at least two (2) full size PCI Slots available.    

(11)     NA 

(12)     Other Peripherals:  Optical scroll Mouse, 101 Key Keyboard, Mouse Pad and all necessary cables.      

(13)     Software Requirements:  Microsoft Windows Professional Windows 7, Microsoft Office 2012 or higher Professional; Microsoft 

Project 2012 or higher Professional, Adobe Acrobat Professional, Anti-Virus with one year updates subscription, Auto Cad 2014.  

             

(b)       Computers shall be provided with the following: 

(1)       One (1) broad-band internet service account. This account will be active for the life of the project.  

(2)       One (1) 600 DPI HP Laser Jet Printer (twelve (12) pages per minute or faster) with one (1) Extra Paper Tray (Legal Size).  

(3)       All necessary Cabling.          

(4)       Storage Boxes for and Blank CDs/DVDs. 

(5)       Printer Table. 

(6)       UPS/Surge Surpressor combo.            

 

(c)        All Computer Hardware shall come with a three (3) year warranty for on-site repair or replacement.  Additionally, and 

notwithstanding any terms of the warranty to the contrary, the Contractor is responsible for rectifying all computer problems or equipment 

failures within one (1) business day.   

(d)       An adequate supply of blank CD’s/DVD’s, and paper and toner cartridges for the printer shall be provided by the Contractor, and 

shall be replenished by the Contractor as required. 

(e)       It is the Contractor's responsibility to ensure that electrical service and phone connections are also available at all times. 

(f)        Broadband connectivity is preferred at each field office location. Please take into consideration that an extra phone line dedicated to 

the modem must be ordered as part of the contract unless Internet broadband connectivity, via Cable or DSL, is available at the planned 

field office location. Any questions regarding this policy should be directed to Raul Canabal, Assistant Commissioner of Information 

Technology Services at 718-391-1668. 
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EXHIBIT E 

 

 

 

CITY OF NEW YORK  

 

DEPARTMENT OF DESIGN AND CONSTRUCTION 

 

SAFETY REQUIREMENTS 

 

 

 

 

 

 

 

THE DDC SAFETY REQUIREMENTS INCLUDE THE FOLLOWING SECTIONS:  

I.  POLICY ON SITE SAFETY  

II. PURPOSE  

III. DEFINITIONS  

IV. RESPONSIBILITIES  

V. SAFETY QUESTIONNAIRE  

VI. SAFETY PROGRAM AND SITE SAFETY PLAN  

VII. KICK-OFF/PRE-CONSTRUCTION MEETINGS AND SAFETY REVIEW   

VIII. EVALUATION DURING WORK IN PROGRESS  

IX. SAFETY PERFORMANCE EVALUATION  
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I. POLICY ON SITE SAFETY 

 

The City of New York Department of Design and Construction (DDC) is committed to a policy of injury and illness prevention and risk 

management for construction work that will ensure the safety and health of the workers engaged in the projects and the protection of the 

general public. Therefore, it is DDC’s policy that work carried out by Contractors on DDC jobsites must, at a minimum, comply with 

applicable federal, state and city laws, rules and regulations, including without limitation:  

  

 U. S. Department of Labor 29 Code of Federal Regulations (CFR) Part 1926 and applicable Sub-parts of Part 1910 – U.S. 

Occupational Safety and Health Administration (OSHA) including, but not limited to “Respiratory Protection” (29 CFR 1910.134), 

“Permit-Required Confined Spaces” (29 CFR 1910.146), and “Hazard Communication” (29 CFR 1910.1200); 

 New York State Department of Labor Industrial Code Rule 23 – Protection in Construction, Demolition and Excavation; 

 New York City Construction Codes, Title 28 

 NYC Department of Transportation Title 34 Chapter 2 – Highway Rules 

 New York State Department of Labor Industrial Code Rule 753 

 NYC Local Law No. 113 (2005) Noise Control Code 

 

In addition, all regulations promulgated by the NYC Department of Transportation, including requirements for Maintenance and Protection 

of Traffic (MPT), are applicable when contained in contract specifications. While MPT is a significant component of work in our 

Infrastructure Division, it does not supersede or exempt Contractors from complying with other applicable health and safety standards (for 

example, excavating and trenching standards, operation of heavy equipment and compliance with City environmental and noise 

regulations). 

 

II. PURPOSE 

 

The purpose of this policy is to ensure that Contractors perform their work and supervise their employees in accordance with all applicable 

federal, state and city rules and regulations.  Further, Contractors will be expected to minimize or eliminate jobsite and public hazard, 

through a planning, inspection, auditing and corrective action process.  The goal is to control risks so that injuries, illnesses and accidents to 

contractors’ employees, DDC employees and the general public, as well as damage to city-owned and private property, are reduced to the 

lowest level feasible. 

 

III. DEFINITIONS  

 

Agency Chief Contracting Officer (ACCO):  The ACCO shall mean the person delegated authority by the Commissioner to organize and 

supervise the procurement activity of subordinate Agency staff in conjunction with the CCPO. 

  

Competent Person:  As defined by OSHA, an individual who is capable of identifying existing and predictable hazards in the 

surroundings or working conditions that are unsanitary, hazardous, or dangerous to employees or the general public, and who has 

authorization to take prompt corrective measures to eliminate them.  

 

Construction Safety Auditor:  A representative of the QACS Construction Safety Unit who provides inspection and assessment services 

to enhance health and safety on all DDC construction projects. The activities of the Construction Safety Auditor include performing site 

surveys, reviewing health and safety plans, reviewing construction permits, and rendering technical advice and assistance to DDC Resident 

Engineers and Project Managers.  

 

Construction Safety Unit:  A part of QACS within the Division of Technical Support that assesses contractor safety on DDC jobsites and 

advises responsible parties of needed corrective actions.   

 

Construction Superintendent: A representative of the contractor responsible for overseeing performance of the required construction 

work.  This individual must engage in sound construction practices, and is responsible to maintain a safe work site.  In the case of a project 

involving the demolition, alteration or new construction of buildings, the Construction Superintendent must be licensed by the NYC 

Department of Buildings.    

 

Contractor:  For purposes of these Safety Requirements, the term “Contractor” shall mean any person or entity that enters into a contract 

for the performance of construction work on a DDC project.  The term “Contractor” shall include any person or entity which enters into 

any of the following types of contracts: (1) a prime construction contract for a specific project, (2) a prime construction contract using the 

Job Order Contracting System (“JOCS Contract”), and (3) a subcontract with a CM/Builder (“First Tier Subcontract”).     

 

Director - Quality Assurance and Construction Safety (QACS):  Responsible for the operations of the QACS Construction Safety Unit 

and the DDC Site Safety management programs. 

 

Job Hazard Assessment (JHA):  A process of identifying site-specific hazards that may be present during construction and establishing 

the means and methods to reduce or eliminate those hazards. 

 

Jobsite Safety Coordinator:  A person designated by the Contractor to be onsite during all activities. This individual shall have received, 

at a minimum, the OSHA 10-hour construction safety program. Other examples of acceptable training are the 30-hour OSHA Safety and 
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Health Standards for the Construction Industry training program (OSHA 510) or a degree/certificate in a safety and health from a college-

level curriculum.  This person does not necessarily have to be dedicated full-time to site safety, but must have sufficient experience and 

authority to undertake corrective action and must qualify to be a competent person.  For certain projects, as defined in NYC Construction 

Codes – Title 28, this person may be required to have a Site Safety Manager’s License issued by the NYC DOB. 

 

Qualified Person:  As defined by OSHA, an individual who, by possession of a recognized degree, certificate, license or professional 

standing, or who by extensive knowledge, training, and experience, has successfully demonstrated his or her ability to solve problems 

relating to the subject matter, the work, or the project. Qualified Persons are required under regulation to address issues pertaining, but 

without limit, to fall protection, scaffold design and trenching and shoring, among others. 

 

Resident Engineer (RE) / Construction Project Manager (CPM):  Representative of the Commissioner duly designated by the 

Commissioner to be his/her representative at the site of the work.  (The RE/CPM may be a third-party consultant, including a CM, retained 

by DDC.) 

 

Safety Program:  Established by the Contractor that covers all operations of that Contractor and establishes the Contractor’s overall safety 

policy, regulatory compliance plan and minimum safety standards. The Safety Program must be submitted prior to award and is subject to 

review and acceptance by the Construction Safety Unit.     

 

Safety Questionnaire:  Used by DDC to evaluate Contractor’s current and past safety performance. It is required to be completed by all 

Contractors initially when submitting bids for Construction work, or when being pre-qualified and updated annually or as requested by the 

DDC. 

 

Site Safety Plan:  A site-specific safety plan developed by the Contractor for a specific project. The Site Safety Plan must identify hazards 

associated with the project, and include specific safety precautions and training appropriate and necessary to complete the work. The Site 

Safety Plan must be submitted prior to award and is subject to review and acceptance by the Construction Safety Unit.        

 

Unsafe or Unhealthy Condition:  A condition that could be potentially hazardous to the health and safety of personnel or the public, 

and/or damaging to equipment, machinery, property or the environment.  

 

Weekly Safety Meetings:  Weekly documented jobsite safety meetings, given to all jobsite personnel by contractor, with the purpose of 

discussing general safety topics and job specific requirements encountered at the DDC work site. 

 

IV. RESPONSIBILITIES 

 

All persons who manage, perform, and provide support for construction projects shall conduct operations in compliance with the 

requirements identified in this Policy and all applicable governing regulatory agency requirements and guidelines pertaining to safety in 

construction.  

 

A. Resident Engineer / Construction Project Manager / Construction Manager  

 

 Monitors the issuance of safety- related permits, approvals and drawings and maintains copies on site. 

 Monitors construction-related work activities to confirm that they are conducted in accordance with DDC policies and all applicable 

regulations that pertain to construction safety.   

 Maintains documentation and periodically attends weekly safety meeting. 

 Notifies the Construction Safety Unit and the ACCO’s Insurance and Risk Management Unit of project- related accidents and 

emergencies, as per DDC’s Construction Safety Emergency Protocol. 

 Gathers facts related to all accidents and prepares DDC Accident Reports. 

 Notifies the Construction Safety Unit of outside regulatory agency inspections and forwards a copy of the inspection report within 

three days of its receipt. 

 Monitors the conditions at the site for conformance with the Site Safety Plan and DDC construction documents. 

 Notifies the contractor and DDC in the event that any condition or activity exists that is not in compliance with the Site Safety Plan, 

applicable federal, state or local codes or any condition that presents a potential risk of injury to the public or workers or possible 

damage to property. 

 Notifies DDC of any emergency condition and directs the contractor to provide such labor, materials, equipment and supervision to 

abate such conditions. 

 Reports gross safety violations to the Construction Safety Unit immediately. 

 

B. Contractors 

 

 Complete a Safety Questionnaire and submit with its bid or as part of a pre-qualification package. 

 Provide a Written Job Hazard Assessment (JHA) that identifies expected safety issues of the work to be performed.  JHA shall be 

included with the Site Safety Plan submitted by the contractor. 

 Submit a Site Safety Plan and Safety Program within 10 business days of notification from DDC that it has been identified as the low 

bidder.  The Site Safety Plan and Safety Program are subject to review and acceptance by the Construction Safety Unit prior to an 

award of contract. The Site Safety Plan shall be revised and updated as necessary.  
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 Ensure that all employees are aware of the hazards associated with the project through formal and informal training and/or other 

communications. Conduct and document weekly safety meetings for the duration of the project.  Documentation to be provided to the 

RE/CPM/CM on a monthly basis. 

 Name a Construction Superintendent, if required. 

 Name a Job Site Safety Coordinator.  The Contractor will be required to identify the Job Site Safety Coordinator in the Site Safety 

Plan.   

 Comply with all mandated federal, state and local safety and health rules and regulations. 

 Comply with all provisions of the Site Safety Plan. 

 As part of the Site Safety Plan, prepare a site specific MPT (if not otherwise provided in the contract documents) and comply with all 

of its provisions. 

 Conduct and document site-specific safety orientation for Contractor personnel to review the hazards associated with the project as 

identified in the Site Safety Plan and the specific safety procedures and controls that will be used to protect workers, the general public 

and property.  The Job Site Safety Coordinator will conduct this training prior to mobilization and provide documentation to the 

RE/CPM/CM.   

 Provide, replace and adequately maintain at or around the project site, suitable and sufficient signage, lights, barricades and enclosures 

(fences, sidewalk sheds, netting, bracing, etc.). 

 Report unsafe conditions or hazards to the DDC RE/CPM/CM as soon as practical, but no more than 24 hours after discovery, and 

take action to remove or abate such conditions. 

 Report any accident involving injuries to workers or the general public, as well as property damage, to the DDC RE/CPM/CM within 

two (2) hours.  

 Notify the DDC RE/CPM/CM within two (2) hours of the start of an inspection by any regulatory agency personnel, including OSHA.  

 Maintain all records pertaining to all required compliance documents and accident and injury reports. 

 Respond to DDC recommendations on safety, which shall in no way relieve the Contractor of its responsibilities for safety on the 

project. The Contractor has sole responsibility for safety. 

 

V. SAFETY QUESTIONNAIRE 

 

DDC requires that all Contractors provide information regarding their current and past safety and environmental performance and 

programs. This will be accomplished by the use of the DDC Safety Questionnaire.  As a part of the bid submittal package, the contractor 

must submit a completed DDC Safety Questionnaire listing their workers’ compensation experience modification rating and OSHA 

Incidence Rates for the three (3) years prior to the date of the bid opening.  DDC may request a Contractor to update its Questionnaire at 

any time or to provide more detailed information.  The Contractor must provide the requested update within 30 days. 

 

The following criteria will be used by DDC in reviewing the Contractor’s responsibility, which will be based on the information provided 

on the questionnaire: 

 

Criteria 1: OSHA Injury and Illness Rates (I&IR) are no greater than the average for the industry (based on the most current Bureau of 

Labor Statistics data for the Contractors SIC code); and 

Criteria 2: Insurance workers compensation Experience Modification Rate (EMR) equal to or less than 1.0; and 

Criteria 3: Any willful violations issued by OSHA or NYC DOB within the last three years; and 

Criteria 4: A fatality (worker or member of public) experienced on or near Contractor’s worksite within the last three (3) years; and 

Criteria 5: An unacceptable rating by QACS based on past performance on DDC projects; and 

Criteria 6: Contractor has in place an acceptable corporate safety program and its employees shall have completed all documented 

relative safety training; and 

Criteria 7: Contractor shall provide OSHA Injury Records (currently OSHA 300 Log) for the last three (3) years. 

 

If the Contractor fails to meet the basic criteria listed above, the Construction Safety Unit may request, through the ACCO, more detail 

concerning the Contractor’s safety experience.  DDC may request the Contractor to provide copies of, among other things, OSHA records, 

OSHA and DOB citations, EPA citations and written Safety Programs.   

 

VI. SAFETY PROGRAM AND SITE SAFETY PLAN 

 

The Contractor shall submit the following within 10 days of notification from DDC that it has been identified as the low bidder:  (1) Safety 

Program, and (2) Site Safety Plan. The Safety Program shall set forth the Contractor’s overall safety policy, regulatory compliance plan and 

minimum safety standard, and the Site Safety Plan shall identify hazards associated with the project, and include specific safety precautions 

and training appropriate and necessary to complete the work. The Safety Program and the Site Safety Plan are subject to review and 

acceptance by the Construction Safety Unit prior to an award of contract.     

 

The Site Safety Plan shall apply to all Contractor and Subcontractor operations, and shall have at a minimum, the following elements. Each 

element shall be described in a separate section in the written document.  It may be necessary to modify the basic format for certain unique 

or high-risk projects (such as tunnels or high-rise construction). The basic elements are as follows:  

 

1. Responsibility and Organization: Identify the person or persons with authority and responsibility for implementing the Site Safety 

Plan. Provide an organization chart and define levels of authority and responsibility.  Identify the Competent Person, the Construction 

Superintendent (if required), the Job Safety Coordinator and the Qualified Person required for this project. 
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2. Communication: Establish a system for communicating with employees and Subcontractors on matters relating to worker and public 

safety and health and environmental protection, including provisions designed to encourage employees to inform the employer of 

hazards at the worksite without fear of reprisal.  An emergency response notification protocol is to be established that also includes 

after hours contact numbers. The plan must also include provisions for weekly safety meetings held by the Job Site Safety 

Coordinator.  

 

3. Job Hazard Assessment: A written document submitted by the contractor, used to identify expected job hazards and public safety risks 

and state the specific means and methods to reduce, control or eliminate those hazards.  This part of the Site Safety Plan must also 

include how on-going evaluations of those risks and hazards will be carried out, including plans for periodic inspections to identify 

unsafe conditions, work practices and public safety hazards.  

 

4. Accident/Exposure Investigation: Establish a procedure to investigate and report occupational and public injury or illness, property 

damage, vehicle accidents or other mishaps.  

 

5. Hazard Correction: Establish means, methods and/or procedures for correcting unsafe or unhealthy conditions that might be exposing 

both the public and workers to hazards. Corrective actions must be taken immediately when observed or discovered. Should an 

imminent hazard exist which cannot be immediately abated without endangering employees, the public and/or property, remove or 

restrict all exposed persons from the area except those necessary to correct the existing condition. Employees necessary to correct the 

hazardous condition shall be provided the necessary safeguards. When corrective actions cannot be taken immediately, temporary 

measures should be taken until such time permanent measures are taken to eliminate the potential risks or hazards 

 

6. Training: Describe site-specific hazard training programs. In addition to the required safety orientation, additional site specific 

training, in the form of required weekly safety meetings, will be required.  Contractors must also initiate training when: a) new 

employees are hired; b) employees are given new job assignments for which training has not been previously received; c) new 

substances, processes, procedures or equipment are introduced that might represent a new public or worker hazard; d) the employee is 

made aware of a new or previously unrecognized hazard; e) new supervisors are assigned to familiarize themselves with the safety and 

health hazards to which employees under their immediate direction and control may be exposed; and f) after a jobsite incident or 

accident has occurred.  

 

7. Recordkeeping: Establish procedures to maintain records of scheduled and periodic inspections, weekly safety meetings, and training 

records. Updated records shall be maintained at the jobsite, accessible to the Construction Safety Auditors and/or Quality Assurance 

Auditors/RE/CPM, and retained in accordance with DDC policy.  

 

The most critical component of the Site Safety Plan is the Job Hazard Assessment section.  This section must address specific hazards that 

are anticipated throughout the project.  Each Site Safety Plan must address, at a minimum: 

 

 Public and pedestrian safety 

 Fall protection  

 Electrical hazards  

 Scaffolding  

 Fire protection 

 Emergency notification & response 

 Housekeeping / debris removal 

 Dust control 

 

 Maintenance and protection of traffic 

 Trenching and excavating 

 Heavy equipment operations 

 Material / equipment storage 

 Environmental contamination 

 Sheeting and shoring 

 Alcohol and Drug Abuse Policy 

 

The following additional hazards must be addressed, if applicable, based on the contract safety specifications and/or the results of the JHA 

(the list is not all-inclusive): 

 

 Basic Personal Protective Equipment 

 Compressed Air 

 Compressed Gas Cylinders 

 Cranes, Derricks and Hoists 

 Demolition 

 Electrical safety 

 Excavations and Trenching 

 Fall Protection – Floor openings/Stairways 

 Fall Protection – Guardrails Toe boards etc. 

 Fall Protection – Leading Edge 

 Fall Protection – Personal Fall Protection Devices 

 Fire Protection and Fire Prevention 

 Hazard Communication (RIGHT TO KNOW) 

 Hazardous Energy & Lock Out / Tag Out 
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 Housekeeping/ Sanitation 

 Maintenance and Protection of Traffic (MPT) 

 Man Lifts /Aerial Lifts 

 Marine Operations 

 Motor Vehicle Safety 

 Overhead Power lines 

 Permit Required Confined Space 

 Portable Ladders 

 Powered Actuated Tools 

 Powered Material Handling Equipment 

 Scaffolds – Mobile 

 Scaffolds – Stationary 

 Scaffolds – Suspended 

 Slings 

 Steel Erection 

 Welding and Cutting (Hot Work) 

 Airborne Contaminants – Particulates – General 

 Asbestos 

 Blood borne Pathogens 

 Hearing Protection 

 Lead in Construction 

 Mercury in Construction 

 PCB’s 

 Respiratory Protection 

 Silica 

 Thermal Stress 

 West Nile Virus 

 Rodents and Vermin 

 Noise Mitigation Plan 

 

Certain DDC programs, such as Job Order Contracting System (JOCS), may not necessarily require Site Safety Plans.  The JOCS 

contractor will be required to submit a Safety Program.  In addition, certain DDC Operating Units may establish program or client-specific 

safety requirements.  The contractor’s Site Safety Plan must address such program or client specific safety requirements.    

 

VII. KICK-OFF MEETINGS/PRE-CONSTRUCTION AND SAFETY REVIEW 

  

As part of the construction kick-off meeting, a Site Safety Plan review will be part of the agenda.  A QACS representative will participate 

in this meeting with the contractor prior to the start of the project for the purpose of: 

 

A. Reviewing the safety issues detailed in the contract. 

B. Reviewing the Site Safety Plan. 

C. Reviewing any new issues or information that was not previously addressed. 

D. Discussing planned inspections and audits of the site by DDC personnel. 

 

VIII. EVALUATION DURING WORK IN PROGRESS 

 

The Contractor’s adherence to these Safety Requirements will be monitored throughout the project.  This will be accomplished by the 

following:   

 

A. Use of a safety checklist by a representative of the Construction Safety Unit or other designated DDC representative or 

Consultant during regular, unannounced inspections of the job site.  Field Exit Conferences will be held with the RE/CPM, 

Contractor Superintendents or Safety Representatives. 

B. The RE/CPM will continually monitor the safety and environmental performance of the contractor’s employees and work 

methods. Deficiencies shall be brought to the attention of the contractor’s representative on site for immediate correction. The 

DDC representative will maintain a written record of these deficiencies and forward them to the Construction Safety Unit on a 

weekly basis. Any critical deficiencies shall be immediately reported to QACS phone# (718) 391-1624 or (718) 391-1911. 

C. If the Contractor’s safety performance during the project is not up to DDC standards (safety performance measure, 

accident/incident rate, etc.) the Director- QACS,  or designee will meet with the Contractor’s safety representative, the DDC 

project manager, the RE/CPM, or the DDC Environmental Specialist (if environmental issues are involved). The purpose of this 

meeting is to 1) determine the level of non-compliance; 2) explain and clarify the safety/environmental provisions; 3) agree on a 

future course of action to correct the deficiencies. 

D. If the deficiencies continue to occur with inadequate attention by the contractor, this shall, among other remedies available, be 

grounds for default. 
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E. The contractor shall inform the Construction Safety Unit and ACCO Insurance and Risk Management Unit of all medical injuries 

or illnesses that require doctors’ treatment resulting from an on-the-job incident within 24 hours of the occurrence. The 

Construction Safety Unit shall also be immediately informed of all fatalities, catastrophic accidents with more than one employee 

hospitalized, any injuries to members of the general public and major equipment damage (e.g., property damage, equipment 

rollovers, loads dropped from crane). QACS shall maintain a record of all contractor injuries and illnesses during the project and 

provide regular reports to the Agency. 

F. The Construction Safety Unit shall be immediately notified at the start of any NYS-DOL/ NYC-COSH/ OSHA/ EPA inspections. 

The Director of Quality Assurance & Construction Safety shall maintain a log of all contractor OSHA/EPA inspections and 

citations during the project. 

 

IX. SAFETY PERFORMANCE EVALUATION 

 

The contractor’s safety record, including all DDC inspection results, will be considered as part of the Contractor’s performance evaluation 

at the conclusion of the project.  Poor safety performance during the course of the project shall be a reason to rate a Contractor 

unsatisfactory which will be reflected in the City’s Vendex system and will be considered for future procurement actions as set forth in the 

City’s Procurement Policy Board Rules. 
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EXHIBIT F 

 

FORM OF BID, PERFORMANCE AND PAYMENT BONDS 
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BID BOND 1 

FORM OF BID BOND 

 

KNOW ALL MEN BY THESE PRESENTS.  That we, _______________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

 

hereinafter referred to as the "Principal", and  _______________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

 

hereinafter referred to as the "Surety" are held and firmly bound to THE CITY OF NEW YORK, hereinafter 

referred to as the "CITY", or to its successors and assigns in the penal sum of ____________ 

 

____________________________________________________________________________________ 

 

($______________), Dollars lawful money of the United States, for the payment of which said sum of money 

well and truly to be made, we, and each of us, bind ourselves, our heirs, executors, administrators, successors and 

assigns, jointly and severally, firmly by these presents. 

 

 Whereas, the Principal is about to submit (or has submitted) to the City the accompanying proposal, 

hereby made a part hereof, to enter into a contract in writing for ________________________ 

 

____________________________________________________________________________________ 

 

____________________________________________________________________________________ 

 

 NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall not withdraw 

said Proposal without the consent of the City for a period of forty-five (45) days after the opening of bids and in 

the event of acceptance of the Principal's Proposal by the City, if the Principal shall: 

 

 (a) Within ten (10) days after notification by the City, execute in quadruplicate and deliver to the 

City all the executed counterparts of the Contract in the form set forth in the Contract Documents, in accordance 

with the proposal as accepted, and 

 

 (b) Furnish a performance bond and separate payment bond, as may be required by the City, for the 

faithful performance and proper fulfillment of such Contract, which bonds shall be satisfactory in all respects to 

the City and shall be executed by good and sufficient sureties, and 

 

 (c) In all respects perform the agreement created by the acceptance of said Proposal as provided in 

the Information for Bidders, bound herewith and made a part hereof, or if the City shall reject the aforesaid 

Proposal, then this obligation shall be null and void; otherwise to remain in full force and effect. 
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BID BOND 2 

 

 In the event that the Proposal of the Principal shall be accepted and the Contract be awarded to him the 

Surety hereunder agrees subject only to the payment by the Principal of the premium therefore, if requested by the 

City, to write the aforementioned performance and payment bonds in the form set forth in the Contract 

Documents. 

 

 It is expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall 

in no event exceed the penal amount of this obligation as herein stated. 

 

 There shall be no liability under this bond if, in the event of the acceptance of the Principal's Proposal by 

the City, either a performance bond or payment bond, or both, shall not be required by the City on or before the 

30th day after the date on which the City signs the Contract. 

 

 The surety, for the value received, hereby stipulates and agrees that the obligations of the Surety and its 

bond shall in no way be impaired or affected by any postponements of the date upon which the City will receive 

or open bids, or by any extensions of the time within which the City may accept the Principal's Proposal, or by 

any waiver by the City of any of the requirements of the Information for Bidders, and the Surety hereby waives 

notice of any such postponements, extensions, or waivers. 

 

 IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals and such 

of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be signed 

by their proper officers the __________  day of ____________, _________. 

 

 

 

 

 

(Seal)      ____________________________________(L.S.) 

        Principal 

 

      By: ______________________________________ 

 

 

 

(Seal)      ___________________________________________ 

        Surety 

 

      By: ________________________________________ 
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BID BOND 3 

 

 

ACKNOWLEDGMENT OF PRINCIPAL, IF A CORPORATION 

 

State of _________________ County of _____________________ ss: 

On this _____________ day of _______________, ___________, before me personally came 

_________________________________ to me known, who, being by me duly sworn, did depose and say that he 

resides at___________________________________________________________________ 

that he is the _________________________ of _____________________________________________ 

the corporation described in and which executed the foregoing instrument; that he knows the seal of said 

corporation; that one of the seals affixed to said instrument is such seal; that it was so affixed by order of the 

directors of said corporation, and that he signed his name thereto by like order. 

 

 

        ________________________________ 

         Notary Public 

 

 

ACKNOWLEDGMENT OF PRINCIPAL, IF A PARTNERSHIP 

 

State of _________________ County of _____________________ ss: 

On this _____________ day of _______________, ___________, before me personally appeared 

_________________________________ to me known and known to me to be one of the members of the firm of  

________________________________________described in and who executed the foregoing instrument, and he 

acknowledged to me that he executed the same as and for the act and deed of said firm. 

 

 

        ________________________________ 

         Notary Public 

 

 

ACKNOWLEDGMENT OF PRINCIPAL, IF AN INDIVIDUAL 

 

State of _________________ County of _____________________ ss: 

On this _____________ day of _______________, ___________, before me personally appeared 

_________________________________  to me known and known to me to be the person described in and who 

executed the foregoing instrument and acknowledged that he executed the same. 

 

 

        ________________________________ 

         Notary Public 

 
AFFIX ACKNOWLEDGMENTS AND JUSTIFICATION OF SURETIES 
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     PERFORMANCE BOND 1 
 

PERFORMANCE BOND 

 

 KNOW ALL MEN BY THESES PRESENTS; That we; _________________________________________ 

 

hereinafter referred to as the "Principal", and_________________________________________________________ 

____________________________________________________________________________________________________

____________________________________________________________________________________________________

__________________________________________________________________________________ 

 

hereinafter referred to as the "Surety" ("Sureties") are held and firmly bound to  

______________________________________________________________________________________________ 

 

hereinafter referred to as the “CM”, or to its successors, or to its assigns in the penal sum of 

______________________________________________________________________________________________ 

______________________________________________________________________________________________ 

 

($                          ) Dollars, lawful money of the United States, for the payment of which said sum of money well and truly to 

be made, we, and each of us, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and 

severally, firmly by these presents. 

 

 WHEREAS, the Principal is about to enter, or has entered, into a Contract in writing with the CM for 

____________________________________________________________________________________________________

____________________________________________________________________________________________________

____________________________________________________________________________________________________

__________________________________________________________________________ 

 

a copy of which Contract is annexed to and hereby made a part of this bond as though herein set forth in full; 

 

 NOW, THEREFORE, the conditions of this obligation are such that if the Principal, his or its representatives or 

assigns, shall well and faithfully perform the said Contract and all modifications, amendments, additions and alterations 

thereto that may hereafter be made, according to its terms and its true intent and meaning, including repair and/or 

replacement of defective Work and guarantees of maintenance for the periods stated in the Contract, and shall fully 

indemnify and save harmless the CM from all cost and damage which it may suffer by reason of failure so to do, and shall 

fully reimburse and repay the CM for all outlay and expense which the CM may incur in making good any such default, and 

shall protect the said CM against, and pay any and all amounts, damages, costs and judgments which may or shall be 

recovered against said CM or any of its officers or agents of which the said CM may be called upon to pay any person or 

corporation by reason of any damages arising or growing out of the doing of said Work, or the repair or maintenance thereof, 

or the manner of doing the same, or the neglect of the said PRINCIPAL, or his (their, its) agents or servants, or the improper 

performance of the said Work by the said PRINCIPAL, or his (their, its) agents or servants, or the infringement of any patent 

or patent rights by reason of the use of any materials furnished or work done as aforesaid or otherwise, then this obligation 

shall be null and void, otherwise to remain in full force and effect. 

 

 The Surety (Sureties), for value received, hereby stipulates and agrees, if requested to do so by the CM, to fully 

perform and complete the Work to be performed under the Contract, pursuant to the terms, conditions, and covenants thereof, 

if the CM determines that the Principal, for any cause, has failed or neglected to fully perform and complete such Work.  The 

Surety (Sureties) further agrees to commence and diligently perform the Work specified in the Contract, including physical 

site work, within twenty-five (25) business days after written notice thereof from the  
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         PERFORMANCE BOND 2 

 

CM and to complete all Work within such time as the CM may fix. The Surety and the CM reserve all rights and defenses 

each may have against the other; provided, however, that the Surety expressly agrees that its reservation of rights shall not 

provide a basis for non-performance of its obligation to commence and to complete all Work as provided herein.  

 

 The Surety (Sureties), for value received, for itself and its successors and assigns, hereby stipulates and agrees that 

the obligation of said Surety (Sureties) and its bond shall be in no way impaired or affected by any extension of time, 

modification, omission, addition, or change in or to the said Contract or Work to be performed thereunder, or by any payment 

thereunder, or by any payment thereunder before the time required therein, or by any waiver of any provisions thereof, or by 

any assignment, subletting or other transfer thereof or of any Work to be performed or any moneys due or to become due 

thereunder; and said Surety (Sureties) does hereby waive notice of any and all of such extensions, modifications, omissions, 

additions, changes, payments, waivers, assignments, subcontracts and transfers, and hereby expressly stipulates and agrees 

that any and all things done and omitted to be done by and in relation to assignees, subcontractors, and other transferees shall 

have the same effect as to said Surety (Sureties) as though done or omitted to be done by or in relation to said Principal.  The 

Surety (Sureties), for value received, for itself and its successors and assigns, hereby stipulates and agrees that the obligation 

of said Surety (Sureties) and its bond shall be in no way impaired or affected by any assignment by the CM of its rights, title 

and interest in and to such bond, and said Surety (Sureties) hereby waives notice of any such assignment by the CM. 

 

 IN WITNESS WHEREOF, the Principal and the Surety (Sureties) have hereunto set their hands and seals, and such 

of them as are corporations have caused their corporate seals to be hereunto affixed and these presents to be signed by their 

proper officers, this             day of                  ,              . 

 

 

 

(Seal)       ________________________________ (L.S.) 

          Principal 

      

       By:_______________________________  

 

 

 

(Seal)       __________________________________ 

        Surety 

 

       By: _______________________________ 

 

 

 

(Seal)       __________________________________ 

        Surety 

 

       By: _______________________________ 

 

 

(Seal)       __________________________________ 

        Surety 

 

       By: _______________________________ 
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        PERFORMANCE BOND 3 
 

Bond Premium Rate ______________ 

 

Bond Premium Cost ______________ 

 

 If the Contractor (Principal) is a partnership, the bond should be signed by each of the individuals who are partners. 

 

If the Contractor (Principal) is a corporation, the bond should be signed in its correct corporate name by a duly authorized 

officer, agent, or attorney-in-fact. 

 

There should be executed an appropriate number of counterparts of the bond corresponding to the number of counterparts of 

the Contract. 

 

 

ACKNOWLEDGMENT OF PRINCIPAL, IF A CORPORATION 

 

 

State of _______________ County  of _______________  ss: 

 

On this ______ day of _________, ________ before me personally came___________________________________, 

who being by me duly sworn, did depose and say that he/she resides in the City of ____________________________  

_______________________________ that he is the __________________________________________________ of 

___________________________________________________________________, the corporation described in and which 

executed the foregoing instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is 

such corporate seal; that it was so affixed by order of the Board of Directors of said corporation; and that he signed his name 

thereto by like order. 

 

 

 

_______________________________________________ 

Notary Public or Commissioner of Deeds 

 

 

 

ACKNOWLEDGMENT OF PRINCIPAL, IF A PARTNERSHIP 

 

 

State of _______________ County  of _______________  ss: 

 

On this ______ day of _________, ________ before me personally appeared ________________________________ 

to me known, and known to me to be one of the members of the firm of _____________________________________ 

described in and who executed the foregoing instrument; and he acknowledged to me that he executed the same as and for the 

act and deed of said firm. 

 

 

 

_______________________________________________ 

Notary Public or Commissioner of Deeds 
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         PERFORMANCE BOND 4 

 

 

ACKNOWLEDGMENT OF PRINCIPAL, IF AN INDIVIDUAL 

 

 

State of _______________ County  of _______________  ss: 

 

On this ______ day of _________, ________ before me personally appeared ________________________________ 

to me known, and known to me to be the person described in and who executed the foregoing instrument and acknowledged 

that he executed the same. 

 

 

 

_______________________________________________ 

Notary Public or Commissioner of Deeds 

 

 

 

 

 Each executed bond should be accompanied by: (a) appropriate acknowledgments of the respective parties; (b) 

appropriate duly certified copy of Power of Attorney or other certificate of authority where bond is executed by agent, officer 

or other representative of Principal or Surety; (c) a duly certified extract from By-Laws or resolutions of Surety under which 

Power of Attorney or other certificate of authority of its agent, officer or representative was issued, and (d) certified copy of 

latest published financial statement of assets and liabilities of Surety. 

 

*  *  *  *  *  *  *  * 

 

 

Affix Acknowledgments and Justification of Sureties. 
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          PAYMENT BOND 1 
  

PAYMENT BOND 

 

 KNOW ALL MEN BY THESE PRESENTS, That we,___________________________________________ 

____________________________________________________________________________________________________

____________________________________________________________________________________________________

__________________________________________________________________________________ 

 

hereinafter referred to as the "Principal", and_________________________________________________________ 

____________________________________________________________________________________________________

____________________________________________________________________________________________________

__________________________________________________________________________________ 

 

hereinafter referred to as the "Surety" ("Sureties") are held and firmly bound to  

_____________________________________________________________________________________________, 

 

hereinafter referred to as the “CM”, or to its successors, or to its assigns in the penal sum of 

_____________________________________________________________________________________________ 

_____________________________________________________________________________________________ 

 

$                          ) Dollars, lawful money of the United States, for the payment of which said sum of money well and truly to 

be made, we, and each of us, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and 

severally, firmly by these presents. 

 

 WHEREAS, the Principal is about to enter, or has entered, into a Contract in writing with the CM for 

____________________________________________________________________________________________________

____________________________________________________________________________________________________

____________________________________________________________________________________________________

____________________________________________________________________________ 

 

a copy of which Contract is annexed to and hereby made a part of this bond as though herein set forth in full; 

 

 NOW, THEREFORE, the conditions of this obligation are such that if the Principal, his or its representatives or 

assigns and other Subcontractors to whom Work under this Contract is sublet and his or their successors and assigns shall 

promptly pay or cause to be paid all lawful claims for 

 

 (a) Wages and compensation for labor performed and services rendered by all persons engaged in the 

prosecution of the Work under said Contract, and any amendment or extension thereof or addition thereto, whether such 

persons be agents servants or employees of the Principal or any such Subcontractor, including all persons so engaged who 

perform the work of laborers or mechanics at or in the vicinity of the site of the Project regardless of any contractual 

relationship between the Principal or such Subcontractors, or his or their successors or assigns, on the one hand and such 

laborers or mechanics on the other, but not including office employees not regularly stationed at the site of the Project; and 

 

 (b) Materials and supplies (whether incorporated in the permanent structure or not), as well as teams, fuels, 

oils, implements or machinery furnished, used or consumed by said Principal or any Subcontractor at or in the vicinity of the 

site of the Project in the prosecution of the Work under said Contract and any amendment or extension thereof or addition 

thereto; then this obligation shall be void, otherwise to remain in full force and effect. 

 

 This bond is subject to the following additional conditions, limitations and agreements: 



CITY OF NEW YORK      Design/Construction & Construction Management (Queens) 

DEPARTMENT OF DESIGN AND CONSTRUCTION          Housing Recovery April 2015 
103 

 

          PAYMENT BOND 2 
 

 (a) The Principal and Surety (Sureties) agree that this bond shall be for the benefit of any materialmen or 

laborer having a just claim, as well as the CM. 

 

 (b) All persons who have performed labor, rendered services or furnished materials and supplies, as aforesaid, 

shall have a direct right of action against the Principal and his, its or their successors and assigns, and the Surety (Sureties) 

herein, or against either or both or any of them and their successors and assigns.  Such persons may sue in their own name, 

and may prosecute the suit to judgment and execution without the necessity of joining with any other persons as party 

plaintiff. 

 

 (c) The Principal and Surety (Sureties) agree that neither of them will hold the CM liable for any judgment for 

costs of otherwise, obtained by either or both of them against a laborer or materialman in a suit brought by either a laborer or 

materialman under this bond for moneys allegedly due for performing work or furnishing material. 

 

 (d) The Surety (Sureties) or its successors and assigns shall not be liable for any compensation recoverable by 

an employee or laborer under the Workmen's Compensation Law. 

 

 (e) In no event shall the Surety (Sureties), or its successors or assigns, be liable for a greater sum than the 

penalty of this bond or be subject to any suit, action or proceeding hereon that is instituted by any person, firm, or corporation 

hereunder later than two years after the complete performance of said Contract and final settlement thereof. 

 

  The Principal, for himself and his successors and assigns, and the Surety (Sureties), for itself and its 

successors and assigns, do hereby expressly waive any objection that might be interposed as to the right of the CM to require 

a bond containing the foregoing provisions, and they do hereby further expressly waive any defense which they or either of 

them might interpose to an action brought hereon by any person, firm or corporation, including Subcontractors, materialmen 

and third persons, for work, labor, services, supplies or material performed rendered, or furnished as aforesaid upon the 

ground that there is no law authorizing the CM to require the foregoing provisions to be placed in this bond. 

 

  And the Surety (Sureties), for value received, for itself and its successors and assigns, hereby stipulates and 

agrees that the obligation of said Surety (Sureties), and its bonds shall be in no way impaired or affected by any extension of 

time, modification, omission, addition, or change in or of the said Contract or the work to be performed thereunder, or by any 

payment thereunder before the time required therein, or by any waiver of any provisions thereof, or by any assignment, 

subletting or other transfer thereof or of any part thereof, or of any Work to be performed, or any moneys due to become due 

thereunder and said Surety (Sureties) does hereby waive notice of any and all of such extensions, modifications, omissions, 

additions, changes, payments, waivers, assignments, subcontracts and transfers, and hereby expressly stipulates and agrees 

that any and all things done and omitted to be done by and in relation to assignees, Subcontractors, and other transferees shall 

have the same effect as to said Surety (Sureties) as though done or omitted to be done or in relation to said Principal.  The 

Surety (Sureties), for value received, for itself and its successors and assigns, hereby stipulates and agrees that the obligation 

of said Surety (Sureties) and its bond shall be in no way impaired or affected by any assignment by the CM of its rights, title 

and interest in and to such bond, and said Surety (Sureties) hereby waives notice of any such assignment by the CM. 
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          PAYMENT BOND 3 
 

 IN WITNESS WHEREOF, the Principal and the Surety (Sureties) have hereunto set their hands and seals, and such 

of them as are corporations have caused their corporate seals to be hereunto affixed and these presents to be signed by their 

proper officers, this             day of                  ,               . 

 

 

 

 

(Seal)       ________________________________ (L.S.) 

          Principal 

      

       By:_______________________________  

 

 

 

(Seal)       __________________________________ 

        Surety 

 

       By: _______________________________ 

 

 

 

(Seal)       __________________________________ 

        Surety 

 

       By: _______________________________ 

 

 

 

(Seal)       __________________________________ 

        Surety 

 

       By: _______________________________ 

 

 

 

 

 

 

 If the Contractor (Principal) is a partnership, the bond should be signed by each of the individuals who are partners. 

 

 If the Contractor (Principal) is a corporation, the bond should be signed in its correct corporate name by a duly 

authorized officer, agent, or attorney-in-fact. 

 

 There should be executed an appropriate number of counterparts of the bond corresponding to the number of 

counterparts of the Contract. 
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          PAYMENT BOND 4 
 

ACKNOWLEDGMENT OF PRINCIPAL, IF A CORPORATION 

 

State of _______________ County  of _______________  ss: 

 

On this ______ day of _________, ________ before me personally came___________________________________, 

who being by me duly sworn, did depose and say that he/she resides in the City of ____________________________  

_______________________________ that he is the __________________________________________________ of 

___________________________________________________________________, the corporation described in and which 

executed the foregoing instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is 

such corporate seal; that it was so affixed by order of the Board of Directors of said corporation; and that he signed his name 

thereto by like order. 

 

 

_______________________________________________ 

Notary Public or Commissioner of Deeds 

 

ACKNOWLEDGMENT OF PRINCIPAL, IF A PARTNERSHIP 

 

State of _______________ County  of _______________  ss: 

 

On this ______ day of _________, ________ before me personally appeared ________________________________ 

to me known, and known to me to be one of the members of the firm of _____________________________________ 

described in and who executed the foregoing instrument; and he acknowledged to me that he executed the same as and for the 

act and deed of said firm. 

 

 

_______________________________________________ 

Notary Public or Commissioner of Deeds 

 

ACKNOWLEDGMENT OF PRINCIPAL, IF AN INDIVIDUAL 

 

State of _______________ County  of _______________  ss: 

 

On this ______ day of _________, ________ before me personally appeared ________________________________ 

to me known, and known to me to be the person described in and who executed the foregoing instrument and acknowledged 

that he executed the same. 

 

 

_______________________________________________ 

Notary Public or Commissioner of Deeds 

 

 Each executed bond should be accompanied by: (a) appropriate acknowledgments of the respective parties; (b) 

appropriate duly certified copy of Power of Attorney or other certificate of authority where bond is executed by agent, officer 

or other representative of Principal or Surety; (c) a duly certified extract from By-Laws or resolutions of Surety under which 

Power of Attorney or other certificate of authority of its agent, officer or representative was issued, and (d) certified copy of 

latest published financial statement of assets and liabilities of Surety. 

 

*  *  *  *  *  *  *  * 

Affix Acknowledgments and Justification of Sureties. 

  



CITY OF NEW YORK      Design/Construction & Construction Management (Queens) 

DEPARTMENT OF DESIGN AND CONSTRUCTION          Housing Recovery April 2015 
106 

 

 

THIS AGREEMENT made and entered into this___________ day of ______________ , _________, by and between 

___________________________________________________________ (hereinafter the "CM"), located at 

____________________________________________________, and the City of New York, Department of Design and 

Construction (hereinafter the "City"), located at 30-30 Thomson Avenue, Long Island City, New York. 

 

W I T N E S S E T H: 

 

 WHEREAS the City has entered into a certain contract with the CM, bearing Comptroller's Registration Number 

__________________ (hereinafter the "Contract"); and 

 WHEREAS pursuant to the Contract, the CM is obligated to subcontract certain work and to obtain payment and 

performance bonds from the subcontractors; and 

 WHEREAS pursuant to the Contract, the CM has agreed to assign all its rights, title and interest under the subject 

bonds, in the manner set forth herein; 

 NOW, THEREFORE, in consideration of the mutual promises and covenants set forth herein, the parties hereto do 

hereby agree as follows: 

 

 The CM hereby makes an irrevocable assignment to the City of all its rights, title and interest in and to the below 

described performance and payment bonds, including any subrogation or other right of the CM to receive any payments that 

may become due and owing by the Surety thereunder: 

 

Performance and Payment Bonds (Bond # _______________) issued to ____________________________, 

by ______________________________________, designating ___________________________________ 

as Obligee, with respect to a contract for______________________________________________________  

______________________________________________________________________________________  

 

provided, however, this assignment shall become effective only upon the happening of one or more of the events set forth 

below: 

 

(1) The Commissioner of the Department of Design and Construction, or his authorized designee, in his sole and 

absolute discretion, determines in writing that: 

 

(a) The CM has been terminated for cause with respect to the Contract; or 

(b) The CM has been terminated without cause with respect to the Contract; or 

(c) The CM has abandoned the Contract; or 

(d) The CM has failed to make demand upon the Surety to perform its obligations under the above described 

bond(s), when circumstances have warranted that such action should be taken and the City has so notified 

the CM in writing. 

 

(2) A voluntary or involuntary petition in bankruptcy has been filed by or against the CM, or, in the event the CM is a 

joint venture, a voluntary or involuntary petition in bankruptcy has been filed by or against either or both of the joint 

venture partners acting as the CM. 

 

 IN WITNESS WHEREOF, the parties hereto do set their hands and agree as follows. 

 

CM: ___________________________________ City of New York, Department of Design and Construction: 

 

 

By: ________________________________ By: ________________________________________ 

        ___________________  

Title: ________________________________   Deputy Commissioner 
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ACKNOWLEDGMENT BY CORPORATION 

 

 

State of _______________ County of _______________  ss: 

 

 

On this ______ day of _________, ________ before me personally came __________________________________, who 

being by me duly sworn, did depose and say that he/she resides in the City of ____________________________ 

_______________________________ that he is the __________________________________________________ of 

___________________________________________________________________, the corporation described in and which 

executed the foregoing instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is 

such corporate seal; that it was so affixed by order of the Board of Directors of said corporation; and that he signed his name 

thereto by like order. 

 

 

 

_______________________________________________ 

Notary Public or Commissioner of Deeds 

 

 

 

 

 

 

 

ACKNOWLEDGMENT BY COMMISSIONER 

 

 

State of _______________ County of _______________  ss: 

 

 

On this ______ day of _________, ________ before me personally came _________________________________, to me 

known and known to me to be the Deputy Commissioner of the Department of Design and Construction of The City of New 

York, the person described as such in and who as such executed the foregoing instrument and he acknowledged to me that he 

executed the same as Deputy Commissioner for the purposes therein mentioned. 

 

 

 

 

_______________________________________________ 

Notary Public or Commissioner of Deeds 
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EXHIBIT G 

 

HUD Requirements 
HURRICANE SANDY CDBG-DR APPENDIX 

 

 
N O T I C E 

 

THIS DOCUMENT CONTAINS CONDITIONS FOR USE WITH PROCUREMENT CONTRACTS AND 

SUBRECIPIENT AGREEMENTS, ALONG WITH APPENDIX B, WHICH PROVIDE FOR AN ELIGIBLE 

ACTIVITY FUNDED IN WHOLE OR IN PART BY CDBG-DR FUNDS APPROPRIATED PURSUANT TO 

THE DISASTER RELIEF APPROPRIATIONS ACT OF 2013 (P.L. 113-2). IT MUST BE ANNEXED TO ALL 

SUCH CONTRACTS ALONG WITH A LINK TO HUD DOCKET NO. FR056960-N-01 (MAR. 5, 2013) AND 

APPENDIX B, AND EXPRESSLY MADE A PART OF, AND INCORPORATED BY REFERENCE INTO 

THOSE CONTRACTS. 

 



CITY OF NEW YORK      Design/Construction & Construction Management (Queens) 

DEPARTMENT OF DESIGN AND CONSTRUCTION          Housing Recovery April 2015 
109 

 

ARTICLE 1. DEFINITIONS  

 

The definitions in Article 1 of Appendix B apply to this Hurricane Sandy CDBG-DR Appendix. 

 

ARTICLE 2. ADMINISTRATIVE CAP 

 

Pursuant to the Disaster Relief Appropriations Act of 2013 (P.L. 113-2) and Section VI(A)(10)(b) of HUD 

Docket No. FR-5696-N-01, attached, a Subrecipient shall not be reimbursed for general administration costs that 

exceed five percent.  

 

ARTICLE 3. FLOOD INSURANCE 

 

Subrecipients shall implement procedures and mechanisms to ensure that assisted property owners comply with 

all flood insurance requirements set forth in Section VI(B)(31) of HUD Docket No. FR-5696-N-01. 

 

ARTICLE 4. CIVIL RIGHTS REQUIREMENTS 

 

Subrecipients shall comply with all civil-rights related requirements, pursuant to 24 CFR § 570.503(b)(5). 

 

ARTICLE 5. RELIGIOUS ORGANIZATIONS  

 

In addition to the provisions in Article 2(m)(iv) of Appendix B, which cover a religious or denominational 

institution or organization operated for religious purposes which is supervised or controlled by or in connection 

with a religious or denominational institution or organization, payment may be authorized for a  portion of 

eligible rehabilitation or construction costs attributable to the non-religious use of a facility that is not used 

exclusively for religious purposes, pursuant to Section VI(A)(4)(c) of HUD Docket No. FR-5696-N-01.  

 

ARTICLE 6. QUARTERLY REPORTS 

 

The reports required by Article (5)(b) of Appendix B shall be provided by the Contractor or Subrecipient to the 

City on a quarterly basis, pursuant to Section VI(A)(2)(e) of HUD Docket No. FR-5696-N-01.   

 

ARTICLE 7. CONSTRUCTION STANDARDS 

 

The Contractor or Subrecipient shall comply with the construction standards concerning energy efficiency set 

forth in section VI(A)(1)(a)(5) of HUD Docket No. FR-5696-N-01. 

 

ARTICLE 8. PROGRAM INCOME 

 

To the extent deemed necessary by the City, the Program Income provisions set forth in Article 2(1) of Appendix 

B may be waived and instead the City may apply the alternative program requirements set forth in Section 

VI(A)(17)(a)-(b) of Docket No. FR-5696-N-01, which concern the definition of program income. In such event, 

the alternative requirements shall be set forth in the Subrecipient Agreement.  

 

ARTICLE 9. PERFORMANCE REQUIREMENTS AND LIQUIDATED DAMAGES 

 

Contractor and or Subrecipient shall be subject to the performance requirements and liquidated damages set forth 

in the Agreement.  

 

DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT 
 

[Docket No. FR-5696-N-01] 
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Allocations, Common Application, Waivers, and Alternative Requirements for Grantees Receiving 

Community Development Block Grant (CDBG) Disaster Recovery Funds in Response to Hurricane 

Sandy 

 

 

Available On-line at 

http://portal.hud.gov/hudportal/documents/huddoc?id=CDBG-FR_Sandy_Notice.PDF 
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APPENDIX B 

 

 

 

 

 

 

N O T I C E 

 

THIS PACKAGE CONTAINS SUPPLEMENTARY GENERAL CONDITIONS FOR USE WITH 

PROCUREMENT CONTRACTS AND SUBRECIPIENT AGREEMENTS WHICH PROVIDE FOR AN 

ELIGIBLE ACTIVITY FUNDED IN WHOLE OR IN PART UNDER TITLE I OF THE HOUSING AND 

COMMUNITY DEVELOPMENT ACT OF 1974 (P.L. 93-383) AS AMENDED.  IT MUST BE ANNEXED TO 

ALL SUCH CONTRACTS, AND EXPRESSLY MADE A PART OF, AND INCORPORATED BY 

REFERENCE INTO THOSE CONTRACTS. 
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ARTICLE 1 

DEFINITIONS 

 

As used in this Contract: 

 

 (a) “Act” means Title 1 of the Housing and Community Development Act of 1974 (P.L. 93-383) as 

amended. 

 

 (b)  “Agency” and/or “Recipient” means the entity, or entities, executing this Agreement on behalf of the 

City of New York. 

 

 (c)   “City” means the City of New York. 

 

 (d)   “Construction” means the building, rehabilitation, alteration, conversion, extension, demolition, 

painting or repair of any improvement to real property. 

 

 (e)   “Contractor” and/or “Subrecipient” means the entity or entities executing this Agreement, other than 

the Agency. 

 

 (f)  “Grant” means Community Development Block Grant Program funds provided to the Contractor 

through the City of New York and by the Federal Department of Housing and Urban Development. 

 

 (g)  “HUD” means the Secretary of Housing and Urban Development or a person authorized to act on his 

or her behalf. 

 

 (h) “Program” means the New York City Community Development Block Grant Program approved by 

HUD as the same may from time to time be amended. 

 

 (i) “Subcontractor” means any person, firm or corporation, other than employees of the Contractor, or 

another Subcontractor who is engaged by the Contractor to furnish labor or labor and materials at the site of the 

work performed under this agreement. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ARTICLE 2 

FEDERAL CONDITIONS 

 

This Agreement is subject to: 
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 (a)  Title 1 of the Housing and Community Development Act of 1974 (P.L. 93-383) as amended (The 

Act) and all rules, regulations and requirements now issued or hereafter issued pursuant to the Act; the Agreement 

may be suspended and/or terminated without liability to the City if the Grant to the City pursuant to the Act is 

suspended or terminated, and unless and until the City or Agency receives Community Development funds in an 

amount that is deemed sufficient to enable it to fund this Agreement, the City or Agency is under no obligation to 

make any payments to the Contractor. In this regard, the Agency is under no obligation to make any payments to 

the Contractor, and shall not make any such payment, and the Contractor shall not commence performance, until: 

 

(i)   the Agency has received from the City’s Office of Management and Budget instructions to  

proceed, evidencing compliance with the National Environmental Policy Act, as amended, and 

with regulations of the U.S. Department of Housing and Urban Development, related thereto, 

found at 24 CFR Part 58, and;  

(ii) the Contractor has been notified of such instructions by the Agency. Furthermore, the Contractor 

and the City mutually agree that the Contractor shall not advance any funds, from any source 

without limitation, to pay for costs intended to be paid for under this Agreement prior to the 

receipt and notification described in this paragraph (a), and the City shall not reimburse the 

Contractor for any costs incurred in violation of this provision. 

 

 (b)  Title VIII of the Civil Rights Act of 1968 (P.L. 90-284; 42 U.S.C. §§ 3602-3620), as amended, which 

prohibits discrimination in the sale or  rental of housing and in the provision of brokerage services based on race, 

color, religion, sex, national origin, disability, or familial status, and which requires affirmative action in the  

furtherance of Fair Housing objectives. 

 

 (c) Executive Order 11063, as amended by Executive Order 12259, pursuant to regulations issued at 24 

CFR Part 107 which prohibits  discrimination on the basis of race, color, religion, sex or national origin and 

requires equal opportunity in housing constructed, operated or provided with federal funds. 

 

 (d)  Title VI of the Civil Rights Act of 1964 (P.L. 88-352; 42 U.S.C. §§ 2000d et seq.) and implementing 

regulations in 24 CFR Part 1, which states that no person shall, on the ground of race, color or national origin, be 

excluded from participation in, be denied the benefits of, or otherwise be subject to discrimination under any 

Program or activity made possible by, or resulting from, this agreement. The provisions of this Article 2(d) shall 

be incorporated in and made a part of all subcontracts executed in connection with this agreement. 

 

(e)  Section 3 of the Housing and Urban Development Act of 1968 (P.L. 90-448). Pursuant to 24 CFR § 

135.38, the Contractor agrees to the following: 

 

 A. The work to be performed under this Agreement is subject to the requirements of Section 3 of 

the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. § 1701 u (Section 3).  The purpose of 

Section 3 is to ensure that employment and other economic opportunities generated by HUD assistance or HUD-

assisted projects covered by Section 3, shall, to the greatest extent feasible, be directed to low- and very low-

income persons, particularly persons who are recipients of HUD assistance for housing. 

 

 B. The parties to this Agreement agree to comply with HUD’S regulations in 24 CFR Part 135, 

which implement Section 3. As evidenced by their execution of this Agreement, the parties to this Agreement 

certify that they are under no contractual or other impediments that would prevent them from complying with the 

Part 135 regulations. 

 

 C. The Contractor agrees to send to each labor organization or representative of workers with 

which the Contractor has a collective bargaining agreement or other understanding, if any, a notice advising the 

labor organization or workers’ representative of the Contractor’s commitments under this Section 3 clause, and 

will post copies of the notice in conspicuous places at the work site where both employees and applicants for 

training and employment positions can see the notice. The notice shall describe the Section 3 preference, shall set 

forth minimum number and job titles subject to hire, availability of apprenticeship and training positions, the 
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qualifications for each; and the name and location of the person(s) taking applications for each of the positions; 

and the anticipated date the work shall begin. 

 

 D. The Contractor agrees to include this Section 3 clause in every subcontract subject to 

compliance with regulations in 24 CFR Part 135, and agrees to take appropriate action, as provided in an 

applicable provision of the subcontract or in this Section 3 clause, upon a finding that the Subcontractor is in 

violation of the regulations in 24 CFR Part 135. The Contractor will not subcontract with any Subcontractor 

where the Contractor has notice or knowledge that the Subcontractor has been found in violation of the 

regulations in 24 CFR Part 135. 

 

 E. The Contractor will certify that any vacant employment positions, including training 

positions, that are filled (1) after the Contractor is selected but before the Agreement is executed, and (2) with 

persons other than those to whom the regulations of 24 CFR Part 135 require employment opportunities to be 

directed, were not filled to circumvent the Contractor’s obligations under 24 CFR Part 135. 

 

 F. Noncompliance with HUD’s regulations in 24 CFR Part 135 may result in sanctions, 

termination of this Agreement for default, and debarment or suspension from future HUD assisted contracts. 

 

 G. With respect to work performed in connection with Section 3 covered Indian Housing 

Assistance, Section 7(b) of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450e) also 

applies to the work to be performed under this Agreement. Section 7(b) requires that to the greatest extent feasible 

(i) preference and opportunities for training and employment shall be given to Indians, and (ii) preference in the 

award of contracts and subcontracts shall be given to Indian organizations and Indian-owned Economic 

Enterprises.  Parties to this Agreement that are subject to the provisions of Section 3 and Section 7(b) agree to 

comply with Section 3 to the maximum extent feasible, but not in derogation of compliance with Section 7(b). 

 

(f)  Lead-Based Paint Poison Prevention provisions found in 24 CFR § 570.608, the Lead-Based Paint 

Poisoning Prevention Act (42 U.S.C. §§ 4821-4846), the Residential Lead Based Paint Hazard Reduction Act of 

1992 (U.S.C. §§ 4851-4856, and 24 CFR Part 35, subparts A, B, J, K, and R. This Article 2(f) is to be included in 

all subcontracts, for work in connection with this Agreement, which relate to residential structures. 

 

(g)  Pursuant to the provisions in 24 CFR § 570.605, Section 202(a) of the Flood Disaster Protection Act 

of 1973 (42 U.S.C. § 4106), and the regulations in 44 CFR Parts 59-79 apply to this Agreement.  

 

(h)  Consistent with 24 CFR § 570.614, the Contractor warrants that all services, programs, and/or 

Construction (including design and alteration) under this Agreement shall be performed in accordance with all 

federal, state and local laws and regulations regarding accessibility standards for persons with disabilities 

including, but not limited to, the following: Section 504 of the Rehabilitation Act, the Architectural Barriers Act 

of 1968 (42 U.S.C. § 4151-4157), the Uniform Federal Accessibility Standards (Appendix A to 24 CFR Part 40 

and Appendix A to 41 CFR Part 101-19, subpart 101-19.6), and the Americans with Disabilities Act (42 U.S.C. § 

12131; 47 U.S.C. §§ 155, 201, 218, and 225). 

 

 (i)  The Historic Preservation Act of 1966 (P.L. 89-665; 16 U.S.C. §§ 470 et seq.), the Archeological and 

Historic Preservation Act of 1974 (P.L. 93-291; 16 U.S.C. §§ 469-469c), Executive Order 11593 and regulations 

at 36 CFR Part 800. In general, this requires concurrence from the State Historic Preservation Officer for all 

rehabilitation and demolition of historic properties that are fifty years old or older or that are included on a 

Federal, state, or local historic property list.  

 

(j)  The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970 (42 U.S.C. §§ 

4601-4655) and regulations at 49 CFR Part 24. 

 

 

 (k) Uniform Administrative Requirements. 
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(i) Subrecipients that are governmental entities, including those that are public agencies or   

authorities, shall comply with the following: 

 

  a.   Federal Office of Management and Budget (OMB) circular A-87, Cost Principles for 

        State, Local and Indian Tribal Governments; 

 

  b.   Federal Office of Management and Budget (OMB) circular A-133, Audits of States,       

     Local Governments, and Non-Profit Organizations (rev. 6/27/03);       

 

 c.   The sections of 24 CFR Part 85, Uniform Administrative Requirements for Grants  

     and Cooperative Agreements to State and Local Governments, that are set forth in   

      24 CFR § 570.502(a). 

 

  (ii) Subrecipients, except those which are governmental entities, public agencies or  

   authorities, shall comply with the following: 

 

   a.    Federal Office of Management and Budget (OMB) circular A-122, Cost Principles  

          Non-Profit Organizations; 

 

   b.    In the event that the Contractor is an educational institution, Federal Office of  

         Management and Budget (OMB) circular A-21, Cost Principles for 

          Educational Institutions; 

 

   c.     The sections of 24 CFR Part 84, Uniform Administrative Requirements for Grants  

   and Agreements with Institutions of Higher Education, Hospitals and other Non- 

   Profit Organizations, that are set forth in 24 CFR § 570.502(b).  The provisions of 24  

   CFR Part 84 implement OMB circular A-110; 

 

 d.     Federal Office of Management and Budget (OMB) Circular A-133, Audits of       

       States, Local Governments, and Non-Profit Organizations (rev. 6/27/03). 

 

   e.     Execution of a subrecipient agreement. 

 

 (iii) Contractors shall comply with the provisions of 24 CFR Part 85 and 48 CFR Part 31, as 

 applicable. 

 

(l)  The Contractor agrees that if any income is generated from the Community Development Block Grant 

Program funded activities, Contractor shall return such income to the City’s Community Development Block 

Grant Program unless expressly authorized by the City.  Such funds are subject to all applicable requirements 

governing the use of Community Development Block Grant funds, including 24 CFR § 570.503(b)(3), which 

provides that, at the end of the program year, the City may require remittance of all or part of any program income 

balances (including investments thereof) held by the Subrecipient (except those needed for immediate cash needs, 

cash balances of a revolving loan fund, cash balances from a lump sum drawdown, or cash or investments held for 

section 108 security needs).  

 

(m)  If the Contractor is, or may be deemed to be, a religious or denominational institution or organization 

operated for religious purposes which is supervised or controlled by or in connection with a religious or 

denominational institution or organization, the Contractor agrees that in connection with services to be provided 

under this Agreement: 

 

 (i) it shall not discriminate against any employee or applicant for employment on the basis 

of  religion and shall not limit employment or give preference in employment to persons on 

 the basis of religion. 
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(ii) it shall not discriminate against any person applying for such public services on the basis 

of religion or religious belief and shall not limit such services or give preference to 

persons on the basis of religion or religious belief. 

 

 (iii) it shall provide no religious instruction or counseling, conduct no religious worship or 

 services, engage in no religious proselytizing, and exert no other religious influence in 

the  provision of such public services. 

 

(iv) it shall not use  CDBG funds for the acquisition, construction, or rehabilitation of 

structures to the extent that those structures are used for inherently religious activities. 

CDBG funds may be used for the acquisition, construction, or rehabilitation of structures 

only to the extent that those structures are used for conducting eligible activities under 24 

CFR Part 570. Where a structure is used for both eligible and inherently religious 

activities, CDBG funds may not exceed the cost of those portions of the acquisition, 

construction, or rehabilitation that are attributable to eligible activities in accordance with 

the cost accounting requirements applicable to CDBG funds in 24 CFR Part 570. 

Sanctuaries, chapels, or other rooms that a CDBG-funded religious congregation uses as 

its principal place of worship, however, are ineligible for CDBG-funded improvements. 

Disposition of real property is subject to 24 CFR § 570.200(j)(5). 

 

  

(n)  Executive Order 11246, as amended, and the implementing regulations contained in 41 CFR Chapter 60, as 

amended, prohibit discrimination in employment due to race, color, religion, sex or national origin during the 

performance of all Federal or federally assisted contracts. 

 

 (i) During the performance of this Agreement the Contractor agrees as follows: 

 

a.   The Contractor will not discriminate against any employee or applicant for employ-

ment because of race, color, religion, sex, or national origin.  The Contractor will take 

affirmative action to ensure that applicants are employed, and that employees are treated 

during employment, without regard to their race, color, religion, sex, or national origin.  

Such action shall include, but not be limited to, the following: employment, upgrading, 

demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates 

of pay or other forms of compensation; and selection for training, including 

apprenticeship.  The Contractor agrees to post in conspicuous places, available to 

employees and applicants for employment, notices to be provided by the contracting 

officer setting forth the provisions of this nondiscrimination clause. 

 

b.   The Contractor will, in all solicitations or advertisements for employees placed by or 

on behalf of the Contractor, state that all qualified applicants will receive consideration 

for employment without regard to race, color, sex, religion or national origin. 

   

c.   The Contractor will send to each labor union or representative of workers with which 

he/she  has a collective bargaining agreement or other Agreement or understanding, a 

notice to be provided by the Agency contracting officer, advising the labor union or 

worker’s representatives of the Contractor’s commitments under Section 202 of 

Executive Order 11246 of September 24, 1965, as amended, and shall post copies of the 

notice in conspicuous places available to employees and applicants for employment. 

 

d.  The Contractor will comply with all provisions of Executive Order 11246 of 

September 24, 1965, as amended, and of the rules, regulations and relevant orders of the 

Secretary of Labor. 
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e.  The Contractor will furnish all information and reports required by Executive Order 

11246 of September 24, 1965, as amended, and by the rules, regulations and orders of the 

Secretary of Labor, or pursuant thereto, and will permit access to his books, records and 

accounts by the  Department and the Secretary of Labor for purposes of investigations to 

ascertain compliance with such rules, regulations, and orders. 

 

f.  In the event of the Contractor’s noncompliance with the nondiscrimination clauses of 

this Agreement or with any of such rules, regulations, or orders, this Agreement  may be 

cancelled, terminated or suspended in whole or in part and the Contractor may be 

declared ineligible for further Government contracts or federally assisted Construction 

contracts in accordance with procedures authorized in Executive Order 11246 of 

September 24, 1965, as amended, and such other sanctions may be imposed and remedies 

invoked as provided in Executive Order 11246 of September 24, 1965, as amended, or by 

rule, regulation or order of the Secretary of Labor, or as otherwise provided by law. 

 

g. The Contractor will include the provisions of this Article 2(n) in every subcontract or 

purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor 

issued pursuant to Section 204 of Executive Order 11246 of September 24, 1965, as 

amended, so that provisions will be binding upon each Subcontractor or vendor.  The 

Contractor will take such action with respect to any subcontract or purchase order as may 

be directed by the Secretary of Labor as a means of enforcing such provisions, including 

sanctions for non-compliance: Provided, however, that in the event a Contractor becomes 

involved in, or is threatened with, litigation with a Subcontractor or vendor as a result of 

such direction, the Contractor may request the United States to enter into such litigation 

to protect the interest of the United States. 

 

(o)  The Contractor agrees that if it enters a Construction subcontract as part of its Agreement with the City, and 

this Construction subcontract is for an amount more that $10,000, the notice found at FEDERAL EXHIBIT 1 of 

this Agreement must be included in that Construction subcontract. 

 

 

 

 

ARTICLE 3  ADDITIONAL FEDERAL CONDITIONS FOR CONSTRUCTION 

 

In the event that this Agreement involves Construction work, design for Construction or Construction services, all 

such work or services performed or administered by the Contractor shall be subject to the following requirements 

in addition to those set forth in Article 2. 

 

(a) Federal Labor Standards:  The Contractor will comply with the following: 

 

(i) The Davis-Bacon Act (40 U.S.C. §§ 3141 et seq.):  In Construction contracts 

involving an excess of $2000, unless exclusively in connection with the 

rehabilitation of residential property containing fewer than 8 units, all laborers and 

mechanics must be paid at a rate not less than those determined by the Secretary of Labor 

to be prevailing for the City, which rates are to be provided by the Agency.  These wage 

rates are a federally mandated minimum only, and will be superseded by any State or 

City requirement mandating higher wage rates.  The Contractor also agrees to comply 

with Department of Labor Regulations pursuant to the Davis-Bacon Act found in 29 CFR 

Parts 1, 3, 5 and 7 which enforce statutory labor standards provisions. 

 

(ii) Sections 103 and 107 of the Contract Work Hours and Safe Standards Act (40 U.S.C. §§ 

3701 et seq.), which provides that no laborer or mechanic shall be required or permitted 



CITY OF NEW YORK      Design/Construction & Construction Management (Queens) 

DEPARTMENT OF DESIGN AND CONSTRUCTION          Housing Recovery April 2015 
120 

 

to work more than eight hours in a calendar day or in excess of forty hours in any 

workweek, unless such laborer or mechanic is paid at an overtime rate of 1½ times 

his/her basic rate of pay for all hours worked in excess of these limits, under any 

Construction Agreement costing in excess of $2000. In the event of a violation of this 

provision, the Contractor shall not only be liable to any affected employee for his/her 

unpaid wages, but shall be additionally liable to the United States for liquidated damages. 

 

(iii) The Copeland “Anti-Kickback” Act (18 U.S.C. § 874), as supplemented by the 

regulations contained in 29 CFR Part 3, requiring that all laborers and mechanics shall be 

paid unconditionally and not less often than once a week, and prohibiting all but 

“permissible” salary deductions. 

 

(iv) The more complete detailed statement of Federal Labor Standards annexed hereto as 

FEDERAL EXHIBIT 2. 

 

(v) The provisions of Article 3(a) of this Agreement shall be included in all subcontracts for 

work in connection with this Agreement. 

 

(b) Executive Order 11246, as amended by Executive Order 11375, and as supplemented in 

Department of Labor regulations (41 CFR chapter 60) for Construction contracts or subcontracts 

in excess of $10,000.  

 

Standard Federal Equal Employment Opportunity Construction Contract Specifications for 

Contracts and Subcontracts in Excess of $10,000. 

 

1. As used in these specifications: 

a. “Covered area” means the geographical area described in the solicitation from which this 

Agreement resulted; 

b. “Director” means Director, Office of Federal Contract Compliance Programs, United 

States Department of Labor, or any person to whom the Director delegates authority; 

c. “Employer identification number” means the Federal Social Security number used on the 

Employer’s Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

d. “Minority” includes: 

(i) Black (all persons having origins in any of the Black African racial groups not of 

Hispanic origin); 

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 

American or other Spanish Culture or origin, regardless of race); 

(iii) Asian and Pacific Islander (all persons having origins in any of the original 

peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific 

Islands); and 

(iv) American Indian or Alaskan Native (all persons having origins in any of the 

original peoples of North America and maintaining identifiable tribal affiliations 

through membership and participation or community identification). 

  

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work 

involving any Construction trade, it shall physically include in each subcontract in excess of 

$10,000 the provisions of these specifications and the Notice which contains the applicable goals 

for minority and female participation and which is set forth in the solicitations from which this 

Agreement resulted. 

  

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by 

the U.S. Department of Labor in the covered area either individually or through an association, its 

affirmative action obligations on all work in the Plan area (including goals and timetables) shall 

be in accordance with that Plan for those trades which have unions participating in the Plan.  
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Contractors must be able to demonstrate their participation in and compliance with the provisions 

of any such Hometown Plan.  Each Contractor or Subcontractor participating in an approved Plan 

is individually required to comply with its obligations under the EEO clause, and to make a good 

faith effort to achieve each goal under the Plan in each trade in which it has employees.  The 

overall good faith performance by other Contractors or Subcontractors toward a goal in an 

approved Plan does not excuse any covered Contractor’s or Subcontractor’s failure to take good 

faith efforts to achieve the Plan goals and timetables. 

 

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7 

a through p of these specifications.  The goals set forth in the solicitation from which this 

Agreement resulted are expressed as percentages of the total hours of employment and training of 

minority and female utilization the Contractor should reasonably be able to achieve in each 

Construction trade in which it has employees in the covered area.  Covered Construction 

Contractors performing Construction work in geographical areas where they do not have a 

Federal or federally assisted Construction contract shall apply the minority and female goals 

established for the geographical areas where the work is being performed.  Goals are published 

periodically in the Federal Register in notice form, and such notices may be obtained from any 

Office of Federal Contract Compliance Programs office or from Federal procurement contracting 

officers.  The Contractor is expected to make substantially uniform progress in meeting its goals 

in each craft during the period specified. 

 

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with 

whom the Contractor has a collective bargaining agreement, to refer either minorities or women 

shall excuse the Contractor’s obligations under these specifications, Executive Order 11246, or 

the regulations promulgated pursuant thereto. 

 

6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting 

the goals, such apprentices and trainees must be employed by the Contractor during the training 

period, and the Contractor must have made a commitment to employ the apprentices and trainees 

at the completion of their training, subject to the availability of employment opportunities.  

Trainees must be trained pursuant to training programs approved by the U.S. Department of 

Labor. 

 

7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity.  

The evaluation of the Contractor’s compliance with these specifications shall be based upon its 

effort to achieve maximum results from its actions.  The Contractor shall document these efforts 

fully, and shall implement affirmative action steps at least as extensive as the following: 

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at 

all sites, and in all facilities at which the Contractor’s employees are assigned to work.  The 

Contractor, where possible, will assign two or more women to each Construction project.  

The Contractor shall specifically ensure that all foremen, superintendents, and other on-site 

supervisory personnel are aware of and carry out the Contractor’s obligation to maintain such 

a working environment, with specific attention to minority or female individuals working at 

such sites or in such facilities. 

b. Establish and maintain a current list of minority and female recruitment sources, provide 

written notification to minority and female recruitment sources and to community 

organizations when the Contractor or its unions have employment opportunities available, 

and maintain a record of the organization’s responses. 

c. Maintain a current file of the names, addresses and telephone numbers of each minority and 

female off-the-street applicant and minority or female referral from a union, a recruitment 

source or community organization and of what action was taken with respect to each such 

individual.  If such individual was sent to the union hiring hall for referral and was not 

referred back to the Contractor by the union or, if referred, not employed by the Contractor, 
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this shall be documented in the file with the reason therefor, along with whatever additional 

actions the Contractor may have taken. 

d. Provide immediate written notification to the Director when the union or unions with which 

the Contractor has a collective bargaining agreement has not referred to the Contractor a 

minority person or woman sent by the Contractor, or when the Contractor has other 

information that the union referral process has impeded the Contractor’s efforts to meet its 

obligations. 

e. Develop on-the-job training opportunities and/or participate in training programs for the area 

which expressly include minorities and women, including upgrading programs and 

apprenticeship and trainee programs relevant to the Contractor’s employment needs, 

especially those programs funded or approved by the Department of Labor.  The Contractor 

shall provide notice of these programs to the sources compiled under 7b above. 

f. Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and 

training programs and requesting their cooperation in assisting the Contractor in meeting its 

EEO obligations; by including it in any policy manual and collective bargaining agreement; 

by publicizing it in the company newspaper, annual report, etc.; by specific review of the 

policy with all management personnel and with all minority and female employees at least 

once a year; and by posting the company EEO policy on bulletin boards accessible to all 

employees at each location where Construction work is performed. 

g. Review, at least annually, the company’s EEO policy and affirmative action obligations 

under these specifications with all employees having any responsibility for hiring, 

assignment, layoff, termination or other employment decisions including specific review of 

these items with on-site supervisory personnel such as Superintendents, General Foremen, 

etc., prior to the initiation of Construction work at any job site.  A written record shall be 

made and maintained identifying the time and place of these meetings, persons attending, 

subject matter discussed, and disposition of the subject matter. 

h. Disseminate the Contractor’s EEO policy externally by including it in any advertising in the 

news media, specifically including minority and female news media, and providing written 

notification to and discussing the Contractor’s EEO policy with other Contractors and 

Subcontractors with whom the Contractor does or anticipates doing business. 

i. Direct its recruitment efforts, both oral and written, to minority, female and community 

organizations, to schools with minority and female students and to minority and female 

recruitment and training organizations serving the Contractor’s recruitment area and 

employment needs. Not later than one month prior to the date for the acceptance of 

applications for apprenticeship or other training by any recruitment source, the Contractor 

shall send written notification to organizations such as the above, describing the openings, 

screening procedures, and tests to be used in the selection process. 

j. Encourage present minority and female employees to recruit other minority persons and 

women and, where reasonable, provide after school, summer and vacation employment to 

minority and female youth both on the site and in other areas of a Contractor’s work force. 

k. Validate all tests and other selection requirements where there is an obligation to do so under 

41 CFR Part 60-3. 

l. Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel for promotional opportunities and encourage these employees to  seek or to prepare 

for, through appropriate training, etc., such opportunities. 

m. Ensure that seniority practices, job classifications, work assignments and other personnel 

practices, do not have a discriminatory effect by continually monitoring all personnel and 

employment related activities to ensure that the EEO policy and the Contractor’s obligations 

under these specifications are being carried out. 

n. Ensure that all facilities and company activities are non-segregated except that separate or 

single-user toilet and necessary changing facilities shall be provided to assure privacy 

between the sexes. 
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o. Document and maintain a record of all solicitations of offers for subcontracts from minority 

and female Construction contractors and suppliers, including circulation of solicitations to 

minority and female Contractor associations and other business associations. 

p. Conduct a review, at least annually, of all supervisor’s adherence to and performance under 

the Contractor’s EEO policies and affirmative action obligations. 

 

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one 

or more of their affirmative action obligations (7a through p).  The efforts of a Contractor 

association, joint Contractor-union, Contractor-community, or other similar group of which the 

Contractor is a member and participant, may be asserted as fulfilling any one or more of its 

obligations under 7a through p of these specifications provided that the Contractor actively 

participates in the group, makes every effort to assure that the group has a positive impact on the 

employment of minorities and women in the industry, ensures that the concrete benefits of the 

Program are reflected in the Contractor’s minority and female work force participation, makes a 

good faith effort to meet its individual goals and timetables, and can provide access to 

documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor.  

The obligation to comply, however, is the Contractor’s and failure of such a group to fulfill an 

obligation shall not be a defense for the Contractor’s noncompliance. 

 

9. A single goal for minorities and a separate single goal for women have been established. The 

Contractor, however, is required to provide equal employment opportunity and to take affirmative 

action for all minority groups, both male and female, and all women, both minority and non-

minority.  Consequently, the Contractor may be in violation of the Executive Order if a particular 

group is employed in a substantially disparate manner (for example, even though the Contractor 

has achieved its goals for women generally, the Contractor may be in violation of the Executive 

Order if a specific minority group of women is underutilized). 

 

10.           The Contractor shall not use the goals and timetables or affirmative action standards to 

discriminate against any person because of race, color, religion, sex, or national origin. 

 

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from 

Government contracts pursuant to Executive Order 11246 or suspended or is otherwise excluded 

from or ineligible for participation in federal assistance programs. 

 

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications 

and of the Equal Opportunity Clause, including suspension, termination and cancellation of 

existing subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as 

amended, and its implementing regulations, by the Office of Federal Contract Compliance 

Programs.  Any Contractor who fails to carry out such sanctions and penalties shall be in 

violation of these specifications and Executive Order 11246, as amended. 

 

13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific 

affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these 

specifications, so as to achieve maximum results from its efforts to ensure equal employment 

opportunity.  If the Contractor fails to comply with the requirements of the Executive Order, the 

implementing regulations, or these specifications, the Director shall proceed in accordance with 

41 CFR 60-4.8. 

 

14. The Contractor shall designate a responsible official to monitor all employment related activity to 

ensure that the company EEO policy is being carried out, to submit reports relating to the 

provisions hereof as may be required by the Government and to keep records.  Records shall at 

least include for each employee the name, address, telephone numbers, Construction trade, union 

affiliation if any, employee identification number when assigned, social security number, race, 

sex, status (e.g., mechanic, apprentice trainee, helper, or laborer), dates of changes in status, hours 
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worked per week in the indicated trade, rate of pay, and locations at which the work was 

performed.  Records shall be maintained in an easily understandable and retrievable form; 

however, to the degree that existing records satisfy this requirement, Contractors shall not be 

required to maintain separate records. 

 

15. Nothing herein provided shall be construed as a limitation upon the application of other laws 

which establish different standards of compliance or upon the application of requirements for 

hiring of local or other areas residents (e.g., those under the Public Works Employment Act of 

1977 and the Community Development Block Grant Program). 

 

ARTICLE 4 
NONDISCRIMINATION 

 

  (a) The Contractor shall not, in any Program or activity receiving funds under this Agreement, discriminate 

against any person on the grounds of race, color, national origin, religion, sex, age, or disability.  The Contractor 

agrees to comply with provisions of 24 CFR Part 6, 8, and 146. 

 

ARTICLE 5 
RECORDS AND AUDITS 

 

 (a) Records shall be maintained in accordance with requirements prescribed by HUD and/or the City with 

respect to all matters covered by this Agreement and retained for at least three years after the City makes final 

payments and all other pending matters concerning this Agreement are closed. 

 

 (b) At such times on such forms as HUD and/or the City may require, there shall be furnished to HUD and/or 

the City such statements, records, reports, data and information, as HUD and/or the City may request pertaining to 

matters covered by this Agreement.  At a minimum, such forms will include the following: 

 

(i) Annual Data Collection Report forms for the purpose of including specific Program description, 

accomplishment, expenditure and beneficiary information in the City’s Annual Performance 

Report. 

 

(ii) Annual Property Register forms for the purpose of tracking the use of CDBG purchased real 

property. 

 

(c)  At any time during normal business hours and as often as the City, the Agency, HUD, Inspector General, U.S. 

General Accounting Office, and/or the Comptroller General of the United States may deem necessary, the 

Contractor shall make available for examination to the City, HUD, Inspector General, U.S. General Accounting 

Office and/or representatives of the Comptroller General all of its books, accounts, records, reports, files, and 

other papers or property with respect to all matters covered by this Agreement and shall permit the City, HUD 

and/or representatives of the Comptroller General and the U.S. General Accounting Office to audit, examine, 

make excerpts of, and make transcriptions from such books, accounts, records, reports, files, and other papers or 

property and to make audits of all contracts, invoices, materials, payrolls, records or personnel, conditions of 

employment and other data relating to all matters covered by this Agreement. 

 

 ARTICLE 6 

UNEARNED PAYMENTS 

 

  Unearned payments under this Agreement may be suspended or terminated upon refusal to accept any additional 

conditions that may be imposed by HUD at any time, or if the Grant to the City under the Act is suspended or 

terminated.  Unearned payments received by the Contractor will be returned to the City.  All interest on funds 

advanced to the Contractor will be returned to the City. 

 

 ARTICLE 7 
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DISBURSEMENT RESTRICTIONS 

 

 No money under this Agreement shall be disbursed by the Agency to any Contractor except pursuant to a written 

contract which incorporates the applicable Supplementary General Conditions and unless the Contractor is in 

compliance with HUD requirements with regard to accounting and fiscal matters, to the extent they are applicable, 

and provided that the Agency has completed HUD requirements, including but not limited to environmental 

certifications pursuant to 24 CFR 58. 

 

 ARTICLE 8 

DOCUMENTATION OF COSTS 

 

  All costs shall be supported by properly executed payrolls, time records, invoices, contracts, or vouchers, or other 

official documentation evidencing in proper detail the nature and propriety of the charges.  All checks, payrolls, 

invoices, contracts, vouchers, orders or other accounting documents, pertaining in whole or in part to the Contract, 

shall be clearly identified and readily accessible. 

  

 ARTICLE 9 

BONDING 

  

  The Agency must receive a statement from the Contractor’s chief fiscal officer or their insurer assuring that all 

persons handling funds received or disbursed under this Agreement are covered by fidelity insurance in an amount 

and manner consistent with the coverage deemed necessary by the City of New York for its own employees.  If the 

bond is cancelled or coverage is substantially reduced, the Contractor shall promptly notify the Agency of this fact in 

every case not later than 48 hours.  In such event, the Agency shall not disburse any more funds to the Contractor until 

it has received assurance that adequate coverage has subsequently been obtained. 

 

 ARTICLE 10 

ACCOUNTING SYSTEM 

 

  The Contractor shall submit to the Agency a detailed description of its accounting, reporting and internal control 

systems, including but not limited to the procedures for cash receipts, cash disbursements, payrolls, personnel 

policies, fixed petty cash controls and other systems which are necessary under the circumstances.  The Agency shall 

evaluate and document all systems and only upon acceptance and approval of the accounting, reporting and internal 

control systems by the Agency, shall funds be disbursed to the Contractor, other provisions of the Agreement 

notwithstanding. 

 

 ARTICLE 11 

COPYRIGHTS 

 

 (a) Any reports, documents, data, photographs, deliverables, and/or other materials produced pursuant to this 

Agreement and any and all drafts and/or other preliminary materials in any format related to such items produced 

pursuant to this Agreement, shall upon their creation become the exclusive property of the City. 

 

  (b) Any reports, documents, data, photographs, deliverables, and/or other materials, including software, produced 

pursuant to this Agreement (“Copyrightable Materials”), shall be considered “work-made-for-hire” within the 

meaning and purview of Section 101 of the United States Copyright Act, 17 U.S.C. § 101, and the City shall be the 

copyright owner thereof and of all aspects, elements and components thereof in which copyright protection might 

subsist.  To the extent that the Copyrightable Materials do not qualify as “work-made-for-hire,” the Contractor hereby 

irrevocably transfers, assigns and conveys exclusive copyright ownership in and to the Copyrightable Materials to the 

City, free and clear of any liens, claims, or other encumbrances.  The Contractor shall retain no copyright or 

intellectual property interest in the Copyrightable Materials. The Copyrightable Materials shall be used by the 

Contractor for no purpose other than in the performance of this Agreement without the prior permission of the City. 

The Department may grant the contractor a license to use the Copyrightable Materials on such terms as determined by 

the Department and set forth in the license. 
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  (c) The Contractor acknowledges that the City may, in its sole discretion, register copyright in the Copyrightable 

Materials with the U.S. Copyright Office or any other government agency authorized to grant copyright registrations.  

The Contractor shall cooperate in this effort, and agrees to provide any further documentation necessary to 

accomplish this.  

 

 (d) The Contractor represents and warrants that the Copyrightable Materials: (i) are wholly original material not 

published elsewhere (except for materials that is in the public domain); (ii) do not violate any copyright law; (iii) do 

not constitute defamation or invasion of the right of privacy or publicity; and (iv) are not infringement, of any kind, of 

the rights of any third party. To the extent that the Copyrightable Materials incorporate any non-original material, the 

Contractor has obtained all necessary permissions and clearances in writing, for the use of such non-original material 

under this Agreement, copies of which shall be provided to the city upon execution of this Agreement.  

   

 (e) HUD reserves a royalty-free, nonexclusive, perpetual and irrevocable license to reproduce, publish, display, 

perform, distribute, or otherwise use, and to authorize others to use, for Federal or State government purposes, the 

copyright in any Copyrightable Materials developed under or the rights to which are purchased under this Agreement.  

 

 (f) If the Contractor publishes a work dealing with any aspect of performance under this Agreement, or with the 

results of such performance, the City shall have a royalty-free, non-exclusive irrevocable license to reproduce, publish 

or otherwise use such work for City governmental purposes.  

 

 ARTICLE 12 

PATENTS 

 

  The Contractor shall promptly and fully report to the City any discovery or invention arising out of or developed 

in the course of performance of this Agreement. In addition, any discovery or invention arising out of or developed in 

the course of work aided by this Agreement shall be promptly and fully reported to HUD for determination by HUD 

as to whether patent protection on such invention or discovery, including rights under any patent issued thereon, shall 

be disposed of and administered, in order to protect the public interest. 

 

 ARTICLE 13 

SUBCONTRACTORS 

 

 (a)  The provisions of this Agreement shall apply to Subcontractors and their officers, agents and employees in 

all respects as if they were employees of the Contractor.  The Contractor shall not be discharged from its obligations 

and liabilities, but shall be liable for all acts and negligence of Subcontractors, and their officers, agents and 

employees, as if they were employees of the Contractor. 

 

 (b)  Employees of the Subcontractor shall be subject to the same provisions as employees of the Contractor. 

 

  (c)   The services furnished by Subcontractors shall be subject to the provisions hereof as if furnished directly 

by the Contractor, and the Contractor shall remain responsible therefor. 

 

 

 ARTICLE 14 
SUSPENSION AND TERMINATION 

 

 (a)  Where the Contractor fails to perform the work satisfactorily as enumerated in the part of this Agreement 

known as the scope of work, the City may withhold payment, in addition to any other remedy provided for by this 

Agreement.  Where there is failure to comply with the Agreement terms, the City reserves the right to terminate the 

Agreement.  The City further reserves the right to terminate the Agreement for convenience. 

 

  (b)  The Contractor certifies that neither it nor its principals is currently in a state of debarment, suspension or 

other ineligible status as a result of prior performance, failure, fraud, or violation of City laws.  The Contractor further 
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certifies that neither it nor its principals is debarred, suspended, otherwise excluded from or ineligible for participation 

in Federal assistance programs.  The City reserves the right to terminate this Agreement if knowledge of debarment, 

suspension or other ineligibility has been withheld by the Contractor.  

 

  (c) If this Agreement is between the City and a subrecipient, the City may suspend or terminate  the Agreement 

if Subrecipient materially fails to comply with any terms of this Agreement, pursuant to 24 CFR § 85.43, and for 

convenience, pursuant to 24 CFR § 85.44. 

 

 ARTICLE 15 

REVERSION OF ASSETS 

 

(a) At the Contract’s expiration, the Contractor shall transfer to the City all Community Development funds on 

hand at the time of expiration and any accounts receivable attributable to the use of Community Development funds. 

 

 (b) Any real property under the City’s or the Contractor’s control that was acquired in whole or in part with 

Community Development funds in excess of $25,000 will be used to meet the national objectives in Section 570.208 

or disposed in a manner which results in the Program being reimbursed in the amount of the current fair market value 

of the property less any portion thereof attributable to expenditures of non-Community Development funds for 

acquisition of, or improvements to, the property. 

 

(c) Any real property under the City’s control that was improved in whole or in part with Community 

Development funds in excess of $25,000 will be used to meet the national objectives in Section 570.208 for a period 

equal to the life of those improvements. The term shall be determined by the Office of Management and Budget’s 

Office of Community Development. If the City decides to dispose of or change the use of that property so that it no 

longer continues to meet a national objective, the Program shall be reimbursed in the amount of the current 

replacement cost of those improvements, divided by the number of years of the life of the improvements, multiplied 

by the number of years that remain in the life of the improvements. 

 

(d) Any real property under the Contractor’s control that was improved in whole or in part with Community 

Development funds in excess of $25,000 will be used to meet the national objectives in Section 570.208 for a period 

of five years after the date of completion of those improvements or disposed in a manner which results in the Program 

being reimbursed in the amount of the current replacement cost of those improvements. 

 

(e) Title to all equipment in excess of $150 purchased or leased pursuant to this Agreement with Community 

Development funds or furnished by the City shall vest in the City and the same shall be conspicuously labeled as 

such. 

 

 ARTICLE 16 

 

SMALL FIRMS, M/WBE FIRMS, AND LABOR SURPLUS AREA FIRMS 

 

  The Contractor shall take the following affirmative steps in the letting of subcontracts, if subcontracts are to be 

let, in order to ensure that minority firms, women’s business enterprises, and labor surplus area firms are used when 

possible: 

 

  (a)   Placing qualified small minority businesses and women’s business enterprises on solicitation lists; 

 

  (b)   Assuring that small and minority businesses, and women’s business enterprises are solicited whenever they 

are potential sources; 

 

  (c)   Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit maximum 

participation by small and minority businesses, and women’s business enterprises; 
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  (d)   Establishing delivery schedules, where the requirement permits, which encourage participation by small and 

minority businesses, and women’s business enterprises; and 

 

  (e)   Using the services and assistance of the Small Business Administration, and the Minority Business 

Development Agency of the Department of Commerce. 

 

 ARTICLE 17 
ENVIRONMENTAL PROTECTION 

 

  For agreements, subcontracts, and subgrants of amounts in excess of $100,000, the Contractor shall comply with 

all applicable standards, orders, or requirements issued under the Clean Air Act (42 U.S.C. § 7401, Federal Water 

Pollution control Act (33 U.S.C. §§ 1251, et seq.) Section 508 of the Clean Water Act (33 U.S.C. § 1368), Executive 

Order 11738, and Environmental Protection Agency regulations (provisions of 40 CFR Part 50 and 2 CFR Part 1532  

related to the Clean Air Act and Clean Water Act). 

  

 ARTICLE 18 

ENERGY EFFICIENCY 

 

 The Contractor shall comply with mandatory standards and policies relating to energy efficiency that are 

contained in the New York State energy conservation plan issued in compliance with the Energy Policy Conservation 

Act (Pub. L. 94-163). 

 

ARTICLE 19          

HATCH ACT; LOBBYING; CONFLICT OF INTEREST 

 

 (a) Hatch Act: The Subrecipient agrees that no funds provided, nor personnel employed under this Agreement, 

shall be in any way or to any extent engaged in the conduct of political activities in violation of Chapter 15 of Title V 

of the U.S.C. 

 

 (b) Lobbying: The Subrecipient agrees that no funds provided will be used by it or its subcontractors in 

violation of 24 CFR § 87.100. 

 

 (c) Conflict of Interest: The Subrecipient agrees to abide by the provisions of 24 CFR §§ 84.42, 85.36, and 

570.611. 

 

 ARTICLE 20 
CONFLICTS; EXHIBITS; SUBCONTRACT PROVISIONS 

 

  If any provision in this Appendix B directly conflicts with any other provision in the Contract, the provision in 

Appendix B shall be controlling. 

 

  Federal Exhibits 1 and 2, are attached to, and made a part of this Appendix B. 

 

  Any subcontracts entered into pursuant to this Agreement shall incorporate the following City of New York 

provisions by reference, which shall be binding on every Subcontractor: 

 •    Investigations; 

 • Executive Order 50; and 

 • Conflicts of Interest 
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FED. EXHIBIT 1 

 

NOTICE TO BIDDERS 

 

 

 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT 

OPPORTUNITY (EXECUTIVE ORDER 11246, as amended) FOR ALL CD FUNDED CONSTRUCTION 

CONTRACTS AND SUB-CONTRACTS IN EXCESS OF $10,000. 

 

  1.  The Offeror’s or Bidder’s attention is called to the “Equal Opportunity Clause” and the “Standard Federal 

Equal Employment Opportunity Construction Contract Specifications” set forth herein. 

 

  2.  The goals and timetables for minority and female participation, expressed in percentage terms for the 

Contractor’s  aggregate workforce in each trade on all Construction work in the covered area, are as follows: 

 

Goals and Timetables for Minorities 

                   Goal 

                                Trade             (percent) 

    Electricians . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .      9.0 to 10.2 

    Carpenters . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 27.6 to 32.0 

    Steamfitters . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 12.2 to 13.5 

    Metal Lathers . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 24.6 to 25.6 

    Painters . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 28.6 to 26.0 

    Operating Engineers . . . . . . . . . . . . . . . . . . . . . . . . . . . . 25.6 to 26.0 

    Plumbers . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 12.0 to 14.5 

    Iron Workers (structural) . . . . . . . . . . . . . . . . . . . . . . . .    25.9 to 32.0 

    Elevator Constructors . . . . . . . . . . . . . . . . . . . . . . . . . . .     5.5 to   6.5 

    Bricklayers . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .  13.4 to 15.5 

    Asbestos Workers . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 22.8 to 28.0 

    Roofers . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   6.3 to   7.5 

    Iron Workers (ornamental) . . . . . . . . . . . . . . . . . . . . . . . 22.4 to 23.0 

    Cement Masons . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 23.0 to 27.0 

    Glazers . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 16.0 to 20.0 

    Plasterers . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  15.8 to 18.0 

    Teamsters . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 22.0 to 22.5 

    Boilermakers . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 13.0 to 15.5 

    All Other . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 16.4 to 17.5 

 

Goals and Timetables for Women 
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  From April 1, 1980 until the present . . . . . . . . . . . . . . . . . . . . . .  . . . .     6.9 

 

  These goals are applicable to all the Contractor’s Construction work (whether or not it is Federal or federally 

assisted) performed in the covered area.  If the Contractor performs Construction work in a geographical area located 

outside of the covered area, it shall apply the goals established for such geographical area where the work is actually 

performed. With regard to this second area, the Contractor also is subject to the goals for both its federally involved 

and nonfederally involved Construction. 

 

  The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based 

on its implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the 

specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals.  The hours of minority and female 

employment and training must be substantially uniform throughout the length of the contract, and in each trade, and 

the Contractor shall made a good faith effort to employ minorities and women evenly on each of its projects.  The 

transfer of minority or female employees or trainees from Contractor to Contractor or from project to project for the 

sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the Executive Order and the 

regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the total work hours performed. 

 

  3.  The Contractor shall provide written notification to the Director of the Office of Federal Contract 

Compliance Programs within 10 working days of award of any Construction subcontract in excess of $10,000 at any 

tier for Construction work under the contract resulting from this solicitation.  The notification shall list the name, 

address and telephone number of the Subcontractor; employer identification number of the Subcontractor; estimated 

dollar amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical 

area in which the contract is to be performed. 

 

 4.  As used in this Agreement, the “covered area” is the City of New York.  
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EXHIBIT H 

Sandy Recovery Hiring Plan 
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SANDY RECOVERY HIRING PLAN 

 

The Contractor is required to develop and implement a Sandy Recovery Hiring Plan for  low-income 

and very low-income persons, Sandy-impacted residents, minorities, and women in accordance with the 

provisions set forth below.   

 

Requirements 

 

The following requirements are part of this Contract and will be passed on to all applicable 

Subcontractors and Subconsultants, and all Contractors chosen off the Pre-Qualified lists:   

 

 For all construction contracts above $300,000, the contractors and subcontractors must 

demonstrate apprenticeship agreements appropriate for the type and scope of work to be 

performed that have been registered with, and approved by, the NYS Commissioner of Labor, 

and that have a demonstrated success in graduating apprentices.   

 

 For all construction contracts above $300,000, the contractors and subcontractors awarded this 

work shall be subject to the Building and Construction Trades Council of Greater New York and 

Vicinity (BCTC) Outer Borough Residential PLA, which provides efficiencies and labor costs 

savings sufficient to justify its use pursuant to federal and state law. 

 

 Section 3 of the HUD Act of 1968, which requires, to the greatest extent feasible, economic 

opportunities for 30 percent of new hires be given to low- and very low-income persons, 

particularly persons who are recipients of HUD assistance for housing; see Appendix B, attached 

hereto as Exhibit G. 

 

 Executive Order 11246, which prohibits discrimination in employment due to race, color, 

religion, sex or national origin, and requires the implementation of goals for minority and female 

participation for work involving any Construction trade; see Appendix B and Fed. Exhibit 1, 

attached hereto as Exhibit G. 

 

 Contractor and subcontractors are encouraged to employ 20 percent Sandy-impacted residents on 

the construction projects. 
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 Contractor and all subcontractors agree to register all job opportunities arising from the work 

under this Contract with Sandy Recovery Workforce1, managed by NYC Department of Small 

Business Services, and comply with the provisions set forth below.  

 

This section does not limit Contractor's or its Subcontractors' ability to assess the qualifications of 

prospective workers, and to make final hiring and retention decisions. No provision of this section shall 

be interpreted so as to require a Contractor or Subcontractor to employ a worker not qualified for the 

position in question, or to employ any particular worker. 

 

Strategies and Methods 

 

The Sandy Recovery Hiring Plan shall demonstrate the proposer’s capability and plan for ensuring 

compliance with the hiring requirements.   

 

In an effort to provide pathways for hiring of persons impacted by Sandy, Contractors are encouraged to 

work with local community-based organizations, pre-apprenticeship and apprenticeship programs, and 

voluntary groups engaged in rebuilding efforts.  

 

The Contractor will work with Workforce1 and the City on specific outreach events including Sandy 

Recovery Opportunity and Resource Fairs and Hire on the Spot events, connecting Sandy-impacted 

residents with Sandy Recovery opportunities. 

 

The Sandy Recovery Hiring Plan should show plans to work with organizations to create a pathway and 

opportunities on these projects and a plan to show compliance with the hiring requirements.   

 

Management and Compliance 

 

The Contractor will develop a Sandy Recovery Hiring Plan for approval by HRO and DDC.  Proposers 

should include in the proposal a Sandy Recovery Hiring Plan that, if adopted, would serve as the basis 

for determining Contractor's and its Subcontractors' compliance with the hiring requirements specified 

herein. 
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The Contractor must provide at least one full-time staff dedicated to tracking hiring daily at the job sites 

and ensuring implementation of the requirements of the Plan.  The Contractor must comply with 

monthly reporting requirements set forth by HRO, which include, but are not limited to, data that HRO 

is required to report under Local Law 140 of the City of New York and Section 3 of the Housing and 

Urban Development Act of 1968, as well as data collection related to Executive Order 11246.   

 

Specific Requirements 

 

A. APPRENTICESHIP PROGRAM REQUIREMENT 

 

Please be advised that, pursuant to the authority granted to the City under Labor Law §816-b, HRO/ 

DDC hereby requires that for all construction contracts awarded above $300,000 as a result of this 

Contract, the contractors and subcontractors must have, prior to entering into such contract or 

subcontract, apprenticeship agreements appropriate for the type and scope of work to be performed that 

have been registered with, and approved by, the New York State Commissioner of Labor, and have a 

demonstrated success in graduating apprentices.   

 

The failure to prove, upon request, that these requirements have been met shall result in the contract not 

being awarded to the contractor or the subcontractor not being approved.  Please be further advised that, 

pursuant to Labor Law §220, the allowable ratio of apprentices to journeypersons in any craft 

classification shall not be greater than the ratio permitted to the contractor as to its workforce on any job 

under the registered apprenticeship program. 

 

B. SANDY IMPACTED Resident Hiring Commitment 

 

Contractor and subcontractors are encouraged to employ 20 percent Sandy-impacted residents on the 

construction projects.     

 

C. Job Posting Requirements 
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Contractor and all subcontractors agree to inform Sandy Recovery Workforce1, managed by NYC 

Department of Small Business Services, of all job opportunities arising from this Contract.  The 

Contractor must inform Sandy Recovery Workforce1 of any hiring need, and the requirements of the 

jobs to be filled, no less than three weeks prior to the intended first day of employment for each new 

position, unless otherwise approved by the City.  Sandy Recovery Workforce1 will work with 

Contractor to develop a recruitment plan which will outline clear instructions as to when, where, and 

how interviews will take place.  Sandy Recovery Workforce1 will screen applicants based on employer 

requirements and refer applicants whom it believes are qualified to the Contractor for interviews.  The 

Contractor must interview referred applicants whom it believes are qualified, and must provide feedback 

on all interviewed candidates within two business days and report new hires to Sandy Recovery 

Workforce1 once confirmed.   

 

Sandy-impacted residents will be given first priority to register for opportunities with the rebuilding 

effort on-line and at Workforce1 and Build it Back centers. 

 

This requirement does not apply when obtaining labor through the BCTC Outer Borough PLA.  The 

City and the BCTC will work together with the Contractor and community based organizations to recruit 

and train New York City residents, with an emphasis on Sandy-impacted low income residents, through 

existing apprenticeship programs and pre-apprenticeship programs with direct entry agreements with 

BCTC affiliated unions approved by the New York State Department of Labor. 

 

D. Workforce Recordkeeping Requirements 

 

The Contractor must provide at least one full-time staff dedicated to tracking local hiring daily at the job 

sites and ensuring implementation of the requirements of this Rider.    

 

The Contractor must comply with monthly reporting requirements set forth by HRO, which include, but 

are not limited to, data that HRO is required to report under Local Law 140 of the City of New York and 

Section 3 of the Housing and Urban Development Act of 1968, as well as data collection related to 

Executive Order 11246.  The Contractor must provide HRO with a Monthly Report of such data by the 

fifteenth of every month for the prior month using the paper and/ or electronic reporting format provided 

by HRO, and must complete all applicable fields.  In the situation that reporting particular information is 

impossible for the Contractor, the Contractor may apply for an exemption.  Any application for an 

exemption must be made before the expiration of thirty (30) days after the commencement date of this 

Agreement, and shall be in the form specified by HRO.  Exemption may be granted upon a showing that 

the operation of this Section will constitute a hardship, within the sole discretion of the Department.  

The content of this Monthly Report may change at any time as the City’s reporting needs change.  
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Furthermore, the Contractor must complete weekly Certified Payroll reports using the WH-347 form, 

available from the U.S. Department of Labor, Wage and Hour Division, which may be submitted each 

month concurrent with the aforementioned Monthly Report. 
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I PREFACE & GUIDING PRINCIPLES 
 

 
The purpose of this document is to establish the eligible and ineligible scope under the NYC Build it Back 
– Housing Rehabilitation program. Please note that there will be differences in the scope for Substantially 
damaged and Non-substantially damaged homes. There are also differences in both NYC and NYS codes 
for multiple dwellings (3 – 4 units). The architect, engineer and contractors performing design or 
construction services for the Build It Back program are expected to be knowledgeable in the requisite 
codes and required inspections. Additionally, this document provides design standards and other 
requirements where not otherwise determined – or expressly covered – by program specifications or 
code.  It is designed to assist in achieving consistency throughout rehabilitation activities funded with 
CDBG Disaster Recovery Funds; to ensure that all applicants receive an equal assessment, and that 
inspectors apply a uniform method during each inspection. 

 
Substantially damaged homes, those homes damaged 50% or more of their pre-storm value, will be 
elevated to meet the requirements of the City of New York & FEMA. Non-substantially damaged homes 
will be inspected for weather tightness, storm related damage and Life Safety. Conditions will be 
repaired as indicated in this document. 

 
This document is not intended to reduce or exclude any applicable city, state or federal laws, codes 
or regulations.  This document is subject to revisions and additional clarifications provided by the 
Program. 

 
This document assumes that a knowledgeable inspector will thoroughly inspect each dwelling to verify 
the presence and condition of all components, systems and equipment of the dwelling. 

 

 
A.   NYC Build it Back Guiding Principles for Rehabilitation Work 

 
 

New York City’s Action Plan1 identifies specific objectives related to housing rehabilitation, including: 

• Helping people affected by Sandy directly by replacing and rehabilitating housing units, including 
identifying opportunities for mitigation enhancement measures; 

• Helping people affected by Sandy by improving the resilience of their housing units while 
restoring their buildings/residences; 

• Supporting resilience improvements to reduce risk and strengthen neighborhoods in flood 
zones. 

 
In determining whether certain work is considered program eligible or ineligible, the underlying principle 
is to ensure that low and moderate income persons affected by Hurricane Sandy are left with safe, 
decent and sanitary housing. To this end, assistance will not be used for luxury items, including but not 
limited to, garage door openers, security systems, swimming pools, fences, and television satellite dishes 
or cable wiring. Build it Back will rehabilitate areas of the home, including but not limited to: 

 
• Site (limited) 

• Exterior Building Surfaces 

• Foundations & Structure 

• Windows & Doors 

• Roofing 

• Insulation & Ventilation 
 
 
 

1 
http://www.nyc.gov/html/cdbg/html/plan/read.shtml 

http://www.nyc.gov/html/cdbg/html/plan/read.shtml
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• Electric 

• Plumbing Systems 

• HVAC 

• Appliances 

• Elevation of Substantially Damaged Homes 

• Lead-based paint and asbestos abatement and mold remediation (as required by law). 
 

 
B.   Safe, Decent and Sanitary Housing 

 

The inspector shall inspect the entire home to determine areas of damage related to Hurricane Sandy. If 
a home is determined to be substantially damaged, the entire home is to be brought up to the 
applicable NYC building code, including all interior rooms, exterior components, and site conditions, to 
ensure that all components, systems and equipment of a dwelling referenced in this document shall be 
in good working order and condition and be capable of being used for the purpose in which they were 
intended and/or designed. Areas that were storm damaged in non-substantially damaged homes or are 
required to be upgraded by Green Building Standards shall be rehabilitated to the extent necessary. 

 

 
C.   Repair v. Replace 

 

Storm damaged components, systems and/or equipment that are not in good working order and 
condition shall be repaired, provided that the contractor will be able to warranty and guarantee the 
safety of the repair. When the item cannot be repaired, it shall be replaced in accordance with all code 
and program requirements. In substantially damaged homes, all utilities must meet NYC code and green 
building standards, whichever is the more restrictive. 

 

 
D.   Underlying Conditions 

 

The program will rehabilitate/abate only those underlying conditions that must be addressed order to 
restore an element or system affected by storm damage, or to remediate any Life Safety hazards. The 
program will not repair damage due to deferred maintenance if not storm damaged. 

 

 
E.   Interior 

 

All interior ceilings, walls and floors must not have any serious defects such as severe bulging or leaning, 
medium to large holes, loose surface materials, severe buckling, missing components or other serious 
damage that could result in structural failure.  The condition of the egress route for all interior stairs, 
halls, porches, walkways, etc. must not present a danger of tripping or falling. 

 

 
F.   Exterior 

 

Storm damaged exterior envelope must be sealed and secure so as to resist damage from future weather 
conditions. All exterior walls (including foundation walls) or roof must not have any serious defects such 
as leaning, buckling, sagging, large holes, or defects that may result in the structural failure. The 
condition of all exterior stairs, porches, walkways, etc., on a path of egress only, must not present a 
danger of tripping or falling or provide any obstructions to safe exiting. 

 

 
G.   Mitigation 
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Based on degree of damage, the program requires certain mitigation measures that reduce risk for 
future disasters that may go above and beyond federal, state, or local construction or code 
requirements. Any required mitigation measure is specified within each section of this document. 

 

 
H.   Resiliency – Elevating Utilities2 

 
 

New York City recommended  Flood Resiliency Measures include elevation or other flood protection of 
the following critical building equipment and utilities: fire protection equipment ; electrical equipment 
(including panels, switch gear, and transformers); heating, ventilation, and air conditioning (HVAC) 
equipment (including boilers, furnaces, and burners); plumbing equipment (including domestic water 
equipment and sump pump power feeds); telecommunications equipment; elevator equipment; and 
emergency generators and associated fuel tanks and pumps (subject to the approval of the Code 
amendments under review). 

 
Elevation or flood-proofing of this equipment will be required to meet the standard of the higher of the 
BFE, as set forth in the PWMs, or the FIRMs in effect at this time, in each case, plus 1 to 2 feet of 
freeboard (as applicable). Upon adoption of the new FIRMs, elevation will be required to meet the 
standard of the BFE, as set forth in the new FIRMs, plus 1 to 2 feet of freeboard (as applicable). 

 
To comply with this goal, the Build It Back program will offer to elevate most utilities in non-substantially 
damaged homes to levels above the Design Flood Elevation (DFE = Base Flood Elevation plus Freeboard) 
to the best of its ability where feasible. 

 
In those homes where utilities will be elevated, the Contractor’s surveyor must provide a datum line 
indicating the DFE. 

 
NOTE: Newly repaired or installed utilities will only be elevated if the newly installed equipment, 
provided it is currently working and usable; can be reused in the elevation and elevation is feasible. No 
newly installed, functioning, utilities will be discarded. Selected utilities, such as electrical panels, may 
be elevated when elevation of all utilities is not possible. Homeowner’s may choose not to have utilities 
elevated. 

 
Steam or oil-fired boilers will not be elevated in non-substantially damaged homes. In non-substantially 
damaged homes, existing air conditioning compressors, even if being repaired or replaced, will not be 
elevated. 
References: 
FEMA Hurricane Sandy Recovery Advisory – RA3, Restoring Mechanical, Electrical and Plumbing Systems 

in Non-Substantially Damaged Residential Buildings. 3
 

 
 

I. Green Building Requirements 
 

The program requires compliance with the CPD Green Retrofit Checklist for Non-substantially damaged 
buildings and Enterprise Green Communities for Substantially damaged buildings. Rehabilitation work 
must follow and apply the appropriate checklist to the extent applicable in relation to the work being 
performed. The phrase “when replacing” in the Checklist refers to the mandatory replacement only 

 

 
 
 

2 
http://www.nyc.gov/html/sirr/downloads/pdf/final_report/Ch4_Buildings_FINAL_singles.pdf 

3 
http://www.fema.gov/media-library-data/20130726-1906-25045-0662/sandy_ra3_restoringmep_final_508.pdf 

http://www.fema.gov/media-library-data/20130726-1906-25045-0662/sandy_ra3_restoringmep_final_508.pdf
http://www.fema.gov/media-library-data/20130726-1906-25045-0662/sandy_ra3_restoringmep_final_508.pdf
http://www.fema.gov/media-library-data/20130726-1906-25045-0662/sandy_ra3_restoringmep_final_508.pdf
http://www.nyc.gov/html/sirr/downloads/pdf/final_report/Ch4_Buildings_FINAL_singles.pdf
http://www.fema.gov/media-library-data/20130726-1906-25045-0662/sandy_ra3_restoringmep_final_508.pdf
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when replacing such system as required by the program or code. If the item/equipment is not being 
replaced by the program, compliance is not required. See specific requirements for each standard. 

 
 

J. Accessibility Accommodations 
 

All program participants are eligible to receive options for a basic “accessibility package” in areas being 
repaired 

 
The program will rehabilitate and/or install certain accessibility options, including ramps and/or lifts, for 
program participants deemed eligible during Program intake. 

 

 
K.   Code Compliance 

 

In order to ensure that the program leaves residents with safe, decent and sanitary housing, we will 
repair certain code compliance issues observed in the home.  This will include addressing life safety 
hazards in the storm damaged and non-storm damaged areas of the home. 

 
Depending on year built and the work being performed, homes in the Build It Back program are covered 
by different NYC Building Codes. They may be covered by the 1938 Code, the 1968 Code or the 2008 
Code. It is the responsibility of the Consultant and/or Contractor to be knowledgeable about the 
appropriate, applicable code(s) for every home. 

 
Please see “Effective Code Construction Dates”4 on the New York City DOB website for assistance. 

 

1.   New Construction 
 

a)    Permitted before July 1, 2008 (PDF) 
 

b)    Application filed between July 1, 2008 and July 1, 2009 (PDF) 

 

c)     Application filed after July 1, 2009 (PDF) 
 

2.   Alterations to Existing Buildings 
 

a)    Permitted before July 1, 2008 (PDF) 
 

b)    Application filed between July 1, 2008 and July 1, 2009 (PDF) 
 

c)     Application filed after July 1, 2009 (PDF) 
 

 

Please note that it is the expectation of the Build It Back program and the responsibility of all consultants 
to be knowledgeable about and apply all applicable codes. Codes change or are amended in the City of 
New York on a continuing basis and information can always be found on the Department of Buildings5 or 
the New York City Council website. Significant code changes and/or updates will be going into effect on 
October 1, 2014 as per Local Law 141 of 2013, including changes to Appendix G and a  new requirement 
for products with specified mold resistant ratings in assemblies in selected locations. 

 
 
 
 
 
 

4 
http://www.nyc.gov/html/dob/html/codes_and_reference_materials/effectivedate.shtml 

5 
http://www.nyc.gov/html/dob/html/home/home.shtml 

http://www.nyc.gov/html/dob/html/codes_and_reference_materials/effectivedate.shtml
http://www.nyc.gov/html/dob/downloads/pdf/new_const_flow_chart2.pdf
http://www.nyc.gov/html/dob/downloads/pdf/new_const_flow_chart3.pdf
http://www.nyc.gov/html/dob/downloads/pdf/new_const_flow_chart4.pdf
http://www.nyc.gov/html/dob/downloads/pdf/alt_ex_flow_chart2.pdf
http://www.nyc.gov/html/dob/downloads/pdf/alt_ex_flow_chart3.pdf
http://www.nyc.gov/html/dob/downloads/pdf/alt_ex_flow_chart4.pdf
http://www.nyc.gov/html/dob/html/home/home.shtml
http://www.nyc.gov/html/dob/html/home/home.shtml
http://legistar.council.nyc.gov/ViewReport.ashx?M=R&amp;N=Text&amp;GID=61&amp;ID=1680855&amp;GUID=CE9F991B-9C46-4655-BB75-EBE633E85A4B&amp;Title=Legislation%2BText
http://legistar.council.nyc.gov/ViewReport.ashx?M=R&amp;N=Text&amp;GID=61&amp;ID=1680855&amp;GUID=CE9F991B-9C46-4655-BB75-EBE633E85A4B&amp;Title=Legislation%2BText
http://legistar.council.nyc.gov/ViewReport.ashx?M=R&amp;N=Text&amp;GID=61&amp;ID=1680855&amp;GUID=CE9F991B-9C46-4655-BB75-EBE633E85A4B&amp;Title=Legislation%2BText
http://www.nyc.gov/html/dob/html/codes_and_reference_materials/effectivedate.shtml
http://www.nyc.gov/html/dob/html/home/home.shtml
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Changes regarding the implementation of a Coastal A zone in New York City will be implemented 
immediately. This may require some additional coordination with the Department of Buildings when 
filing applications.  See elevation section for more details. 

 

L.   Existing Code Violations 
 
 

Violations are issued by the Department of Buildings when a property does not comply with a part of the 
New York City Construction Codes and or Zoning Resolution. 

 
The program will correct only those existing violations which impact the immediate safe occupancy of 
the home, even if the violating conditions are unrelated to the storm damaged areas.  If the program 
becomes aware of violations that remain open with the NYC Department of Buildings (DOB) but the 
condition has already been corrected, the program will take no additional action unless a new or 
amended Certificate of Occupancy will be required.  It will otherwise remain the responsibility of the 
homeowner to officially close the violation with DOB. 

 

 
M.  Critical Life Safety Issues Observed 

 

If the program assessors, contractors or inspectors become aware of a condition in the home that 
involves a critical Life Safety issue, these repairs will be included in our scope of work.  These repairs 
should be included regardless of whether or not the area was damaged by the storm.  There are two 
types of this work: 

 

1.   Immediately Hazardous Life Safety Conditions: Defined as “A” type complaint issues6 by the 

DOB. The presence of these issues requires notification to DOB (process TBD).  Examples of 

these issues include: 
 

a)   Unsafe material storage 
 

b)   Building shaking, vibrating, affected stability 
 

c)    Egress – locked, blocked, improper or no secondary means of egress where required. 

d)   Boiler- fumes, smoke, carbon monoxide 

e)   Gas hook-up/piping- illegal or defective 

f) Falling debris of any kind 

g)   Unsafe/illegal demolition 
 
 
 

2.   Other Critical Life Safety Issues:  Any conditions observed in the home that would prevent a 

homeowner from safely occupying their home should be looked at in all homes and added 

to the scope of work, including: 
 
 
 
 
 
 
 
 

6 
http://www.nyc.gov/html/dob/downloads/pdf/complaint_category.pdf 

http://www.nyc.gov/html/dob/downloads/pdf/ecb_penalty_update.pdf
http://www.nyc.gov/html/dob/downloads/pdf/complaint_category.pdf
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a)   Smoke and carbon monoxide to current code in substantially damaged homes. Sealed 

battery units will be installed in non-substantially damaged homes, unless replacing an 

existing hard wired unit. 
 

b)   Operable windows where required in substantially damaged homes and limited to areas 

being repaired in non-substantially damaged homes. 
 

c)    Obvious unsafe electrical conditions (exposed wiring, dangling fixtures, etc) 
 

d)   Obvious unsafe gas/boiler conditions (leaking gas pipes, illegal/improper venting, 

missing chimney liners) 
 

 
 

N.   Open Permits or Ongoing Work 
 

All in-progress repairs must be completed and all construction must be stopped prior to the program 
starting the damage assessment process. 

 

 
 

The program may require certain types of open permits to be closed in order for the applicant to move 
forward with the Build it Back program 

 

 
 
 

O.   Compliance with applicable New York City Building Codes 
 

1.   Structures that are determined to be substantially damaged and rehabilitated will be 

required to be brought into full compliance with the appropriate NYC building code, 

including the repair of non-code compliant scope items which were not damaged by Sandy. 

Additional cost factors will be determined to account for required, anticipated compliance 

with applicable code to areas and systems of the structure not damaged by the storm. 
 

a)   On October 9, 2013 the City Council adopted the Flood Resilience Zoning Text 

Amendment. The zoning text changes are now in effect. 
 

2.   For non-substantially damaged homes, the system being repaired needs to be brought up to 

compliance for that specific work type (ie electrical, plumbing) for the entire home.  If there 

is damage to the electrical system on the first floor, the electrician would need to examine 

the electrical system for the entire home, to determine whether there are any unsafe 

conditions that require upgrading to comply with code. For example, if the wire in the entire 

house is cloth but the flooding was only in the basement, the electrician should make sure 

all the wiring is in compliance. 
 

a)   If BiB scope is electrical work only, no other systems need to be addressed unless life 

safety hazards (as addressed elsewhere in this document) are observed. 
 

b)   Contractor or their subcontractor would pull the permit for a specific work type and 

DOB will only inspect what is on the application.  The application must indicate what 

work is being done to bring the system into compliance 
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3.   Non-compliances (“grandfathered”) unrelated to the system being repaired do not need to 

be fixed unless they present life safety issues. For example, a bedroom window not meeting 

current egress requirements would not have to be enlarged if work was being performed on 

the plumbing system. 
 

 
 

P.   Ineligible Scope 
 

The Program has currently determined the following items to be excluded from the BIB Scope of Work: 
 

1.   Repair or replacement of detached structures such as sheds and garages, detached decks, 

porches, patios or gazebos, swimming pools, docks or boat ramps. 
 

2.   Replacement of special features, trims, and designer features that exceed basic livability 

requirements and features of standard grade homes such as solar panels, sky lights , 

wainscoting and wood paneling, Jacuzzis, copper gutters and roofs, unless the damage to 

these items present a health or safety hazard (whereby they will be replaced with the 

program standard quality of material) or are determined to be protected historic features. 
 

3.   Repair or replacement of fencing 
 

4.   Repair or replacement of cable or security systems. 
 

5.   Replacement of clothes washer and/or dryer. 
 

6.   Repair or replacement of items not damaged by the storm. 
 

7.   Repair or replacement of specialty finishes, extra kitchens, replacement of bathrooms, or 

non-vital equipment in cellars and basements that are below Base Flood Elevation in non- 

substantially damaged structures unless the basement contains a documented legal 

residential unit. Limited repairs will be made in basements containing legally habitable 

spaces. See  Basements & Cellars 
 

8.   Replacement of landscaping – except where required by program 
 

9.   Repair or replacement of any home furnishings 
 
 
 

Q.   Compliance Requirements 
 

1.   Housing that is constructed or rehabilitated with CDBG funds must meet all applicable local, 

state & federal codes and regulations, rehabilitation standards, ordinances, and zoning 

ordinances at the time of project completion. 
 

2.   Green Building Retrofit Checklist or Enterprise Green Communities.–The HUD CPD Green 

Retrofit Checklist or Enterprise Green Communities Criteria promote energy efficiency and 

green building practices for residential retrofit projects.  Grantees must follow the checklist 

as outlined in the subsequent program requirements. 
 

3.   NYC Energy Code Compliance –Applicable to areas being rehabilitated. See Code Compliance 

Guide for information on Energy Code requirements 
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II   GENERAL PROGRAM STANDARDS FOR ALL HOMES 
 

A.   General 
 

1.   Homeowner Selections - Homeowners have a limited choice in style and color for select 

items. Selections are only applicable if the area covered by the selection is being repaired or 

resiliency measures are being installed. Refer to “Program Specifications” and the 

“Homeowner Selection Brochure” for complete standards and specifications. No other 

alternatives will be offered or installed except as follows. Homeowners selecting the Choose 

Your Own Contractor (CYOC) Program will have limited options to upgrade selections. Upon 

signing a Tri-Party agreement, all selections become final and no changes will be permitted. 
 

2.   Water Conserving Fixtures 
 

a)   In addition to storm damaged areas of homes or outfitting required by the Green 

Building Standards, all homes will be outfitted with Water-Conserving toilets, if not 

present in areas not covered by storm damage or Green Building Standards.  Install or 

retrofit water-conserving fixtures in all units and any common facilities with the 

following specifications: Toilets — 1.28 gpf. 
 

3.   Where feasible, utilities in non-substantially damaged homes will be elevated above the 

Design Flood Elevation as defined by 1 RCNY §3606-04 - Appendix G of the NYC Building 

Code. 
 

a.    Due to a potential loss of usable floor space, homeowner’s may choose not to have 

utilities elevated. 

b.   Steam systems will not be elevated. 

c. Air Conditioning compressors will not be elevated. 

d.   Homes having utilities replaced by Rapid Repair or having installed new equipment 

subsequent to Hurricane Sandy will be eligible if the equipment can be elevated and 

reused.  If the equipment is in good working order and cannot be elevated, it will 

remain in its current location. 

e.   Electrical panels should be elevated whenever possible. 
 

4.   The BIB program will not replace washers and/or dryers, however, in substantially damaged 

homes, a location will be provided, where possible, for side by side or a stacked 

washer/dryer with appropriate electrical outlet(s), gas connection, drain and venting. 
 

B.   Kitchens 
 

1.   Requirement(s) 
 

2.   Program Policies 
 

a)   One kitchen per dwelling unit. 
 

b)   Every dwelling unit shall have one kitchen room or kitchenette equipped with a sink, 

range, refrigerator, ventilation, and flooring. 
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3.   Design Standards – to be adhered to as closely as possible given actual site conditions. 
 

 

Equipment Standards 
 
 
 
 
 
 

General 

• 84” to top of cabinets. 
• Allowances for tables: The NKBA (National Kitchen & Bath Assoc.) recommends 

a minimum of 32 inches if no traffic needs to pass. 36 inches will let someone 
squeeze by, and 44 inches will let a person walk by. If a wheelchair needs to 
pass, allow 60 inches. 

• Work Triangle: The work triangle represents the three major work stations of 
the kitchen: the cooking area, the refrigerator and the sink. Measuring from 
the center of each, the maximum total length of the triangle should not be 
greater than 26 feet with the maximum leg no greater than 9 feet and the 
minimum not less than 4 feet. 

 

 
 

Counter 
Space Area 

• LF of countertop dependent on available space. Minimum 10 LF wherever 
possible. 

• Work Surfaces: Preferably should be one continuous section of uninterrupted 
countertop 30” – 36” long near primary work area (sink) if at all possible. 
Minimum 15” section of countertop required on handle side of refrigerator 
and on either side of drop-in range. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Cabinets 

• If base cabinets must be replaced, upper cabinets will also be replaced to 
match. 

• 18” between countertop and upper cabinets, therefore upper cabinets will be 
30” high standard. 

• One full height, 24” deep, pantry or utility cabinet is permissible – maximum 
24” wide (see pictures below). Pantries should be placed adjacent to walls. 

• For currently existing islands only, cabinets only will be replaced. No cooktops 
or other appliances will be installed on islands. No new countertops will be 
installed. 

• All kitchens will have a minimum of 1 (one) 3 or 4-drawer cabinet 
(homeowner’s choice) of 18” wide or greater for every 3 base cabinets 
(excluding sink base). 

• Base blind corners must have swing out lazy-susans if straight into corner or 
fully opening door (see pictures). 

• Upper blind corners should be open shelving or fully opening doors. (see 
pictures). Unreachable blind upper only upon homeowner’s request. 

• No roll-out drawers behind doors will be permitted – shelves only, except one 
pantry (see pantry options). 

• Shelf Space: The NKBA (National Kitchen and Bath Association)7 recommends 
a total shelf/drawer frontage of 1,400 inches for a small kitchen (less than 
150sf). Each drawer or each individual shelf should be counted towards the 
total. If you have a 24" wide upper cabinet, 30" high with 3 shelves, you will 
have 6' of shelving. A 24" base cabinet with 4 drawers is another 8', so this one 
24" area of your kitchen has 14' of shelving. The storage should be designed to 
the following specs: as closely as possible to the following: 

• Wall 300” 

• Base 520” 

• Drawer 360” 
 

 
 

7 
National Kitchen & Bath Association Kitchen Design Guidelines 

http://www.nkba.org/Design/Professionals/Guidelines.aspx
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• Pantry 180” 

• Misc. 40” 

 

 
 
 
 

Ventilation 

 

• Microwaves over ranges or ventilation fans are to be vented to exterior 
whenever possible. 

• Microwave Over Range: Must meet manufacturer’s recommendations for 
height above cooktop. Cabinet will be installed over microwave OR 

• Ventilation Hood: 6” high – minimum 66” to bottom of upper cabinet as per 
installation instructions. Cabinet above to be 30” wide x 12” deep x 18” high. 
Vent as above. 

 

Sink 
• Place sink under operable windows whenever possible. Cooking apparatus is 

not to be placed under operable windows. 

 
Islands 

• Existing cabinetry, dishwashers or sinksin existing islands will be replaced with 
program standard items or repaired for minor damage. No cooktops or other 
appliances will be installed on islands. No new islands will be created. 

 
 

 
Appliances 

• For new kitchen layouts, no entry door should interfere with the safe 
operation of appliances, nor should appliance doors interfere with one 
another. 

 
• In substantially damaged homes refrigerators and dishwashers not meeting 

Energy Star requirements will be replaced with program compliant appliances. 
 
 

4.   Ineligible Items 

The following items are not eligible for repair, replacement or installation: 
 

a)   Wall ovens 
 

b)   Peninsula or island cabinets – unless limited replacement 

c)    Specialty cabinets, other than blind corners or pantries 

d)   Specialty countertops, flooring or lighting, other than program offerings 
 

5.   Homeowner Choice of Items from Program Offerings 

a)   Floor 

b)   Cabinet Style & Color 

c)    Light Fixture 

d)   Sink 
 

e)   Refrigerator, Range, Dishwasher 

f) Ventilation 

 
 

C.   Bathrooms/Toilet Rooms/Powder Rooms 
 

1.   Requirements 
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a)   Every dwelling unit shall contain at least one room which is equipped with a flushing 

toilet and a lavatory. 
 

b)   Every substantially damaged dwelling unit shall contain at least one bathtub and/or 

shower. The bathtub and/or shower unit(s) need not be located in the same room as 

the flush water closet and lavatory. The bathtub and/or shower unit may be located in a 

separate room. 
 

c)    In all homes, all storm damaged non-compliant toilets and/or faucets with be replaced 

with WaterSense certified, water conserving, program approved, fixtures. 
 

d)   In all substantially damaged homes, all non-compliant toilets and/or faucets with be 

replaced with WaterSense certified, water conserving, program approved, fixtures as is 

required by the Green Building Standards. 
 

e)   Please see Green Building Standards for specific requirements. 
 

2.   Program Policies 
 

a)   Every affected bathroom shall have doors equipped with a privacy lock or latch in good 

working order. 
 

b)   Grab bars or reinforcement for grab bars with walls may be installed when requested by 

Homeowner if area is being repaired. 
 

3.   Ineligible Items 
 

a)   Whirlpool tubs 
 

b)   Fixtures and/or faucets, cabinetry, flooring or lighting in styles or colors other than 

offered by program unless in the Choose Your Own Contractor (CYOC) program. 
 

4.   Homeowner Choice of Items from Program Offerings 

a)   Toilet – Comfort height or Dual flush low flow 

b)   Sink – pedestal or vanity 
 

c)    Floor – Ceramic Tile or Sheet Vinyl 
 

d)  Lighting - program specified fixture over mirror/medicine cabinet or (space permitting 

only) program specified wall sconce on either side of mirror/medicine cabinet. 
 

e)   Mirror or medicine cabinet (recessed when possible). 
 
 
 

D.   Living Rooms 
 

1.   Requirement(s) 
 

Habitable rooms, other than bedrooms, will be rehabilitated as per the Program’s “Guiding 
Principles” contained in this document. 

 
2.   Homeowner Choice of Items 
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a)   Flooring – Wood look vinyl plank flooring, sheet vinyl or carpet 

b)   Lighting – Ceiling Fan or Standard Light Fixture 

 
 

E.   Dining Rooms 
 

1.   Requirement(s) 
 

A maximum of one dining room may be rehabilitated per legal dwelling unit. Dining rooms will 
be rehabilitated as per the Program’s “Guiding Principles” contained in this document. 

 
2.   Homeowner Choice of Items 

 
a)   Flooring – Wood look vinyl plank flooring, sheet vinyl or carpet 

b)   Lighting – Choice from ceiling mounted or hanging pendant 

 
 

F.   Bedrooms 
 

1.   Requirement(s) 
 

Bedrooms will be rehabilitated as per the Program’s “Guiding Principles” contained in this 
document. 

 
2.   Program Policies: 

 

a)   When the structure requires the redesign of interior partitions, a closet shall be 

provided, space permitting, with a minimum depth of 2’ and shall contain a rod and 

shelf. 
 

b)   When a fully above grade bedroom requires reconstruction or for all substantially 

damaged homes, the room shall be made code compliant in regard to the egress, size, 

opening requirements and energy requirements of windows. 
 

c)    Sleeping areas in basements will be rehabilitated only if they previously met all codes 

for legally habitable space. Windows and window wells will not be resized if not code 

compliant 
 

d)   For non-substantially homes, when an exterior wall is being repaired, windows shall 

meet egress and ventilation requirements. 
 

3.   Homeowner Choice of Items 
 

a)   Flooring - Wood look vinyl plank flooring or carpet 
 

b)   Light Fixtures – Ceiling Fan or Standard Ceiling Fixture 
 
 
 

G.   Basements & Cellars8 

 
 
 

8 
http://www.nyc.gov/html/hpd/downloads/pdf/housing-info.pdf 

http://www.nyc.gov/html/hpd/downloads/pdf/housing-info.pdf
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BASEMENT. A story partly below the grade plane and having less than one-half its clear height 
(measured from finished floor to finished ceiling) below the grade plane.9

 

 
CELLAR. That portion of a building that is partly or wholly underground, and having one-half or 
more of its clear height (measured from finished floor to finished ceiling) below the grade plane. 
Cellars shall not be counted as stories in measuring the height of the buildings. 

 
GRADE PLANE. A reference plane representing the level of the curb as established by the city 
engineer in the Borough President’s office, measured at the center of the front of a building. 
Where a building faces on more than one street, the grade plane shall be the average of the 
levels of the curbs at the center of each front. 

Exception: The grade plane shall not be referenced to the level of the curb, but shall be 
considered the average elevation of the final grade adjoining all exterior walls of a 
building, calculated from final grade elevations taken at intervals of 10 feet (3048 mm) 
around the perimeter of the building where: 

No curb elevation has been legally established on the city map; or 
Every part of the building is set back more than 25 feet (7620 mm) from a street 
line. 

Cellars in private dwellings can NEVER be lawfully rented or occupied 
Basements in private dwellings can NEVER be lawfully rented or occupied unless the conditions 
meet the minimum requirements for light, air, sanitation and egress, and have received 
approval by the Department of Buildings. 

 

 
1.   Requirement(s) for “Habitable Space” 

 
a)   Complies with the requirements of the New York City Housing Maintenance Code -  New 

York City Administrative Code – Article 5 – Occupancy of Cellars and Basements10 and 

New York City Building Code – Chapter 12 – Interior Environments11
 

 

a.    Including, but not limited to: 
 

i.   Minimum ceiling height 7’ 

ii.    Lighting & Ventilation12
 

 

1.   The total area of all windows in each habitable room shall be at least one-tenth the floor 

area of  such room, or twelve square feet, whichever is greater. 

2.   Maximum window sill height 44” above floor 
 

iii.   Temperature and Humidity Control 

iv.   Meets standards above for % above grade 
 

 
 
 
 

9 
http://www.mzarchitects.com/wp-content/uploads/2012/04/DOBTechForumNewCodechapter356.pdf 

10 
 

http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS+&QUERYDATA=@SLADC0T27C2SC3A5+&LIST=L 
AW+&BROWSER=BROWSER+&TOKEN=05661412+&TARGET=VIEW 
11 

http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter12.pdf 
12 

http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS+&QUERYDATA=$$ADC27- 
2062$$@TXADC027-2062+&LIST=LAW+&BROWSER=BROWSER+&TOKEN=05661412+&TARGET=VIEW 

http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%40SLADC0T27C2SC3A5%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%40SLADC0T27C2SC3A5%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%40SLADC0T27C2SC3A5%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter12.pdf
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%24%24ADC27-2062%24%24%40TXADC027-2062%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://www.mzarchitects.com/wp-content/uploads/2012/04/DOBTechForumNewCodechapter356.pdf
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%40SLADC0T27C2SC3A5%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%40SLADC0T27C2SC3A5%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%40SLADC0T27C2SC3A5%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter12.pdf
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%24%24ADC27-2062%24%24%40TXADC027-2062%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%24%24ADC27-2062%24%24%40TXADC027-2062%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
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b)    § 27-2087 Occupancy of cellars and basements in one- and two-family dwellings13 14
 

 

2.   Program Policies 
 

a)   The BIB policy is not to lose legal dwelling units, number as documented in the 

Department of Finance or Department of Buildings records. 

a.    For substantially damaged homes: 

i.   If all units can be elevated, no matter how classified (basement or not) the 

program will elevate all units. 

ii.   If all units cannot be elevated the program architects/engineers will determine 

whether there is a cost efficient way to rebuild the lost unit(s). 

iii.   If there is not, the house will flip to reconstruction. 
 

b)   Legal Documented Basement Apartment - For non-substantially damaged homes, where 

a dwelling had a legal, documented basement apartment prior to Hurricane Sandy, such 

apartment - will be rehabilitated, meeting the requirements above for dampproofing or 

waterproofing if required. 
 

a.    Remove damaged materials, clean and remediate, if required 

b.   Bathroom and/or kitchen will be rehabilitated in line with program standards. 

c. Emergency egress & rescue windows will be made code compliant if wall containing 

window is being repaired. 
 

c)    Basements with Legal Habitable Rooms - For non-substantially damaged homes, where 

a dwelling had legal habitable (meeting requirements for window/light/ventilation, 

ceiling height standards, and all other codes) rooms and studs remain, resheetrock, 

replace doors, include basic electrical, light fixtures, basic flooring, 
 

a.    No carpet, no faux wood vinyl floors, no ceiling fans, pendants, chandeliers, no 

ceramic tile, 

b.   Remove damaged materials, clean and remediate, if required 

c. Replace damaged walls, doors, windows, light fixtures as per program standards 

d.   No kitchens will be repaired or replaced in basements unless legal documented 

dwelling unit. 

e.   Minor repairs may be made to existing bathrooms, no fixtures will be replaced. 
 

d)   Other Basement Space - will be rehabilitated only to the extent necessary to meet any 

minimal applicable codes. 
 

a.    Remove damaged materials, clean and remediate, if required 

b.   Rehabilitated only to the extent necessary to meet any applicable codes. 
 
 
 

13 
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS+&QUERYDATA=$$ADC27- 

2087$$@TXADC027-2087+&LIST=LAW+&BROWSER=BROWSER+&TOKEN=05661412+&TARGET=VIEW 
14 

 

http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS+&QUERYDATA=@SLADC0T27C2SC3A1+&LIST=L 
AW+&BROWSER=BROWSER+&TOKEN=05661412+&TARGET=VIEW 

http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%24%24ADC27-2087%24%24%40TXADC027-2087%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%24%24ADC27-2087%24%24%40TXADC027-2087%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%24%24ADC27-2087%24%24%40TXADC027-2087%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%40SLADC0T27C2SC3A1%2B&amp;LIST=L
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c. Secondary kitchens or baths will not be replaced 

d.   If space is left from elevated utilities, space to be left with basic finishes. 

e)   Electrical systems to meet current codes if being addressed.Cellars 

a.    Remove damaged materials, clean and remediate, if required 

b.   Rehabilitated only to the extent necessary to meet any applicable codes. 

c. No cellar living space will be rehabilitated 

d.   Electrical wiring not required for code compliance will be removed if exposed. 
 

f) For elevated homes, the BIB program will not replace any lost basement or cellar space 

except for legal documented dwelling units. 
 

3.   Homeowner Choice of Items – Legal Basement Apartment or Rooms 

a)   Flooring 

a.    Ceramic Tile in Kitchen or Bath only 

b.   Sheet Vinyl or Resilient Vinyl Tile in other parts of basement 

c. No carpeting 
 

b)   No Ceiling Fans, Chandeliers or Pendants in Basements. Light Fixtures will be standard 

fixtures only. 
 

c)    Kitchen – see standard kitchen choices 

d)   Bath – see standard bathroom choices 

 
 

H.   Egress 
 

1.   Requirement(s) 
 

Substantially damaged homes will be made compliant with all applicable egress code 
requirements.  Basements or cellars will be filled in as required by FEMA. Areas below design 
flood elevation will not be enclosed unless required by foundation conditions and may be used 
for storage, access and/or parking only. 

 
For non-substantially damaged homes, any room other than the basement, which is being 
repaired, will be made compliant with egress requirements if the work includes work on an 
exterior wall containing a window required for egress, provided that it was a legally habitable 
room at the time of construction (ie: bedroom window sizes may be made compliant with 
egress requirements, but windows will not be added to non-compliant rooms). 

 
Basements that contained legally documented apartments or legally habitable space will be 
repaired. 

 

 
I. Smoke Detectors 

 
1.   Requirement(s) 
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All homes will be made compliant with the New York City Fire Protection Code:15
 

2008 NYC Building Code – Chapter 9 – Fire Protection including but not limited to the following: 
907.2.10.1.1 Smoke alarms in Groups R-2, R-3, and I-1. Single-or multiple-station smoke 
alarms shall be installed and maintained in Groups R-2, R-3, and I-1, regardless of occupant 
load at all of the following locations within a dwelling unit: 

 
a)   On the ceiling or wall outside of each room used for sleeping purposes within 15 feet 

(4572 mm) from the door to such room. 

b)   In each room used for sleeping purposes. 

c)    In each story within a dwelling unit, including below-grade stories and penthouses of 

any area, but not including crawl spaces and uninhabitable attics. In dwellings or 

dwelling units with split levels and without an intervening door between the adjacent 

levels, a smoke alarm installed on the upper level shall suffice for the adjacent lower 

level provided that the lower level is less than one full story below the upper level. 
 

2.   Local Law 112 includes replacement of smoke alarms required in dwelling units by the New 

York City Building Code when the alarms have met manufacturers’ suggested useful life, as 

well as end-of-life notification and power source requirements. All smoke alarms installed 

after the effective date of the ordinance must comply with UL 217; feature a non- 

removable, non-replaceable battery that powers the alarm for a minimum of 10 years; and 

shall emit an audible end-of-life signal notifying consumers at the expiration of the useful 

life of the alarm. Alarms installed to replace existing battery-operated alarms must be 10- 

year sealed alarms meeting other specifications of this code. 16
 

 

 
 

3.   Policy 
 

a)   Substantially damaged homes - 
 

a.    Required smoke alarms shall receive their primary power from a dedicated branch 

circuit or the unswitched portion of a branch circuit also used for power and 

lighting, and shall be equipped with a battery backup. Smoke alarms shall emit a 

signal when the batteries are low. Wiring shall be permanent and without a 

disconnecting switch other than as required for over-current protection. 
 

b)   Non-substantially damaged homes 
 

a.    dwelling units in existing buildings may, in the alternative, be equipped with 

battery-operated smoke detecting devices except where such buildings are 

substantially improved or altered on or after January 1, 1982. 17
 

 

 
 

J. Carbon Monoxide Detectors18 

 
 
 

15 
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter9.pdf 

16 
http://www.nyc.gov/html/dob/downloads/pdf/ll112of2013.pdf 

17 
http://www.nyc.gov/html/dob/downloads/rules/1_RCNY_28-01.pdf 

http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter9.pdf
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter9.pdf
http://www.nyc.gov/html/dob/downloads/pdf/ll112of2013.pdf
http://www.nyc.gov/html/dob/downloads/rules/1_RCNY_28-01.pdf
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1.   Requirement(s) 

All homes will be made compliant with the New York City Fire Protection Code: 
2008 NYC Building Code – Chapter 9 – Fire Protection Section -  including but not limited to the 
following: 

 
Groups I-1, R-2 and R-3. Carbon monoxide alarms shall be installed in affected dwelling units 
as per Section 908.7.1.1. 

 
908.7.1.1 Affected dwelling units. Carbon monoxide alarms or detectors shall be required 
within the following dwelling units: 

1.  Units  on  the  same  story  where  carbon  monoxide  producing  equipment  or 
enclosed parking is located. 

2. Units on the stories above and below the floor where carbon monoxide producing 
equipment or enclosed parking is located. 

3. Units in a building containing a carbon monoxide producing furnace, boiler, or 
water heater as part of a central system. 

4. Units in a building served by a carbon monoxide producing furnace, boiler, or 
water heater as part of a central system that is located in an adjoining or 
attached building. 

908.7.1.1.1  Required  locations  within  dwelling  units.  Carbon  monoxide  alarms  or 
detectors shall be located within dwelling units as follows: 

1. Outside of any room used for sleeping purposes, within 15 feet (4572 mm) of the 
entrance to such room. 

2. In any room used for sleeping purposes. 
3. On any story within a dwelling unit, including below-grade stories and penthouses 
of any area, but not including crawl spaces and uninhabitable attics. 

 
2.   Policy 

 
a) Substantially damaged homes 

 

a.    Carbon monoxide alarms or detectors shall comply with the power source, 

interconnection, and acceptance testing requirements as required for smoke alarms 

in accordance with Sections 907.2.10.2 through 907.2.10.4. 
 

b)   Non-substantially damaged homes 
 

a.    Buildings in existence on November 1, 2004, and buildings with work permits issued 

prior to November 1, 2004, may, in the alternative, be equipped with battery 

operated CO alarms compliant with RS 17-14 § 5.2.3 or plug-in type CO alarms with 

a back-up battery compliant with RS 17-14 § 5.2.4, except where such buildings are 

substantially improved or altered on or after November 1, 2004. 
 
 
 
 
 
 
 

 
18 

RCNY 28-02 Carbon Monoxide Detecting Devices and Systems 

http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter9.pdf
http://www.nyc.gov/html/dob/downloads/rules/1_RCNY_28-02.pdf
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K.   Sprinklers 
 

1.   Requirement(s) 
 

Please see NYC Building Code and NYC FDNY19 codes requirements regarding requirements 

for sprinklers.  The Build It Back program will install sprinklers in substantially damaged 

homes when required by NYC DOB or FDNY. 
 

2.   Test & Plan Submission Requirements for all homes requiring sprinklers 
 

a)    Hydrant Flow Tests20 to be performed by the New York City Department of 

Environmental Protection are required to determine the adequacy of water pressure 

from domestic water lines for all sprinkler installations.  See NYC ADC Law 27-963 for 

pressure requirements.21
 

 

a.    Where sufficient water supply for a sprinkler system is not available from the City’s 

water supply, the NFPA 13R or 13D allows an as-of-right allowance for an on-site 

water supply tank. 
 

b)   Backflow prevention plans or the “Form for Backflow Prevention Device Exemption 

for a Facility with One Domestic Service Only” letter must be prepared by a 

Professional Engineer or Registered Architect and submitted to the NYC Dept. of 

Environmental Protection for approval. A copy of your approved plans will be returned 

to the submitting entity.22 23 24
 

 

c)    Sprinkler layouts and location of backflow prevention devices and valves must be shown 

on plans submitted to the Department of Buildings with elevation submission when 

required. 
 

L.   Attached Garages 
 

1.   Requirement(s) 
 

a)   See Green Building Standards for any garages remaining under elevated homes. 
 

2.   Program Policies 
 

a)   In non-substantially damaged homes only areas being repaired should comply with 

applicable NYC Codes. 
 

M.  Attics 
 

1.   Program Policies 
 

a)   Attic space will be counted where: 
 

 
 

19 
http://www.nyc.gov/html/fdny/html/firecode/faq.shtml 

20 
http://www.nyc.gov/html/dep/pdf/water_sewer/38.pdf 

21 
http://codes.lp.findlaw.com/nycode/ADC/27/1/17/4/27-963 

22 
http://www.nyc.gov/html/dep/pdf/water_sewer/backflow.pdf 

23 
http://www.nyc.gov/html/dep/pdf/water_sewer/6_cross_connection_risk_assessment.pdf 

24 
http://www.nyc.gov/html/dep/pdf/water_sewer/42_doh_supplement.pdf 

http://www.nyc.gov/html/fdny/html/firecode/faq.shtml
http://www.nyc.gov/html/dep/pdf/water_sewer/38.pdf
http://codes.lp.findlaw.com/nycode/ADC/27/1/17/4/27-963
http://codes.lp.findlaw.com/nycode/ADC/27/1/17/4/27-963
http://www.nyc.gov/html/fdny/html/firecode/faq.shtml
http://www.nyc.gov/html/dep/pdf/water_sewer/38.pdf
http://codes.lp.findlaw.com/nycode/ADC/27/1/17/4/27-963
http://www.nyc.gov/html/dep/pdf/water_sewer/backflow.pdf
http://www.nyc.gov/html/dep/pdf/water_sewer/6_cross_connection_risk_assessment.pdf
http://www.nyc.gov/html/dep/pdf/water_sewer/42_doh_supplement.pdf
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a.    Accessible by permanent staircase 

b.   Has finished floors, walls, ceiling 

c. Has operable windows meeting light/ventilation/egress requirements 

d.   Ceiling height is equal to or exceeds 8 feet. 
 

III  GREEN BUILDING STANDARDS 
 

A.   Substantially Damaged Homes – Enterprise Green Communities25 

 

The Build It Back Program is not requiring Enterprise Green Communities Certification; however, 
all substantially damaged homes must meet the mandatory criteria outlined in the Enterprise 
Green Communities program to the extent possible for the type of rehabilitation being 
performed. 

 
The Build It Back program anticipates that most substantially damaged homes will fall under 
the “Moderate Rehab” requirements of Enterprise Green Communities and only Mandatory 
items for Moderate Rehab will be required, except where specifically noted. 

 
Definitions of Construction Type – to be applied as is appropriate 
A Substantial Rehab (or Gut Rehab) is defined as a project that includes the replacement and 
/or improvement of all the major systems of the building, including its envelope. The building 
envelope is defined as the air barrier and thermal barrier separating exterior from interior 
space. 

 
For Substantial Rehab projects, this could include either removing materials down to the studs or 
structural masonry on one side of the exterior walls and subsequently improving the building 
envelope to meet the whole-building energy performance levels for the project type, or creating 
a new thermal and air barrier around the building that allows the project to achieve Enterprise 
Green Communities Criteria whole-building energy performance levels for the project type. 

 
A Moderate Rehab is defined as a project that does not include major systems or building 
envelope work as described for a Substantial Rehab. Moderate Rehab projects must meet the 
mandatory measures applicable to this construction type. 

 
ENTERPRISE GREEN COMMUNITIES - REQUIREMENTS: 

 

1.   Environmental Remediation 
 

Conduct an environmental site assessment to determine whether any hazardous materials 

are present on site. – Being performed at intake 
 

2.   Landscaping 
 

Provide new plants (including trees, shrubs, and ground cover) such that at least 50% of area 

available for landscaping is planted with native or adaptive species, all new plants are 

appropriate to the site’s soil and microclimate, and none of the new plants is an invasive 

species. 
 

3.   Efficient Irrigation and Water Reuse – 
 

 
 

25 
http://www.enterprisecommunity.com/servlet/servlet.FileDownload?file=00Pa000000FxwvNEAR 

http://www.enterprisecommunity.com/servlet/servlet.FileDownload?file=00Pa000000FxwvNEAR
http://www.enterprisecommunity.com/servlet/servlet.FileDownload?file=00Pa000000FxwvNEAR
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If irrigation is utilized, install an efficient irrigation or water reuse system. 

NOTE: The Build It Back Program will not install or repair irrigation systems. 

4.   Water-Conserving Fixtures 
 

Install or retrofit water-conserving fixtures in all units and any common facilities with the 

following specifications: Toilets — 1.28 gpf; Urinals — 0.5 gpf; Showerheads — 2.0 gpm; 

Kitchen faucets — 2.0 gpm; Bathroom faucets — 1.5 gpm 
 

5.   5.1c Building Performance Standard: Single Family and Multifamily (three stories or fewer) 

(Substantial and Moderate Rehab only) 
 

Demonstrate that the final energy performance of the building is equivalent to a Home 

Energy Rating System (HERS) Index of 85. 
 

As per “Building Performance Standard 5.1c: Guidelines for Moderate and Substantial 

Rehab Projects Addendum”, certain building construction types undergoing a moderate or 

substantial rehabilitation as defined by the 2011 Enterprise Green Communities Criteria are 

unable to achieve a Home Energy Rating System (HERS) Index of 851 as required by 

Enterprise Green Communities mandatory criterion 5.1c without undertaking drastic 

renovations to the building envelope that may not be feasible under the project scope and 

budget.26 These building types either do not have insulation, and/or their construction type 

(e.g., double- or triple-brick masonry construction) does not allow for them to install 

insulation. In response, Enterprise has developed the following alternative compliance 

pathway. 
 

Alternative Compliance Pathway Building Performance Standard 5.1c – 
 

Single Family and Low-Rise Multifamily (3 stories or fewer) Single family and low-rise 

multifamily (3 stories or fewer) moderate rehab projects built pre-1980, OR single family 

and low-rise multifamily (3 stories or fewer) substantial rehab projects built pre-1980 that 

have walls made of only brick / masonry walls are eligible to use the addendum. Substantial 

rehab projects that were built after 1980 and/or used other construction methods besides 

brick / masonry, such as wood frame construction, cannot use the addendum. 
 

 
 

Eligible projects must meet the following requirements. 
 

1. Achieve a HERS Index of 100 or less, 
 

2. Projects must follow the guidance under the “recommendations” section of the 

Criterion 5.1c of the 2011 Enterprise Green Communities Criteria, 
 

3. Replace the cooling, heating and domestic hot water equipment with the minimum 

efficiencies indicated in the table below2,3. 
 

 
 
 
 

26 
http://www.enterprisecommunity.com/servlet/servlet.FileDownload?file=00P3000000E2IPOEA3 

http://www.enterprisecommunity.com/servlet/servlet.FileDownload?file=00P3000000E2IPOEA3
http://www.enterprisecommunity.com/servlet/servlet.FileDownload?file=00P3000000E2IPOEA3
http://www.enterprisecommunity.com/servlet/servlet.FileDownload?file=00P3000000E2IPOEA3
http://www.enterprisecommunity.com/servlet/servlet.FileDownload?file=00P3000000E2IPOEA3
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Climate Cooling Systems Heating Systems Domestic Hot Water 

4,5 ≥ 13 SEER A/C; 
OR ≥ 14.5 SEER/ 12 
EER/ 8.5 HSPF 
ENERGY STAR 
qualified heat pump 

≥ 90 AFUE gas furnace; 
OR ≥ 14.5 SEER/ 12 EER/ 
8.5 HSPF ENERGY STAR 
qualified heat pump; 
OR ≥ 85 AFUE boiler; 
OR ≥ 85 AFUE oil furnace 

Gas (EF): 40 Gal = 0.61 │ 60 
Gal = 0.57 │ 80 Gal = 0.53 
Electric (EF): 40 Gal = 0.93 
│ 50 Gal = 0.92 │ 80 Gal = 
0.89 
Oil or Gas: Integrated with 
space heating boiler 

Attached 
Homes 
(Climate Zones 
4,5,6,7) 

≥ 14 SEER/ 11.5 EER 
ENERGY STAR 
qualified A/C; 
OR ≥ 14 SEER/ 11.5 
EER ENERGY STAR 
qualified heat pump 

≥ 90% AFUE ENERGY STAR 
qualified gas furnace; OR ≥ 
8.5 HSPF ENERGY STAR 
qualified heat pump; OR ≥ 
85% AFUE ENERGY STAR 
qualified boiler or furnace 

Gas (EF): 40 Gal = 0.61 │ 60 
Gal = 0.57 │ 80 Gal = 0.53 
Electric (EF): 40 Gal = 0.93 
│ 50 Gal = 0.92 │ 80 Gal = 
0.89 

1. Buildings rehabilitated to a Home Energy Rating System (HERS) Index of 85 will achieve 
approximately 2009 IECC energy performance levels. 
2. Mechanical equipment efficiencies in the table are taken from the ENERYGY STAR Version 2 
Builder Option Packages 
3. In addition to the ENERGY STAR requirements, Enterprise requires that all combustion 
equipment or appliances be power-vented or closed-combustion per Criterion measure 7.8. 
4. All systems must be “right-sized” according to the ENERGY STAR Version 2 requirements 

 
 

6.   Sizing of Heating and Cooling Equipment and Ducts 
 

Size heating and cooling equipment in accordance with the Air Conditioning Contractors of 

America (ACCA) Manuals, Parts J, S, and D, or ASHRAE handbooks." 
 

7.   ENERGY STAR Appliances 
 

If providing appliances, install ENERGY STAR–labeled clothes washers, dishwashers, 

refrigerators and other applicable appliances. 

NOTE: The Build It Back Program will not install or repair clothes washers or dryers 
 

8.   Efficient Lighting: Interior Units 
 

Install efficient interior lighting, appropriate for project type, either ENERGY STAR Advanced 

Lighting Package (ALP) or lighting specified in EPA’s MFHR program. 
 

9.   Efficient Lighting: Common Areas and Emergency Lighting 
 

Follow the guidance appropriate for the project type: use ENERGY STAR–labeled fixtures or 

any equivalent high-performance lighting fixtures and bulbs in all common areas; OR if 

replacing, new common space and emergency lighting fixtures must meet or exceed 

ENERGY STAR efficiency levels. For emergency lighting, if installing new or replacing, all exit 

signs shall meet or exceed LED efficiency levels and conform to local building codes. 
 

10. Efficient Lighting: Exterior 
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Install efficient exterior lighting, appropriate for project type: either ENERGY STAR compact 

fluorescents or LEDs, or lighting specified in EPA’s MFHR program. 
 

11. Electricity Meter (New Construction, Substantial Rehab and Moderate Rehab) – 
 

Install individual or sub-metered electric meters in all dwelling units. (not mandatory for 

Moderate Rehab) 
 

12. Low / No VOC Paints and Primers 
 

All interior paints and primers must be less than or equal to the following VOC levels: Flats 

— 50 g/L; Non-flats — 50 g/L; Floor — 100 g/L 
 

13. Low / No VOC Adhesives and Sealants 
 

All adhesives must comply with Rule 1168 of the South Coast Air Quality Management 

District. All caulks and sealants must comply with regulation 8, rule 51, of the Bay Area Air 

Quality Management District. 
 

14. Construction Waste Management 
 

Commit to following a waste management plan that reduces non-hazardous construction 

and demolition waste by at least 25% by weight through recycling, salvaging, or diversion 

strategies. 
 

15. Reduced Heat-Island Effect: Roofing 
 

When replacing applicable type of roof, use Energy Star–compliant roofing or install a 

“green” (vegetated) roof for at least 50% of the roof area. 
 

16. Composite Wood Products that Emit Low / No Formaldehyde 
 

All composite wood products must be certified compliant with California 93120. If using a 

composite wood product that does not comply with California 93120, all exposed edges and 

sides must be sealed with low-VOC sealants. 
 

17. Environmentally Preferable Flooring 
 

Do not install carpets in entryways, laundry rooms, bathrooms, kitchens / kitchenettes, 

utility rooms, and all rooms of ground-connected floors. Any carpet products used must 

meet the Carpet and Rug Institute’s Green Label or Green Label Plus certification for carpet, 

pad, and carpet adhesives. Any hard surface flooring products used must be either ceramic 

tile, unfinished hardwood floors, OR in compliance with the Scientific Certification System’s 

FloorScore program criteria. 
 

18. Exhaust Fans: Bathroom (Required for New Construction and Substantial Rehab only - 

Optional for Moderate) 
 

Install Energy Star–labeled bathroom fans that exhaust to the outdoors, are connected to a 

light switch, and are equipped with a humidistat sensor, timer, or other control (e.g., 

occupancy sensor, delay off switch, ventilation controller). 
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19. Exhaust Fans: Kitchen (Required for New Construction and Substantial Rehab only - Optional 

for Moderate) 
 

Install power-vented fans or range hoods that exhaust to the exterior at the appropriate cfm 

rate, per ASHRAE 62.2, or install a central ventilation system with rooftop fans that meet 

efficiency criteria. 

NOTE: All kitchens will have over the range exhaust systems that must be vented to the 
exterior whenever possible. The program will not install a central ventilation system as 
specified above for Moderate damage and only for Substantial damage if the kitchen exhaust 
cannot be vented to the exterior. 

 
20. Ventilation (Required for New Construction and Substantial Rehab only - Optional for 

Moderate) 
 

Install a ventilation system for the dwelling unit capable of providing adequate fresh air per 

ASHRAE requirements for the building type. 
 

21. Clothes Dryer Exhaust - Clothes dryers must be exhausted directly to the outdoors using 

rigid-type duct work. 
 

22. Combustion Equipment - Specify power-vented or closed-combustion equipment when 

installing new space and water-heating equipment in New Construction and any Substantial 

and Moderate Rehab projects. 
 

23. Mold Prevention: Water Heaters 
 

Provide adequate drainage for water heaters that includes drains or catch pans with drains 

piped to the exterior of the dwelling. 
 

24. Mold Prevention: Surfaces 
 

In bathrooms, kitchens, and laundry rooms, use materials that have durable, cleanable 

surfaces. 
 

25. Mold Prevention: Tub and Shower Enclosures 
 

Use non–paper-faced backing materials such as cement board, fiber cement board, or 

equivalent in bathrooms. 
 

26. Vapor Barrier Strategies (New Construction and Rehab Projects with foundation work only) 

Install vapor barriers that meet specified criteria appropriate for the foundation type. 

27. Water Drainage 
 

Provide drainage of water away from windows, walls, and foundations by implementing list 

of techniques. 
 

28. Garage Isolation 



NYC Build It Back Housing Rehabilitation Standards 
 

29 
 

Follow list of criteria for projects with garages, including: provide a continuous air barrier 

between the conditioned (living) space and any garage space to prevent the migration of 

any contaminants into the living space, and install a CO alarm inside the house in the room 

with a door to the garage and outside all sleeping areas. 
 

29. Integrated Pest Management 
 

Seal all wall, floor, and joint penetrations with low-VOC caulking or other appropriate sealing 

methods to prevent pest entry.27
 

 

30. Lead-Safe Work Practices 
 

For properties built before 1978, use lead-safe work practices consistent with the EPA’s 

Renovation, Repair, and Painting Regulation and applicable HUD requirements. 
 

31. Building Maintenance Manual (all Multifamily Projects) 
 

Provide a building maintenance manual that addresses maintenance schedules and other 

specific instructions related to the building’s green features. 
 

32. Resident Manual 
 

Provide a guide for homeowners and renters that explains the intent, benefits, use and 

maintenance of green building features. 
 

33. Resident and Property Manager Orientation 
 

Provide a comprehensive walk-through and orientation for residents and property managers 

using the appropriate building maintenance or resident’s manual. 
 

 
 

B.   Non-substantially Damaged Homes – Green Building Retrofit Checklist 
 

1.   Water Conservation 
 

When replacing, install or retrofit water conserving fixtures in any unit and common facility, 

whether or not they are being repaired, use the following specifications: Toilets-- 1.28 gpf; 

Urinals-- 0.5 gpf; Showerheads-- 2.0 gpm; Kitchen faucets-- 2.0 gpm; and Bathroom faucets-- 

1.5gpm. [gpf = gallons per flush; gpm = gallons per minute] 
 

NOTE: Non-compliant toilets not covered under storm damage will be replaced with 

program approved toilets in all bathrooms. 
 

2.   ENERGY STAR Appliances 
 

When replacing, install ENERGY STAR-labeled dishwashers, refrigerators, and any other 

applicable appliance(s), if these appliance categories are provided in units or common areas. 
 

3.   Air Sealing: Building Envelope – SEE PROGRAM POLICIES FOR COMPLETE REQUIREMENTS28
 

 
 
 
 

27 
http://www.nyc.gov/html/doh/downloads/pdf/pest/pest-bro-healthy-home.pdf 

http://www.nyc.gov/html/doh/downloads/pdf/pest/pest-bro-healthy-home.pdf
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For areas being repaired, seal all accessible gaps and penetrations in the building envelope. 

If applicable, use low VOC caulk or foam. 
 

4.   Insulation: Attic (if applicable to building type) 
 

For areas being repaired, for attics with closed floor cavities directly above the conditioned 

space, blow in insulation per manufacturer's specifications to a minimum density of 3.5 Lbs. 

per cubic foot (CF). For attics with open floor cavities directly above the conditioned space, 

install insulation to meet or exceed IECC levels. 
 

5.   Insulation: Flooring (if applicable to building type) 
 

For areas being repaired, install ≥ R-19 insulation in contact with the subfloor in buildings 

with floor systems over vented crawl spaces.  Install a 6-mil vapor barrier in contact with 

100% of the floor of the crawl space (the ground), overlapping seams and piers at least 6 

inches. 
 

6.   Duct Sealing (if applicable to building type) 
 

To the extent the recovery rehabilitation work being undertaken is related to the unit’s 
HVAC system, grantees must apply the ‘Duct Sealing’ Green Checklist item to ducts in 
unconditioned space serving individual residential housing units. 

 
In buildings with ducted forced-air heating and cooling systems, seal all penetrations of the 

air distribution system to reduce leakage in order to meet or exceed ENERGY STAR for 

Homes' duct leakage standard. 
 

7.   Air Barrier System – SEE PROGRAM POLICIES FOR COMPLETE REQUIREMENTS 
 

For areas being repaired, ensure continuous unbroken air barrier surrounding all 

conditioned space and dwelling units.  Align insulation completely and continuously with the 

air barrier. 
 

8.   Radiant Barriers: Roofing 
 

When replacing or making a substantial repair to the roof, use radiant barrier sheathing or 

other radiant barrier material; if economically feasible, also use cool roofing materials. 
 

9.   Windows 
 

When replacing windows, install geographically appropriate ENERGY STAR rated windows. 
 

10. Sizing of Heating and Cooling Equipment 
 

When replacing, size heating and cooling equipment in accordance with the Air Conditioning 

Contractors of America (ACCA) Manuals, Parts J and S, or 2012 ASHRAE Handbook--HVAC 

Systems and Equipment or most recent edition. 
 
 
 
 

28 
 

http://apps1.eere.energy.gov/buildings/publications/pdfs/building_america/measure_guide_wall_airsealing.pdf% 
20 

http://apps1.eere.energy.gov/buildings/publications/pdfs/building_america/measure_guide_wall_airsealing.pdf
http://apps1.eere.energy.gov/buildings/publications/pdfs/building_america/measure_guide_wall_airsealing.pdf
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11. Domestic Hot Water Systems 
 

When replacing domestic water heating system(s), ensure the system(s) meet or exceed the 

efficiency requirements of ENERGY STAR for Homes' Reference Design.  Insulate pipes by at 

least R-4. 
 

12. Efficient Lighting: Interior 
 

When replacing, follow the guidance appropriate for the project type: install the ENERGY 

STAR Advanced Lighting Package (ALP); OR follow the ENERGY STAR MFHR program 

guidelines, which require that 80% of installed lighting fixtures within units must be ENERGY 

STAR-qualified or have ENERGY STAR-qualified lamps installed; OR when replacing, new 

fixtures and ceiling fans must meet or exceed ENERGY STAR efficiency levels. 
 

13. Efficient Lighting: Exterior 
 

When replacing, follow the guidance appropriate for the project type: install ENERGY STAR- 

qualified fixtures or LEDs with a minimum efficacy of 45 lumens/watt; OR follow the ENERGY 

STAR MFHR program guidelines, which require that 80% of outdoor lighting fixtures must be 

ENERGY STAR-qualified or have ENERGY STAR-qualified lamps installed; OR when replacing, 

install ENERGY STAR compact fluorescents or LEDs with a minimum efficacy of 45 

lumens/watt. 
 

14. Air Ventilation: Single Family and Multifamily (three stories or fewer) – SEE PROGRAM 

POLICIES FOR COMPLETE REQUIREMENTS 
 

When replacing, install an in-unit ventilation system capable of providing adequate fresh air 

per ASHRAE 62.2 requirements. 
 

15. Composite Wood Products that Emit Low/No Formaldehyde 
 

Composite wood products must be certified compliant with California 93120.  If using a 

composite wood product that does not comply with California 93120, all exposed edges and 

sides must be sealed with low-VOC sealants. 
 

16. Environmentally Preferable Flooring 
 

When replacing flooring, use environmentally preferable flooring, including the FloorScore 

certification.  Any carpet products used must meet the Carpet and Rug Institute's Green 

Label or Green Label Plus certification for carpet, pad, and carpet adhesives. 
 

17. Low/No VOC Paints and Primers 
 

All interior paints and primers must be less than or equal to the following VOC levels: Flats-- 

50 g/L; Non-flats--50 g/L; Floor--100 g/L. [g/L = grams per liter; levels are based on a 

combination of the Master Painters Institute (MPI) and GreenSeal standards.] 
 

18. Low/No VOC Adhesives and Sealants 
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All adhesives must comply with Rule 1168 of the South Coast Air Quality Management 

District.  All caulks and sealants must comply with regulation 8, rule 51, of the Bay Area Air 

Quality Management District. 
 

19. Clothes Dryer Exhaust 
 

When replacing, vent clothes dryers directly to the outdoors using rigid-type duct work. 
 

20. Mold Inspection and Remediation 
 

Inspect the interior and exterior of the building for evidence of moisture problems in storm 

damaged areas only. Document the extent and location of the problems, and implement 

the proposed repairs according to the Moisture section of the EPA Healthy Indoor 

Environment Protocols for Home Energy Upgrades. 
 

21. Combustion Equipment 
 

When installing new space and water-heating equipment, specify power-vented or direct 

vent combustion equipment. 
 

22. Mold Prevention: Hot Water Heaters 
 

When replacing, provide adequate drainage for water heaters that includes drains or catch 

pans with drains piped to the exterior of the dwelling. 
 

23. Mold Prevention: Surfaces 
 

When replacing or repairing bathrooms, kitchens, and laundry rooms, use materials that 

have durable, cleanable surfaces. 
 

24. Mold Prevention: Tub and Shower Enclosures 
 

When replacing or repairing tub and/or shower enclosures, use non-paper-faced backing 

materials such as cement board, fiber cement board, or equivalent in bathrooms. 
 

25. Integrated Pest Management – SEE PROGRAM POLICIES FOR COMPLETE REQUIREMENTS 
 

In areas being repaired, seal all wall, floor, and joint penetrations with low-VOC caulking or 

other appropriate sealing methods to prevent pest entry. 
 

26. Lead-Safe Work Practices 
 

For properties built before 1978, if the project will involve disturbing painted surfaces or 

cleaning up lead contaminated dust or soil, use certified renovation or lead abatement 

contractors and workers using lead-safe work practices and clearance examinations 

consistent with the more stringent of EPA's Renovation, Repair, and Painting Rule and HUD’s 

Lead Safe Housing Rule. 
 

 
 

C.   Energy Conservation 
 

1.   Requirement(s) 
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All substantially damaged homes will require Energy Code Analysis as required by the NYC 

Energy Code. See 2011 NYC Energy Conservation Code29
 

 

IV   PROGRAM STANDARDS FOR UTILITIES 
 

A.   Hot Water Supply 
 

1.   Requirement(s) 
 

a)   Every dwelling shall have supplied water-heating equipment (water heater and hot 

water supply lines) that is free of leaks, connected to the source of fuel or power, and is 

capable of heating water to be drawn for general usage. 
 

b)   Please see General Program Standards for information about elevating utilities in non- 

substantially damaged homes. 
 

c)    Please see Green Building Standards for Green Requirements. 
 

2.   Program Policies 
 

d)   No water heaters (except point-of-use water heaters) shall be allowed in the toilet 

rooms or bathrooms, bedrooms, or sleeping rooms. 
 

a)   No gas water heaters shall be allowed in a clothes closet(s). 
 

b)   All gas water heaters shall be vented in a safe manner to a chimney or flue leading to 

the exterior of the dwelling.  Unlined brick chimneys must have a metal B-vent liner 

installed to meet manufacturer’s venting requirements.  If metal chimney venting 

cannot be added, a power vented water heater may be installed. Size of the B-vent is 

critical for proper venting. Install according to manufacturer’s recommendations. 
 

c)    All water heaters shall be equipped with a pressure/temperature relief valve possessing 

a full-sized (non-reduced) rigid copper or steel discharge pipe to within six (6) inches of 

the floor. The steel discharge pipe shall not be threaded at the discharge end. 
 

d)   All water heaters must be installed to manufacturer’s installation specifications. 
 

e)   All new water heaters shall have internal foam insulation that is a minimum of R-10. 
 

f) Gas water heaters shall have an EF rating of .62 or higher and a recovery efficiency of 

.75 or better and/or meet Energy Star requirements at the time of installation. 

g)   Electric water heaters shall be Energy Star rated. 

h)   Where feasible, tankless water heaters may be installed in accordance with 

manufacturer’s guidelines and sized to provide adequate hot water supply to all fixtures. 
 

i) Gas supply lines and or electrical capacity must be evaluated before installing tankless 

water heaters. 
 
 
 
 

29 
http://www.nyc.gov/html/dob/downloads/pdf/2.1.12-Residential_Module.pdf 

http://www.nyc.gov/html/dob/downloads/pdf/2.1.12-Residential_Module.pdf
http://www.nyc.gov/html/dob/downloads/pdf/2.1.12-Residential_Module.pdf
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B.   Potable Water Supply 
 

1.   Requirement 
 

a)   Every dwelling shall be connected to an approved (by the jurisdiction having authority) 

potable water source. 
 
 
 

C.   Plumbing Systems 
 

1.   Requirement 
 

a)   All dwelling plumbing systems shall be capable of safely and adequately providing a 

water supply and wastewater disposal for all plumbing fixtures. 
 

 
 

b)   Property owner owns the tap at the main and the entire connection into the property. 

The Dept. of Environmental Protection owns the meter in the premises. Damage on 

Homeowner’s property will be repaired. 
 
 
 

D.   Connection to Sanitary Sewer 
 

1.   Requirement 
 

a)   Every dwelling shall be connected to an approved (by the jurisdiction having authority) 

sanitary sewer system or properly operating septic system. 
 
 

Property owner owns from the spur on the city sewer to the building premise, the city 
owns the mainline sewer or water main and the private concern owns any connection. 
Damage on homeowner’s property will be repaired. 

 

b)   As per  Local Law 83 of 201330 backflow prevention devices may be required even if a 

sprinkler system is not being installed in a home. Please see the referenced law for full 

details. 
 

 
 

E.   Septic Systems31 

 
1.   Requirement(s) 

As per the Department of Buildings, all existing septic systems shall undergo a visual inspection 
performed by registered design professional (“RDP”). This inspection must include: 

 

 
a)   Verify that there is no evidence of surface failure of the existing system; 

 
 

 
30 

http://www.nyc.gov/html/dob/downloads/pdf/ll83of2013.pdf 
31 

From NYC Housing Recovery Training Module II – DOB Overview 

http://www.nyc.gov/html/dob/downloads/pdf/ll83of2013.pdf
http://www.nyc.gov/html/dob/downloads/pdf/ll83of2013.pdf


NYC Build It Back Housing Rehabilitation Standards 
 

35 
 

b)   Inspection, where possible, of all piping leading from the residence to the system. If 

piping is damaged it must be replaced prior to testing; 
 

c)    Inspection of the interior of the system to verify that the system is free of structural 

damage and debris; and verify that the system is suitable for service. This shall include: 
 

d)   Clean and pump existing septic systems. All sludge and storm debris must be removed 

from the holding tank. 
 

e)   Infiltration testing of existing on-site private sewage disposal systems 

f) Repair damaged or malfunctioning septic systems 

2.   Program Policies 
 

a)   If a home is on septic which needs to be repaired and sewer is available in the street, 

the home will be connected to the sewer system wherever possible. 
 

3.   Certification of Existing Septic Systems: 
 

a)   Where a RDP has determined by testing and inspection that an existing system that was 

damaged or malfunctioning is adequate to place in service the RDP shall submit a 

certification to the Department when a permit is required. If a permit is not required the 

certification shall be maintained in the records of the BIB data system. 
 

 
 

F.   Electrical Service 
 

1.   Requirement(s) 
 

a)   All electrical work performed in any home shall fully comply with the NYC Electrical 

Code. 
 

2.   All electrical components should be observed for Life Safety issues, including service, meter, 

wiring, and fixtures, even if no electrical work is being specified. Unsafe, hazardous 

components must be repaired or replaced. 
 

b)   All electrical work shall be in compliance with the adopted electrical code requirements 

in accordance with any and all city or state requirements having jurisdiction. 
 

c)    The department of buildings shall not issue a permit or, if applicable, an electrical sign- 

off pursuant to an application that involves the energizing of a meter in a one-, two-, 

three-, or four-family residence, if the department finds that such action will cause the 

total number of meters for the building to exceed the number of dwelling units specified 

for such building in the certificate of occupancy, or if there is no certificate of 

occupancy, as determined by the department, except as permitted herein…   32
 

 
 
 
 
 
 

32 
http://www.nyc.gov/html/dob/downloads/bldgs_code/electrical_code_local_law_39of2011.pdf 

http://www.nyc.gov/html/dob/downloads/bldgs_code/electrical_code_local_law_39of2011.pdf
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d)   The panel, service mast, etc. shall also be installed to local utility company 

requirements. 
 

a.    Con Edison  - http://www.coned.com/ 

b.   Long Island Power Authority (LIPA) –  http://www.lipower.org/ 

c. National Grid - http://www2.nationalgridus.com/index_ny.jsp 
 

3.   Program Policies 
 

a)   When replacing, all dwelling units shall have a minimum, 150 ampere breaker controlled 

electrical panel. 
 

b)   Basement wiring that was submerged and has not been replaced, should be replaced. 
 

c)    For all substantially damaged homes and for non-substantially damaged homes with 

elevated electrical panels, a disconnect should be provided at the panel box for all 

electrical circuits having terminations below the DFE (design flood elevation). 

In non-substantially damaged homes the program will only be replacing electrical outlets if the electrical 
system is being repaired or replaced or if a particular outlet is damaged. 

 
G.   Convenience Outlets 

 
1.   Requirement 

 
a)   All electrical work performed in any home shall fully comply with the NYC Electrical 

Code. 
 

2.   Reference 
 

Administrative Code of the City of New York - Title 27 Construction & Maintenance - Chapter 

3 Electrical Code 
 

 
 

H.   Lighting 
 

1.   Requirement(s) 
 

a)   All electrical work performed in any home shall fully comply with the NYC Electrical 

Code. 
 

b)   Please see Green Building Standards for specific requirements 
 

V PROGRAM STANDARDS FOR HEATING & COOLING 
 

A.   Heating Systems 
 

1.   Requirement(s) 
 

a)   All heating systems (and central air-conditioning systems where they exist) shall be 

capable of safely and adequately heating (or cooling as applicable) for all living space 

and must meet the requirements of the NYC Building Code, Fuel Gas Code and 

Mechanical Code is applicable 

http://www.coned.com/
http://www.lipower.org/
http://www2.nationalgridus.com/index_ny.jsp
http://www.nyc.gov/html/dob/downloads/bldgs_code/electrical_code_local_law_39of2011.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_code/electrical_code_local_law_39of2011.pdf
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b)   Please see Green Building Standards for specific requirements 
 

2.   Program Policies 
 

a)   Every heating system burning solid, liquid or gaseous fuels shall be vented in a safe 

manner to a chimney or flue leading to the exterior of the dwelling. The heating system 

chimney and/or flue shall be of such design to assure proper draft and shall be 

adequately supported. 
 

b)   Every heating system burning solid, liquid or gaseous fuels shall be vented in a safe 

manner to a chimney or flue leading to the exterior of the dwelling. The heating system 

chimney and/or flue shall be of such design to assure proper draft and shall be 

adequately supported. 
 

c)    No heating system source burning solid, liquid or gaseous fuels shall be located in any 

habitable room or bathroom, including any toilet room. 
 

d)   Every fuel burning appliance (solid, liquid or gaseous fuels) shall have adequate 

combustion air and ventilation air.  All new furnaces will have sealed combustion with 

combustion air brought in from the exterior of the house and installed in accordance 

with manufacturer’s guidelines. 
 

e)   Every heat duct, steam pipe and hot water pipe shall be free of leaks and shall function 

such that an adequate amount of heat is delivered where intended.  All accessible duct 

joints must be sealed with mastic or any other acceptable product. Newly installed 

ductwork must also be sealed.  All accessible steam piping and hot water piping must be 

installed with an approved material. 
 

f) Every seal between any of the sections of the heating source(s) shall be air-tight so that 

noxious gases and fumes will not escape into the dwelling. 
 

g)   No space heater shall be of a portable type. 
 

h)   Minimum requirements for forced air furnaces, when installed, will be no less than a 

92% AFUE, or the minimum AFUE, if greater than 92%, to obtain a local utility rebate 

(Energy Star rated for Central-Northern climates). Also install a digital programmable 

thermostat.  Condensate lines will drain to a floor drain or have a condensate pump 

installed and piped to discharge.  All furnace duct work shall be equipped with an air 

filter clean out location that has a tight fitting cover installed over it. 
 

i) All boilers, when replaced, will have an “A” rating and be no less than 87% AFUE rating. 

All combustion air will be from the exterior of the house.  The addition of zone valves 

may be useful to reduce energy cost. Heat lines shall be insulated with approved 

material. Programmable thermostats will be installed. 
 

j) All wood, pellet, corn, switch grass, hydrogen, or other biomass fuel stoves must be 

installed to manufacturer’s guidelines.  Where such guidelines are not available, the 

heating unit will be removed.  Venting and combustion air must be installed in 

accordance with manufacturer’s requirements. 
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k)   Unless we are replacing combustible equipment, the BIB program will not be creating 

any fire-rated enclosures or ceilings. 
 

 
 

B.   Cooling Systems 
 

1.   Requirement(s) 
 

a)   Please see Green Building Standards 
 

2.   Program Policies 
 

a)   Nonworking or improperly functioning central air conditioning systems may be replaced 

as part of the rehabilitation work. 
 

b)   The installation of a central air conditioning system, where it currently does not exist, is 

permissible only when it is documented to be medically necessary. 
 

c)    Window A/C units will not be replaced. Existing window units will be removed from 

homes to be elevated 
 

d)   A/C units, if replaced, shall not be less than 14 SEER or the lowest SEER rating that is 

available at the time of installation but not less than 14 SEER. All units shall be installed, 

when possible, on either the north or east side of the dwelling or in an area that will 

provide shade for the unit. The correct coil will be installed that is compatible with both 

the furnace and A/C unit. 
 

e)   In rooms being repaired, non-functioning, non-repairable air conditioners will be 

removed and drained of all CFCs. 
 

f) When in areas of storm damage, existing central air conditioning will be inspected, 

serviced and refurbished to operate safely. 
 

3.   Ineligible Items 
 

a)   New central air conditioning systems will not be installed where none existed prior to 

Hurricane Sandy. 
 
 
 

VI PROGRAM STANDARDS FOR THE INTERIORS OF STRUCTURES 
 

 
 

A.   Stairs 
 

1.   Requirement(s) 
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a)   If replacing existing stairs, stairs will need to conform as close as possible to new 

construction and egress standards, but replacement stairs do not need to be in 

compliance with new codes.  Any newly added and constructed stairs (interior and 

exterior stairways where no stair previously existed) shall comply with the requirements 

of the New York City Building Code – Chapter 10 – Means of Egress and any other 

applicable regulations33
 

 

 
 

B.   Interior Walls, Floors, Ceilings, Doors & Windows 
 

1.   Requirement(s) 
 

a)   For substantially damaged homes and areas being repaired in non-substantially 

damaged homes, all interior spaces shall comply with all requirements of  NYC Building 

Code Chapter 12 – Interior Environments.34 The provisions of Chapter 12 shall govern 

ventilation, temperature control, lighting, yards and courts, sound transmission, room 

dimensions, surrounding materials and rodent proofing associated with the interior 

spaces of buildings as well as any and all other applicable codes and regulations. 
 

b)   Please see Green Building Standards 
 

2.   Program Policies 
 

a)   In substantially damaged homes and in areas being repaired in non-substantially 

damaged homes, all operable windows shall be capable of being easily opened and held 

in an open position by window hardware. 
 

b)   In addition, any windows required to be operable in all homes shall be operable. 
 

c)    In substantially damaged homes and in areas being repaired in non-substantially 

damaged homes, all operable exterior windows being replaced shall be provided with 

screens. Half screens on windows are allowable. All windows will operate, remain in an 

open position when placed there, lock when closed and the open section will be 

covered with a screen. 
 

d)   In substantially damaged homes and in areas being repaired in non-substantially 

damaged homes, unit windows located on the first floor, at the basement level, on a fire 

escape, porch, or other outside space that can be reached from the ground and that are 

designed to be opened must have a locking device. (Windows with sills less than six feet 

off the ground are considered accessible.) 
 

VII PROGRAM STANDARDS FOR EXTERIOR OF STRUCTURES 
 

A.   Site 
 

1.   Requirement(s) 
 
 
 

33 
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter10.pdf 

34 
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter12.pdf 

http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter10.pdf
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter12.pdf
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter12.pdf
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter12.pdf
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter10.pdf
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter12.pdf
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a)   When the site surrounding a building has been disturbed, all grading adjacent to the 

building and for a distance of at least 10 feet away from the building, or to property line, 

will slope away from the structure at a pitch of at least 1 inch per foot. 
 

b)   If the soil is workable, all bare earth will be reseeded. All areas disturbed during the 

course of construction or as indicated in the Job Order or drawings shall be seeded or 

reseeded with New York State recommended, drought-resistant varieties including 

blends such as fine fescue cultivars.35
 

 

c)    Essential paving on paths of egress, such as front walks and driveways with minor 

defects will be repaired to match. Tripping hazards greater than ¾” must be addressed. 

Un-repairable essential walks will be replaced with cost effective paving. Un-repairable 

driveways will be removed and replaced with gravel. 
 

d)   Trees that are hazardous to the existing home or proposed construction will be 

removed.  Removal will include cutting close to the ground, grinding of the stump to 12 

inches below the finished grade, installation of topsoil and re-seeding. 
 

e)   Please see Green Building Standards for Substantially damaged homes. 
 

2.   Ineligible Items 
 

a)   Fences will not be replaced. 
 

b)   Landscaping other than basic seeding will not be replaced unless required by code. 
 

3.   Landscaping 
 

When required by Enterprise Green Communities or as a zoning mitigation, plants used 

should be those deemed as a “Salt Tolerant Species” 36 as defined by the NYC Department of 
Parks & Recreation (DPR) or a species from the Native Species Planting Guide for New York 

City and Vicinity, issued by the Natural Resources Group of DPR37. 
 
 

B.   Detached Structures 
 

1.   Requirement(s) 
 

2.   Program Policies 
 

a)   Improvements must be physically attached to the house and be permanent in nature 

(e.g., sheds or garages located separately from the house are ineligible). 
 

b)   Unsafe, hazardous accessory structures in danger of collapse, including detached 

garages, or fencing will be removed. Deteriorated structures or fencing that do not 

present Life Safety hazards will not be addressed. 
 

3.   Ineligible Items 
 
 
 

35 
http://ecommons.library.cornell.edu/bitstream/1813/3574/2/Lawn%20Care%20without%20Pesticides.pdf 

36 
http://www.nycgovparks.org/sub_about/parks_divisions/gnpc/pdf/salt_tolerant_species_list.pdf 

37 
http://www.nycgovparks.org/sub_about/parks_divisions/nrg/documents/Native_Species_Planting_Guide.pdf 

http://www.nycgovparks.org/sub_about/parks_divisions/gnpc/pdf/salt_tolerant_species_list.pdf
http://www.nycgovparks.org/sub_about/parks_divisions/nrg/documents/Native_Species_Planting_Guide.pdf
http://www.nycgovparks.org/sub_about/parks_divisions/nrg/documents/Native_Species_Planting_Guide.pdf
http://www.nycgovparks.org/sub_about/parks_divisions/nrg/documents/Native_Species_Planting_Guide.pdf
http://ecommons.library.cornell.edu/bitstream/1813/3574/2/Lawn%20Care%20without%20Pesticides.pdf
http://www.nycgovparks.org/sub_about/parks_divisions/gnpc/pdf/salt_tolerant_species_list.pdf
http://www.nycgovparks.org/sub_about/parks_divisions/nrg/documents/Native_Species_Planting_Guide.pdf
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a)   Sheds or garages located separately from the house 
 

b)   Accessory structures such as sheds or garages will not be rehabilitated or elevated. 

c)    Patios or ground level decks will not be repaired. 

 
 

C.   Foundations, Exterior Walls, Soffits and Fascia 
 

1.   Requirement(s) 
 

2.   Program Policies 
 

a)   Every storm damaged foundation, exterior wall, soffit and fascia shall be made weather 

resistant. Products for exterior walls, roofs, soffits, and fascia shall be installed in 

accordance with the manufacturer’s guidelines. 
 

b)   Roof replacement shall be installed in accordance with the manufacturer’s 

requirements. When installing asphalt or fiberglass shingles, a minimum of a 30 year 

shingle shall be used. When replacing or making a substantial repair to the roof, use 

radiant barrier sheathing or other radiant barrier material; if economically feasible, also 

use cool roofing materials. 
 

c)    Damaged retaining walls necessary for the support of the primary structure will be 

repaired. 
 

d)   Storm damaged foundations will be repaired or replaced to be sound, reasonably level, 

and free from movement. Structural framing and masonry will be free from visible 

deterioration, rot, or serious termite damage. Prior to rehab, all sagging floor joists or 

rafters will be visually inspected, and significant structural damage and its cause will be 

corrected. 
 

e)   New structural walls will be minimum 2" x 4", 16" OC. All exterior walls that are part of 

the building envelope (the air barrier and thermal barrier separating the conditioned 

space from the non-conditioned space) will be insulated with a minimum R-13 insulation 

and sheathed to code. 
 

 
 

D.   Drainage 
 

1.   Requirement(s) 
 

2.   Program Policies – When Site is disturbed during construction 
 

a)   When disturbed during the course of construction, the ground around the dwelling shall 

be sloped away from foundation walls to divert water away from the structure. 
 

b)   When necessitated by storm damage, repaired gutters and downspouts must be in good 

repair, leak free and collect storm water from all lower roof edges. 
 

c)    Concrete splash blocks will be installed to move water away from the foundation. 
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d)   The system must move all storm water away from the building and prevent water from 

entering the structure. 
 

 
 

E.   Windows/Ventilation/Natural Lighting 
 

1.   Requirement(s) 
 

a)   In areas being repaired in non-substantially damaged homes, or for all substantially 

damaged one & two family homes: required windows must meet38 § 27-2062 Lighting 

and ventilation in one- and two-family dwellings and/or  Chapter 12 - Interior 

Environments39 as applicable. 
 
 
 

F.   Exterior Doors and Basement Entries (Including Cellar Hatchways) 
 

1.   Requirement(s) 
 

a)   All electrical work must comply with the NYC Electrical Code. 
 

2.   Program Policies for Substantially Damaged Homes or areas being repaired only, on Non- 

Substantially damaged homes. 
 

a)   Every window, exterior door, basement entry and cellar hatchway shall be tight fitting 

within their frames, be rodent-proof, insect-proof and be weatherproof such that water 

and surface drainage is prevented from entering the dwelling.  In addition, the following 

requirements shall also be met: 
 

b)   When replacing, all exterior doors and windows shall be equipped with security locks. 

Deadbolts are not required. 
 

c)    Every window sash shall be fully equipped with glass window panes which are without 

cracks or holes. Every window sash to be replaced shall use Energy Star rated for North 

Central climate zone windows unless the existing windows have insulated glass.  Stained 

or leaded glass found to be historically significant may be protected by a fixed low-E 

glass storm window. Every window sash shall fit tightly within its frame, and be secured 

in a manner consistent with the window design.  All window jambs will be sealed. All 

rope weight openings shall be insulated before installing the new window. Energy Star 

rated for North-Central climate zone. 
 

d)   Storm doors, when installed, shall also be equipped with a self-closing device. 
 

e)   Every exterior door, when closed, shall fit properly within its frame and shall have door 

hinges and security locks or latches. All exterior doors will be no less than metal clad 

insulated (foam filled) doors.  All jambs and thresholds will be sealed. 
 

 
 
 

38 
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS+&QUERYDATA=$$ADC27- 

2062$$@TXADC027-2062+&LIST=LAW+&BROWSER=BROWSER+&TOKEN=05661412+&TARGET=VIEW 
39 

http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter12.pdf 

http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%24%24ADC27-2062%24%24%40TXADC027-2062%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%24%24ADC27-2062%24%24%40TXADC027-2062%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%24%24ADC27-2062%24%24%40TXADC027-2062%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter12.pdf
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter12.pdf
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%24%24ADC27-2062%24%24%40TXADC027-2062%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%24%24ADC27-2062%24%24%40TXADC027-2062%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter12.pdf
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f) Every exterior door shall be not less than two foot-eight inches (2’-8”) in width and not 

less than six foot-eight inches (6’8”) in height.  Existing door sizes will be grandfathered, 

but, when replacing, an attempt shall be made to have at least one exterior door that is 

not less than 36 inches wide and no less than 6’-8” high. 
 

g)   All houses will have 4” house numbers clearly displayed near the front door, and a 

standard size mailbox, wall-hung at the entrance where possible. 
 

 
 

G.   Porches and Decks 
 

1.   Requirement(s) 
 

2.   Program Policies 
 

a)   Steps, stairways, and porch decks on egress routes will be structurally sound, reasonably 

level, with smooth and even surfaces. Repairs will match existing materials. Stairs to be 

replaced must meet all applicable codes. 
 

b)   The repair of porches and/or decks other than those used for primary access to a home 

is not covered by the Build It Back program unless such porch or deck is part of the legal 

egress path from the home. 
 

a.    Storm damaged deteriorated concrete porches falling within the parameters above 

will be repaired when possible. Unsafe wood porch components will be repaired 

with readily available materials to conform closely to porches in the neighborhood. 

Porch repairs will be structurally sound, with smooth and even decking surfaces. 

Deteriorated wood structural components will be replaced with preservative- 

treated wood. 

b.   For non-substantially damaged homes, access to rear porches deemed structurally 

unsound will be replaced with a stairway and minimal landing only. Non-essential 

doors will be replaced with windows. 

c. Basic repair – pressure treated wood, railings rebuilt to meet code if non-compliant. 

Spindles to match existing or to be nominal 2x2 square. 

d.   Attached decks on non-historic porches with be replaced with 5/4” preservative- 

treated decking when being repaired. 

e.   The program will not build or rebuild decks in the rear or side of homes unless 

required to meet NYC Building Code. Rear decks will not be elevated. Doors not 

required for egress will be converted to windows. A single rear stairway and minimal 

landing may replace a rear deck when code requirements permit. 
 

 
 

H.   Railings 
 

1.   Requirement(s) 
 

2.   Program Policies 
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a)   Existing handrails on egress routes will be structurally sound. Guard rails are required on 

any accessible area as per NYC Building Code. Sound railings may be repaired if it is 

possible to maintain the existing style. 
 

b)   Handrails will be present on one side of all interior and exterior steps or stairways with 

more than two risers and around porches or platforms over 30" above the adjacent 

ground level, and will meet local codes.  On historic structures railing repairs or new 

railings will be historically sensitive. 
 

c)    Replaced railings will meet NYC Building Code. Replaced wood structural components 

will be preservative-treated to match existing. Minor repairs should match existing 

whenever possible. 
 

3.   Ineligible Items 
 

a)   Deteriorated railings in non-storm damaged areas will not be repaired unless they 

present a Life Safety hazard. 
 

 
 

I. Chimneys 
 

1.   Requirement(s) 
 

2.   Program Policies 
 

a)   Masonry chimneys serving fireplaces will be repaired for minor damage on non-elevated 

houses 
 

b)   Sound chimneys serving fireplaces will not be lined. 
 

c)    Structurally unsound chimneys presenting Life Safety Hazards will be removed unless 

required for combustion ventilation. When chimneys must be used for combustion 

ventilation, they will be relined when required. 
 

d)   Masonry/stone chimneys with major damage will be removed. 
 

e)   Masonry/stone chimneys will not be elevated. They will be removed. If associated with 

a masonry fireplace, the fireplace will be removed also. 
 

 
 

J. Siding 
 

1.   Requirement(s) 
 

2.   Program Policies 
 

a)   In storm damaged areas of the home, siding and trim will be intact and weatherproof. 

All exterior wood components will have a minimum of two continuous coats of paint, 

and no exterior painted surface will have any deteriorated paint.  Buildings designated 

as historic will have existing wood siding repaired in kind.  New exterior wood will blend 

with existing and will be spot-primed and top-coated in a lead-safe manner. 
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b)   Buildings not designated as historic by the Housing Recovery Office environmental 

review may have siding replaced with Fiber Cement Siding to match the existing 

configuration.    New wood components will be FSC certified. 
 

c)    If siding is being repaired and contains asbestos, replace all siding. 
 

d)   If over 50% of non-masonry (not brick or stucco) siding is damaged on one wall or if 

repairs are required on 3 walls, all siding will be replaced. 
 

e)   Stucco siding will be patched where damaged. Material may be tinted or painted to 

match as closely as possible. 
 

f) Brick siding will be patched with brick matched as closely as possible to existing. 

g)   Standard replacement of siding will be Fiber Cement siding or approved equal. 

h)    If repair covers more than 20% of one wall, entire house will be repainted. 

3.   Homeowner Choice of Items 
 

a)   Homeowner will have a choice of vinyl siding colors if completely replaced or program 

selected exterior paint colors. Partial repairs of masonry walls should attempt to match 

existing siding color. 
 

 
 

K.   Roofing 
 

1.   Requirement(s) 
 

2.   Program Policies 
 

a)   If over 20% of roof is damaged, roof to be replaced. When possible, replacement roofs 

should meet requirements of Green Retrofit Checklist or Enterprise Green Communities. 
 

b)   Missing and leaking shingles and flashing will be repaired on otherwise functional storm 

damaged roofs. Slate, metal and tile roofs will be repaired when possible. Antennae will 

be removed if non-functioning and hazardous. 
 

c)    New York City is within the Hurricane Prone region. It is not in the Wind-Borne Debris 

Region. Elevated homes should contain required connections between roof, walls, floors 

and foundations. NYC Building Code Sec. 1609.3 specifies a basic wind speed of 

98mph.40   While this does not reach the 100 MPH speed required to trigger NYC Building 

Code Sec 2308.2.1, an applicant can elect to comply with the Wood Frame Construction 

Manual for One-and Two-Family Dwellings provided the applicant meets the criteria set 

forth in the code. 
 
 
 
 
 
 
 
 

40 
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter16.pdf 

http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter16.pdf
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d)   Attic ventilation , attic insulation and radiant energy barriers must meet the 

requirements of the Green Retrofit Checklist or Enterprise Green Communities when 

applicable. 
 

VIII PROGRAM STANDARDS FOR HAZARDOUS MATERIALS 
 

A.   Asbestos 
 

1.   Requirement(s) 
 

a)   Remediation of asbestos will be required as outlined in the report provided to BIB JOC 

contractors. Asbestos will be remediated only where disturbed by the scope of work. 
 

B.   Lead 
 

1.   Requirement(s) 
 

a)   EPA's Lead Renovation, Repair and Painting Rule (RRP Rule) requires that firms 

performing renovation, repair, and painting projects that disturb lead-based paint in 

homes, child care facilities and pre-schools built before 1978 have their firm certified by 

EPA (or an EPA authorized state), use certified renovators who are trained by EPA- 

approved training providers and follow lead-safe work practices.41
 

 

b)   For properties built before 1978, if the project will involve disturbing painted surfaces or 

cleaning up lead contaminated dust or soil, use certified renovation or lead abatement 

contractors and workers using lead-safe work practices and clearance examinations 

consistent with the more stringent of EPA's Renovation, Repair, and Painting Rule and 

HUD’s Lead Safe Housing Rule. See HUD’s “Guidelines for the Evaluation and Control of 

Lead-Based Paint Hazards in Housing (2012 Edition)”42
 

 

2.   Prohibited Methods 
 

a)   Do not use prohibited paint removal methods: 
 

a.    Open flame burning or torching. 

b.   Heat guns operating above 1,100 °F. 

c. Machine sanding or grinding without a HEPA vacuum exhaust tool. 

d.   Uncontained hydroblasting or high-pressure wash. 

e.   Abrasive blasting or sandblasting without a HEPA vacuum exhaust tool. 
 

b)   Avoid using the following methods: 
 

a.    Methylene chloride chemical paint removers. 

b.   Dry scraping (except for limited areas). 
 

 
 

C.   Mold 
 
 
 

41 
http://www2.epa.gov/lead/renovation-repair-and-painting-program 

42 
http://portal.hud.gov/hudportal/HUD?src=/program_offices/healthy_homes/lbp/hudguidelines 

http://www2.epa.gov/lead/renovation-repair-and-painting-program


NYC Build It Back Housing Rehabilitation Standards 
 

47 
 

1.   Requirement(s) 
 

a)   Mold Inspection and Remediation 
 

b)   Inspect the interior and exterior of the building for evidence of moisture problems in 

storm damaged areas. Document the extent and location of the problems, and 

implement the proposed repairs according to the Moisture section of the EPA Healthy 

Indoor Environment Protocols for Home Energy Upgrades. 
 

2.   Program Policy 
 

a)   When a mold infestation is determined to be present, the BIB program will determine 

and correct the causes of mold, whether storm damaged or not. In cases of deferred 

maintenance, the BIB program will do the minimum required to prevent a reoccurrence 

of mold. 
 

IX  PROGRAM STANDARDS FOR ENVIRONMENTAL COMPLIANCE 
 

A.   Wetlands Requirements 
 

1.   Please see applicable permit(s) for requirements 
 

2.   Tidal Wetland Land Use Regulations (6NYCRR Part 661.5)43
 

 

3.   Buildings Bulletin 2009-01244
 

 

This document establishes construction document submittal procedures for work in 
Tidal Wetlands, Freshwater Wetlands, and Coastal Erosion Hazard Areas 

4.   General Permit 2‐12‐002 is effective in New York City, only. This permit expires October 31,
 

2014. This General Permits covers: 
 

i.   Repairing or rebuilding existing fences, or installing new temporary fences, in the 

regulated adjacent areas of freshwater wetlands and tidal wetlands. 

ii.   Removal of debris from waterways and tidal wetlands. 

iii.   Removal of debris from certain freshwater wetlands and adjacent areas on Staten 

Island. 

iv.   In‐kind/in‐place repair or reconstruction of docks, catwalks and floats that were
 

functional before Hurricane Sandy. 
 

5.   General Permit for Hurricane Sandy to Reconstruct Residential Structures in New York City 

(DEC Region 2), GP-2-13-002. General Permit GP-2-13-002, issued on July 16, 2013 replaces 

General Permit GP-2-13-001 and extends the permit’s expiration date until October 31, 

2016.45
 

 
 
 
 
 
 
 

43 
http://www.dec.ny.gov/permits/6347.html 

44 
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2009-012.pdf 

45 
http://www.dec.ny.gov/permits/89343.html 

http://www.dec.ny.gov/permits/6347.html
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2009-012.pdf
http://www.dec.ny.gov/permits/89343.html
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General Permit GP-2-13-00246 authorizes the reconstruction of houses on properties 
regulated by DEC under the Tidal Wetlands Act (ECL Article 25) and/or the Freshwater 
Wetlands Act (ECL Article 24) destroyed by Hurricane Sandy and Red-tagged or Yellow- 
tagged by the New York City Department of Buildings for "Demolition" while waiving the 
procedural requirements of the Uniform Procedures Act (ECL Article 70). 

 
General Permit GP-2-14-002 was issued to NYC Dept of Housing Preservation and 
Development (HPD) effective 5/15/14 through 4/30/19. Under certain conditions this permit 
permits the following activities in regulated Freshwater Wetlands Adjacent Areas and/or 
Tidal Wetlands Adjacent Areas (not in the wetlands themselves) for properties damaged or 
destroyed by Hurricane Sandy. Please see the actual permit for complete details. 

 
1.   Elevate and reconstruct, in-kind and in-place, lawfully existing and functional (as of 

October 27, 2012) residential structures and appurtenant structures. Work at these 

properties may include geotechnical borings to provide information for the design of 

foundation supports. 

2.   Demolish existing residential structures, appurtenant structures and utilities. 

3.   Establish or re-establish connections to a municipal sanitary sewer system. (NOTE: 

Homes that propose to be serviced by an on-site septic system are not eligible for 

coverage under this General Permit.) 
 

a)   At the current time, a home covered by the General Permit requires a “Joint Application 

Form” to be submitted to DEC47
 

 

 
 

B.   Bulkheads 
 

1.   Program Policies 
 

a)   The Build It Back Program will not repair or replace any damaged bulkheads. Work will 

be strictly limited to the homes and attachments to homes, as well as an immediately 

surrounding property only as required by code or other local or federal agencies. 
 

C.   Sinkholes 
 

1.   Unless affecting the structural stability of a home, the Build It Back Program will not repair 

or address any sinkholes. Work will be strictly limited to the homes and attachments to 

homes, as well as an immediately surrounding property only as required by code or other 

local or federal agencies. 
 

X PROGRAM STANDARDS FOR ACCESSIBILITY 
 

1.   Requirement(s) 
 

2.   Program Policies 
 

a)   Available in all homes when being repaired or replaced 
 
 

 
46 

http://www.dec.ny.gov/docs/permits_ej_operations_pdf/gp213002prmt.pdf 
47 

http://www.dec.ny.gov/docs/permits_ej_operations_pdf/gp213002jntapp.pdf 

http://www.dec.ny.gov/docs/permits_ej_operations_pdf/gp213002jntapp.pdf
http://www.dec.ny.gov/docs/permits_ej_operations_pdf/gp213002jntapp.pdf
http://www.dec.ny.gov/docs/permits_ej_operations_pdf/gp213002prmt.pdf
http://www.dec.ny.gov/docs/permits_ej_operations_pdf/gp213002jntapp.pdf


NYC Build It Back Housing Rehabilitation Standards 
 

49 
 

a.    Lever handles at all doors 

b.   ADA-compliant appliances (where produced) 

c. ADA-compliant handles for all plumbing fixtures 

d.   Choice of comfort height or standard height toilet 

e.   Installation of grab bars or wall reinforcement. 
 

b)   Available by documented need at intake – ONLY APPLICABLE TO AREAS BEING REPAIRED 
 

a.    Modified kitchen cabinets 

b.   Modified height electrical outlets 

c. Redesign existing space to accommodate special needs 

d.   Widened doorways 

e.   Roll-in showers 

f. Low threshold construction 

g. Ramp or lift (lifts only available when ramp not possible) 

h.   Hearing impaired aids – Signal lights for doorbells & alarms 

i. Visual impairment aids – Tactile warnings & Edge Cuing for walking surfaces 
 

3.   Refer to Americans with Disabilities Act guidelines and recommendations published by the 

American National Standards Institute for universal design criteria as well as the  Fair 

Housing Act Design Manual. 
 
 
 

XI  PROGRAM STANDARDS FOR HOME ELEVATIONS 
 

 
 

A.   Requirement(s) 
 

1.   All homes in a Special Hazard Flood Area (SFHA) with a Substantial Damage or Substantial 

Improvement calculation over 50% must be elevated. 
 

2.   As of October 1, 2014, Appendix G of the NYC Building Code will be applicable as follows. 

Appendix G, in conjunction with the New York City Construction Codes , provides minimum 

requirements for development located, in whole or in part, in areas of special flood hazard 

and shaded  X-Zones within the jurisdiction of New York City. These areas each have 

different requirements. All design professionals are responsible for complying with all 

applicable codes. The Build It Back program will immediately implement compliance with all 

requirements for each of the zones listed below. 
 

a)   A-ZONE.  An area of special flood hazard without high velocity wave action. When not 

shown on the FIRMs, the water surface elevation may be determined from available 

data by the registered design professional of record in accordance with Section 

G103.3. See also “Area of special flood hazard. 

http://www.huduser.org/Publications/PDF/FAIRHOUSING/fairfull.pdf
http://www.huduser.org/Publications/PDF/FAIRHOUSING/fairfull.pdf
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b)   COASTAL A-ZONE: An area within a special flood hazard area, shown on FEMA 

FIRMs 360497 asanarea bounded by a“LimitofModerateWaveAction,”landward of a V- 

Zone or landward of an open coast without mapped V-Zones. In a Coastal A-Zone, the 

principal source of flooding must be astronomical tides, storm surges, seiches, or 

tsunamis, and not riverine flooding. During the base flood conditions, the potential 

for breaking wave heights must be greater than or equal to 1 foot, 6 inches (457 

mm).  In no case shall an area of special flood hazard be deemed a coastal A-Zone 

unless and until it has been identified as such on the adopted FEMA FIRMs 

360497. 
 

c)    The land in the  as  to a 

 of  but  less than one  of  in 

any year.  are  on the  Rate Map 

as   
 

d)    V-ZONE.  An  area of   to   
 

3.   Elevate to most restrictive FEMA Base Flood Elevation (BFE) plus freeboard. 
 

4.   All basements must be filled in. Architect/Engineer to detail methods of demolition and fill. 
 

5.   All elevations will be considered Partial Demolitions by the Dept of Buildings. 
 

6.   A number of Special Inspections are required by the Dept of Buildings for many steps and 

materials used in home elevations. Please see Building Bulletin 2013-13 for information.48
 

 

7.   Space under the elevated first floor is to be used for parking, storage or access only. Space 

will not be conditioned, except if required to protect access of utilities to homes. 
 

8.   Space under the elevated first floor must be wet-floodproofed. 
 

9.   Only flood-damage-resistant materials and finishes as outlined in FEMA Flood Damage- 

Resistant Materials Requirements, TB249, shall be utilized below the Design Flood Elevation 

for substantially damaged homes. As of October 1, 2014 gypsum board or cement board 

using in an assembly in certain areas, including interior faces of exterior walls of 

basements, cellars, and other below grade rooms, must have a mold resistant rating of 10 

in accordance with ASTM D3273. Please confirm requirements with applicable codes50. 

Other than those and any other applicable codes, flood damage resistant materials are not 

required in non-substantially damaged homes. 
 
 
 
 
 
 
 
 
 
 
 

48 
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2013-013.pdf 

49 
http://www.fema.gov/media-library-data/20130726-1502-20490-4764/fema_tb_2_rev1.pdf 

50 
http://www.nyc.gov/html/dob/downloads/pdf/ll13of2014.pdf 

http://www.fema.gov/media-library-data/20130726-1502-20490-4764/fema_tb_2_rev1.pdf
http://www.fema.gov/media-library-data/20130726-1502-20490-4764/fema_tb_2_rev1.pdf
http://www.fema.gov/media-library-data/20130726-1502-20490-4764/fema_tb_2_rev1.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2013-013.pdf
http://www.fema.gov/media-library-data/20130726-1502-20490-4764/fema_tb_2_rev1.pdf
http://www.nyc.gov/html/dob/downloads/pdf/ll13of2014.pdf
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10. The NFIP requires that the fuel system for a new or substantially improved structure located 

in a Special Flood Hazard Area (SFHA) be designed so that floodwaters cannot infiltrate or 

accumulate within any component of the system. All utilities must be elevated above 

Design Flood Elevation (DFE). If relocation is not possible within a floor or attic of the home, 

elevated platforms or attachments for utilities may be used provided they meet all 

applicable codes and regulations.51
 

 

11. Gas, Electric, Water meter locations must meet all requirements of the appropriate utility 

company. 
 

12. Utilities to be suitably protected against freeze-thaw and exposure to damage 
 

13. Sprinklers to be installed whenever required by NYC Fire or Building Code. 
 

14. A frost free hose-bibb should be provided at the ground level. 
 

15. NYC Building Code Chapter 33 – Safeguards During Construction or Demolition52 must be 

followed in its entirety for all construction. 
 

B.   Program Policies 
 

1.   New foundations to be most cost effective method to meet NYC Building & Zoning code 

requirements – depends on site conditions, however closed foundations are not 

encouraged. 
 

2.   If on-site parking existed pre-storm, and parking cannot be recreated by the alternate 

methods permitted under the Zoning Text Amendment and the height required for the 

elevation permits parking or fits into the category permitting additional elevation to permit 

parking, parking will be created with necessary details provided on elevation drawings for 

curb cuts, gravel driveway, sidewalk repair/replacement. 
 

3.   When not required and height of elevation and foundation type permit opportunities for 

parking, design of elevation should accommodate future parking when possible at no 

additional cost. No garage doors will be installed; no curb cuts or parking surfaces will be 

provided. 
 

4.   Oil Tanks must be anchored as per NYC & FEMA requirements. 
 

5.   The reuse of existing foundations is discouraged unless the engineers determine that the 

condition of the existing foundation is suitable. 
 

6.   Shallow foundations shall be completely removed. 
 

7.   For deep foundations, at the discretion of the engineer, the basement slab is to be removed 

and the existing walls to contain openings to allow for the equalization of hydrostatic 

pressure. The walls may remain. 
 

 
 
 
 

51 
http://www.fema.gov/media-library-data/20130726-1514-20490-7165/p_348.pdf 

52 
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter33.pdf 

http://www.fema.gov/media-library-data/20130726-1514-20490-7165/p_348.pdf
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter33.pdf
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8.   Convert Oil to gas if possible 
 

9.   Site to be seeded and graded to direct water away from home. 
 

10. Laundry Facilities - Electrical outlets, gas connection (if previously existing), hot and cold 

water lines, drains and vents are to be provided on elevated floor for laundry facilities when 

possible. No washers or dryers will be replaced as part of this program. 
 

11. Ineligible Items 
 

a)   No garage doors 
 

b)   No entry doors will be installed below elevated first floor unless required for primary 

access to home. 
 

c)    No conditioned space below elevated first floor (unless required for protection of 

utilities) 
 

d)   Rear decks or porches will not be elevated, unless legally required for egress. A single 

stairway and landing may replace a legal deck if code permits. Other doors of all kinds to 

such spaces will be replaced with windows. 
 

12. Zoning Text Amendment 53
 

 

All requirements of the Zoning Text Amendment are in force for the Build It Back Program. A 
few relevant items are outlined below. Please see Amendment for complete requirements. 

a)   Mitigation Options – Order of preference depending on height of elevation 

a.    Stair Direction Change (1 credit) 

b.   Trees or shrubs at least three feet high (1 credit) 

c. Open Porch (1 credit) 

d.   Roofed or Trellised Porch (2) 

e.   Raised Front Yard – Not offered by Build It Back Program 

b)   Lifts 

For single- and two-family residences, lifts for persons with disabilities shall be permitted 

obstructions in any open space required on the zoning lot and in courts, yards and rear yard 

equivalents, provided that in front yards, such lifts are unenclosed. 
 

c)    Parking 
 

a.    Alternative height measurement for single- and two-family residences 

R1 R2 R3 R4 R5 
 

 
b.   For Residential Buildings with Below-Grade Parking 

R1 R2 R3 R4 R5 
 
 
 
 
 

53 
http://www.nyc.gov/html/dcp/pdf/flood_resiliency/final_text.pdf 

http://www.nyc.gov/html/dcp/pdf/flood_resiliency/final_text.pdf
http://www.nyc.gov/html/dcp/pdf/flood_resiliency/final_text.pdf
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The  Multiple Dwelling Law, the Multiple Residence Law, and the New York City Housing  

Maintenance Code delineate minimum standards for light and air, fire protection and safety, 

and sanitation and health in various classes of dwellings, including Class "A" and Class "B"  

multiple dwellings. The Multiple Dwelling Law applies to cities with a population of 325,000 
 

c. For Elevated Buildings 

R1 R2 R3 R4 R5 
 

XII MULTIFAMILY 3 – 4 UNIT HOMES 
 

A.   Best Practice for Multifamily Homes: 
 

1.   Because of the complexity of the laws governing housing standards, and their variability 

according to building type, it is essential to refer to the actual laws, local and state housing 

codes, and such other codes as building and sanitary codes in order to ascertain which 

standards apply to a given building. In addition, relevant information can be found in state 

and local regulations. 
 

B.   Definitions from New York State Multiple Dwelling Law as revised 2010 
 

1.   A "multiple dwelling" is a dwelling which is either rented, leased, let or hired out, to be 

occupied, or is occupied as the residence or home of three or more families living 

independently of each other. 
 

2.   A "class A" multiple dwelling is a multiple dwelling which is occupied for permanent 

residence purposes. This class shall include tenements, flat houses, maisonette apartments, 

apartment houses, apartment hotels, bachelor apartments, studio apartments, duplex 

apartments, kitchenette apartments, garden-type maisonette dwelling projects, and all 

other multiple dwellings except class B multiple dwellings. 
 

C.   From the Metropolitan Council on Housing – The Laws Governing Housing Standards 

in New York City54: 
 

1. 
 
 
 
 
 

or more (i.e., New York City), while the Multiple Residence Law applies to cities with less 

than 325,000 and to all towns and villages. Note that municipalities may by local law adopt 

housing standards that are as strict as the Multiple Dwelling Law or stricter. 
 

a)   A "Class 'A'" multiple dwelling is a multiple dwelling which is generally occupied for 

permanent residence purposes. Class "A" multiple dwellings include apartments 

buildings and "apartment hotels," and most other types of apartments. Multiple 

Dwelling Law § 4 (8) (a). 
 
 
 
 
 
 
 
 
 
 
 
 

54 
http://metcouncilonhousing.org/help_and_answers/new_york_city_and_state_housing_standards 

http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40LLMDW
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40LLMRE
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40LLMDW
http://www.nyc.gov/html/dob/downloads/pdf/NYS_chapter_225.pdf
http://metcouncilonhousing.org/help_and_answers/new_york_city_and_state_housing_standards
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40LLMRE
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW4
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW4
http://metcouncilonhousing.org/help_and_answers/new_york_city_and_state_housing_standards
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b)   A "Class 'B'" multiple dwelling is a multiple dwelling which is generally occupied 

transiently, as the temporary abode of individuals or families who are lodged with or 

without meals. Class "B" multiple dwellings include hotels, rooming houses, club houses, 

college and school dormitories, and dwellings designed as private dwellings but 

occupied by one or two families with five or more transient boarders, roomers, or 

lodgers in one household. Multiple Dwelling Law § 4 (9). 
 

2.   In addition to setting the minimum standards for Class "A" and Class "B" dwellings, 

the  Multiple Dwelling Law, the  Multiple Residence Law, and the Housing Maintenance 

Code set forth the owner's and the tenant's responsibilities concerning compliance, 

registration requirements for owners, and enforcement mechanisms that range from the 

imposition of civil penalties for the failure to correct violations to the destruction of 

buildings constituting nuisances. See the charts below. 
 

3.   In addition, they set forth tenant remedies for owners' violations. The  New York City 

Housing Maintenance Code classifies violations of the code into "nonhazardous," or "A," 

violations, "hazardous," or "B," violations, and "immediately hazardous," or "C," 

violations. New York City Administrative Code § 27-2115 (d). The Department of Housing 

Preservation and Development has promulgated a list of violations classified as "rent 

impairing" violations under Multiple Dwelling Law § 302-a. See 28 RCNY § 25-191. 
 

D.   City and State Housing Standards Applicable in New York City (including but not 

limited to) 
 

 
Condition 

Housing Maintenance Code 

(Administrative Code of the City of New 

York) § 

 

Multiple Dwelling Law 

§ 

Artificial lighting 27-2037 to 27-2040 64 (1) 

Boiler room 27-2033 (access) 65 

Building entrance doors and 

intercom 

 

N/A 
 

50-a 

Cellar entrance N/A 54 

Elevator mirrors 27-2042 51-b 

Entrance halls (bells) N/A 57 

Fire protection, fire escapes 

and smoke detecting devices 

 

27-2044 to 27-2046 
 

53, 68, 232 

 

Heat 
 

27-2028, 
79; Energy Law § 17- 

103 

Hot water, water supply 27-2024, 27-2025, 27-2031, 27-2032 75 

Lead paint 27-2056.1 et seq. (Local Law 1 of 2004) N/A 

Lighting and ventilation 27-2057 to 27-2062 30, 217 

Lobby attendant services N/A 50-c 

Locks to apartment doors; 

landlord's right to key 

 

27-2043 
 

51-c 

Mail service 27-2047 57 

Painting 27-2013 to 27-2016 29, 80 

Peepholes 27-2041 51-a 

Privacy N/A 82 

Repairs, vermin, waste 27-2005, 27-2011, 27-2018, 27-2019, 27- 78, 80, 81, 83 

http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW4
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40LLMDW
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40LLMRE
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2115
http://72-0-151-116.tvc-ip.com/nyc/rcny/Title28_25-191.asp
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW302-a
http://72-0-151-116.tvc-ip.com/nyc/rcny/Title28_25-191.asp
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2SC2A10
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW64
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2033
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW65
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW50-a
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW54
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2042
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW51-b
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW57
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2SC2A11
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW53
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW68
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW232
http://www.nyc.gov/html/hpd/html/tenants/heat-and-hot-water.shtml
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2028
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW79
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ENG17-103
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ENG17-103
http://www.nyc.gov/html/hpd/html/tenants/heat-and-hot-water.shtml
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2024
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2025
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2031
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2032
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW75
http://www.nyc.gov/html/hpd/html/homeowners/lead_paint.shtml
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2SC2A14
http://www.nyc.gov/html/hpd/downloads/pdf/lead-local-local1-2004.pdf
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2SC3A1
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW30
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW217
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW50-c
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2043
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW51-c
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2047
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW57
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2SC2A3
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW29
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW80
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2041
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW51-a
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW82
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2005
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2011
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2018
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2019
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2021
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW78
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW80
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW81
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW83
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collection, janitorial services 2021,27-2023, 27-2052 to 27-2056  
Room size minimums and 

occupancy regulations 

 

27-2074 to 27-2080; 27-2082 to 27-2088 
 

31, 34 

Sewers and drainage 27-2026, 27-2027 77 

Stairs N/A 52 

Tenant's responsibilities 27-2009, 27-2012 78, 80 

Vehicle storage N/A 60 

Water closets and bathrooms 27-2063 to 27-2069 76 

 
 

E.   Consequences of wrong MD Classification on PW1 (from NYC DOB) 
 

1.   Incorrect egress and fire protection analysis 
 

2.   Incorrect designation on C of O 
 

3.   Revocation of plan approval and permit 
 

4.   Revocation of C of O 
 

5.   Disciplinary action against applicant 
 

F.   More Information 
 

1.    PW-1: Multiple Dwelling Classifications55
 

 

2.   General Applicability of MDL 
 

a)   HAEA – Hereafter Erected - Originally erected as a multiple dwelling in accordance with 

the laws in effect after January 1, 1929 
 

b)   NLT – New Law Tenement - Originally erected as a multiple dwelling in accordance with 

the laws in effect after April 12, 1901 and prior to April 18, 1929 
 

c)    OLT – Old Law Tenement - Originally erected as a multiple dwelling in accordance with 

the laws in effect prior to April 12, 1901, 
 

d)   HCA – Heretofore Converted – One or Two family converted to multifamily prior to april 

18, 1929 
 
 

   

 Only a few sections, NOT egress 2008 BC, including 2008 egress 

 Only a few sections, NOT egress 1968 BC, including 1968 

 Articles 1 to 5, including 1938 BC, but NOT egress 

 Article 7 (and 1 to 3 as applicable), 

including egress 

1938 BC, but NOT egress 

 

 
 
 
 

55 
http://www.nyc.gov/html/dob/downloads/pdf/pw1_code.pdf 

http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2021
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2023
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2SC2A13
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2SC3A4
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2SC3A5
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW31
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW34
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2026
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2027
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW77
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW52
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2009
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=ADC27-2012
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW78
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW80
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW60
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=%40PLADC0T27C2SC3A2
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYDATA=MDW76
http://www.nyc.gov/html/dob/downloads/pdf/pw1_code.pdf
http://www.nyc.gov/html/dob/downloads/pdf/pw1_code.pdf


NYC Build It Back Housing Rehabilitation Standards 
 

56 
 

 

 Article 7 (and 1 to 3 as applicable), 

including egress 

1938 BC, but NOT egress 

 Article 7 (and 1 to 3 as applicable), 

including egress 

1938 BC, but NOT egress 

 

XIII DEFINITIONS 
 

A.   Definitions - Resources 
 

1. Reference: New York City Administrative Code Title 27 – Chapter 2 – Housing Maintenance 

Code56
 

 

2.    Reference: New York City AC – Title 27 – Chapter 1 - Construction and Maintenance § 27- 

232: Definitions57
 

 

3.   Reference: NYC Dept of Buildings – Appendix G – Flood Resistant Construction58
 

 

4.   Reference: Zoning Text Amendment – Chapter 4 – Special Regulations Applying in Flood 

Hazard Areas59
 

 

5.    HUD Green Retrofit Checklist. 
 

6.    Reference: Chapter 12: Interior Environment of the NYC AC § 28-701.2.60
 

 

7.    Reference: National Flood Insurance Program Definitions61
 

 
 
 

XIV REFERENCES 
 

A.   FEMA 
 

1.    FEMA Retrofitting References62
 

 

2.    FEMA Technical Bulletin 2 – Flood Damage-Resistant Materials Requirements63
 

 

3.   P-259 Engineering Principles and Practices of Retrofitting Floodprone Residential Structures, 

Third Edition 
 

4.   P-312 Homeowner's Guide to Retrofitting - Six Ways to Protect Your Home From Flooding 
 

5.   P-347 Above the Flood: Elevating Your Floodprone House 
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http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS+&QUERYDATA=@PLADC0T27C2+&LIST=LAW+ 
&BROWSER=BROWSER+&TOKEN=05661412+&TARGET=VIEW 
57 

http://www.nyc.gov/html/dob/downloads/bldgs_code/bc27s2.pdf 
58 

http://www.nyc.gov/html/dob/downloads/pdf/cc_appendix_g.pdf 
59 

http://www.nyc.gov/html/dcp/pdf/zone/art06c04.pdf 
60 

http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter12.pdf 
61 

http://www.fema.gov/national-flood-insurance-program/definitions 
62 

http://usasearch.fema.gov/search?query=residential+retrofitting&op=Search&affiliate=fema 
63 

http://www.fema.gov/media-library-data/20130726-1502-20490-4764/fema_tb_2_rev1.pdf 

http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%24%24ADC27-2004%24%24%40TXADC027-2004%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%24%24ADC27-2004%24%24%40TXADC027-2004%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://www.nyc.gov/html/dob/downloads/bldgs_code/bc27s2.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_code/bc27s2.pdf
http://www.nyc.gov/html/dob/downloads/pdf/cc_appendix_g.pdf
http://www.nyc.gov/html/dcp/pdf/zone/art06c04.pdf
http://www.nyc.gov/html/dcp/pdf/zone/art06c04.pdf
http://www.google.com/url?sa=t&amp;rct=j&amp;q&amp;esrc=s&amp;frm=1&amp;source=web&amp;cd=1&amp;cad=rja&amp;ved=0CCkQFjAA&amp;url=http%3A%2F%2Fportal.hud.gov%2Fhudportal%2Fdocuments%2Fhuddoc%3Fid%3Ddrsi_retrofit.xls&amp;ei=HS5xUsD1N6rRsAShzoHYBA&amp;usg=AFQjCNHEADF9ftI8tZvAaRQlZxBYT5dtnw&amp;bvm=bv.55617003%2Cd.cWc
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter12.pdf
http://www.fema.gov/national-flood-insurance-program/definitions
http://usasearch.fema.gov/search?query=residential%2Bretrofitting&amp;op=Search&amp;affiliate=fema
http://www.fema.gov/media-library-data/20130726-1502-20490-4764/fema_tb_2_rev1.pdf
http://www.fema.gov/media-library/assets/documents/3001?id=1645
http://www.fema.gov/media-library/assets/documents/3001?id=1645
http://www.fema.gov/media-library/assets/documents/3001?id=1645
http://www.fema.gov/media-library/assets/documents/480?id=1420
http://www.fema.gov/media-library-data/20130726-1443-20490-7815/fema347_complete.pdf
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%40PLADC0T27C2%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://public.leginfo.state.ny.us/LAWSSEAF.cgi?QUERYTYPE=LAWS%2B&amp;QUERYDATA=%40PLADC0T27C2%2B&amp;LIST=LAW%2B&amp;BROWSER=BROWSER%2B&amp;TOKEN=05661412%2B&amp;TARGET=VIEW
http://www.nyc.gov/html/dob/downloads/bldgs_code/bc27s2.pdf
http://www.nyc.gov/html/dob/downloads/pdf/cc_appendix_g.pdf
http://www.nyc.gov/html/dcp/pdf/zone/art06c04.pdf
http://www.nyc.gov/html/dob/downloads/pdf/cc_chapter12.pdf
http://www.fema.gov/national-flood-insurance-program/definitions
http://usasearch.fema.gov/search?query=residential%2Bretrofitting&amp;op=Search&amp;affiliate=fema
http://www.fema.gov/media-library-data/20130726-1502-20490-4764/fema_tb_2_rev1.pdf
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6.   P-348 Protecting Utilities From Flood Damage 
 

7.   P-499 Home Builder's Guide to Coastal Construction 
 

8.   P-55 Coastal Construction Manual: Principles and Practices of Planning, Siting, Designing, 

Constructing, and Maintaining Residential Buildings in Coastal Areas (4th ed.) 
 

9.   P-550 Recommended Residential Construction for Coastal Areas: Building on Strong and 

Safe Foundations 
 

10. P-804 Wind Retrofit Guide for Residential Buildings 
 

11. Hurricane Sandy Recovery Advisories - FEMA64
 

 

12. Hurricane Ike Recovery Advisories - FEMA65
 

 

 
 

B.   NYC Department of Building 
 

1.   NYC Building Code Appendix G – Flood-Resistant Construction66
 

 

2.    After Hurricane Sandy: Construction in Flood Zones and Procedures for Rebuilding67
 

 

3.    Rebuilding NYC After Hurricane Sandy68
 

 

4.   Buildings Bulletin 2013-13 – To Clarify Special Inspection Requirements related to raising, 

lifting, elevating or moving buildings 69
 

 

5.   Residential Energy Efficiency70
 

 

6.     Buildings Bulletin 2013-001 Habitable Space Multifamily Dwellings 
 

C.   NYC Planning Department 
 

1.   Zoning Text Amendment71
 

 
 
 

D.   HUD - Housing and Urban Development 
 

1.    Disaster Recovery Homeowner Rehabilitation Program Design and Implementation Toolkit – 

Tool 2: Housing Program Guidelines – Referenced in HUD Notice of 3/15/1372
 

 

 
 
 

64 
http://www.fema.gov/media-library/assets/documents/30966 

65 
http://www.fema.gov/media-library-data/20130726-1644-20490-3272/hurricane_ike_ras_09rev.pdf 

66 
http://www.nyc.gov/html/dob/downloads/pdf/cc_appendix_g.pdf 

67 
http://www.nyc.gov/html/dob/downloads/pdf/after_hurricane_sandy_AIA_presentation.pdf 

68 
http://www.nyc.gov/html/dob/downloads/pdf/rebuilding_after_hurricane_sandy.pdf 

69 
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2013-013.pdf 

70 
http://www.nyc.gov/html/dob/downloads/pdf/2.1.12-Residential_Module.pdf 

71 
http://www.nyc.gov/html/dcp/pdf/flood_resiliency/final_text.pdf 

72 
 

https://www.onecpd.info/resources/documents/Disaster_Recovery_Homeowner_Rehab_Housing_Program_Guid 
elines.docx 

http://www.fema.gov/media-library-data/20130726-1514-20490-7165/p_348.pdf
http://www.fema.gov/media-library/assets/documents/6131?id=2138
http://www.fema.gov/media-library/assets/documents/3293?id=1671
http://www.fema.gov/media-library/assets/documents/3293?id=1671
http://www.fema.gov/media-library/assets/documents/3293?id=1671
http://www.fema.gov/media-library/assets/documents/3972?id=1853
http://www.fema.gov/media-library/assets/documents/3972?id=1853
http://www.fema.gov/media-library/assets/documents/21082?id=4569
http://www.fema.gov/media-library/assets/documents/30966
http://www.fema.gov/media-library-data/20130726-1644-20490-3272/hurricane_ike_ras_09rev.pdf
http://www.nyc.gov/html/dob/downloads/pdf/cc_appendix_g.pdf
http://www.nyc.gov/html/dob/downloads/pdf/after_hurricane_sandy_AIA_presentation.pdf
http://www.nyc.gov/html/dob/downloads/pdf/rebuilding_after_hurricane_sandy.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2013-013.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2013-013.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2013-013.pdf
http://www.nyc.gov/html/dob/downloads/pdf/2.1.12-Residential_Module.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2013-001.pdf
http://www.nyc.gov/html/dcp/pdf/flood_resiliency/final_text.pdf
https://www.onecpd.info/resources/documents/Disaster_Recovery_Homeowner_Rehab_Housing_Program_Guidelines.docx
https://www.onecpd.info/resources/documents/Disaster_Recovery_Homeowner_Rehab_Housing_Program_Guidelines.docx
https://www.onecpd.info/resources/documents/Disaster_Recovery_Homeowner_Rehab_Housing_Program_Guidelines.docx
http://www.fema.gov/media-library/assets/documents/30966
http://www.fema.gov/media-library-data/20130726-1644-20490-3272/hurricane_ike_ras_09rev.pdf
http://www.nyc.gov/html/dob/downloads/pdf/cc_appendix_g.pdf
http://www.nyc.gov/html/dob/downloads/pdf/after_hurricane_sandy_AIA_presentation.pdf
http://www.nyc.gov/html/dob/downloads/pdf/rebuilding_after_hurricane_sandy.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2013-013.pdf
http://www.nyc.gov/html/dob/downloads/pdf/2.1.12-Residential_Module.pdf
http://www.nyc.gov/html/dcp/pdf/flood_resiliency/final_text.pdf
https://www.onecpd.info/resources/documents/Disaster_Recovery_Homeowner_Rehab_Housing_Program_Guidelines.docx
https://www.onecpd.info/resources/documents/Disaster_Recovery_Homeowner_Rehab_Housing_Program_Guidelines.docx
https://www.onecpd.info/resources/documents/Disaster_Recovery_Homeowner_Rehab_Housing_Program_Guidelines.docx
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2.    Sample Single-Family Housing Rehabilitation Standard (HUD Referenced in Notice of 

2/19/13)73
 

 

E.   Lead 
 

1.    Guidelines for the Evaluation and Control of Lead-Based Paint Hazards in Housing (2012 

Edition)74
 

 

2.   EPA Lead Homepage75
 

 

F.   US Department of Energy 
 

1.   Wall Air Sealing and Insulation Methods in Existing Homes 
 

G.   New York City Fire Department 
 

1.    New York City Fire Code 201476
 

 

2.    New York City Fire Code 200877
 

 

XV REVISIONS 
 

A.   Revision 1.2: January 10, 2014 
 

Control and click on item below to go to amended section 
 

1.    Basements & Cellars 
 

2.    Critical Life Safety Issues Observed 
 

3.    Compliance with applicable New York City Building Codes 
 

4.    Bathrooms/Toilet Rooms/Powder Rooms 
 

5.    Electrical Service 
 

6.    Bedrooms 
 

7.    Attached Garages 
 

8.    Green Building Standards 
 

9.    REFERENCES 
 

10. Smoke Detectors 
 

11. Carbon Monoxide Detectors 
 

 
 
 

73 
https://www.onecpd.info/resources/documents/SingleFamilyHousingRehabilitationStandard.doc 

74 
http://portal.hud.gov/hudportal/HUD?src=/program_offices/healthy_homes/lbp/hudguidelines 

75 
http://www2.epa.gov/lead 

76 
http://www.nyc.gov/html/fdny/html/firecode/table_of_contents_2014.shtml 

77 
 

http://www.nyc.gov/html/fdny/pdf/firecode/2009/fire_code_ll26_2008_amended_ll37_41_64_2009_final_compl 
ete.pdf 

https://www.onecpd.info/resources/documents/SingleFamilyHousingRehabilitationStandard.doc
https://www.onecpd.info/resources/documents/SingleFamilyHousingRehabilitationStandard.doc
http://www2.epa.gov/lead
http://apps1.eere.energy.gov/buildings/publications/pdfs/building_america/measure_guide_wall_airsealing.pdf
http://www.nyc.gov/html/fdny/html/firecode/table_of_contents_2014.shtml
http://www.nyc.gov/html/fdny/pdf/firecode/2009/fire_code_ll26_2008_amended_ll37_41_64_2009_final_complete.pdf
https://www.onecpd.info/resources/documents/SingleFamilyHousingRehabilitationStandard.doc
http://www2.epa.gov/lead
http://www.nyc.gov/html/fdny/html/firecode/table_of_contents_2014.shtml
http://www.nyc.gov/html/fdny/pdf/firecode/2009/fire_code_ll26_2008_amended_ll37_41_64_2009_final_complete.pdf
http://www.nyc.gov/html/fdny/pdf/firecode/2009/fire_code_ll26_2008_amended_ll37_41_64_2009_final_complete.pdf
http://www.nyc.gov/html/fdny/pdf/firecode/2009/fire_code_ll26_2008_amended_ll37_41_64_2009_final_complete.pdf


NYC Build It Back Housing Rehabilitation Standards 
 

59 
 

12. Resiliency – Elevating Utilities 
 

B.   Revision 1.3: January 31, 2014 
 

1.    Basements & Cellars 
 

2.    Open Permits or Ongoing Work 
 

3.    Resiliency – Elevating Utilities 
 

4.    Attics 
 

5.    Smoke Detectors 
 

6.    Carbon Monoxide Detectors 
 

7.    Heating Systems 
 

C.   Revision 1.4:  May 28, 2014 
 

1.    Resiliency – Elevating Utilities 
 

2.    Home Elevations 
 

3.    Septic Systems 
 

4.    Electrical Service 
 

5.    Program Standards for Accessibility 
 

6.    Connection to Sanitary Sewer 
 

7.    Code Compliance 
 

8.    Basements & Cellars 
 

9.    Bathrooms/Toilet Rooms/Powder Rooms 
 

10. MULTIFAMILY 3 – 4 UNIT HOMES 
 

11. GENERAL PROGRAM STANDARDS FOR ALL HOMES 
 

12. Roofing 
 

13. Siding 
 

14. Smoke Detectors 
 

15. Mold 
 

16. PROGRAM STANDARDS FOR ENVIRONMENTAL COMPLIANCE 
 

17. Critical Life Safety Issues Observed 
 

18. Ineligible Scope 
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F-053FEMA Form 086-0-33 (7/12)

National Flood Insurance Program
ElEvAtion CErtiFiCAtE

Paperwork reduction Act notice
Public reporting burden for this data collection is estimated to average 3.75 hours per response. The burden estimate includes 
the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing 
and submitting this form. You are not required to respond to this collection of information unless a valid OMB control number 
is displayed on this form. Send comments regarding the accuracy of the burden estimate and any suggestions for reducing the  
burden to: Information Collections Management, Department of Homeland Security, Federal Emergency Management Agency,  
1800 South Bell Street, Arlington, VA 20598-3005, Paperwork Reduction Project (1660-0008). notE: Do not send your completed 
form to this address. 

Privacy Act Statement 

Authority: Title 44 CFR § 61.7 and 61.8.

Principal Purpose(s): This information is being collected for the primary purpose of estimating the risk premium rates necessary to 
provide flood insurance for new or substantially improved structures in designated Special Flood Hazard Areas.

routine Use(s): The information on this form may be disclosed as generally permitted under 5 U.S.C. § 552a(b) of the Privacy Act of 
1974, as amended. This includes using this information as necessary and authorized by the routine uses published in DHS/FEMA-003 
– National Flood Insurance Program Files System or Records Notice 73 Fed. Reg. 77747 (December 19, 2008); DHS/FEMA/NFIP/
LOMA-1 – National Flood Insurance Program (NFIP) Letter of Map Amendment (LOMA) System of Records Notice 71 Fed. Reg. 7990 
(February 15, 2006); and upon written request, written consent, by agreement, or as required by law.

Disclosure: The disclosure of information on this form is voluntary; however, failure to provide the information requested may result in 
the inability to obtain flood insurance through the National Flood Insurance Program or the applicant may be subject to higher premium 
rates for flood insurance. Information will only be released as permitted by law.

Purpose of the Elevation Certificate
The Elevation Certificate is an important administrative tool of the National Flood Insurance Program (NFIP). It is to be used to 
provide elevation information necessary to ensure compliance with community floodplain management ordinances, to determine the  
proper insurance premium rate, and to support a request for a Letter of Map Amendment (LOMA) or Letter of Map Revision based on 
fill (LOMR-F).

The Elevation Certificate is required in order to properly rate Post-FIRM buildings, which are buildings constructed after publication of 
the Flood Insurance Rate Map (FIRM), located in flood insurance Zones A1–A30, AE, AH, A (with BFE), VE, V1–V30, V (with BFE), AR, 
AR/A, AR/AE, AR/A1–A30, AR/AH, and AR/AO. The Elevation Certificate is not required for Pre-FIRM buildings unless the building is 
being rated under the optional Post-FIRM flood insurance rules.

As part of the agreement for making flood insurance available in a community, the NFIP requires the community to adopt floodplain 
management regulations that specify minimum requirements for reducing flood losses. One such requirement is for the community to 
obtain the elevation of the lowest floor (including basement) of all new and substantially improved buildings, and maintain a record of 
such information. The Elevation Certificate provides a way for a community to document compliance with the community’s floodplain 
management ordinance. 

Use of this certificate does not provide a waiver of the flood insurance purchase requirement. Only a LOMA or LOMR-F from the Federal 
Emergency Management Agency (FEMA) can amend the FIRM and remove the Federal mandate for a lending institution to require the 
purchase of flood insurance. However, the lending institution has the option of requiring flood insurance even if a LOMA/LOMR-F has 
been issued by FEMA. The Elevation Certificate may be used to support a LOMA or LOMR-F request. Lowest floor and lowest adjacent 
grade elevations certified by a surveyor or engineer will be required if the certificate is used to support a LOMA or LOMR-F request.  
A LOMA or LOMR-F request must be submitted with either a completed FEMA MT-EZ or MT-1 package, whichever is appropriate.

This certificate is used only to certify building elevations. A separate certificate is required for floodproofing. Under the NFIP, non-
residential buildings can be floodproofed up to or above the Base Flood Elevation (BFE). A floodproofed building is a building that 
has been designed and constructed to be watertight (substantially impermeable to floodwaters) below the BFE. Floodproofing of 
residential buildings is not permitted under the NFIP unless FEMA has granted the community an exception for residential floodproofed 
basements. The community must adopt standards for design and construction of floodproofed basements before FEMA will grant a 
basement exception. For both floodproofed non-residential buildings and residential floodproofed basements in communities that have 
been granted an exception by FEMA, a floodproofing certificate is required.

Additional guidance can be found in FEMA Publication 467-1, Floodplain Management Bulletin: Elevation Certificate, available on 
FEMA’s website at http://www.fema.gov/library/viewRecord.do?id=1727.



ElEvAtion CErtiFiCAtE
iMPortAnt: Follow the instructions on pages 1–9.

U.S. DEPARTMENT OF HOMELAND SECURITY 
FEDERAL EMERGENCY MANAGEMENT AGENCY 
National Flood Insurance Program

                                                   SECtion A – ProPErtY inForMAtion FOR INSURANCE COMPANY USE

A1.  Building Owner’s Name Policy Number:

A2.  Building Street Address (including Apt., Unit, Suite, and/or Bldg. No.) or P.O. Route and Box No. Company NAIC Number:

 City  State ZIP Code  

A3. Property Description (Lot and Block Numbers, Tax Parcel Number, Legal Description, etc.) 

A4. Building Use (e.g., Residential, Non-Residential, Addition, Accessory, etc.) 
A5. Latitude/Longitude: Lat.       Long.        Horizontal Datum:    NAD 1927       NAD 1983 
A6. Attach at least 2 photographs of the building if the Certificate is being used to obtain flood insurance.
A7. Building Diagram Number  
A8. For a building with a crawlspace or enclosure(s):
 a) Square footage of crawlspace or enclosure(s)  sq ft
 b)  No. of permanent flood openings in the crawlspace or

enclosure(s) within 1.0 foot above adjacent grade 
 c) Total net area of flood openings in A8.b  sq in
 d) Engineered flood openings?       Yes       No

A9. For a building with an attached garage:
 a) Square footage of attached garage  sq ft
 b)  Number of permanent flood openings in the attached garage

within 1.0 foot above adjacent grade 
 c) Total net area of flood openings in A9.b  sq in
 d) Engineered flood openings?       Yes       No

SECtion B – FlooD inSUrAnCE rAtE MAP (FirM) inForMAtion
B1. NFIP Community Name & Community Number B2. County Name B3. State

B4. Map/Panel Number B5. Suffix B6. FIRM Index Date B7.  FIRM Panel Effective/ 
Revised Date

B8. Flood Zone(s) B9.  Base Flood Elevation(s) (Zone 
AO, use base flood depth)

B10.  Indicate the source of the Base Flood Elevation (BFE) data or base flood depth entered in Item B9: 
 FIS Profile       FIRM       Community Determined       Other/Source: 

B11. Indicate elevation datum used for BFE in Item B9:         NGVD 1929         NAVD 1988         Other/Source: 

B12.  Is the building located in a Coastal Barrier Resources System (CBRS) area or Otherwise Protected Area (OPA)?      Yes       No

  Designation Date:  /  /   CBRS           OPA

SECtion C – BUilDinG ElEvAtion inForMAtion (SUrvEY rEQUirED)

C1.  Building elevations are based on:           Construction Drawings*           Building Under Construction*           Finished Construction
*A new Elevation Certificate will be required when construction of the building is complete.

C2.  Elevations – Zones A1–A30, AE, AH, A (with BFE), VE, V1–V30, V (with BFE), AR, AR/A, AR/AE, AR/A1–A30, AR/AH, AR/AO. Complete Items  
C2.a–h below according to the building diagram specified in Item A7. In Puerto Rico only, enter meters.

 Benchmark Utilized:  Vertical Datum: 

  Indicate elevation datum used for the elevations in items a) through h) below.    NGVD 1929    NAVD 1988    Other/Source: 
Datum used for building elevations must be the same as that used for the BFE.

 Check the measurement used.
 a) Top of bottom floor (including basement, crawlspace, or enclosure floor)  .   feet  meters

 b) Top of the next higher floor  .   feet  meters

 c) Bottom of the lowest horizontal structural member (V Zones only)  .   feet  meters

 d) Attached garage (top of slab)  .   feet  meters

 e)  Lowest elevation of machinery or equipment servicing the building  .   feet  meters
(Describe type of equipment and location in Comments)

 f) Lowest adjacent (finished) grade next to building (LAG)  .   feet  meters

 g) Highest adjacent (finished) grade next to building (HAG)  .   feet  meters

 h)  Lowest adjacent grade at lowest elevation of deck or stairs, including  .   feet  meters 
structural support

SECtion D – SUrvEYor, EnGinEEr, or ArCHitECt CErtiFiCAtion
This certification is to be signed and sealed by a land surveyor, engineer, or architect authorized by law to certify elevation  
information. I certify that the information on this Certificate represents my best efforts to interpret the data available.
I understand that any false statement may be punishable by fine or imprisonment under 18 U.S. Code, Section 1001.

 Check here if comments are provided on back of form. Were latitude and longitude in Section A provided by a
 Check here if attachments. licensed land surveyor?       Yes       No

PLACE 
SEAL 
HERE

Certifier’s Name License Number

Title Company Name

Address City State ZIP Code

Signature Date Telephone

FEMA Form 086-0-33 (7/12) See reverse side for continuation. Replaces all previous editions.

OMB No. 1660-0008
Expiration Date: July 31, 2015

RWalker
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RWalker
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iMPortAnt: in these spaces, copy the corresponding information from Section A. FOR INSURANCE COMPANY USE

Building Street Address (including Apt., Unit, Suite, and/or Bldg. No.) or P.O. Route and Box No. Policy Number:

City  State ZIP Code  Company NAIC Number:

SECtion D – SUrvEYor, EnGinEEr, or ArCHitECt CErtiFiCAtion (ContinUED)
Copy both sides of this Elevation Certificate for (1) community official, (2) insurance agent/company, and (3) building owner.

Comments

Signature   Date

SECtion E – BUilDinG ElEvAtion inForMAtion (SUrvEY not rEQUirED) For ZonE Ao AnD ZonE A (WitHoUt BFE)
For Zones AO and A (without BFE), complete Items E1–E5. If the Certificate is intended to support a LOMA or LOMR-F request, complete Sections A, B,and C. 
For Items E1–E4, use natural grade, if available. Check the measurement used. In Puerto Rico only, enter meters.

E1.  Provide elevation information for the following and check the appropriate boxes to show whether the elevation is above or below the highest adjacent  
grade (HAG) and the lowest adjacent grade (LAG).

 a) Top of bottom floor (including basement, crawlspace, or enclosure) is    .   feet  meters  above or  below the HAG.

 b) Top of bottom floor (including basement, crawlspace, or enclosure) is    .   feet  meters  above or  below the LAG.

E2.  For Building Diagrams 6–9 with permanent flood openings provided in Section A Items 8 and/or 9 (see pages 8–9 of Instructions),  

the next higher floor (elevation C2.b in the diagrams) of the building is    .   feet  meters  above or  below the HAG.
E3. Attached garage (top of slab) is  .   feet  meters  above or  below the HAG.

E4. Top of platform of machinery and/or equipment servicing the building is  .   feet  meters  above or  below the HAG.

E5.  Zone AO only: If no flood depth number is available, is the top of the bottom floor elevated in accordance with the community’s floodplain management 
ordinance?  Yes       No      Unknown. The local official must certify this information in Section G.

SECtion F – ProPErtY oWnEr (or oWnEr’S rEPrESEntAtivE) CErtiFiCAtion
The property owner or owner’s authorized representative who completes Sections A, B, and E for Zone A (without a FEMA-issued or community-issued BFE) or 
Zone AO must sign here. The statements in Sections A, B, and E are correct to the best of my knowledge.

Property Owner or Owner’s Authorized Representative’s Name

Address City  State ZIP Code  

Signature Date Telephone

Comments

  Check here if attachments.

FEMA Form 086-0-33 (7/12)  Replaces all previous editions.

SECtion G – CoMMUnitY inForMAtion (oPtionAl)
The local official who is authorized by law or ordinance to administer the community’s floodplain management ordinance can complete Sections A, B, C (or E), and 
G of this Elevation Certificate. Complete the applicable item(s) and sign below. Check the measurement used in Items G8–G10. In Puerto Rico only, enter meters.

G1.    The information in Section C was taken from other documentation that has been signed and sealed by a licensed surveyor, engineer, or architect 
who is authorized by law to certify elevation information. (Indicate the source and date of the elevation data in the Comments area below.)

G2.   A community official completed Section E for a building located in Zone A (without a FEMA-issued or community-issued BFE) or Zone AO.
G3.   The following information (Items G4–G9) is provided for community floodplain management purposes.

G4. Permit Number G5. Date Permit Issued G6. Date Certificate Of Compliance/Occupancy Issued

G7. This permit has been issued for:  New Construction  Substantial Improvement
G8. Elevation of as-built lowest floor (including basement) of the building:  .   feet  meters Datum 

G9. BFE or (in Zone AO) depth of flooding at the building site:  .   feet  meters Datum 

G10. Community’s design flood elevation:   .   feet  meters Datum 

Local Official’s Name   Title

Community Name   Telephone

Signature   Date

Comments

  Check here if attachments.

ElEvAtion CErtiFiCAtE, page 2



iMPortAnt: in these spaces, copy the corresponding information from Section A. FOR INSURANCE COMPANY USE

Building Street Address (including Apt., Unit, Suite, and/or Bldg. No.) or P.O. Route and Box No. Policy Number:

City  State ZIP Code  Company NAIC Number:

If using the Elevation Certificate to obtain NFIP flood insurance, affix at least 2 building photographs below according to the instructions 
for Item A6. Identify all photographs with date taken; “Front View” and “Rear View”; and, if required, “Right Side View” and “Left 
Side View.” When applicable, photographs must show the foundation with representative examples of the flood openings or vents, as 
indicated in Section A8. If submitting more photographs than will fit on this page, use the Continuation Page.

BUilDinG PHotoGrAPHS
See Instructions for Item A6.

FEMA Form 086-0-33 (7/12)  Replaces all previous editions.
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BUilDinG PHotoGrAPHS
Continuation Page

FEMA Form 086-0-33 (7/12)  Replaces all previous editions.

iMPortAnt: in these spaces, copy the corresponding information from Section A. FOR INSURANCE COMPANY USE

Building Street Address (including Apt., Unit, Suite, and/or Bldg. No.) or P.O. Route and Box No. Policy Number:

City  State ZIP Code  Company NAIC Number:

If submitting more photographs than will fit on the preceding page, affix the additional photographs below. Identify all photographs with: 
date taken; “Front View” and “Rear View”; and, if required, “Right Side View” and “Left Side View.” When applicable, photographs must 
show the foundation with representative examples of the flood openings or vents, as indicated in Section A8.

ElEvAtion CErtiFiCAtE, page 4



NFIP Elevation Certificate Instructions – Page 1

instructions for Completing  
the Elevation Certificate

The Elevation Certificate is to be completed by a land surveyor, engineer, or architect who is authorized by law to certify elevation 
information when elevation information is required for Zones A1–A30, AE, AH, A (with BFE), VE, V1–V30, V (with BFE), 
AR, AR/A, AR/AE, AR/A1–A30, AR/AH, or AR/AO. Community officials who are authorized by law or ordinance to provide 
floodplain management information may also complete this form. For Zones AO and A (without BFE), a community official, 
a property owner, or an owner’s representative may provide information on this certificate, unless the elevations are intended 
for use in supporting a request for a LOMA or LOMR-F. Certified elevations must be included if the purpose of completing the 
Elevation Certificate is to obtain a LOMA or LOMR-F.

The property owner, the owner’s representative, or local official who is authorized by law to administer the community 
floodplain ordinance can complete Section A and Section B. The partially completed form can then be given to the land surveyor, 
engineer, or architect to complete Section C. The land surveyor, engineer, or architect should verify the information provided by 
the property owner or owner’s representative to ensure that this certificate is complete. 

In Puerto Rico only, elevations for building information and flood hazard information may be entered in meters.

SECtion A – ProPErtY inForMAtion

items a1–a4. This section identifies the building, its location, and its owner. Enter the name(s) of the building owner(s), 
the building’s complete street address, and the lot and block numbers. If the building’s address is different from the owner’s 
address, enter the address of the building being certified. If the address is a rural route or a Post Office box number, enter the 
lot and block numbers, the tax parcel number, the legal description, or an abbreviated location description based on distance 
and direction from a fixed point of reference. For the purposes of this certificate, “building” means both a building and a 
manufactured (mobile) home.

A map may be attached to this certificate to show the location of the building on the property. A tax map, FIRM, or detailed 
community map is appropriate. If no map is available, provide a sketch of the property location, and the location of the building 
on the property. Include appropriate landmarks such as nearby roads, intersections, and bodies of water. For building use, 
indicate whether the building is residential, non-residential, an addition to an existing residential or non-residential building, 
an accessory building (e.g., garage), or other type of structure. Use the Comments area of the appropriate section if needed, or 
attach additional comments.

item a5. Provide latitude and longitude coordinates for the center of the front of the building. Use either decimal degrees (e.g., 
39.5043°, -110.7585°) or degrees, minutes, seconds (e.g., 39° 30' 15.5", -110° 45' 30.7") format. If decimal degrees are used, 
provide coordinates to at least 4 decimal places or better. When using degrees, minutes, seconds, provide seconds to at least 1 
decimal place or better. The latitude and longitude coordinates must be accurate within 66 feet. When the latitude and longitude 
are provided by a surveyor, check the “Yes” box in Section D and indicate the method used to determine the latitude and longitude 
in the Comments area of Section D. If the Elevation Certificate is being certified by other than a licensed surveyor, engineer, or 
architect, this information is not required. Provide the type of datum used to obtain the latitude and longitude. FEMA prefers the 
use of NAD 1983. 

item a6. If the Elevation Certificate is being used to obtain flood insurance through the NFIP, the certifier must provide at least 2 
photographs showing the front and rear of the building taken within 90 days from the date of certification. The photographs must 
be taken with views confirming the building description and diagram number provided in Section A. To the extent possible, these 
photographs should show the entire building including foundation. If the building has split-level or multi-level areas, provide 
at least 2 additional photographs showing side views of the building. In addition, when applicable, provide a photograph of the 
foundation showing a representative example of the flood openings or vents. All photographs must be in color and measure at 
least 3" × 3". Digital photographs are acceptable. 

item a7. Select the diagram on pages 7–9 that best represents the building. Then enter the diagram number and use the diagram 
to identify and determine the appropriate elevations requested in Items C2.a–h. If you are unsure of the correct diagram, select 
the diagram that most closely resembles the building being certified.

item a8.a Provide the square footage of the crawlspace or enclosure(s) below the lowest elevated floor of an elevated building 
with or without permanent flood openings. Take the measurement from the outside of the crawlspace or enclosure(s). Examples 
of elevated buildings constructed with crawlspace and enclosure(s) are shown in Diagrams 6–9 on pages 8–9. Diagram 2, 4, or 9 
should be used for a building constructed with a crawlspace floor that is below the exterior grade on all sides.

OMB No. 1660-0008
Expiration Date: July 31, 2015

U.S. DEPARTMENT OF HOMELAND SECURITY 
FEDERAL EMERGENCY MANAGEMENT AGENCY 
National Flood Insurance Program
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items a8.b–d Enter in Item A8.b the number of permanent flood openings in the crawlspace or enclosure(s) that are no higher 
than 1.0 foot above the higher of the exterior or interior grade or floor immediately below the opening. (A permanent flood 
opening is a flood vent or other opening that allows the free passage of water automatically in both directions without human 
intervention.) If the interior grade elevation is used, note this in the Comments area of Section D. Estimate the total net area of all 
such permanent flood openings in square inches, excluding any bars, louvers, or other covers of the permanent flood openings, 
and enter the total in Item A8.c. If the net area cannot be reasonably estimated, provide the size of the flood openings without 
consideration of any covers and indicate in the Comments area the type of cover that exists in the flood openings. Indicate in 
Item A8.d whether the flood openings are engineered. If applicable, attach a copy of the Individual Engineered Flood Openings 
Certification or an Evaluation Report issued by the International Code Council Evaluation Service (ICC ES), if you have it. If the 
crawlspace or enclosure(s) have no permanent flood openings, or if the openings are not within 1.0 foot above adjacent grade, 
enter “0” (zero) in Items A8.b–c.

item a9.a Provide the square footage of the attached garage with or without permanent flood openings. Take the measurement 
from the outside of the garage.

items a9.b–d Enter in Item A9.b the number of permanent flood openings in the attached garage that are no higher than 1.0 
foot above the higher of the exterior or interior grade or floor immediately below the opening. (A permanent flood opening is a 
flood vent or other opening that allows the free passage of water automatically in both directions without human intervention.) 
If the interior grade elevation is used, note this in the Comments area of Section D. This includes any openings that are in the 
garage door that are no higher than 1.0 foot above the adjacent grade. Estimate the total net area of all such permanent flood 
openings in square inches and enter the total in Item A9.c. If the net area cannot be reasonably estimated, provide the size of 
the flood openings without consideration of any covers and indicate in the Comments area the type of cover that exists in the 
flood openings. Indicate in Item A9.d whether the flood openings are engineered. If applicable, attach a copy of the Individual 
Engineered Flood Openings Certification or an Evaluation Report issued by the International Code Council Evaluation Service 
(ICC ES), if you have it. If the garage has no permanent flood openings, or if the openings are not within 1.0 foot above adjacent 
grade, enter “0” (zero) in Items A9.b–c.

SECtion B – FlooD inSUrAnCE rAtE MAP (FirM) inForMAtion

Complete the Elevation Certificate on the basis of the FIRM in effect at the time of the certification.

The information for Section B is obtained by reviewing the FIRM panel that includes the building’s location. Information about 
the current FIRM is available from the Federal Emergency Management Agency (FEMA) by calling 1-800-358-9616. If a Letter of 
Map Amendment (LOMA) or Letter of Map Revision (LOMR-F) has been issued by FEMA, please provide the letter date and case 
number in the Comments area of Section D or Section G, as appropriate.

For a building in an area that has been annexed by one community but is shown on another community’s FIRM, enter the 
community name and 6-digit number of the annexing community in Item B1, the name of the county or new county, if 
necessary, in Item B2, and the FIRM index date for the annexing community in Item B6. Enter information from the actual FIRM 
panel that shows the building location, even if it is the FIRM for the previous jurisdiction, in Items B4, B5, B7, B8, and B9.

If the map in effect at the time of the building’s construction was other than the current FIRM, and you have the past map 
information pertaining to the building, provide the information in the Comments area of Section D.

item B1. NFIP Community Name & Community Number. Enter the complete name of the community in which the building is 
located and the associated 6-digit community number. For a newly incorporated community, use the name and 6-digit number 
of the new community. Under the NFIP, a “community” is any State or area or political subdivision thereof, or any Indian tribe 
or authorized native organization, that has authority to adopt and enforce floodplain management regulations for the areas within 
its jurisdiction. To determine the current community number, see the NFIP Community Status Book, available on FEMA’s web site at 
http://www.fema.gov/fema/csb.shtm, or call 1-800-358-9616.

item B2. County Name. Enter the name of the county or counties in which the community is located. For an unincorporated area 
of a county, enter “unincorporated area.” For an independent city, enter “independent city.”

item B3. State. Enter the 2-letter state abbreviation (for example, VA, TX, CA).

items B4–B5. Map/Panel Number and Suffix. Enter the 10-character “Map Number” or “Community Panel Number” shown on 
the FIRM where the building or manufactured (mobile) home is located. For maps in a county-wide format, the sixth character 
of the “Map Number” is the letter “C” followed by a 4-digit map number. For maps not in a county-wide format, enter the 
“Community Panel Number” shown on the FIRM.
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item B6. FIRM Index Date. Enter the effective date or the map revised date shown on the FIRM Index.

item B7. FIRM Panel Effective/Revised Date. Enter the map effective date or the map revised date shown on the FIRM panel. 
This will be the latest of all dates shown on the map. The current FIRM panel effective date can be determined by calling 
1-800-358-9616.

item B8. Flood Zone(s). Enter the flood zone, or flood zones, in which the building is located. All flood zones containing the 
letter “A” or “V” are considered Special Flood Hazard Areas. The flood zones are A, AE, A1–A30, V, VE, V1–V30, AH, AO, AR, 
AR/A, AR/AE, AR/A1–A30, AR/AH, and AR/AO. Each flood zone is defined in the legend of the FIRM panel on which it appears.

item B9. Base Flood Elevation(s). Using the appropriate Flood Insurance Study (FIS) Profile, Floodway Data Table, or FIRM panel, 
locate the property and enter the BFE (or base flood depth) of the building site. If the building is located in more than 1 flood zone 
in Item B8, list all appropriate BFEs in Item B9. BFEs are shown on a FIRM or FIS Profile for Zones A1–A30, AE, AH, V1–V30, VE, 
AR, AR/A, AR/AE, AR/A1–A30, AR/AH, and AR/AO; flood depth numbers are shown for Zone AO. Use the AR BFE if the building 
is located in any of Zones AR/A, AR/AE, AR/A1 A30, AR/AH, or AR/AO. In A or V zones where BFEs are not provided on the 
FIRM, BFEs may be available from another source. For example, the community may have established BFEs or obtained BFE data 
from other sources for the building site. For subdivisions and other developments of more than 50 lots or 5 acres, establishment 
of BFEs is required by the community’s floodplain management ordinance. If a BFE is obtained from another source, enter the 
BFE in Item B9. In an A Zone where BFEs are not available, complete Section E and enter N/A for Section B, Item B9. Enter the BFE 
to the nearest tenth of a foot (nearest tenth of a meter, in Puerto Rico).

item B10. Indicate the source of the BFE that you entered in Item B9. If the BFE is from a source other than FIS Profile, FIRM, or 
community, describe the source of the BFE. 

item B11. Indicate the elevation datum to which the elevations on the applicable FIRM are referenced as shown on the map 
legend. The vertical datum is shown in the Map Legend and/or the Notes to Users on the FIRM.

item B12. Indicate whether the building is located in a Coastal Barrier Resources System (CBRS) area or Otherwise Protected 
Area (OPA). (OPAs are portions of coastal barriers that are owned by Federal, State, or local governments or by certain non-
profit organizations and used primarily for natural resources protection.) Federal flood insurance is prohibited in designated 
CBRS areas or OPAs for buildings or manufactured (mobile) homes built or substantially improved after the date of the CBRS or 
OPA designation. For the first CBRS designations, that date is October 1, 1983. Information about CBRS areas and OPAs may be 
obtained on the FEMA web site at http://www.fema.gov/business/nfip/cbrs/cbrs.shtm.

SECtion C – BUilDinG ElEvAtion inForMAtion (SUrvEY rEQUirED)

Complete Section C if the building is located in any of Zones A1–A30, AE, AH, A (with BFE), VE, V1–V30, V (with BFE), AR, 
AR/A, AR/AE, AR/A1–A30, AR/AH, or AR/AO, or if this certificate is being used to support a request for a LOMA or LOMR-F. If 
the building is located in Zone AO or Zone A (without BFE), complete Section E instead. To ensure that all required elevations are 
obtained, it may be necessary to enter the building (for instance, if the building has a basement or sunken living room, split-level 
construction, or machinery and equipment).

Surveyors may not be able to gain access to some crawlspaces to shoot the elevation of the crawlspace floor. If access to the 
crawlspace is limited or cannot be gained, follow one of these procedures.

• Use a yardstick or tape measure to measure the height from the floor of the crawlspace to the “next higher floor,” and then 
subtract the crawlspace height from the elevation of the “next higher floor.” If there is no access to the crawlspace, use the 
exterior grade next to the structure to measure the height of the crawlspace to the “next higher floor.”

• Contact the local floodplain administrator of the community in which the building is located. The community may have 
documentation of the elevation of the crawlspace floor as part of the permit issued for the building. 

• If the property owner has documentation or knows the height of the crawlspace floor to the next higher floor, try to verify 
this by looking inside the crawlspace through any openings or vents.

In all 3 cases, provide the elevation in the Comments area of Section D on the back of the form and a brief description of how 
the elevation was obtained.
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item C1. Indicate whether the elevations to be entered in this section are based on construction drawings, a building under 
construction, or finished construction. For either of the first 2 choices, a post-construction Elevation Certificate will be required 
when construction is complete. If the building is under construction, include only those elevations that can be surveyed in 
Items C2.a–h. Use the Comments area of Section D to provide elevations obtained from the construction plans or drawings. 
Select “Finished Construction” only when all machinery and/or equipment such as furnaces, hot water heaters, heat pumps, air 
conditioners, and elevators and their associated equipment have been installed and the grading around the building is completed.  

item C2. A field survey is required for Items C2.a–h. Most control networks will assign a unique identifier for each benchmark. 
For example, the National Geodetic Survey uses the Permanent Identifier (PID). For the benchmark utilized, provide the PID or 
other unique identifier assigned by the maintainer of the benchmark. For GPS survey, indicate the benchmark used for the base 
station, the Continuously Operating Reference Stations (CORS) sites used for an On-line Positioning User Service (OPUS) solution 
(also attach the OPUS report), or the name of the Real Time Network used. 

Also provide the vertical datum for the benchmark elevation. All elevations for the certificate, including the elevations for Items 
C2.a–h, must use the same datum on which the BFE is based. Show the conversion from the field survey datum used if it differs 
from the datum used for the BFE entered in Item B9 and indicate the conversion software used. Show the datum conversion, if 
applicable, in the Comments area of Section D.

For property experiencing ground subsidence, the most recent reference mark elevations must be used for determining building 
elevations. However, when subsidence is involved, the BFE should not be adjusted. Enter elevations in Items C2.a–h to the nearest 
tenth of a foot (nearest tenth of a meter, in Puerto Rico). 

items C2.a–d Enter the building elevations (excluding the attached garage) indicated by the selected building diagram (Item A7) 
in Items C2.a–c. If there is an attached garage, enter the elevation for top of attached garage slab in Item C2.d. (Because elevation 
for top of attached garage slab is self-explanatory, attached garages are not illustrated in the diagrams.) If the building is located 
in a V zone on the FIRM, complete Item C2.c. If the flood zone cannot be determined, enter elevations for all of Items C2.a–h. 
For buildings in A zones, elevations a, b, d, and e should be measured at the top of the floor. For buildings in V zones, elevation 
c must be measured at the bottom of the lowest horizontal structural member of the floor (see drawing below). For buildings 

elevated on a crawlspace, Diagrams 8 and 9, enter the elevation of the top of the crawlspace floor in Item C2.a, whether or not 
the crawlspace has permanent flood openings (flood vents). If any item does not apply to the building, enter “N/A” for not applicable.

item C2.e Enter the lowest platform elevation of at least 1 of the following machinery and equipment items: elevators and 
their associated equipment, furnaces, hot water heaters, heat pumps, and air conditioners in an attached garage or enclosure 
or on an open utility platform that provides utility services for the building. Note that elevations for these specific machinery 
and equipment items are required in order to rate the building for flood insurance. Local floodplain management officials are 
required to ensure that all machinery and equipment servicing the building are protected from flooding. Thus, local officials 
may require that elevation information for all machinery and equipment, including ductwork, be documented on the Elevation 
Certificate. If the machinery and/or equipment is mounted to a wall, pile, etc., enter the platform elevation of the machinery and/
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or equipment. Indicate machinery/equipment type and its general location, e.g., on floor inside garage or on platform affixed to 
exterior wall, in the Comments area of Section D or Section G, as appropriate. If this item does not apply to the building, enter “N/A” for 
not applicable.

items C2.f–g Enter the elevation of the ground, sidewalk, or patio slab immediately next to the building. For Zone AO, use the 
natural grade elevation, if available. This measurement must be to the nearest tenth of a foot (nearest tenth of a meter, in Puerto 
Rico) if this certificate is being used to support a request for a LOMA or LOMR-F.

item C2.h Enter the lowest grade elevation at the deck support or stairs. For Zone AO, use the natural grade elevation, if available. 
This measurement must be to the nearest tenth of a foot (nearest tenth of a meter, in Puerto Rico) if this certificate is being used 
to support a request for a LOMA or LOMR-F.

SECtion D – SUrvEYor, EnGinEEr, or ArCHitECt CErtiFiCAtion

Complete as indicated. This section of the Elevation Certificate may be signed by only a land surveyor, engineer, or architect 
who is authorized by law to certify elevation information. Place your license number, your seal (as allowed by the State licensing 
board), your signature, and the date in the box in Section D. You are certifying that the information on this certificate represents 
your best efforts to interpret the data available and that you understand that any false statement may be punishable by fine or 
imprisonment under 18 U.S. Code, Section 1001. Use the Comments area of Section D, on the back of the certificate, to provide 
datum, elevation, openings, or other relevant information not specified on the front.

SECtion E – BUilDinG ElEvAtion inForMAtion (SUrvEY not rEQUirED)  
For ZonE Ao AnD ZonE A (WitHoUt BFE)

Complete Section E if the building is located in Zone AO or Zone A (without BFE). Otherwise, complete Section C instead. Explain 
in the Section F Comments area if the measurement provided under Items E1–E4 is based on the “natural grade.” 

items E1.a and b Enter in Item E1.a the height to the nearest tenth of a foot (tenth of a meter in Puerto Rico) of the top of the 
bottom floor (as indicated in the applicable diagram) above or below the highest adjacent grade (HAG). Enter in Item E1.b the 
height to the nearest tenth of a foot (tenth of a meter in Puerto Rico) of the top of the bottom floor (as indicated in the applicable 
diagram) above or below the lowest adjacent grade (LAG). For buildings in Zone AO, the community’s floodplain management 
ordinance requires the lowest floor of the building be elevated above the highest adjacent grade at least as high as the depth 
number on the FIRM. Buildings in Zone A (without BFE) may qualify for a lower insurance rate if an engineered BFE is developed 
at the site. 

item E2. For Building Diagrams 6–9 with permanent flood openings (see pages 8–9), enter the height to the nearest tenth of a 
foot (tenth of a meter in Puerto Rico) of the next higher floor or elevated floor (as indicated in the applicable diagram) above or 
below the highest adjacent grade (HAG).

item E3. Enter the height to the nearest tenth of a foot (tenth of a meter in Puerto Rico), in relation to the highest adjacent grade 
next to the building, for the top of attached garage slab. (Because elevation for top of attached garage slab is self-explanatory, 
attached garages are not illustrated in the diagrams.) If this item does not apply to the building, enter “N/A” for not applicable. 

item E4. Enter the height to the nearest tenth of a foot (tenth of a meter in Puerto Rico), in relation to the highest adjacent grade 
next to the building, of the platform elevation that supports the machinery and/or equipment servicing the building. Indicate 
machinery/equipment type in the Comments area of Section F. If this item does not apply to the building, enter “N/A” for not applicable. 

item E5. For those communities where this base flood depth is not available, the community will need to determine whether the 
top of the bottom floor is elevated in accordance with the community’s floodplain management ordinance.

SECtion F – ProPErtY oWnEr (or oWnEr’S rEPrESEntAtivE) CErtiFiCAtion

Complete as indicated. This section is provided for certification of measurements taken by a property owner or property owner’s 
representative when responding to Sections A, B, and E. The address entered in this section must be the actual mailing address of 
the property owner or property owner’s representative who provided the information on the certificate. 
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SECtion G – CoMMUnitY inForMAtion (oPtionAl)

Complete as indicated. The community official who is authorized by law or ordinance to administer the community’s floodplain 
management ordinance can complete Sections A, B, C (or E), and G of this Elevation Certificate. Section C may be filled in by the 
local official as provided in the instructions below for Item G1. If the authorized community official completes Sections C, E, or 
G, complete the appropriate item(s) and sign this section.

Check item G1 if Section C is completed with elevation data from other documentation, including elevations obtained from 
the Community Rating System Elevation Software, that has been signed and sealed by a licensed surveyor, engineer, or architect 
who is authorized by law to certify elevation information. Indicate the source of the elevation data and the date obtained in the 
Comments area of Section G. If you are both a community official and a licensed land surveyor, engineer, or architect authorized 
by law to certify elevation information, and you performed the actual survey for a building in Zones A1–A30, AE, AH, A (with 
BFE), VE, V1–V30, V (with BFE), AR, AR/A, AR/A1–A30, AR/AE, AR/AH, or AR/AO, you must also complete Section D.

Check item G2 if information is entered in Section E by the community for a building in Zone A (without a FEMA-issued or 
community-issued BFE) or Zone AO.

Check item G3 if the information in Items G4–G10 has been completed for community floodplain management purposes to 
document the as-built lowest floor elevation of the building. Section C of the Elevation Certificate records the elevation of various 
building components but does not determine the lowest floor of the building or whether the building, as constructed, complies 
with the community’s floodplain management ordinance. This must be done by the community. Items G4–G10 provide a way 
to document these determinations.

item G4. Permit Number. Enter the permit number or other identifier to key the Elevation Certificate to the permit issued for 
the building.

item G5. Date Permit Issued. Enter the date the permit was issued for the building. 

item G6. Date Certificate of Compliance/Occupancy Issued. Enter the date that the Certificate of Compliance or Occupancy 
or similar written official documentation of as-built lowest floor elevation was issued by the community as evidence that all 
work authorized by the floodplain development permit has been completed in accordance with the community’s floodplain 
management laws or ordinances.

item G7. New Construction or Substantial Improvement. Check the applicable box. “Substantial Improvement” means any 
reconstruction, rehabilitation, addition, or other improvement of a building, the cost of which equals or exceeds 50 percent of the 
market value of the building before the start of construction of the improvement. The term includes buildings that have incurred 
substantial damage, regardless of the actual repair work performed.

item G8. As-built lowest floor elevation. Enter the elevation of the lowest floor (including basement) when the construction 
of the building is completed and a final inspection has been made to confirm that the building is built in accordance with the 
permit, the approved plans, and the community’s floodplain management laws or ordinances. Indicate the elevation datum used.

item G9. BFE. Using the appropriate FIRM panel, FIS Profile, or other data source, locate the property and enter the BFE (or base 
flood depth) of the building site. Indicate the elevation datum used.

item G10. Community’s design flood elevation. Enter the elevation (including freeboard above the BFE) to which the community 
requires the lowest floor to be elevated. Indicate the elevation datum used.

Enter your name, title, and telephone number, and the name of the community. Sign and enter the date in the appropriate blanks.
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Building Diagrams

The following diagrams illustrate various types of buildings. Compare the features of the building being certified with the 
features shown in the diagrams and select the diagram most applicable. Enter the diagram number in Item A7, the square footage 
of crawlspace or enclosure(s) and the area of flood openings in square inches in Items A8.a–c, the square footage of attached 
garage and the area of flood openings in square inches in Items A9.a–c, and the elevations in Items C2.a–h.

In A zones, the floor elevation is taken at the top finished surface of the floor indicated; in V zones, the floor elevation is taken 
at the bottom of the lowest horizontal structural member (see drawing in instructions for Section C).

DiAGrAM 1A

All slab-on-grade single- and multiple-floor buildings 
(other than split-level) and high-rise buildings, either 
detached or row type (e.g., townhouses); with or  
without attached garage.

Distinguishing Feature – The bottom floor is at or above ground 
level (grade) on at least 1 side.*  

NEXT HIGHER
FLOOR 

BOTTOM FLOOR GRADE 

C2.a 

C2.b 

C2.f–h (determined by
existing grade)

 

DiAGrAM 1B

All raised-slab-on-grade or slab-on-stem-wall-with-fill 
single- and multiple-floor buildings (other than split- 
level), either detached or row type (e.g., townhouses); 
with or without attached garage.

Distinguishing Feature – The bottom floor is at or above ground 
level (grade) on at least 1 side.*  

 

 
 

 
 

   

 

BOTTOM FLOOR 

C2.a 

C2.b 

C2.f–h  

 

NEXT HIGHER
FLOOR 

(determined by
existing grade)

GRADE

DiAGrAM 2

All single- and multiple-floor buildings with basement 
(other than split-level) and high-rise buildings 
with basement, either detached or row type (e.g., 
townhouses); with or without attached garage.

Distinguishing Feature – The bottom floor (basement or 
underground garage) is below ground level (grade) on all sides.* 

BOTTOM FLOOR
BASEMENT

 

 

 

 
GRADE

C2.a 

C2.b 

C2.f–h  (determined by
existing grade)

NEXT HIGHER
FLOOR 

*  A floor that is below ground level (grade) on all sides is considered a basement even if the floor is used for living purposes, or as an office,  

garage, workshop, etc.
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DiAGrAM 6

All buildings elevated on piers, posts, piles, columns,  
or parallel shear walls with full or partial enclosure  
below the elevated floor.

Distinguishing Feature – For all zones, the area below the 
elevated floor is enclosed, either partially or fully.  In A Zones, 
the partially or fully enclosed area below the elevated floor is 
with or without openings** present in the walls of the enclosure.  
Indicate information about enclosure size and openings in Section 
A – Property Information.

DiAGrAM 3

All split-level buildings that are slab-on-grade, either 
detached or row type (e.g., townhouses); with or without 
attached garage.

Distinguishing Feature – The bottom floor (excluding garage) is at 
or above ground level (grade) on at least 1 side.*

 

BOTTOM
FLOOR

 

FLOOR

 

 

 

HIGHER
FLOORS

 

 
GRADE 

C2.a 
C2.b 

 

NEXT HIGHER
FLOOR 

(determined by
existing grade)C2.f–h 

DiAGrAM 4

All split-level buildings (other than slab-on-grade), either 
detached or row type (e.g., townhouses); with or without 
attached garage.

Distinguishing Feature – The bottom floor (basement or 
underground garage) is below ground level (grade) on all sides.*

 

  

FLOOR

 

GRADE 

C2.a 
C2.b 

 

HIGHER
FLOORS

NEXT HIGHER
FLOOR 

(determined by
existing grade)

BOTTOM FLOOR
(BASEMENT)

C2.f–h 

*  A floor that is below ground level (grade) on all sides is considered a basement even if the floor is used for living purposes, or as an office,  
garage, workshop, etc.

**  An “opening” is a permanent opening that allows for the free passage of water automatically in both directions without human intervention. 
Under the NFIP, a minimum of 2 openings is required for enclosures or crawlspaces. The openings shall provide a total net area of not less 
than 1 square inch for every square foot of area enclosed, excluding any bars, louvers, or other covers of the opening. Alternatively, an 
Individual Engineered Flood Openings Certification or an Evaluation Report issued by the International Code Council Evaluation Service (ICC 
ES) must be submitted to document that the design of the openings will allow for the automatic equalization of hydrostatic flood forces on 
exterior walls. A window, a door, or a garage door is not considered an opening; openings may be installed in doors. Openings shall be on at 
least 2 sides of the enclosed area. If a building has more than 1 enclosed area, each area must have openings to allow floodwater to directly 
enter. The bottom of the openings must be no higher than 1.0 foot above the higher of the exterior or interior grade or floor immediately below 
the opening. For more guidance on openings, see NFIP Technical Bulletin 1.

DiAGrAM 5

All buildings elevated on piers, posts, piles, columns,  
or parallel shear walls. no obstructions below the  
elevated floor.

Distinguishing Feature – For all zones, the area below the 
elevated floor is open, with no obstruction to flow of floodwaters 
(open lattice work and/or insect screening is permissible).

(For V zones only) 

 

 

 

 

GRADE 

C2.a 

C2.b 

C2.c  

NEXT HIGHER
FLOOR 

(determined by
existing grade)C2.f–h 

ELEVATED
FLOOR

(For V zones only) 

ELEVATED
FLOOR

 

FLOOR
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GRADE 

C2.a 

C2.c C2.f-h 
 

ENCLOSURE 

 
 

 

GRADE 

C2.a C2.b 

C2.c 

A8.a–c 

 

 

Determine 
enclosure size & 
openings, if any.

ELEVATED
FLOOR

(determined by
existing grade)

C2.f–h 

NEXT HIGHER
FLOOR 
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DiAGrAM 7

All buildings elevated on full-story foundation walls with  
a partially or fully enclosed area below the elevated floor. 
this includes walkout levels, where at least 1 side is at  
or above grade. the principal use of this building is located 
in the elevated floors of the building.

Distinguishing Feature – For all zones, the area below the 
elevated floor is enclosed, either partially or fully. In A Zones, the 
partially or fully enclosed area below the elevated floor is with or 
without openings** present in the walls of the enclosure. Indicate 
information about enclosure size and openings in Section A – 
Property Information.

 WALKOUT LEVEL
(ENCLOSURE)

 

 

GRADE 

C2.a 
C2.b 

C2.f 
C2.g 

A8.b–c A8.a 

NEXT HIGHER
FLOOR 

  
OPENINGS** OPENING**

A8.b–c

DiAGrAM 8

All buildings elevated on a crawlspace with the floor of the 
crawlspace at or above grade on at least 1 side, with or 
without an attached garage.

Distinguishing Feature – For all zones, the area below the first 
floor is enclosed by solid or partial perimeter walls. In all A zones, 
the crawlspace is with or without openings** present in the walls 
of the crawlspace.  Indicate information about crawlspace size 
and openings in Section A – Property Information.

CRAWLSPACE

GRADE 

A8.b–c 

C2.a C2.b 

C2.f C2.g 

A8.a 

NEXT HIGHER
FLOOR 

OPENINGS**

DiAGrAM 9

All buildings (other than split-level) elevated on a sub-grade 
crawlspace, with or without attached garage.

Distinguishing Feature – The bottom (crawlspace) floor is below 
ground level (grade) on all sides.* (If the distance from the 
crawlspace floor to the top of the next higher floor is more than 5 
feet, or the crawlspace floor is more than 2 feet below the grade 
[LAG] on all sides, use Diagram 2.)

A8.b-c  

C2.b 

C2.f 
C2.g 

A8.a  

GRADE  

OPENINGS* 

C2.a 

SUBGRADE CRAWLSPACE

NEXT HIGHER
FLOOR 

*  A floor that is below ground level (grade) on all sides is considered a basement even if the floor is used for living purposes, or as an office,  
garage, workshop, etc.

**  An “opening” is a permanent opening that allows for the free passage of water automatically in both directions without human intervention. 
Under the NFIP, a minimum of 2 openings is required for enclosures or crawlspaces. The openings shall provide a total net area of not less 
than 1 square inch for every square foot of area enclosed, excluding any bars, louvers, or other covers of the opening. Alternatively, an 
Individual Engineered Flood Openings Certification or an Evaluation Report issued by the International Code Council Evaluation Service (ICC 
ES) must be submitted to document that the design of the openings will allow for the automatic equalization of hydrostatic flood forces on 
exterior walls. A window, a door, or a garage door is not considered an opening; openings may be installed in doors. Openings shall be on at 
least 2 sides of the enclosed area. If a building has more than 1 enclosed area, each area must have openings to allow floodwater to directly 
enter. The bottom of the openings must be no higher than 1.0 foot above the higher of the exterior or interior grade or floor immediately below 
the opening. For more guidance on openings, see NFIP Technical Bulletin 1.
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Introduction 
 
 
Enterprise Green Communities  is transforming the way America thinks about, designs, builds, and 
rehabilitates  affordable housing. Green building integrates materials and methods that promote 
environmental quality, economic vitality, and social benefits through design, construction, and 
operation of the built environment. Enterprise Green Communities  aligns affordable  housing 
investment strategies with environmentally responsive building practices. 
 

As a community of affordable  housing providers, we have an opportunity to advance green 
building strategies that significantly reduce the impact on water quality, air pollution, and global 
warming, and the depletion of natural resources, while simultaneously lowering operating 
costs and maintenance needs. Adopting green building practices will contribute to the physical 
health and well-being of individuals and communities. 
 
 
HOW TO USE THIS DOCUMENT 

The Enterprise Green Communities Criteria were developed collaboratively by a number ofleading 
national  organizations  and experts for the purpose  of providing a clear, cost-effective framework 
for all affordable  housing development types, including New Construction and Rehabilitation in 
both multifamily and single-family projects. 
 

The 2011 Enterprise Green Communities  Criteria are grouped  into the following eight categories: 
 

1.  Integrative Design 
2. Location  + Neighborhood Fabric 
3. Site Improvements 
4. Water Conservation 
5. Energy Efficiency 
6.  Materials Beneficial to the Environment 
7.  Healthy Living Environment 
8.  Operations+ Maintenance 
 
All measures for all project types (single-family, low-rise multifamily, and mid-/high-rise multifamily) 
and construction types (New Construction, Moderate Rehab, and Substantial Rehab) are located 
within this set of criteria. Exemptions based on location or project or construction type are 
identified within each criterion as appropriate. 
 
 
DEFINITIONS OF CONSTRUCTION  TYPE 

A Substantial Rehab (or Gut Rehab) is defined as a project that includes the replacement  and/or 
improvement of all the major systems of the building, including its envelope. The building 
envelope is defined as the air barrier and thermal  barrier separating exterior  from interior space. 
For Substantial Rehab projects, this could include either removing materials down to the studs or 
structural masonry on one side of the exterior walls and subsequently improving the building 
envelope to meet the whole-building energy performance levels for the project type, or creating a 
new thermal  and air barrier  around the building that allows the project to achieve Enterprise 
Green Communities  Criteria whole-building energy performance levels for the project type. 
 

A Moderate Rehab is defined as a project that does not include major systems or building envelope 
work as described for a Substantial Rehab. Moderate Rehab projects must meet the mandatory 
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measures applicable to this construction type and achieve a requisite number of optional points 
based on the project's scope. 
 

Due to constraints inherent  with Rehab projects, Substantial and Moderate Rehab projects are 
not required to complete the ENERGY STAR requirements and instead must comply with the 
guidelines  under Criteria 5.1c and 5.1d. 
 
 
CERTIFICATION 

Enterprise Green Communities  offers an online process for certifying green affordable  housing 
developments that meet the Criteria. The process is available for any affordable  housing project 
that meets the eligibility parameters  outlined on the Certification website: 
www.greencommunitiesonline.org/tools/certification/ 
 
To achieve Enterprise Green Communities Certification, all projects must  achieve compliance with the 

Criteria  mandatory measures applicable to that construction type.Additionally,New Construction 

projects must achieve 35 optional points,Substantial Rehab projects must achieve 30 optional points, 

and Moderate Rehab projects must  also achieve 30 optional points. 

 

Enterprise Green Communities  Certification is a two-step process, with Step 1occurring during 
the design phase and Step 2 occurring after the construction end date. In the first step, projects 
are required to submit an online certification  request form and upload related documentation. 
These documents include a project overview, a project site plan, a context map, the energy 
modeling form, and the intended methods of meeting the Criteria. All documents must be 
submitted before the expected construction start date. Upon submission, Enterprise  Green 
Communities  conducts a review of the materials and provides feedback to the project team as 
necessary. 
 

Step 2 of certification  requires the project team to complete the final certification  form online 
within 60 days of construction completion and to submit the following additional documentation: 
compliance report, utility release form, ENERGY STAR certificate, cost development  form, and 
project photos. Following Step 2, Enterprise Green Communities conducts a final review and 
determines whether the project can be certified under the Criteria. 
 

More information on the Enterprise Green Communities  Certification process is available in 
Appendix A of this document. 
 
 
WEBLINKS 

Enterprise Green Communities  Criteria website: 
www.greencommunitiesonline.org/tools/criteria/ 
 

Mailbox to email questions on the 2011 Criteria: 
greencommunities@enterprisecommunity.org 
 
Enterprise Green Communities  Online Discussion Forum: 
forum.greencommunitiesonline.org/ 
 

Enterprise Green Communities  Certification website: 
www.greencommunitiesonline.org/tools/certification/ 
 

Mailbox to email questions on Enterprise Green Communities  Certification: 
certification@enterprisecommunity.org 

http://www.greencommunitiesonline.org/tools/certification/
http://www.greencommunitiesonline.org/tools/criteria/
mailto:greencommunities@enterprisecommunity.org
http://www.greencommunitiesonline.org/tools/certification/
mailto:certification@enterprisecommunity.org
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 2011 Enterprise Green Communities 
Criteria Checklist 

 
This checklist provides an overview of the  technical requirements within the Enterprise 
Green Communities Criteria. To achieve Enterprise Green Communities  Certification, all projects 

must achieve compliance with the Criteria mandatory measures applicable to that construction 

type. Additionally, New Construction projects must achieve 35 optional points, Substantial Rehab 

projects must achieve 30 optional points, and Moderate Rehab projects must also achieve 

30 optional points. 

1: INTEGRATIVE DESIGN 

0 YES 0 NO 0 MAYBE 

 
M 

 
l.la Green Development Plan: Integrative Design Meeting(s) 
Conduct one or more integrative design meetings and submit a Green Development Plan or equivalent 

    documentation. 

0 YES 0 NO 0 MAYBE M l.lb Green Development Plan: Criteria Documentation 

Create design and construction documentation to include information  on implementation of 
    appropriate Enterprise Green Communities Criteria. 

0 YES 0 NO 0 MAYBE 2 1.2a Universal Design (New Construction only) 
Design a minimum of 15% of the dwelling units (no fewer than one) in accordance with ICC/ANSI 

    A117.1, Type A, Fully Accessible guidelines. 

0 YES 0 NO 0 MAYBE 2 or 3 1.2b Universal Design (Substantial and Moderate Rehab only) 
Design a minimum of 10% of the dwelling units (no fewer than one) in accordance with ICC/ANSI 
A117.1, Type A, Fully Accessible guidelines [2 points] and, for an additional point, the remainder of 
the ground-floor  units and elevator-reachable units should have accessible unit entrances. 

    SUBTOTAL OPTIONAL POINTS 

    2: LOCATION+ NEIGHBORHOOD FABRIC 

0 YES 0 NO 0 MAYBE 

 
M 

 

2.1 Sensitive Site Protection (New Construction only) 
Do not locate new development, including buildings, built structures, roads, or other parking areas, 

    on portions of sites that meet any of the following provisions: 
•   Land within 100 feet of wetlands, including isolated wetlands or streams 
•   Land on slope greater than 15% 
•   Land with prime soils, unique soils, or soils of state significance 
•   Public parkland 
•   Land that is specifically identified as habitat for any species on federal or 

state threatened or endangered lists 
•   Land with elevation at or below the 100-year floodplain 

 

0 YES 0 NO 0 MAYBE 

 
M 

 

2.2 Connections to Existing Development and Infrastructure (New Construction only, except for projects 
 located on rural tribal lands, in colonias communities, or in communities of population less than  10,000) 

Locate project on a site with access to existing roads, water, sewers, and other infrastructure within 
or contiguous  to existing development. Connect the project to the pedestrian grid. 
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 •   Rural/Tribal/ Small Towns: two miles of at least two of the list of facilities 

0 YES 0 NO 0 MAYBE M 2.6  Preservation of and Access to Open  Space: Rural /Tribal I Small Towns Only 

(New Construction only) 

    Set aside a minimum of 10% of the total project acreage as open space for use by residents OR locate 
    project within a 0.25-mile walk distance of dedicated  public open space that is a minimum of 0.75 acres 

0 YES 0 NO 0 MAYBE 3 2.7  Preservation of and Access to Open Space 

   max Set aside a percentage  of the total project acreage as open space for use by residents: 
20% [1 point];  30% [2 points]; and 40% + written statement of preservation/conservation policy 

    for set-aside land [3 points] 

0 YES 0 NO 0 MAYBE 5 2.8 Access to Public Transportation 

    Locate the project within: 

    •  Urban/Small  Cities: a 0.5-mile walk distance of combined transit services (bus, rail, and ferry) 

 

 

 
 
 

M = MANDATORY 

# =AVAILABLE  OPTIONAL POINTS 

 
 

 
 

0 YES   0 NO    0 MAYBE M 
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LOCATION  + NEIGHBORHOOD FABRIC (CONTINUED) 
 

2.3 Compact Development (New Construction only) 

Design and build the project to a density of at least: 
•  Urban/Small  Cities: 10 dwelling units per acre, or at least 75% of surrounding 

net residential density, whichever is greater 

•   Suburban/Mid-Size Towns: 7 dwelling units per acre, or at least 75% of surrounding 
net residential density, whichever is greater 

•   Rural/Tribal/Small Towns: 5 units per acre for detached  or semi-detached housing; 
10 units per acre for townhomes;  15 units per acre for apartments 

 

0 YES   0 NO    0 MAYBE 5 or 6  2.4 Compact Development 
Design and build the project to a density of at least: 
•  Urban/Small  Cities: 15 dwelling units per acre, or at least 75% of surrounding net 

residential density, whichever is greater [5 points] 

•   Suburban/Mid-Size Towns: 10 dwelling units per acre, or at least 75% of surrounding 
net residential density, whichever is greater [6 points] 

•   Rural/Tribal/Small Towns: 7.5 units per acre for detached  or semi-detached housing; 
12 units per acre for townhomes;  20 units per acre for apartments [6 points] 

 

0 YES   0 NO    0 MAYBE M 2.5  Proximity to Services (New Construction only) 

Locate the project within: 

•  Urban/Small  Cities: a 0.25-mile walk distance of at least two OR a 0.5-mile walk distance 
of at least four of the list of facilities 

•   Suburban/Mid-Size Towns: a 0.5-mile walk distance of at least three OR a 1-mile walk distance 
of at least six of the list of facilities 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

constituting  76 or more transit rides per weekday and 32 or more transit rides on the weekend 
•   Suburban/Mid-Size Towns: a 0.5-mile walk distance of combined transit services (bus, rail, and 

ferry) constituting  60 or more transit rides per weekday and some type of weekend ride option 

•   Rural/Tribal/Small Towns: S-mile distance of either a vehicle share program, a dial-a-ride 
program, an employer van pool, or public-private regional transportation 

 

0 YES 0 NO 0 MAYBE 5 2.9 Walkable Neighborhoods:Connections to Surrounding Neighborhood-Rural/Tribal/Small Towns 

    Connect the project to public spaces, open spaces, and adjacent development by providing at least 
three separate  connections from the project to sidewalks or pathways in surrounding neighborhoods 
and natural areas. 
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M = MANDATORY 

# =AVAILABLE  OPTIONAL POINTS 

 
   IO 

 

 

0 YES   0 NO    0 MAYBE 7 

 
LOCATION  + NEIGHBORHOOD FABRIC (CONTINUED) 
 
2.10 Smart Site Location: Passive Solar Heating/ Cooling 

max  Demonstrate a building with a passive solar design, orientation, and shading that meet specified 
guidelines. Select one: 

•    Single building-New Construction  [7points] 

•   Multiple buildings-New Construction  [7points] 

•   Moderate or Substantial Rehab [7 points] 
 

0 YES 0 NO 0 MAYBE 

 
2 

 
2.11 Brownfield or Adaptive Reuse Site 

Locate the project on a brownfield or adaptive reuse site. Select either: adaptive reuse site [2 points] 

    or brownfield remediation  [2 points] 

0 YES 0 NO 0 MAYBE 6 2.12 Access to Fresh, Local Foods 

Pursue one of three options to provide residents and staff with access to fresh, local foods, including 
    neighborhood  farms and gardens; community-supported agriculture; proximity to farmers market. 

0 YES 0 NO 0 MAYBE 4 2.13 LEED for Neighborhood Development Certification 

Locate the project in a Stage 2 Pre-Certified LEED for Neighborhood Development plan or a 
    Stage 3 LEED for Neighborhood Development Certified Neighborhood Development. 

    SUBTOTAL OPTIONAL POINTS 

    3: SITE IMPROVEMENTS 

0 YES 0 NO 0 MAYBE 

 
M 

 
3.1 Environmental Remediation 

Conduct an environmental site assessment to determine whether  any hazardous materials are 
    present on site. 

0 YES 0 NO 0 MAYBE M 3.2 Erosion and Sedimentation Control (Exceptfor infill sites with buildable area smaller than one acre) 

Implement EPA's Best Management Practices for erosion and sedimentation control during construction. 

0 YES 0 NO 0 MAYBE M 3.3 Low-Impact Development (New Construction only) 

Projects located on greenfields must meet the list of low-impact development criteria. 

0 YES 0 NO 0 MAYBE M 3.4 Landscaping 

Provide new plants (including trees, shrubs, and ground  cover) such that at least 50% of area available 
    for landscaping  is planted with native or adaptive species, all new plants are appropriate to the site's 
    soil and microclimate, and none of the new plants is an invasive species. 

0 YES 0 NO 0 MAYBE M 3.5 Efficient Irrigation and Water Reuse 

If irrigation is utilized, install an efficient irrigation or water reuse system. 

0 YES 0 NO 0 MAYBE 2 or 6 3.6 Surface Stormwater Management 
Retain, infiltrate, and/or harvest stormwater on site. Select only one: partial stormwater retention 

    [2 points]  or full stormwater retention  [6 points] 

    SUBTOTAL OPTIONAL POINTS 
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M = MANDATORY 

# =AVAILABLE  OPTIONAL POINTS 

 
     II 

 

 4: WATER CONSERVATION 

0 YES 0 NO 0 MAYBE 

 
M 

 
4.1 Water-Conserving Fixtures 

Install  or retrofit  water-conserving fixtures  in all units and  any common facilities with  the following 

    specifications: Toilets-1.28 gpf; Urinals-0.5 gpf; Showerheads-2.0 gpm;  Kitchen faucets- 

    2.0 gpm;  Bathroom faucets-1.5 gpm 

0 YES 0 NO 0 MAYBE 6 
max 

4.2 Advanced Water-Conserving Appliances and Fixtures 

Install  or retrofit  water-conserving fixtures  in all units and  any common facilities with  the following 

    specifications: Toilets-1.2 gpf; Showerheads-1.5 gpm;  Kitchen faucets-1.5 gpm;  Bathroom 

    faucets-0.5 gpm. Select any, or all, of the options: 

 
 
 
 

0 YES   0 NO    0 MAYBE 

•  Toilets [2 points] 

•   Showerheads [2 points] 

•  Faucets-kitchen and bathroom [2 points] 

 
4  4.3 Water Reuse 

max  Harvest, treat,  and reuse rainwater and/or greywater to meet a portion of the project's water  needs. 
•   10% reuse  [1 point] •   30%  reuse  [3 points] 

•  20% reuse  [2 points]  •  40%  reuse  [4 points] 

 
 

SUBTOTAL OPTIONAL POINTS 

 
 

 5: ENERGY EFFICIENCY 

0 YES 0 NO 0 MAYBE 

 
M 

 
5.1a Building Performance Standard: Single family and Multifamily (three  stories or fewer) 
(New Construction only) 

    Certify the  project  under ENERGY STAR New Homes. 

0 YES 0 NO 0 MAYBE M 5.1b Building Performance Standard:Multifamily (four stories or more) 
(New Construction only) 

    Demonstrate compliance with  EPA's Multifamily High-Rise program (MFHR)  using either the 

    prescriptive or the  performance pathway. 

0 YES 0 NO 0 MAYBE M 5.1c Building Performance Standard: Single family and Multifamily (three  stories or fewer) 
(Substantial and Moderate Rehab only) 

    Demonstrate that  the final energy performance of the building is equivalent to a Home  Energy 

    Rating  System  (HERS) Index  of 85. 

0 YES 0 NO 0 MAYBE M 5.1d Building Performance Standard:Multifamily (four stories or more) 
(Substantial and Moderate Rehab only) 

    Demonstrate that  the final energy performance of the building is equivalent to ASHRAE 90.1-2007. 

0 YES 0 NO 0 MAYBE 15 5.2 Additional Reductions in Energy Use 

   max Improve  whole-building energy performance by percentage increment above baseline building 

    performance standard for additional points. 

0 YES 0 NO 0 MAYBE M 5.3 Sizing of Heating and Cooling Equipment 

    Size heating and  cooling  equipment in accordance with  the Air Conditioning Contractors of America 

    (ACCA) Manuals, Parts  J and  S, or ASHRAE handbooks. 

0 YES 0 NO 0 MAYBE M 5.4 ENERGY  STAR Appliances 

    If providing appliances, install  ENERGY STAR-labeled clothes washers, dishwashers, and  refrigerators. 
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M = MANDATORY 

# =AVAILABLE  OPTIONAL POINTS 

 
   12 

 

ENERGY EFFICIENCY (CONTINUED) 

0 YES 0 NO 0 MAYBE 

 

M 
 

5.5a Efficient Lighting: Interior Units 

Follow the guidance appropriate for the project type: install the ENERGY STAR Advanced Lighting 
    Package (ALP); OR follow the ENERGY STAR MFHR program guidelines, which require that 80% 
    of installed lighting fixtures within units must be ENERGY STAR-qualified or have ENERGY STAR- 
    qualified lamps installed; OR if replacing, new fixtures and ceiling fans must meet or exceed 
    ENERGY STAR efficiency levels. 

0 YES 0 NO 0 MAYBE M 5.5b Efficient Lighting: Common Areas and Emergency Lighting 

Follow the guidance appropriate for the project type: use ENERGY STAR-labeled fixtures or any 
    equivalent high-performance lighting fixtures and bulbs in all common areas; OR if replacing, 
    new common space and emergency lighting fixtures must meet or exceed ENERGY STAR efficiency 
    levels. For emergency lighting, if installing new or replacing, all exit signs shall meet or exceed 
    LED efficiency levels and conform to local building codes. 

0 YES 0 NO 0 MAYBE M 5.5c Efficient Lighting: Exterior 
Follow the guidance appropriate for the project type: install ENERGY STAR-qualified fixtures or 

    LEOs with a minimum efficacy of 45lumens/watt; OR follow the ENERGY STAR MFHR program 
    guidelines, which require that 80% of outdoor lighting fixtures must be ENERGY STAR-qualified 
    or have ENERGY STAR-qualified  lamps installed; OR if replacing, install ENERGY STAR compact 
    fluorescents or LEOs with a minimum efficacy of 45lumens/watt. 

0 YES 0 NO 0 MAYBE M 5.6a Electricity Meter (New Construction and Substantial Rehab only) 
Install individual or sub-metered electric meters in all dwelling units. 

0 YES 0 NO 0 MAYBE 3 5.6b Electricity Meter (Moderate Rehab only) 
Install individual or sub-metered electric meters in all dwelling units. 

0 YES 0 NO 0 MAYBE 12 

max 

5.7a Renewable Energy 

Install photovoltaic (PV) panels, wind turbines, or other electric-generating renewable energy source 
    to provide a specified percentage  of the project's estimated  energy demand. 

0 YES 0 NO 0 MAYBE 1 or 2 5.7b Photovoltaic/ Solar Hot Water Ready 

Site, design, engineer, and/or plumb the development to accommodate installation  of photovoltaic 
    (PV) or solar hot water system in the future. 

0 YES 0 NO 0 MAYBE 5 5.8 Advanced Metering Infrastructure 

Site, design, engineer, and wire the development to accommodate installation  of smart meters 
    and/or be able to interface with smart grid systems in the future. 

    SUBTOTAL OPTIONAL POINTS 

    6: MATERIALS BENEFICIAL TO THE ENVIRONMENT 

0 YES 0 NO 0 MAYBE 

 
M 

 
6.1 Low /No VOC Paints and Primers 

All interior paints and primers must be less than or equal to the following VOC levels: Flats-50 giL; 
    Non-flats-50 g/L; Floor-100 giL 

0 YES 0 NO 0 MAYBE M 6.2 Low /No VOC Adhesives and Sealants 

All adhesives must comply with Rule 1168 of the South Coast Air Quality Management District. All caulks 
    and sealants  must comply with regulation 8, rule 51, of the Bay Area Air Quality Management District. 

0 YES 0 NO 0 MAYBE M 6.3 Construction Waste Management 
Commit to following a waste management plan that reduces non-hazardous construction and 

    demolition waste by at least 25% by weight through recycling, salvaging, or diversion strategies. 
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M = MANDATORY 

# =AVAILABLE  OPTIONAL POINTS 

 
13 

 

 
0 YES 

 
0 NO 

 
0 MAYBE 

 
 

5 

MATERIALS  BENEFICIAL TO THE ENVIRONMENT (CONTINUED) 
 

6.4 Construction Waste Management:Optional 
   max Determine percentage  of waste diversion and earn all points below that threshold: 

    •   35% waste diversion [1 point]  •   65% waste diversion [1 point] 

    •   45% waste diversion [1 point]  •   75% waste diversion [1 point] 

    •   55% waste diversion [1 point] 

0 YES 0 NO 0 MAYBE 5 6.5 Recycling Storage for Multifamily Project 
Provide one or more easily accessible, permanent areas for the collection and storage of materials 

    for recycling. 

0 YES 0 NO 0 MAYBE 5 
max 

6.6 Recycled Content Material 
Incorporate building materials that are composed of at least 25% post-consumer  recycled content 

    or at least 50% post-industrial recycled content. Selectfrom thefollowing: 

 

 
 
 
 
 
 

0 YES   0 NO    0 MAYBE 

•   Framing materials [1 point] 

•   Exterior materials: siding, masonry, roofing [1 point] 

•   Concrete/ cement and aggregate  [1 point] 

•   Drywall/ interior sheathing [1 point] 

•   Flooring materials [1 point] 

 
5 6.7 Regional Material Selection 

max Use products that were extracted,  processed, and manufactured within 500 miles of the home or 
building for a minimum of 50% of the building material value (based on cost). Select any or all 

of these options: 

•   Framing materials [1 point] 

•   Exterior materials: siding, masonry, roofing [1 point] 

•   Concrete/ cement and aggregate  [1 point] 

•   Drywall/ interior sheathing [1 point] 

•   Flooring materials [1 point] 

 

0 YES 0 NO 0 MAYBE 5 6.8 Certified, Salvaged, and Engineered Wood Products 

Commit to using wood products and materials of at least 25% that are (by cost): FSC-certified, 
    salvaged products, or engineered  framing materials without  urea-formaldehyde binders. 

0 YES 0 NO 0 MAYBE 1 or 3 6.9a Reduced Heat-Island Effect: Roofing 

Use Energy Star-compliant roofing or install a "green" (vegetated)  roof for at least 50% of the roof 
    area. Select only one: cool roof [3 points] or green roof [1 point] 

0 YES 0 NO 0 MAYBE 2 6.9b Reduced Heat-Island Effect: Paving 

Use light-colored, high-albedo  materials and/or an open-grid pavement, with a minimum solar 
    reflectance of 0.3, over at least 50% of the site's hardscaped area. 

    SUBTOTAL OPTIONAL POINTS 

    7: HEALTHY  LIVING ENVIRONMENT 

0 YES 0 NO 0 MAYBE 

 
M 

 

7.1 Composite Wood Products that Emit Low/No Formaldehyde 

All composite wood products must be certified compliant with California 93120. If using a composite 
    wood product that does not comply with California 93120, all exposed edges and sides must be sealed 
    with low-VOC sealants. 
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M = MANDATORY 

# =AVAILABLE  OPTIONAL POINTS 

 
 
 
 

0 YES   0 NO    0 MAYBE M 

I4 
 

HEALTHY LIVING ENVIRONMENT (CONTINUED) 
 

7.2 Environmentally Preferable Flooring 

Do not install carpets in entryways, laundry  rooms, bathrooms, kitchens/kitchenettes, utility rooms, 
and all rooms of ground-connected floors. Any carpet products used must meet the Carpet and 
Rug Institute's Green Label or Green Label Plus certification for carpet, pad, and carpet adhesives. 
Any hard surface flooring products used must be either ceramic tile, unfinished hardwood floors, 
OR in compliance with the Scientific Certification System's FloorScore program criteria. 

 

0 YES   0 NO    0 MAYBE 4  7.3 Environmentally Preferable Flooring: Alternative Sources 

Use non-vinyl, non-carpet floor coverings in all rooms of building. 
 

0 YES   0 NO    0 MAYBE M 7.4a Exhaust Fans: Bathroom (New Construction and Substantial Rehab only) 
Install Energy Star-labeled bathroom fans that exhaust to the outdoors,  are connected  to a light switch, 
and are equipped with a humidistat  sensor, timer, or other control (e.g., occupancy sensor, delay off 
switch, ventilation  controller). 

 

0 YES   0 NO    0 MAYBE 6  7.4b Exhaust Fans: Bathroom (Moderate Rehab only) 
Install Energy Star-labeled bathroom fans that exhaust to the outdoors,  are connected  to a light switch, 
and are equipped with a humidistat  sensor, timer, or other control (e.g., occupancy sensor, delay off 
switch, ventilation  controller). 

 

0 YES   0 NO    0 MAYBE M 7.Sa Exhaust Fans: Kitchen (New Construction and Substantial Rehab only) 
Install power-vented fans or range hoods that exhaust to the exterior at the appropriate cfm rate, 
per ASHRAE 62.2, or install a central ventilation system with rooftop fans that meet efficiency criteria. 

 

0 YES   0 NO    0 MAYBE 6  7.Sb Exhaust Fans: Kitchen (Moderate Rehab only) 
Install power-vented fans or range hoods that exhaust to the exterior at the appropriate cfm rate, 
per ASHRAE 62.2, or install a central ventilation system with rooftop fans that meet efficiency criteria. 

 

0 YES   0 NO    0 MAYBE M 7.6a Ventilation (New Construction and Substantial Rehab only) 
Install a ventilation system for the dwelling unit capable of providing adequate  fresh air per ASHRAE 
requirements for the building type. 

 

0 YES   0 NO    0 MAYBE 5 7.6b Ventilation (Moderate Rehab only) 
Install a ventilation system for the dwelling unit capable of providing adequate  fresh air per ASHRAE 
requirements for the building type. 

 

0 YES   0 NO    0 MAYBE M 7.7 Clothes Dryer Exhaust 
Clothes dryers must be exhausted  directly to the outdoors  using rigid-type duct work. 

 

0 YES   0 NO    0 MAYBE M 7.8 Combustion Equipment 
Specify power-vented or direct vent equipment when installing new space and water-heating equipment 
in New Construction  and any Substantial and Moderate Rehab projects. 

 

0 YES   0 NO    0 MAYBE M 7.9a Mold Prevention: Water Heaters 

Provide adequate  drainage for water heaters that includes drains or catch pans with drains piped 
to the exterior of the dwelling. 

 

0 YES   0 NO    0 MAYBE M 7.9b Mold Prevention: Surfaces 

In bathrooms, kitchens, and laundry rooms, use materials that have durable, cleanable surfaces. 
 

0 YES   0 NO    0 MAYBE M 7.9c Mold Prevention: Tub and Shower Enclosures 

Use non-paper-faced backing materials such as cement board, fiber cement board, or equivalent 
in bathrooms. 
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M = MANDATORY 

# =AVAILABLE  OPTIONAL POINTS 

 
 
 
 

0 YES   0 NO    0 MAYBE M 

IS 
 

HEALTHY LIVING ENVIRONMENT (CONTINUED) 
 

7.10 Vapor Barrier Strategies (New Construction and Rehab Projects with foundation work only) 
Install vapor barriers that meet specified criteria appropriate for the foundation type. 

 

0 YES   0 NO    0 MAYBE M 7.11 Radon Mitigation (New Construction and Substantial Rehab only) 
For New Construction  in EPA Zone 1 and 2 areas, install passive radon-resistant features below the 
slab. For Substantial Rehab projects in those Zones, test for the presence of radon and mitigate if 
elevated levels exist. 

 

0 YES   0 NO    0 MAYBE M 7.12 Water Drainage (New Construction and Rehab projects replacing assemblies called out in Criterion only) 
Provide drainage of water away from windows, walls, and foundations by implementing list of techniques. 

 

0 YES   0 NO    0 MAYBE M 7.13 Garage Isolation 

Follow list of criteria for projects with garages, including: provide a continuous  air barrier between 
the conditioned  (living) space and any garage space to prevent the migration of any contaminants into 
the living space, and install a CO alarm inside the house in the room with a door to the garage and 

outside all sleeping areas. 
 

0 YES   0 NO    0 MAYBE M 7.14 Integrated Pest Management 
Seal all wall, floor, and joint penetrations with low-VOC caulking or other appropriate sealing methods 
to prevent pest entry. 

 

0 YES   0 NO    0 MAYBE M 7.15 Lead-Safe Work Practices (Substantial and Moderate Rehab only) 
For properties  built before 1978, use lead-safe work practices consistent with the EPA's Renovation, 
Repair, and Painting Regulation and applicable HUD requirements. 

 

0 YES   0 NO    0 MAYBE 9  7.16 Smoke-Free Building 

Implement and enforce a no smoking policy in all common, individual living areas, and with a 25-foot 
perimeter  around  the exterior of all residential buildings. 

 
 

SUBTOTAL OPTIONAL POINTS 

 
 

 
0 YES   0 NO    0 MAYBE 

8: OPERATIONS+ MAINTENANCE 
 
M 8.1 Building Maintenance Manual (All Multifamily Projects) 

Provide a building maintenance manual that addresses maintenance schedules and other specific 
instructions  related to the building's green features. 

 

0 YES   0 NO    0 MAYBE M 8.2 Resident Manual 
Provide a guide for homeowners and renters that explains the intent, benefits, use, and maintenance 
of green building features. 

 

0 YES   0 NO    0 MAYBE M 8.3 Resident and Property Manager Orientation 

Provide a comprehensive walk-through  and orientation for residents and property managers using 
the appropriate building maintenance or resident's manual. 

 

0 YES   0 NO    0 MAYBE 12 8.4 Project Data Collection and Monitoring System 

Collect and monitor project performance data on energy, water, and, if possible, healthy living 
environments for a minimum of five years. 

 
 

SUBTOTAL OPTIONAL POINTS 

 
 

TOTAL OPTIONAL POINTS 
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INTEGRATIVE 
DESIGN 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

An integrative 
design process 
facilitates the design 
and  development 
team’s achievement 
of green objectives 
throughout the 
project life cycle. 
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REQUIREMENTS 

Mandatory 
Green Development  Plan: Integrative Design Meeting(s) 

Conduct one or more integrative design meeting(s)  as appropriate for your project and submit 
a Green Development Plan or equivalent  documentation that outlines the integrative design 
approach  used for this development  that demonstrates involvement of the entire project team 
throughout the design and development process. 

 
 

RATIONALE 

An integrative design process facilitates the design and development team's achievement of 
green objectives throughout the project life cycle. The outcomes of an integrative design process 
can include substantially lower development costs and greater health,  economic, and 
environmental benefits for residents, property owners, and communities. 

 
 

RECOMMENDATIONS 

•   Conduct a green design charrette with the full development team, including participants 
from the following disciplines or interests: 
- Prospective or current  residents 
- Architecture or residential building design 
- Mechanical or energy engineering 
- Building science or performance testing 
- Green building or sustainable design 
- Civil engineering, landscape architecture, habitat  restoration,  or land-use planning 
- Building management and maintenance 
- Environmental science 
- Public health 

 
•   Best practices in documenting the integrative design charrette process required of project 

teams submitting for Certification include: 
- A roster of the name and role of each member of the professional design and 

development  team 
- A statement of the overall green development  goals of the project and the expected 

intended outcomes from addressing those goals 
- A summary of the process that was used to select the green building strategies, 

systems, and materials that will be incorporated into the project 
- A description of how each of the mandatory and optional items will be included 

in the project 
- Identification of which members of the design and development team are responsible 

for implementing the green features 
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- A description of follow- up measures to be taken through the completion of design, 
permitting, construction, and operation to ensure that the green features are included and 
correctly installed, and that the owners or tenants receive information about the function 
and operation of the features 

- Meeting minutes or other documentation that captures  and summarizes components 
of the integrative design process 

•   Consider revisiting the "Intended  Methods" tab of the Certification Workbook, required 
under Step 1 of the Enterprise Green Communities Certification process, as the construction 
documents are developed  to ensure that methods  outlined  early in the process are followed 
through the construction phase. 

 

•   If the project team is not seeking Enterprise Green Communities  Certification, they should 
reference the above-mentioned information within an internal Green Development Plan. 

 

•   Project performance and durability can be dramatically affected by decisions and processes 
established  during the integrative  design phase. Advanced Energy developed the following 
list of recommendations for project teams to consider during integrative design, based on an 
evaluation  of Enterprise Green Communities  projects: 
- Consider adding specific energy consumption thresholds  or goals for each project that 

will be evaluated after project completion. 
- Document your process for approaching and complying with the Criteria for use in your 

future green projects. Include specific options for complying with Criteria, contact 
information for useful resources (organizations, websites, product distributors, etc.), and 
lessons learned. 

- Adjust the scopes of all of the projects in your portfolio to match the Criteria in order to 
avoid confusion with changing expectations. 

- Add building envelope and mechanical installation details to your plans and specifications 
for the most critical project components, paying particular  attention to: air handler closet 
air sealing, floor system and band air sealing, party wall air sealing, proper insulation 
installation, ventilation system installation, and duct sealing with "bucket" mastic. Also 
provide the construction team with installation guides for the measures above. 

- Consider creating incentives for your construction team based on the performance of 
various building components. 

- Add self-verification requirements for your construction team for certain project items that 
demand  proper installation (e.g., testing of water fixtures, testing of bath fans, air sealing 
of air handler closets). Self-verification for product-based  measures  (submitting  cut-sheets 
for appropriate paints, carpets, etc.) is most likely unnecessary. 

 
 
RESOURCES 

•   Enterprise Green Communities  offers a variety of resources to support  the integrative design 
process: www.greencommunitiesonline.orgltools/funding!grants/charrette.asp 

 

•   Enterprise Green Communities  maintains a comprehensive registry of qualified green 
affordable housing TA providers that are available for support  on the design, construction, 
rehabilitation, and operations of green affordable  housing. To find a Green technical 
assistance (TA) provider near you, search the list found at www.greencommunitiesonline.org/ 
tools/resources/technical_assistance.asp 

http://www.greencommunitiesonline.orgltools/funding!grants/charrette.asp
http://www.greencommunitiesonline.org/
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•  Whole Building Design Guide: www.wbdg.org/wbdg_approach.php 
This website describes the core elements  of "whole building design," which includes the 
combination of an integrative design approach and an integrative  team process. This site 
helps users identify design objectives and organize their processes to meet those objectives. 

 

•   The Integrative  Design Guide to Green Building: Redefining the Practice of Sustainability. 
?group  and Bill Reed (2009).This book provides guidance to building professionals on 
incorporating integrative  design into every phase of a project. 

 
 
 

Mandatory 

Green Development  Plan:Criteria Documentation 

 
REQUIREMENTS 

Create design and construction documentation (e.g., plans, details, specifications) to include 
information on implementation of appropriate Enterprise Green Communities Criteria. 
 
 
RATIONALE 

Projects that explicitly address accountability among project team members and implementation 
details for Enterprise Green Communities  Criteria in design and construction documentation 
tend to successfully implement the Criteria on site during the construction phase. 
 
 
RECOMMENDATIONS 

Using the chart on pages 21 and 22 for guidance, incorporate all Enterprise Green Communities 
Criteria mandatory and optional measures that the project intends to meet as indicated in the 
Green Development Plan. 
 
 
 

Optional   I  2 points 

Universal Design: New Construction 
 
 
REQUIREMENTS 

Design a minimum of lSo/o of the dwelling units (no fewer than one) in accordance with 
ICC/ANSI A117.1, Type A, Fully Accessible guidelines. The remainder of the ground-floor units 
and elevator-reachable units should be designed in accordance with ICC /ANSI A117.1, Type B. 
 
 
RATIONALE 

Universal design features result in a building that is sensitive to a wide range of resident needs, 
including those who have temporary or permanent disabilities. The creation of comfortable 
environments for a diverse population increases the likelihood of dynamic, diverse communities. 
 
 
RECOMMENDATIONS 

Universal design features should be considered during the integrative design process. 

http://www.wbdg.org/wbdg_approach.php
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RESOURCES 

•   For more information about the ICC/ANSI A117.1 standard: 
webstore.ansi.org!RecordDetail.aspx?sku = ICC%2FANSI+A117.1-2003 and 
www.iccsafe.org/store/Pages/Product.aspx?id=9033X03#longdesc 

 

•   Enterprise Green Communities  offers a variety of resources to support  the integrative 
design process, during which universal design concepts should be considered: 
www.greencommunitiesonline.org/tools/funding/grants/charrette.asp 

 
 

 
Optional   I  2 or 3 points 

Universal Design: Substantial and Moderate Rehab 
 
 
REQUIREMENTS 

•   Design a minimum of 10% of the dwelling units (no fewer than one) in accordance with 
ICC/ANSI A117.1, Type A, Fully Accessible guidelines. [2 points] 

 
AND, for 1additional point: 

 
•   The remainder of the ground-floor units and elevator-reachable units should have accessible 

unit entrances  (designed to accommodate wheelchair-bound people). [1 point] 

 
 
RATIONALE 

Universal design features result in a building that is sensitive to a wide range of resident needs, 
including those who have temporary or permanent disabilities. The creation of comfortable 
environments for a diverse population increases the likelihood of dynamic, diverse communities. 
 
 
RECOMMENDATIONS 

Universal design features should be considered during the integrative design process, 
based on the sustainability goals of the project. 
 
 
RESOURCES 

•   For more information about the ICC/ANSI A117.1 standard: 
webstore.ansi.org/RecordDetail.aspx?sku=ICC%2FANSI+A117.1-2003 and 
www.iccsafe.org/store/Pages/Product.aspx?id=9033X03#longdesc 

 

•   Enterprise Green Communities  offers a variety of resources to support  the integrative 
design process, during which universal design concepts should be considered: 
www.greencommunitiesonline.org/tools/funding/grants/charrette.asp 

http://www.iccsafe.org/store/Pages/Product.aspx?id=9033X03&amp;longdesc
http://www.greencommunitiesonline.org/tools/funding/grants/charrette.asp
http://www.iccsafe.org/store/Pages/Product.aspx?id=9033X03&amp;longdesc
http://www.greencommunitiesonline.org/tools/funding/grants/charrette.asp
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CRITERION 

 
1.1a-b   Green Development  Plan: Integrative Design Meeting(s) 
 
1.2a-b   Universal Design 

PLANS 

 
 
 
X 

BOOK 

 
 
 
X 

 
2.1  Sensitive Site Protection  X 

 

2.2  Connections to Existing Development and Infrastructure X 
 

2.3  Compact Development  (Mandatory) 
 

2.4  Compact Development  (Optional) 
 

2.5  Proximity to Services 
 

2.6  Preservation of and Access to Open Space: Rural/Tribal/Small Towns  X 
 

2.7  Preservation of and Access to Open Space  X 
 

2.8  Access to Public Transportation 
 

2.9  Walkable Neighborhoods: Connections to Surrounding Neighborhoods  X 
 

2.10  Smart Site Location-Passive Solar Heating I Cooling  X X 
 

2.11 Brownfield  or Adaptive Reuse Site X 
 

2.12  Access to Fresh, Local Foods 
 

2.13  LEED for Neighborhood  Development Certification 
 

3.1  Environmental  Remediation 

 
X (if meeting Option 1) 
 
 
 

X 
 

3.2 Erosion and Sedimentation Control  X X 
 

3.3  Low Impact Development  X X 
 

3.4  Landscaping  X X 
 

3.5  Efficient Irrigation and Water Reuse  X 
 

3.6  Surface Stormwater Management X X 
 

4.1  Water-Conserving Appliances and Fixtures  X X 
 

4.2  Advanced Water-Conserving Appliances and Fixtures  X X 
 

4.3  Water Reuse  X X 

 
5.1a-d Building Performance Standards  X X 

 

5.2  Additional Reductions in Energy Use  X X 
 

5.3  Sizing of Heating and Cooling Equipment  X X 
 

5.4  ENERGY STAR Appliances  X 
 

5.5a-c Efficient Lighting  X 
 

5.6a-b   Electricity Meter  X X 
 

5.7a  Renewable Energy  X X 
 

5.7b  Photovoltaic/ Solar Hot Water Ready  X X 
 

5.8  Advanced Metering Infrastructure X X 
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CRITERION (CONTINUED) 

 
6.1  Low/No VOC Paints and Primers 
 

6.2 Low/No VOC Adhesives and Sealants 
 

6.3  Construction Waste Management 
 

6.4  Construction Waste Management: Optional 

PLANS BOOK 

 
X 

X 

X 

X 
 

6.5  Recycling Storage for Multifamily Building X X 
 

6.6  Recycled Content Material X 
 

6.7 Regional Material Selection X 
 

6.8  Certified, Salvaged, and Engineered Wood Products  X 
 

6.9a-b Reducing Heat-Island Effect X 
 

7.1  Composite Wood Products that Emit Low/No Formaldehyde X 
 

7.2  Environmentally Preferable Flooring X X 
 

7.3  Environmentally Preferable Flooring: Alternative Sources X X 
 

7.4  Exhaust Fans: Bathroom X X 
 

7.5  Exhaust Fans: Kitchen X X 
 

7.6  Ventilation X X 
 

7.7  Clothes Dryer Exhaust X X 
 

7.8  Combustion Equipment X X 
 

7.9  Mold Prevention X X 
 

7.10 Vapor Barrier Strategies X X 
 

7.11 Radon Mitigation X X 
 

7.12  Water Drainage X X 
 

7.13  Garage Isolation X 
 

7.14 Integrated Pest Management X X 
 

7.15 Lead-Safe Work Practices X 
 

7.16 Smoke-Free Building X 
 

8.1  Maintenance Manual 
 

8.2 Resident Manual 
 

8.3  Resident and Property Manager(s) Orientation 
 

8.4  Project Data Collection and Monitoring System 
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LOCATION + 
NEIGHBORHOOD 

FABRIC 
 
 
 
 
 
 
 
 
 
 
 

Locating a project 
within an  existing 
neighborhood and 
in close proximity 
to infrastructure 
encourages more 
resource-efficient 
development of land, 
reduces development 
costs, conserves 
energy, and  adds 
to the vitality of the 
overall community. 
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INSTRUCTIONS 

The Location+ Neighborhood Fabric category offers three pathways for projects, based on 
the location of the project and the surrounding development  patterns.  Project teams should 
first determine the appropriate category-Urban/Small Cities, Suburban/Mid-Size Towns, or 
Rural/Tribal/Small Towns-using the methodologies described  below. 
 
Projects Seeking Certification 
If the project team determines that the project should be placed in a category other than that 
resulting from the analysis below, the team can provide a more detailed  analysis that 
demonstrates the rationale for inclusion within a different category. Project teams should email 
certification@enterprisecommunity.org to provide this information prior to submitting  under 
Step 1 of the Enterprise Green Communities Certification process. 
 
Guidance for Moderate and Substantial Rehab Projects 
Moderate and Substantial Rehab projects are exempt from all mandatory measures in the 
Enterprise Green Communities  Location + Neighborhood  Fabric Criteria category. These project 
types are eligible for any optional  points that are applicable to their particular  classification 
(either Urban/Small Cities, Suburban/Mid-Size Towns, or Rural/Tribal/Small Towns) and any 
optional  points that are applicable to all classifications. For a Rehab project, project teams should 
follow the methodologies described  below to determine the project's classification in one of the 
three pathways, and then determine whether  there are optional criteria for which the project 
can achieve points. 
 
 
CALCULATING DENSITY 

There are different ways to calculate density, and using one methodology may produce 
dramatically different  net residential density results than  another. For the purposes of this 
categorization exercise, Enterprise Green Communities Criteria uses the Center for 
Neighborhood  Technology's (CNT) net residential density calculation that underlies its Housing 
+Transportation (H +T) Affordability Index (htaindex.cnt.org/). This calculation  uses U.S. 
Census data to aggregate residential acreage and number of households from all blocks 
deemed "residential" within a census block group. 
 
Urban/Small Cities 
Projects located within a place where the surrounding residential density is 7 dwelling units 
per acre or more should follow the Urban/Small Cities pathway through the Location + 
Neighborhood  Fabric category. Surrounding net residential density must be calculated  by 
determining the net residential density of the census block group in which it is located using 
CNT's Housing + Transportation Affordability Index and multiplying that density by 1.5. 
 
Suburban/Mid-Size Towns 
Projects located within a place where the surrounding residential density is fewer than 7 dwelling 
units per acre should follow the Suburban/Mid-Size Towns pathway through  the Location + 
Neighborhood  Fabric category. Surrounding net residential density must be calculated  by 
determining the net residential density of the census block group in which it is located using 
CNT's Housing + Transportation Affordability Index and multiplying that  density by 1.5. 

mailto:certification@enterprisecommunity.org


INTRODUCTION 

CRITERIA CHECKLIST 

1 INTEGRATIVE DESIGN 

LOCATION+  NEIGHBORHOOD FABRIC 

2 LOCATION+ 

NEIGHBORHOOD FABRIC 

SITE IMPROVEMENTS 

WATER CONSERVATION 

3 

4 

 

5   ENERGY EFFICIENCY 

6   MATERIALS BENEFICIAL 

TO THE ENVIRONMENT 

7   HEALTHY LIVING ENVIRONMENT 

8   OPERATIONS +MAINTENANCE 

APPENDICES 

GLOSSARY 

25 
 

Rural/Tribal/Small Towns 

Projects that meet one or more of the criteria below qualify for the Rural!Tribal!Small 
Towns pathway: 
 

•   Projects classified as rural as defined in Section 520 of the Housing Act of 1949 (42 U.S.C. 1490) 
- Any open country or any town, village, city, or place that is not part of or associated with 

an urban area, and that: 
 

1. has a population in excess of 2,500 but not in excess of 10,000 if it is ruralin character, or 
2. has a population in excess of 10,000 but not in excess of 20,000 and is not contained 

within a standard metropolitan statistical area 
 

•   Projects eligible for funding under USDA Rural Housing Services programs 
 

•   Projects located on Native American Reservations and land owned by Native Alaskans 
 

•   Projects located in colonias communities as defined by HUD and certified by one of the four 
border states: Texas, New Mexico, Arizona, and California 

 
Projects located on tribal lands in urban or suburban locations, as per the Enterprise Green 
Communities pathway classifications, are required to meet the Criteria in that particular pathway, 
rather than the Rural/Tribal/Small Towns pathway. 
 
 
METHODOLOGY TO DETERMINE CLASSIFICATION 
 
Urban/Small Cities and Suburban/Mid-Size Towns Classifications 

Projects within the Urban/Small Cities and Suburban/Mid-Size Towns categories  (i.e., any 
projects that do not meet the Rural/Tribal/Small Towns definition) should use the expanded 
Housing + Transportation Affordability Index online at htaindex.cnt.org/residential-density.php. 
This tool was custom-developed  for Enterprise Green Communities projects by CNT to determine 
net residential density. The tool builds on CNT's original H +T Affordability Index to provide the 
net residential density by census block group for the entire country. 
 
Within the CNT tool, residential density represents  household density of residential areas, in 
contrast  to population density on land area. Blocks (within block groups)  are selected on the 
criteria that gross density (households  per land acre) must be greater than one. From these 
selected blocks, both households and land acres are aggregated to the block group level, at 
which level residential density is calculated as households per residential acre. 
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Instructions: Determining the surrounding residential density of your project location 

Note: Ifyou are unsure ifyour project falls under the USDA definition of"rural," 

you should follow the instructions below. 
 

1.  Go to CNT's Housing + Transportation Index at: 
htaindex.cnt.org!residential-density.php 

 

2. In the text box, type in the address of your project. Separate the street address, city, state, 
and ZIP code with commas. Press the "Enter" key on your keyboard. 

 

3. The map will refresh and show the project location identified by address in Step 2 above. 
Under the map, the residential density of your census block group will be displayed. 

 

4.  Once you have the residential density for your project, multiply that number by 1.5 to bring 
the residential density in line with traditional density calculations. That calculation is 
described here: 

 
Net Residential  Density  (using CNT tool) x 1.5   = Surrounding  Net Residential  Density 

 
 
Rural/Tribal/Small Towns 

If a project is not eligible for USDA RHS funding, located on Federally Recognized Tribal Trust 
Land, or within a colonias as defined in the Glossary, then the project team should use the 
following instructions to determine whether the Rural/Tribal/Small Towns pathway is appropriate. 

 

 
Instructions: Determining USDA RHS funding eligibility 

Obtain information on your project site at the USDA Rural Development web page that 
identifies USDA RD-eligible areas, as determined by USDA's housing programs: 
eligibility.sc.egov.usda.govIeligibility/welcomeAction.do 

 

•   Under Property Eligibility, select the program type. Once the page refreshes, do one 
of these things: 

1.  Enter the project address in the appropriate fields or select a state from the map. 
2.  Click the Text Description button for information on eligibility by state. 
3.  Click on your county. 
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Mandatory 
Sensitive Site Protection 

See exemptions in Criterion 

Do not locate new projects, including buildings, built structures, roads, or parking areas, 
on portions of sites that meet any of the following provisions: 

1.  Land within 100 feet of wetlands, including isolated wetlands or streams. Maintain or 
establish riparian buffer using native vegetation  where possible. Bike and foot paths are 
allowed if at least 25 feet from the wetlands boundary. 

 

2. Land on slope greater than 15% 
 

3. Land with prime soils, unique soils, or soils of state significance 
 

4.  Public parkland 
 

5.  Land that is specifically identified as habitat for any species on federal or state 
threatened or endangered lists 

 

6. Land with elevation at or below the 100-year floodplain 
 
 

EXEMPTIONS 

•   Infill sites are exempt from provisions 2 and 3 above. (See Glossary for detail on what can 
be classified as an infill site.) 

 

•   Projects on previously developed sites are exempt from provision 1 above. 
 

•   Infill projects in the International Energy Conservation Code (IECC) Climate Zone 2 
(hot/humid climates) that follow the National Flood Insurance Program requirements 
(www.fema.gov/plan/prevent/floodplain/index.shtm) are exempt from provision 6 above. 

 
 

RATIONALE 

Proper site selection avoids damage to or loss of fragile and scarce environmental resources. 
It also reduces the risk of building damage from flooding. 

 
 

RECOMMENDATIONS 

Protect habitat of potential endangered species. Use state and local lists to identify these habitats. 
 
 

RESOURCES 

•   U.S. Department of Energy, Building Technologies Program: 
www.eere.energy.gov/buildings/info/design/buildingsiting/index.html 
Addresses methods that can help to minimize impacts to the site. 

 

•   2009 IECC Climate Zones Map: energycode.pnl.gov/EnergyCodeReqs/ 
A detailed  map that shows climate zones zoomed into each state and county as well 
as the basic 2009 IECC Building Code requirements for each climate zone. 

 

•   U.S. Department of Agriculture, Natural Resources Conservation  Service's Web 
Soil Survey: websoilsurvey.nrcs.usda.gov/app/ 

http://www.fema.gov/plan/prevent/floodplain/index.shtm)
http://www.eere.energy.gov/buildings/info/design/buildingsiting/index.html
http://www.eere.energy.gov/buildings/info/design/buildingsiting/index.html
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•   Digital Q3 Flood Data Availability, States Map, Federal Emergency Management Agency 
(FEMA), FEMA's national flood information maps: msc.fema.gov/webapp/wcs/stores/ 
servlet/info?storeld=10001&catalogld =10001&langld =-1&content=productQ3Map&title= 
Q3o/o20Availability%20-o/o20Stateo/o20Map&parent= prod uctlnfo&parentTitle= Prod ucto/o20 
Information 

 

 
 
 

Mandatory 
Connections to Existing Development and Infrastructure 

Except for projects located on rural tribal lands, in colonias communities, 

or in communities of population less than 10,000 

 
REQUIREMENTS 

Locate project on a site with access to existing roads, water, sewers, and other infrastructure 
within or contiguous (having at least 25o/o of the perimeter bordering)  to existing development. 
 
Connect the project to the pedestrian grid by creating new or enhancing existing sidewalks or 
other all-weather pathways to link the project to public spaces, open spaces, and adjacent 
development. 
 

Do not build on tracts of land that require installing a septic tank within 1,000 feet or more from 
the property line of the tract being developed or a sanitary sewer line extension of 2,500 feet or 
more from the property line of the tract being developed. 
 
 
RATIONALE 

Locating a project within an existing neighborhood and in close proximity to infrastructure 
encourages  more resource-efficient development of land, reduces development  costs, conserves 
energy, and adds to the vitality of the overall community. 
 
 
 

Mandatory 
Compact Development 

 
 
REQUIREMENTS 

Design and build the project to the density required for the location type, using the calculation 
for project net density described below. 
 
Density Requirements by Development Type: 
 

•  Urban/Small Cities: A minimum of at least 10 dwelling units per acre or at least 75% of 
surrounding net residential density, whichever is greater. 

 

•  Suburban/Mid-Size Towns: A minimum of at least 7 dwelling units per acre or at least 
75% of surrounding net residential density, whichever is greater. 

 

•  Rural/Tribal/Small Towns: A minimum net density of 5 units per acre for detached  or 
semi-detached houses; 10 units per acre for townhomes; 15 units per acre for apartments. 
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RECOMMENDATIONS 

•   Calculate project net density by taking the total dwelling units after construction, divided by 
the acreage of the entire tract down to one decimal point, minus the dedicated acreage of 
public street  rights of way, riparian and wetland buffers, open space that has been dedicated 
through  a conservation program, and other non-buildable areas. 

 

•   Net density calculations  do not include land that is set aside for future building phases or 
development. For multi-phased  projects, the project net density should include only the 
portion of the parcel that is being used for that particular  phase. 

 

•   If the project has a mix of development types, then the project team should calculate net 
density using a weighted average. 

 

•   Surrounding net residential density should be calculated  by determining the net residential 
density of the census block group in which it is located using CNT's Housing+ Transportation 
Affordability Index and multiplying that density by 1.5. 

 
 
RATIONALE 

Compact development encourages more resource-efficient development  of land, reduces project 
costs, and conserves energy. Additionally, it supports demand  for other infrastructure such as 
public transportation and commercial development. 
 
 
RESOURCES 

•   Congress for New Urbanism: www.cnu.org 
This nonprofit organization provides tools and resources for promoting walkable, 
neighborhood-based development as an alternative to sprawl. 

 

•   Smart Growth Network: www.smartgrowth.org 
This website outlines smart growth  principles, provides a guide through  smart growth 
terms and technical concepts, and hosts a searchable catalogue of reports, websites, tools, 
and case studies. 

 

•   Urban Land Institute: www.washington.uli.org 
This nonprofit organization promotes the responsible use of land to enhance the total 
environment. ULI's online bookstore includes numerous  publications regarding compact 
and higher-density development. 

http://www.cnu.org/
http://www.smartgrowth.org/
http://www.washington.uli.org/
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REQUIREMENTS 

Optional   I  5 or 6 points 

Compact Development 

Design and build the project to the density required for the location type, using the calculation 
for project net density described  below. 

 
Density Requirements by Development Type: 

 

•   Urban /Small Cities: A minimum of atleast 15 dwelling units per acre [5 points] 

•   Suburban/ Mid-Size Towns: A minimum of at least 10 dwelling units per acre [6 points] 

•   Rural/Tribal/Small Towns:A minimum net density of 7.5 units per acre for detached  or semi- 
detached  houses; 12 units per acre for townhomes;  20 units per acre for apartments [6 points] 

 
 

RATIONALE 

Compact development encourages more resource-efficient development  of land, reduces project 
costs, and conserves energy. Additionally, it supports demand  for other infrastructure such as 
public transportation and commercial development. 

 
 

RECOMMENDATIONS 

•   Calculate project net density by taking the total dwelling units after construction, divided by 
the acreage of the entire tract down to one decimal point, minus the dedicated acreage of 
public street  rights of way, riparian and wetland buffers, open space that has been dedicated 
through  a conservation program, and other non-buildable areas. 

 

•   Net density calculations  do not include land that is set aside for future building phases or 
development. For multi-phased  projects, the project net density should include only the 
portion of the parcel that is being used for that particular  phase. 

•   If the project has a mix of development types, then the project team should calculate net 
density using a weighted average. 

 
 

RESOURCES 

•   Congress for New Urbanism: www.cnu.org 
This nonprofit organization provides tools and resources for promoting walkable, 
neighborhood-based development as an alternative  to sprawl. 

 

•   Smart Growth Network: www.smartgrowth.org 
This website outlines smart growth  principles, provides a guide through smart growth 
terms and technical concepts, and hosts a searchable catalogue of reports, websites, tools, 
and case studies. 

 

•   Urban Land Institute: www.washington.uli.org 
This nonprofit organization promotes the responsible use of land to enhance the total 
environment. ULI's online bookstore includes numerous  publications regarding compact 
and higher-density development. 

http://www.cnu.org/
http://www.smartgrowth.org/
http://www.washington.uli.org/
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Mandatory 

Proximity to Services 

Locate the project within these set distances from the designated  number of facilities in 
the table below: 

 

•   Urban /Small Cities: a 0.25-mile walk distance of at least two or a 0.5-mile walk distance 
of at least four facilities 

•   Suburban/ Mid-Size Towns: a 0.5-mile walk distance of at least three, or a 1-mile walk 
distance of at least six facilities 

•   Rural/Tribal/Small Towns: 2 miles of at least two facilities (except for projects located on 

tribal lands, in colonias communities, or in communities of population less than 10,000) 
 

 
RETAIL SERVICES CIVIC AND COMMUNITY FACILITIES 

 
Supermarket 

Other food store with produce 

Farmers market 

Clothing store or department 

store selling clothes 

Hardware store 

Pharmacy 

Other retail 

Bank 

Gym, health club, exercise studio 

Hair care Laundry,dry 

cleaner Restaurant, 

cafe,diner 

Adult or senior care (licensed) 

Child care (licensed) 

Community or recreation center 

Cultural arts facility (museum, 

performing arts) 

Educational facility (including K-12 school, 

university,aduIt  education center, 

vocational school,community college) 

Entertainment venue (theater,sports) 

G01ernment office that  serves public on-site 

Place of worship 

Medical clinic or office that treats patients 

Police or fire station 

Post office 

Public library 

Public park 

SociaI services center 
 

 
List taken frcrn LEED 2009 Netghbcrhood Deveol p-nent RatingSystem 

 
 

RATIONALE 

Compact development encourages more resource-efficient development  of land, reduces project 
costs, and conserves energy. Additionally, it supports demand  for other infrastructure such as 
public transportation and commercial development. 

 
 

RECOMMENDATIONS 

Provide a context map demonstrating that the center of the site is within the required walk 
distances of an adequate number of services. Google Maps offers a function to demonstrate 
walk distance. On Google Maps, go to "Directions" and select "Walk Directions" to obtain 
this information. 
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EXAMPLE OF CONTEXT MAP 

DEMONSTRATING PROXIMITY 

TO SERVICES 

1. Restaurant 

2. Place of Worship 

3. supermarket 

4. Educational facility (college) 

5. Hospital 

6. Adult and senior care (licensed) 

 
 
 
 
 
 
 

 
& 

N 
 

 
 
RESOURCES 

•   Safe Routes to School National Partnership: www.saferoutespartnership.org/home 
This network of more than  300 nonprofit organizations, government agencies, schools, and 
professionals works to advance the Safe Routes to School (SRTS) movement in the United 
States. SRTS can provide a variety of important benefits to children and their communities, 
including increasing physical activity, reducing traffic congestion, improving air quality, 
and enhancing neighborhood  safety. 

 

 
 
 

Mandatory 
Preservation of and  Access to Open Space: 
Rural/Tribal/Small Towns 

 
 
REQUIREMENTS 

Set aside a minimum of lOo/o of the total project acreage as open space for use by residents. 
 
OR 

 
Locate project within a 0.25-mile walk distance of dedicated  public open space that is a 
minimum of0.75 acres. The open space requirement maybe met by either one large open 
space or two smaller spaces totaling 0.75 acre. 
 
 
RATIONALE 

Access to open space and natural resources improves quality of life and provides the opportunity 
to better understand the importance of the natural environment. 

http://www.saferoutespartnership.org/home
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RECOMMENDATIONS 

•   Consider providing a site plan with total acres and the number of acres of the proposed 
open space and a narrative for a security, maintenance, and operations  plan for the 
preservation of the open space. 

 

•  To calculate open space, deduct buildings, private outdoor areas, streets, and roadways. 
Open space calculations should not include streets, roadways, or private outdoor areas. 

 

•   Good design for open space should include at least one pedestrian  trail or walkway, and 
should be improved to the extent necessary for safety. 

 
 
RESOURCES 

•   U.S. Environmental  Protection Agency, Smart Growth and Open Space Conservation: 
www.epa.govIsmartgrowth/openspace.htm 

 

•   Trust for Public Land: www.tpl.org/tier2_kad.cfm?folder_id=3133 
This organization conducts research to acquire knowledge about conservation issues 
and to improve conservation practices. 

 

•   Embrace Open Space, Citizens Resources: www.embraceopenspace.nonprofitoffice.com/ 
index.asp?Type=B_LIST&SEC=o/o7B6FSB2EF3-C9B6-49B2-989B-DE2FBA9F4Fl3o/o7D 

 

 
 
 

Optional  I  3 points maximum 
Preservation of and Access to Open Space 

Available for all projects 

 
REQUIREMENTS 

Set aside additional open space in the total project acreage for use by residents. 
 
PERCENTAGE   OF NUMBER OF 

OPEN  SPACE SET ASIDE OPTIONAL POINTS 

 
20% 1point 

 
30% 2 points 

 
40% +written statement  of preservation/ 

conservation policy for set-aside land  3 points 

 
 
RATIONALE 

Access to open space and natural resources improves quality of life and provides the opportunity 
to better understand the importance of the natural environment. 
 
 
RECOMMENDATIONS 

•   Consider providing a site plan with total acres and the number of acres of the proposed 
open space and a narrative for a security, maintenance, and operations  plan for the 
preservation of the open space. 

 

•  To calculate open space, deduct buildings, private outdoor areas, streets, and roadways. 
Open space calculations should not include streets, roadways, or private outdoor areas. 

http://www.epa.govismartgrowth/openspace.htm
http://www.tpl.org/tier2_kad.cfm?folder_id=3133
http://www.embraceopenspace.nonprofitoffice.com/
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•   Good design for open space should include at least one pedestrian trail or walkway, and 
should be improved to the extent necessary for safety. 

 
 
RESOURCES 

•   U.S. Environmental  Protection Agency, Smart Growth and Open Space Conservation: 
www.epa.govIsmartgrowth/openspace.htm 

 

•   Trust for Public Land: www.tpl.org/tier2_kad.cfm?folder_id = 3133 
This organization conducts research to acquire knowledge about conservation issues 
and to improve conservation practices. 

 

•   Embrace Open Space, Citizens Resources: www.embraceopenspace.nonprofitoffice.com/ 
index.asp?Type=B_LIST&SEC=o/o7B6FSB2EF3-C9B6-49B2-989B-DE2FBA9F4F13o/o7D 

 

 
 
 

Optional   I  5 points 

Access to Public Transportation 
 
 
REQUIREMENTS 

•   Urban /Small Cities: locate project within a 0.5-mile walk distance of combined transit 
services (bus, rail, and ferry) constituting  76 or more transit rides per weekday, and 32 or 
more transit rides on the weekend 

 

•   Suburban/ Mid-Size Towns: locate project within a 0.5-mile walk distance of combined transit 
services (bus, rail, and ferry) constituting  at least 60 or more transit rides per weekday, and 
some type of weekend  ride option 

•   Rural/Tribal/Small Towns: locate project within a S-mile distance of the following transit 
options: 1) vehicle share program;  2) dial-a-ride program; 3) employer vanpool; or 
4) public-private regional transportation 

 
 
RATIONALE 

Projects located near transit reduce residents' need to own a car, thereby eliminating or 
lowering the costs of auto ownership. Transit use reduces related emissions of air pollutants 
and carbon dioxide. 
 
 
RECOMMENDATIONS 

Use a context map to demonstrate that the center of the site is within the required walk distance 
of combined transit options that provide an adequate  number of rides per weekday. 
 
 
RESOURCES 

•   Google Maps offers a function to demonstrate walk distance. On Google Maps, go to 
"Directions" and select "Walk Directions" to obtain this information. 

 

•   Reconnecting America: www.reconnectingamerica.org 
This national nonprofit organization provides both the public and the private sectors with 
a fact-based perspective on development-oriented transit and transit-oriented development. 
The organization seeks to reinvent the planning and delivery system for building regions 
and communities  around transit and walking rather than  solely around the automobile. 

http://www.epa.govismartgrowth/openspace.htm
http://www.tpl.org/tier2_kad.cfm?folder_id
http://www.embraceopenspace.nonprofitoffice.com/
http://www.reconnectingamerica.org/


INTRODUCTION 

CRITERIA CHECKLIST 

1 INTEGRATIVE DESIGN 

LOCATION+  NEIGHBORHOOD FABRIC 

2 LOCATION+ 

NEIGHBORHOOD FABRIC 

SITE IMPROVEMENTS 

WATER CONSERVATION 

ENERGY EFFICIENCY 

MATERIALS BENEFICIAL 

3 

4 

5 

6 

35 

 

TO THE ENVIRONMENT 

7   HEALTHY LIVING ENVIRONMENT 

8   OPERATIONS +MAINTENANCE 

APPENDICES 

GLOSSARY 

 
 
 

EXAMPLE OF CONTEXT MAP 

DEMONSTRATING ACCESS TO 

PUBLIC TRANSPORATION 

 
-Downtown Loop Bus 

60 stops/weekday 
35 stops/weekend d ay 

 
Bridge Loop Bus W 

40 stops/weekday 
24 stops/weekend day 

 
 
 
 
 
 
 
 
 
 
•  Victoria Transportation Policy Institute: www.vtpi.org 

This independent research organization provides consulting  and publicly available research 
about solutions to emerging transportation issues, such as transportation demand management. 

 

•   Community Transportation Association of America, "Profiles of Innovative Rural Vanpool 
Programs": webl.ctaa.org/webmodules/webarticles/articlefiles/Profiles_of_Innovative_ 
Rural_Vanpool_Programs.pdf 
This paper describes several exceptional vanpool programs around the country. 

 

 
 
 

Optional   I  5 points 
Walkable Neighborhoods:Connections to Surrounding 

Neighborhoods- Rural/Tribal/Small Towns Only 

 
REQUIREMENTS 

Connect the project to public and open spaces and adjacent  development by providing at least 
three separate connections  (excluding entrances/exits from a single building)  from the project 
to sidewalks or pathways in surrounding neighborhoods and natural areas. 
 

Types of connections can include roadways, bike trails, sidewalks, footpaths, and the like. 
 
 
RATIONALE 

Connections to adjacent development and public and open spaces promote walking, biking, 
and other healthy lifestyles. 
 
 
RECOMMENDATIONS 

•   Pedestrian activity and improved safety can be encouraged by placing parking underground 
or locating the garage in the rear or on the side of a home, creating a more traditional 
residential streetscape. 

http://www.vtpi.org/
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•   Consider using porous pavement for sidewalks and other paved surfaces to reduce stormwater 
runoff and the distribution of pollutants to streams, rivers, and water bodies. Design sidewalks 
to distribute stormwater to open space for recharge and to prevent flooding. 

 

•   Integrate  pedestrian and bicycle connections  from the new project to the surrounding 
neighborhoods through sidewalks, bike lanes, or paths. 

 

•  Where possible, wait until project is occupied before laying out paved pathways/sidewalks 
from the project to the surrounding neighborhood. Build the pathways/sidewalks where 
there is visible evidence of pedestrian and bicycle use. 

 

 
Optional  I  7 points maximum 
Smart Site Location: Passive Solar Heating/Cooling 

Available for all projects 

 
REQUIREMENTS 

Demonstrate a project with a passive solar design, orientation, and shading that meets the following 
guidelines. Documentation must include sun angles and a wall section showing compliance with the 
project's Climate Zone (see map on next page), and a site plan indicating true north. 

 
 

PROJECT  TYPE 

POTENTIAL 

POINTS 

 
Stand-alone building  7 Meet all guidelines 

 
Projects with multiple buildings 2 25% of the homes meet all guidelines 

4 50% of the homes meet all guidelines 

6  75% of the homes meet all guidelines 

7 100% ofthe homes meet all guidelines 

 
Moderate or Substantial Rehab projects 2 All new windows must comply with the 

windows guidelines by climate zone (Item 3) 

2 All south-facing elevations must comply 

with shading guidelines (Item 4) 

 

 
Guidelines 

 
1.  Building orientation 

Elongate the building on an east-west axis with a minimum ratio of width to depth of 2:1 and 
orient the east-west axis of the building to be within 20 degrees of true east-west. 

 
2. Glazing 

Climate Zones 1-3: The glazing area on the north- and south-facing fac;:ade should be 50% greater 
than the sum of the glazing areas on the east- and west-facing walls. 

 

Climates Zones 4-7:  The glazing area on the south-facing fac;:ade should be 30% greater than 
the sum of the glazing areas on the east-, west-, and north-facing fac;:ades. 

 
3.  Glazing type 

Provide windows with U-values and solar heat gain coefficients (SHGC) by orientation and 
Climate Zone that meet the requirements in the following table and map. 
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4. Shading 

For south-facing windows, follow the shading  requirements in the following table and map. 
 

 
 
 
REQUIREMENTS FOR GLAZING AND SHADING 

 
 

MINIMUM PERCENTAGE   OF WINDOW 
SOLAR HEAT GAIN  THAT  NEEDS  TO BE 

CLIMATE ZONE U-FACTOR COEFFICIENT SHADED BY JUNE 21 

1, 2  ··1] ·lj· 100%
 

3,4 ......0..30. . .....0..40... 75% 

s. 6, 7  0.25  0.50  50% 
 
 
 
 

2009  IECC CLIMATE ZONES 
 

 

 
 

 
All of Alaska IS  Zone 7 except for the follow1ng Boroughs 1n Zone g, Bethel, De ll1 ngham, Farbanks, N. Star, Nome North Slope, Northwest ArctiC, 

Southeast Fairbanks, Wade Hampton, and Yukon-KDyukuk. Zone 1includes Hawaii, Guam, Puerto Rico, and the Virgin Islands 
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RATIONALE 

The utilization of passive solar energy through  design minimizes reliance on mechanical  heating, 
lowers the cooling load, and provides more residents with access to daylight. 
 
 
RECOMMENDATIONS 

•   Interior spaces requiring the most lighting, heating, and cooling should be along the south 
face of the building. 

 

•  A narrow floor plate (less than 40 feet), single-loaded  corridors, and an open floor plan 
optimize daylight and natural ventilation. 

 

•   Thermal Massing, Climate Zones 2-7 
- Locate a material with high thermal mass on the southern portion of the house 

where sunlight hits during  the heating season. 
- Materials with thermal mass include brick, concrete, stone, water, and any other 

material of a similar high density and specific heat capacity. 
- The thermal  mass location must be shown in the schematic wall section of the 

southern fa ades. 
 

•  Additional Potential Passive Cooling Strategies 
- Plant deciduous shade trees on the south fa ades. 
- Maximize cross ventilation by installing operable windows at the leeward and windward 

sides of the building. 
 
 
RESOURCES 

•    U.S. Department of Energy, "Passive Solar Design," Technology Fact Sheet: 
ap ps l.eere.energy.gov/buildings/publications/pdfs/building_america/29236.pdf 
This fact sheet includes tips and techniques for passive solar heating, passive solar cooling, 
thermal storage, and daylighting. 

 

•   2009 IECC Climate Zones Map: energycode.pnl.gov/EnergyCodeReqs/ 
A detailed  map that shows climate zones zoomed into each state and county as well 
as the basic 2009 IECC Building Code requirements for each climate zone. 

 

•   U.S. Department of Energy, National Renewable Energy Laboratory, 
"Passive Solar Design for the Home," Report #DOE/G0-102001-1105, February 2001: 
www.nrel.gov/docs/fyOlostV27954.pdf 

 

•   U.S. Department of Energy, Passive Solar Design-Roof Overhangs: 
www.energysavers.gov/your_home/designing_remodeling/index.cfm/mytopic=10280 

http://www.nrel.gov/docs/fyOlostV27954.pdf
http://www.energysavers.gov/your_home/designing_remodeling/index.cfm/mytopic%3D10280
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REQUIREMENTS 

Brownfield or Adaptive Reuse Site 

Available for all project types 

Locate the project on a brownfield or adaptive reuse site. 
 

For brownfields, locate the project on a site, part or all of which is documented as contaminated 
(by means of an ASTM E1903-97 Phase II Environmental  Site Assessment or a local Voluntary 
Cleanup Program), or on a site defined as a brownfield by a local, state, or federal government 
agency; and remediate site contamination such that the controlling public authority approves the 
protective measures and/or cleanup as effective, safe, and appropriate for the future use of the site. 

 
 

RATIONALE 

Use of brownfields or adaptive reuse sites reduces pressure on undeveloped  land. Reuse of 
existing structures reduces the need for new materials. 

 
 

RESOURCES 

•   U.S. Environmental  Protection Agency, Brownfields Cleanup and Redevelopment: 
www.epa.gov/brownfields/index.html 
There is information on this site about EPA's Brownfields Program, including the brownfields 
law, EPA Brownfields Grants, technical tools and resources, and brownfield projects across the 
country. 

 

•   Municipal Research and Services Center of Washington, Infill Development Strategies 
for Shaping Livable Neighborhoods: www.mrsc.org/Publications/textfill.aspx 
This site contains an overview of strategies  for encouraging and implementing  infill 
development  patterns. 

 

•   National Vacant Properties Campaign: www.vacantproperties.org 
This website provides information, resources, tools, and assistance to support  vacant 
property revitalization efforts. 

http://www.epa.gov/brownfields/index.html
http://www.mrsc.org/Publications/textfill.aspx
http://www.vacantproperties.org/
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REQUIREMENTS 

Access to Fresh, Local Foods 

Available for all project types 

 

Option 1: Neighborhood  Farms and Gardens [6 points] 
a)  Dedicate permanent and viable growing space and/or related facilities (such as greenhouses) 

within the project equal or greater in size to 50 square feet per dwelling unit of the project. 
Provide solar access, fencing, watering  systems, garden bed enhancements (such as raised 
beds), secure storage space for tools, and pedestrian access for these spaces. Ensure that the 
spaces are owned and managed by an entity that includes occupants of the project in its 
decision making, such as a community group, homeowners' association, or public body. 

Established community gardens  outside the project boundary but within a 0.5-mile walk 
distance of the project's geographic center can satisfy this option if the garden otherwise 
meets all of the option requirements. 

 

b) Dedicate permanent and viable growing space and/or related facilities (such as greenhouses) 
within the project equal or greater in size to 50 square feet per dwelling unit of the project, 
and establish an agreement with a local farming operation to farm the land. Ensure in the 
agreement that at least 50% of the produce is made available for purchase by the project's 
residents. Provide solar access, fencing, watering  systems, garden bed enhancements (such as 
raised beds), and secure storage space for tools. 

 

OR 

 
Option 2:Community-Supported Agriculture [6 points] 
Offer a specified location within the project boundaries for delivery of community-supported 
agriculture (CSA) program shares for residents, project staff, and surrounding community 
members, as appropriate. The farm(s) supplying the CSA shares must be within 150 miles of the 
project site. Shares must be delivered to the specified delivery point on a regular schedule  at 
least twice a month for at least four months of the year. 

 
OR 

 
Option 3: Proximity to Farmers Market [6 points] 
Locate the project's geographic center within a 0.5-mile walk distance of an existing or 
planned farmers market that is open or will operate at least once a week for at least five months 
of the year. Farmers market vendors may sell only items grown within 150 miles of the project 
site. A planned farmers  market must have firm commitments from farmers and vendors that the 
market will meet all of the above requirements and be in full operation by the time there is 
50% occupancy of the project's dwelling units. 

 
 

RATIONALE 

Access to fresh produce offers healthy food options for residents. This measure also supports 
local economic development  that increases the economic value and production of farmlands 
and community gardens. 



INTRODUCTION 

CRITERIA CHECKLIST 

1 INTEGRATIVE DESIGN 

LOCATION+  NEIGHBORHOOD FABRIC 

2 LOCATION+ 

NEIGHBORHOOD FABRIC 

SITE IMPROVEMENTS 

WATER CONSERVATION 

ENERGY EFFICIENCY 

MATERIALS BENEFICIAL 

3 

4 

5 

6 

    41 

 

TO THE ENVIRONMENT 

7   HEALTHY LIVING ENVIRONMENT 

8   OPERATIONS +MAINTENANCE 

APPENDICES 

GLOSSARY 

RECOMMENDATIONS 

•   For projects pursuing  Option la, consider bringing in an individual or group  (e.g., master 
gardener(s) or a garden club) to work with the residents to establish the garden and 
maintain  productivity. 

 

•   For projects pursuing  Option 2 or 3, encourage  the farms supplying the produce to accept 
food stamps. 

 
 
RESOURCES 

•   Local Harvest: www.localharvest.org 
This website offers a search function to find farmers  markets, family farms, and other sources 
of local, sustainably grown food in a given area. 

 

•   U.S. Department of Agriculture, National Agricultural Library, Food and Nutrition Information 
Center, Community Food Systems: fnic.nal.usda.gov/nal_display/index.php?info 
center=4&tax level=2&tax subject=276&topic id=1344&placement default=O 
This website links to dozens of publications, programs, and other sites. 

 

 
 
 

Optional   I  4 points 
LEED for Neighborhood Development Certification 

Available for all project types 
 
REQUIREMENTS 

Locate the project in a Stage 2 Pre-Certified LEED for Neighborhood Development plan or 
a Stage 3 LEED for Neighborhood Development Certified Neighborhood Development. 
 
 
RATIONALE 

Projects located in LEED for Neighborhood Development Certified Developments have 
taken steps to minimize the environmental impact of land development practices. LEED for 
Neighborhood  Development is designed to certify exemplary development projects that 
perform well in terms of smart  growth, urbanism, and green building. 
 
 
RESOURCES 

•   U.S. Green Building Council, LEED for Neighborhood Development: 
www.usgbc.org/DisplayPage.aspx?CMSPageiD=148 
This page has links to the LEED rating system, a project checklist, and information 
on certification. 

http://www.localharvest.org/
http://www.usgbc.org/DisplayPage.aspx?CMSPageiD=148
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REQUIREMENTS 

Mandatory 
Environmental Remediation 

Conduct a Phase I Environmental Site Assessment, a Tier II Environmental  Review Assessment 
per HUD funding requirements, an environmental site assessment approved by HUD through 
the Part 50 or Part 58 process, or an environmental site assessment  approved by USDA through 
the 1940-G or 1794 process, and any additional assessments  required to determine whether 
any hazardous materials are present on-site. 

 
If an environmental site assessment reveals that mitigation is necessary, perform the appropriate 
mitigation steps as required. 

 
 

RATIONALE 

The environmental site assessment determines the potential environmental liabilities associated 
with property acquisition and ownership. 

 
 

RESOURCES 

•   HUD, Environmental Review Procedures for Entities Assuming HUD Environmental 
Responsibilities (24 CFR Part 58 process): 
www.hud.govIoffices/pih/ih/codetalk!onap/docs/24cfr58.pdf 

 

•   HUD, Part 50 process: www.hud.gov/offices/pih/ih/codetalk/docs/24cfr50.pdf 
 

•   USDA, Environmental  Review Process, 1940-G and 1794 processes: 
www.rurdev.usda.gov/pa/environmental.htm 

 

 
 
 

Mandatory 
Erosion and Sedimentation Control 
Except for infill  sites with  buildable area smaller than one acre 

 
REQUIREMENTS 

Implement  EPA's Best Management Practices for erosion and sedimentation control during 
construction, referring to the EPA document "Storm Water Management for Construction 
Activities" (EPA 832-R-92-005), or state or local requirements, whichever is more stringent. 

 
 

RATIONALE 

Erosion and sedimentation control during site development keeps valuable topsoil on-site and 
reduces pollution, stormwater runoff, and sedimentation associated with construction activities 
into local waterways. Soils compacted from construction activities are less able to absorb water, 
resist plant root penetration, and lack the porosity needed for adequate aeration. 

http://www.hud.govioffices/pih/ih/codetalk!onap/docs/24cfr58.pdf
http://www.hud.gov/offices/pih/ih/codetalk/docs/24cfr50.pdf
http://www.rurdev.usda.gov/pa/environmental.htm
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RECOMMENDATIONS 
Common erosion control measures include: 
 

•   Stockpile and protect disturbed  topsoil from erosion for reuse. 
 

•   Control the path and velocity of runoff with silt fencing or comparable measures. 
 

•   Protect on-site storm sewer inlets, streams, and lakes with straw bales, silt fencing, silt sacks, 
rock filters, or comparable measures. 

 

•   Provide swales to divert surface water from hillsides. 
 

•   If soil in a sloped area is disturbed during construction, use tiers, erosion blankets, compost 
blankets, filter socks and berms, or some comparable  approach  to keep soil stabilized. 

 

•   Consider opting for one of the following methods-phasing, seeding, grading, protecting 
on-site vegetation,  directing runoff to on-site depressions, or swales-instead of using 
silt fencing. Additionally, the measures that are employed should result in no visible 
off-site discharge. 

 

 
RESOURCES 
•   U.S. Environmental Protection Agency, "Storm Water Management for Construction Activities" 

(EPA 832-R-92-005)  maybe downloaded from the National Service Center for Environmental 
Publications at www.epa.gov/nscep/ or purchased as item PB 922 359 51 from the National 
Technical Information  Service at yosemite.epa.gov/water/owrccatalog.nsf 

•   CPESC 'M Inc.: www.cpesc.net 
Search the directory on this website to find certified erosion and sedimentation control 
professionals in your state. 

 

•   U.S. Environmental  Protection Agency, Erosion and Sediment Control Model Ordinances: 
www.epa.govIowow/nps/ordinance/erosion.htm 
This resource is geared toward helping municipalities draft ordinances for erosion and 
sedimentation control and might serve as a helpful tool in developing company policies for 
meeting this measure. 

 
 

 
Mandatory 
Low-Impact Development 
Mandatory for New Construction projects located on greenfield development 

 
REQUIREMENTS 
Projects located on greenfields must meet the following low-impact development criteria: 
 
•  Achieve Option 1of Criterion 3.6, Surface Stormwater Management. 

 

•   Design roadways to be along topographic contours and ridge lines so as to avoid erosion 
and unnecessary cut and fill. 

 

•   Do not locate projects on sites with a grade of lSo/o or more. 
 

•   Design roadway plans to utilize the minimum necessary pavement required by code, such 
as narrower roads, minimized parking, and thoughtful road layout. Consult with local fire 
department(s) regarding roadway sizing as needed. 

http://www.epa.gov/nscep/
http://www.cpesc.net/
http://www.epa.goviowow/nps/ordinance/erosion.htm
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•   Design roadway sections with localized retention such as swales, retention basins, plantings, 
and permeable  paving to convey, capture, infiltrate, and!or reuse stormwater. This can be 
demonstrated through achieving Criterion 3.6, Surface Stormwater  Management. 

•   For projects located in Rural/Tribal/Small Towns as defined in the Location + Neighborhood 
Fabric category, do not implement  a curb and gutter system. Minimize sidewalks or pathways 
to one side of the road where people would naturally travel. Projects located in municipalities 
that  require curb and gutter infrastructure for all developments  are exempt from this 
sub-requirement. 

 
 
EXEMPTIONS 

Projects built on greyfields or brownfields (previously developed sites) or infill sites, defined as 
those that have at least 75% of the perimeter bordering existing development  or roads and 
with access to existing infrastructure, are not required to meet this measure. 
 
 
RATIONALE 

Low impact design and development  principles minimize the site's environmental footprint. 
 
 
RECOMMENDATIONS 

Keep existing trees and vegetation to the extent feasible. 
 
 
RESOURCES 

•   U.S. Environmental  Protection Agency, Low-Impact  Development Design Strategies: 

An Integrated Design Approach: www.epa.gov/owow/NPS/lidnatl.pdf 
 
 

 
Mandatory 
Landscaping 
Only if providing landscaping 

 
REQUIREMENTS 

Provide plants (including trees, shrubs, and groundcover)  such that at least 50% of the area 
available for landscaping  is planted with native or adaptive species. Also, all new plants 
must be appropriate to the site's soil and microclimate, and none of the new plants should be 
invasive species. 
 
 
RATIONALE 

Native and adaptive plants are well suited to the climate and provide excellent erosion, sediment, 
dust, and pollution control. Native and adaptive plants are more resistant to naturally occurring 
disease, insects, and low levels of nutrients,  thereby reducing or eliminating  the need for 
fertilizers, pesticides, or herbicides. 

http://www.epa.gov/owow/NPS/lidnatl.pdf
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RECOMMENDATIONS 
•   Consider "naturescaping," a landscaping strategy that conserves water and reduces runoff 

while providing habitat for beneficial insects, birds, and other wildlife. In areas where water 
shortages  are common, consider "xeriscaping," a landscaping strategy that uses drought- 
resistant  plants to significantly reduce or eliminate the need for irrigation. 

 

•   Consult a local arborist and consider involving a landscape architect in the architectural 
design process to identify appropriate areas for landscaping and shading. 

 

•   Consider integrating the landscape  plan with the stormwater management plan to provide 
water and drainage that is complementary with plants. 

 

•  While turf may be appropriate for some landscaping, such as for play areas, it should be 
minimized wherever  possible, except in climates where no irrigation is needed.  Non-native 
turf needs about 35 inches of water per year to thrive, whereas native turf needs much less. 
Turf grass also requires mowing, and the cumulative effects of electric and gas mowing 
equipment  contribute to the deterioration of local air quality. 

•   The project team should strive to use only organic and non-toxic fertilizers, pesticides, 
herbicides, fungicides, and pre-emergents. 

 
 
RESOURCES 
•   U.S. Environmental  Protection Agency, GreenScapes: 

www.epa.govIepawaste/conserve/rrr/greenscapes/index.htm 
This "naturescaping" program  provides cost-efficient and environmentally friendly 
solutions for landscaping. Designed to help preserve natural resources and prevent waste 
and pollution, GreenScapes encourages holistic decisions regarding waste generation 
and disposal and the associated impacts on land, water, air, and energy use. 

 

•   USDA Agricultural Cooperative Extension System: www.csrees.usda.gov/Extension,/index.html 
Lists of local drought-tolerant plants may be available from local USDA Agricultural 
Cooperative Extension System offices, as well as through  numerous online resources. 

•   Native Plant Information  Network: www.wildflower.org/explore/ 
The site, maintained by the Lady Bird Johnson Wildflower Center, includes a database of 
native wildflowers, plants, and landscapes throughout North America. The website also 
includes a National Suppliers Directory. 

 

•   USDA National Invasive Species Information Center: 
www.invasivespeciesinfo.gov/plants/main.shtml 
As part of the USDA's National Agricultural Library, NISIC serves as a reference gateway to 
information, organizations, and services about invasive species. 

•   U.S. Forest Service "Celebrating Wildflowers": 
www.fs.fed.us/wildflowers/nativegardening/instructions.shtml 
This site has extensive information on native gardening, selecting appropriate native 
plants, and invasive plant species, and has basic instructions for restoration and native 
landscaping  projects. 

http://www.epa.goviepawaste/conserve/rrr/greenscapes/index.htm
http://www.csrees.usda.gov/Extension%2C/index.html
http://www.csrees.usda.gov/Extension%2C/index.html
http://www.wildflower.org/explore/
http://www.invasivespeciesinfo.gov/plants/main.shtml
http://www.fs.fed.us/wildflowers/nativegardening/instructions.shtml
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REQUIREMENTS 

Mandatory 
Efficient Irrigation and Water Reuse 

If irrigation is utilized 

If irrigation is utilized, install an efficient irrigation or water reuse system. These irrigation 
requirements are mandatory only for permanent landscaping  that requires regular irrigation. 

 
Option 1 

An efficient irrigation system must include the following at a minimum: 
 

•   a drip irrigation system for at least SOo/o of landscape planting beds 
 

•   separately zoned turf and each type of bedding  area, based on watering needs 
 

•   a timerIcontroller that activates the valves for each watering zone at the best time of day to 
minimize evaporative  losses while maintaining healthy plants and obeying local regulations 
and water- use guidance 

 

•   a moisture sensor controller or rain delay controller 
 

Option 2 

Reuse water for irrigation from one of the following sources: 
 

•  treated greywater 
 

•   rainwater, collected from the roof or site 
 

•  water from a municipal recycled water system 
 

For all projects, watering tubes for trees are allowed for a period of two years. 
 
 

RATIONALE 

Accurate delivery of water reduces evaporation and eliminates overspray. Proper scheduling 
eliminates fluctuations  between wet and dry states that stress plants. 

 
 

RECOMMENDATIONS 

Use high-efficiency irrigation nozzles with an average distribution uniformity  (DU) of at least 
0. 70. This may include conventional rotors, multi-stream  rotors, or high-efficiency spray heads, 
but the DU must be verified by manufacturer documentation or third-party tests. 

 
 

RESOURCES 

•  American Society of Landscape Architects (ASLA): www.asla.org 
ASLA is the national professional association representing landscape architects.  Their site 
provides information about  members, products, services, publications, and events. 

 

•   U.S. Environmental  Protection Agency, WaterSense: Efficiency Made Easy: 
www.epa.gov/watersense/indeX/html 
This site provides information on the EPA WaterSense labeling program for water-efficient 
landscape irrigation  products, plus tips and recommendations for water-efficient irrigation. 
Follow the link to Weather- or Sensor-Based Irrigation Control Technologies for related 
information on high-efficiency irrigation controllers. 

http://www.asla.org/
http://www.epa.gov/watersense/indeX/html
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•   U.S. Environmental  Protection Agency, Water-Efficient Landscaping: Preventing 
Pollution and Using Resources Wisely: www.epa.gov/owm/water-efficiency/docs/water- 
efficient_landscaping_508.pdf 
This manual provides information about reducing water consumption through 
creative landscaping  techniques. 

 

•  American Water Works Association, WaterWiser®: The Water Efficiency Clearinghouse: 
www.awwa.org/waterwiser/ 
This clearinghouse provides articles, reference materials, and papers on all forms 
of water efficiency. 

 
 

 
Optional   I  2 or 6 points 
Surface Stormwater Management 

 

REQUIREMENTS 

Option 1 [2 points] 
Retain, infiltrate, and/or harvest the first 0.5 inch ofrain that falls on the entire site in a 
24-hour period. 
 
Option 2 [6 points] 
Retain, infiltrate, and/or harvest all stormwater, as calculated for a one-year storm event, 
on-site or on adjacent site(s), so that no stormwater is discharged to drains/inlets. 
 
For either option, assure that the project plans and specifications call for permanent labeling 
of all storm drains or storm inlets to clearly indicate where the drain or inlet leads. 
 
 
RATIONALE 

Reducing or eliminating stormwater runoff through  design and management techniques 
increases on-site filtration, reduces total suspended solids (TSS) and other pollutants  from 
entering waterways, and reduces soil erosion. Water storage and nutrient collection processes 
reduce the need for irrigation and contribute to forming a healthier ecological community 
within the landscape. 
 
 
RECOMMENDATIONS 

•   This criterion may be met by using a combination of multiple strategies  and technologies, as 
long as there exists the capacity to retain the first 0.5 inch of rainfall that falls on the entire 
site. Stormwater management strategies could include disconnected  downspouts, permeable 
paving, swales, retention basins, green roofs, sidewalk planters, xeriscaping, and nature- 
scaping. See Criteria 3.4-3.6 for synergistic measures. 

 

•   For Option 2, local resources can be used to determine the projected rainfall for a one-year 
storm event at the project site. 

 

•   If a rainwater harvesting and storage strategy is considered in addition  to infiltration, check 
with state and local governments  to verify that capture and/or reuse of rainwater is permitted. 
If not, consider appealing local rules. 

http://www.epa.gov/owm/water-efficiency/docs/water
http://www.awwa.org/waterwiser/
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•  Attempt to make use of innovative, low-impact techniques such as disconnected downspouts, 
permeable paving, swales, retention  basins, rain gardens, ecoroofs, rain barrels, and cisterns 
to convey, capture, infiltrate, and /or reuse stormwater. 

•   Strive to minimize impervious areas (surfaces that do not allow stormwater infiltration), 
including roofs, driveways, sidewalks, and streets, or use porous materials for such areas. 
Water-permeable materials include pervious interlocking concrete paving blocks, concrete 
grid pavers, perforated brick pavers, and compacted gravel. 

 

•   To provide a visual reminder  that storm sewer inlets connect to area waterways and ground- 
water storages, use a plaque, tile, painted,  or pre-cast message such as "No Dumping. Drains 
to [name of water source]." If project is unable to label storm inlets due to jurisdictional 
constraints, the project team must provide documentation. 

 
 
RESOURCES 

•   U.S. Environmental  Protection Agency, Storm Drain Marking: cfpub.epa.gov/npdes/ 
stormwater/menuofbmps/index.cfm?action=browse&Rbutton=detail&bmp = 15 

 

•   U.S. Environmental  Protection Agency,  Low-Impact Development Design Strategies: 

An Integrated Design Approach: www.epa.gov/owow/NPS/lidnatl.pdf 
 

•   National Association of Home Builders Research Center ToolBase Services: Permeable 
Pavement: www.toolbase.org/Technology-Inventory/Sitework/permeable-pavement 
In a resource provided through a partnership with the Department of Housing and 
Urban Development, the Partnership for Advancing Technology in Housing, and the 
National Association of Home Builders Research Center, this site provides details, 
lists of manufacturers, and related information on permeable paving options. 

http://www.epa.gov/owow/NPS/lidnatl.pdf
http://www.toolbase.org/Technology-Inventory/Sitework/permeable-pavement
http://www.toolbase.org/Technology-Inventory/Sitework/permeable-pavement
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REQUIREMENTS 

SI 
 

Mandatory 
Water-Conserving Fixtures 

For all projects 

Install water-conserving fixtures in all units and any common facilities with the following 
specifications: 

•  Toilets-1.28 gpf (gallons per flush) or less, including dual-flush toilets and pressure-assisted 
toilets (Note that there are both dual-flush and single-flush models of 1.28 gpftoilets available.) 

•   Urinals-O.Sgpforless 
 

•   Showerheads-2.0 gpm (gallons per minute) or less 
 

•   Kitchen faucets-2.0 gpm or less 

•   Bathroom faucets-1.5 gpm or less 
 

Substantial and Moderate Rehab projects must replace or retrofit all fixtures to meet the 
flow rates above. 

 
 

RATIONALE 

Water conservation translates into direct utility savings for residents and building owners and 
lowers infrastructure costs associated with stormwater management and water treatment facilities. 

 
 

RECOMMENDATIONS 

•   Certain existing fixtures, such as bathroom faucets, can be retrofitted with an aerator to 
reduce water flow to the requisite level. 

 

•   Dual-flush toilets typically have an average flow rate calculated and provided by the 
manufacturer. However, if this information is not available, use a 2:1 ratio to determine 
the average flow rate. 

For example, with a dual-flush toilet that has a 0.8 low-volume flush to a 1.6 high-volume 
flush, the calculation would be: 

 
(0.8  X  2) + (1.6  X   1) 

 

3 

 
1.067 average gpf 

 
•   For senior projects, consider using single-flush toilets that meet the criterion flow rates, 

rather than dual-flush toilets. Feedback from past Enterprise Green Communities  projects 
suggests that senior populations maybe unsure of the dual-flush technology, which may 
lead to their  having difficulty in operating the toilets in an effective and appropriate way. 

 

•   For projects using bathtubs rather than showers, the tub faucet is exempt from this measure. 
 

•   Consider conducting a WaterSense water  pressure test at the street level, given that a project's 
water  pressure and the distance between the source of water and the fixture(s)  may allow a 
fixture to release more or less water than  its rating indicates. 
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•   Not all high-efficiency toilets operate  equally well, and poor design can lead to ineffective 
flushing and the need for multiple flushes. The EPA's WaterSense program  certifies toilets that 
achieve both water efficiency and operational effectiveness. The WaterSense label identifies 
high-efficiency products that have been verified for performance. WaterSense currently has a 
specification for high-efficiency toilets and bathroom faucets, and specification for shower- 
heads is under development. Information is available at: www.epa.gov/owm/water-efficiency 

 

•   Maximum Performance (MaP 'M) Testing California Urban Water Conservation Council: 
www.cuwcc.org/maptesting.lasso 
The MaP'M testing project was initiated  in 2003 to test toilet models' performance. This testing 
protocol simulates real-world use to help consumers identify high-efficiency toilets that not only 
save water but also work well. The current MaP testing report provides performance information 
on 470 toilet models. This site provides access to the complete listings of the tested toilets. 

 
 
 

Optional  I  6 points maximum 
Advanced Water-Conserving Appliances and Fixtures 

 
REQUIREMENTS 

Install water-conserving fixtures in all units and any common space bathrooms with the 
following specifications. Inclusion of each type of fixture is worth two optional  points. 
 

•  Option 1[2 points]: All toilets-1.2 gpf (gallons per flush) or less 
 

•  Option 2 [2 points]: All showerheads -1.5 gpm (gallons per minute)  or less 
 

•  Option 3 [2 points]: All faucets for kitchens and bathrooms 
- Kitchen faucets -1.5 gpm or less 
- Bathroom faucets-0.5 gpm or less 

 
Substantial and Moderate Rehab projects can replace or retrofit all fixtures to meet the flow 
rates above to achieve these optional  points. 
 
 
RATIONALE 

Water conservation translates into direct utility savings for residents and building owners and 
lowers infrastructure costs associated with stormwater management and water treatment facilities. 

http://www.epa.gov/owm/water-efficiency
http://www.cuwcc.org/maptesting.lasso
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RECOMMENDATIONS 
•   Certain existing fixtures, such as bathroom faucets, can be retrofitted with an aerator to 

reduce water flow to the requisite level. 

•   Dual-flush toilets typically have an average flow rate calculated and provided by the 
manufacturer. However, if this information is not available, use a 2:1 ratio to determine 
the average flow rate. 

 
(low flow volume rate x  2) + (high flow volume rate x 1) 

 

3 

 
average flow rate 

 
 

For example, with a dual-flush toilet that has a 0.8 low-volume flush to a 1.6 high-volume 
flush, the calculation would be: 

 

 
(0.8 X   2) + (1.6  X  1) 

 

3 

 
1.067 average gpf 

 
•   For senior projects, consider using single-flush toilets that meet the criterion flow rates, 

rather than dual-flush toilets. Feedback from past Enterprise Green Communities  projects 
suggests that senior populations maybe unsure of the dual-flush technology, which may 
lead to their  having difficulty in operating the toilets in an effective and appropriate way. 

•   For projects using bathtubs rather than showers, the tub faucet is exempt from this measure. 
 

•   Consider conducting a WaterSense water  pressure test at the street level, given that a project's 
water  pressure and the distance between the source of water and the fixture(s)  may allow a 
fixture to release more or less water than  its rating indicates. 

 
 

RESOURCES 
•   Not all high-efficiency toilets operate  equally well, and poor design can lead to ineffective 

flushing and the need for multiple flushes. The EPA's WaterSense program  certifies toilets that 
achieve both water efficiency and operational effectiveness. The WaterSense label identifies 
high-efficiency products that have been verified for performance. WaterSense currently has a 
specification for high-efficiency toilets and bathroom faucets, and specification for shower- 
heads is under development. Information is available at: www.epa.gov/owm/water-efficiency 

 

•   Maximum Performance (MaP 'M) Testing California Urban Water Conservation Council: 
www.cuwcc.org/maptesting.lasso 
The MaP'M testing project was initiated  in 2003 to test toilet models' performance. 
This testing protocol simulates real-world use to help consumers identify high-efficiency 
toilets that  not only save water but also work well. The current MaP testing report provides 
performance information on 470 toilet models. This site provides access to the complete 
listings of the tested toilets. 

http://www.epa.gov/owm/water-efficiency
http://www.cuwcc.org/maptesting.lasso
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REQUIREMENTS 

Optional  I   4 points maximum 
Water Reuse 

Harvest, treat, and reuse rainwater and/or greywater to meet a portion of the project's 
water needs. 

 

To achieve optional  points, provide the defined percentage of the project's total water needs 
through rainwater and/or greywater  (using either one or a combination of both strategies). 
Total water needs include all exterior and interior water use. 

 
TOTAL WATER NEEDS SUPPLIED 

BY RAINWATER AND/OR GREYWATER 

NUMBER OF 

OPTIONAL POINTS 

 
10% 1point 

 

20%  2 points 

 
30%  3 points 

 

40% 4 points 

 
 

RATIONALE 

Rainwater and greywater  reuse strategies reduce the need for municipal water supplies and 
sewage treatment. 

 
 

RECOMMENDATIONS 

•   Rainwater can be harvested  from impervious surfaces such as roofs and carried via gutters 
and downspouts to a storage tank or cistern where it can be treated or filtered for potable 
uses. Untreated rainwater  may be used for non-potable  uses. 

 

•   Greywater may be stored and treated for non-potable uses such as toilet flushing and irrigation. 
 

•   Rainwater and greywater systems are subject to state and local regulations and special 
requirements. In some jurisdictions, rainwater or greywater  systems may not be allowed. 
Check with your local building code officials for requirements. 

•   Consider striving for rainwater and greywater utilization beyond 20%. In some cases, 
employing rainwater  and greywater  harvesting, treatment, and reuse can provide for 
all of a project's water needs. 

 
 

RESOURCES 

•  American Water Works Association, WaterWiser®: The Water Efficiency Clearinghouse: 
www.awwa.org/waterwiser/ 
This clearinghouse provides articles, reference materials, and papers on water recycling, 
greywater, and rainwater  reuse. 

 

•   International Living Building Institute, Achieving Water Independence in Buildings: 
ilbi.org/resources/reports/water/oregon 
This downloadable publication explains water reuse systems and regulatory barriers, and 
provides information for those wishing to explore the possibilities of water reuse in buildings 
and to reform limiting regulation. 

http://www.awwa.org/waterwiser/
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REQUIREMENTS 

 

 
 
 
 

s6 

Mandatory 
Building Performance Standard 

New Construction:Single-family and multifamily buildings,three stories or fewer 

Certify the project under ENERGY STAR New Homes Version 2, 2.5, or 3 depending on 
when the project is permitted. See the "Recommendations" section for additional information 
on the registration timeline and pathways for projects to achieve ENERGY STAR. 

 
The following project types are subject to this requirement: 

 

•   Single-family detached  homes (includes detached homes, townhomes,  rowhomes, 
duplexes, and triplexes) 

•   Units in multifamily buildings that  are three stories or fewer 
 

•   Units in multifamily buildings that  are four or five stories and have their own heating, 
cooling, and hot water systems, separate from other units 

 

Projects in Oregon, Washington state,  Idaho, and Montana must meet the performance 
requirements of Northwest ENERGY STAR Homes Program. 

 

For other states with an energy code exceeding the 2009 IECC, EPA regional program requirements 
have been developed. Go to www.energystar.gov/homes for the latest list. 

 
 

RATIONALE 

ENERGY STAR-qualified homes are independently verified to be energy efficient and durable. 
These high-performance homes achieve energy savings in heating, cooling, hot water, lighting, 
and appliance efficiencies, which improve resident comfort, reduce operating costs, and 
decrease greenhouse gas emissions. 

http://www.energystar.gov/homes
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RECOMMENDATIONS 

ENERGY STAR FOR NEW HOMES PROGRAM IMPLEMENTATION 

BUILDING COMPLETION DATE' 

PERMIT DATE' 7/1/2010 4/1/2011 7/1/2011 

 
BEFORE 4/1/20113 

Single-Family Homes' 

 
Condos and Apartments in

 

 
 
 
 
 
 
 
 
 
 
 
 

--1/2012 
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7/1/2012 

 

..> 

Multifamily Buildings'  > 
 

4/1/2011 TO 12/31/2011 
All Homes 

 
ON OR AFTER 1/1/2012' 
All Homes 

 

> 
 
 
 

--  --  -- 
1. The ccrnpetion date is the date of the rating, whrch wrll be listed on the ENERGY STAR label fcr each qualified heme 

2. The permtt d ate IS the date of the perm1t or the date of the contra ct on the horne 

3. Homes can be qualified under the Versioo 2.5 guidelines in advance of the dates above at the discretioo of b.Jilders and their raters. 

Howe  er, homes may not be qualified as Version 3 until Ja nuary 1,2012. 

4. Single-family hornes include detached homes, townhcmes, roW'homes,d u pexes, and tripexes. 

S. All multi-famtly  homes financed th rough low-income houSing agenoes  may earn the ENERGY STAR under the bst tteratton of the gutdelmes, Version 2, until 
January 1, 2013 as long as the appliot1on for fundi ng for those homes was received by the lo w income housing agency before April l, 2011. If the applicatiOn for 

fundtng is recetved between Apnll,2011 and December 31, 2011, then the homes must earn the ENERGY STAR under the Version 2 S guidelines p g if completed 

befcre January 1, 2012, and under the Version 3 gutdehnes 1f completed after January 1, 2012  If the awlica tion for funding ts received oo or after January 1, 
2012 then the homes must earn the ENERGY STAR under the Version 3 guidelines 

6. Where a utility cr state sponsor is mandatingcr incentivizing ea rly adoption of Version 3 in their area,EPA \Mil allow the labelingof ENERGY STAR Version 3 

prior to Ja nuary 1, 2012 on a plot program basis,provided that the sponsor meets certain requirement s 

 
e Version 2 

2006 Guidelines 

Q Version 2.5 
Version 3 ENERGY STAR 

Reference Design with 

Air Barriers and Air Sealing 

sections ofThermal Enclosure 

Checklist. other Checklists 

completed  but not enforced 

Q Version 3 
Version 3 ENERGY STAR 

Reference Design with 

All Checklists 

 
 

•   Projects permitted  before April1,  2011 can certify under ENERGY STAR New Homes 
Version 2 or higher using either the performance or prescriptive pathway. 

 

•   Projects permitted  between April1, 2011and  December 31,2011 must certify under ENERGY 
STAR New Homes Version 2.5 or higher using either the performance or prescriptive pathway. 

 

•   Projects permitted  on or after January 1, 2012 must certify under ENERGY STAR New 
Homes Version 3. 

 

•   ENERGY STAR New Homes Version 2.5 and 3 are designed to be at least 15o/o more stringent 
than the 2009 IECC for all new single-family detached and low-rise multifamily residential 
structures under four stories. Multifamily residential buildings that are four or five stories and 
have their own heating, cooling, and hot water systems, separate from other units, may also 
qualify for ENERGY STAR. Residential buildings can achieve this by using a prescriptive or a 
performance path. 

 

•   For the prescriptive path, projects must meet the ENERGY STAR Reference Design, a set of 
design specifications compiled by ENERGY STAR. 
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•   For the performance path,  projects will utilize the ENERGY STAR Reference Design and a 
Size Adjustment Factor to determine an ENERGY STAR HERS Index Target for each home. 
- The baseline building performance standard can only be met through building performance 

improvements, and not through  the addition of electric-generating renewable  energy 
systems. Other "renewable" technologies such as solar domestic hot water collectors and 
geothermal H/AC systems (ground  source heat pumps) can be included. 

 

•   Under ENERGY STAR Version 2.5, both paths are required to complete sections 3 and 5 of the 
"Thermal Enclosure System Rater Checklist." The other checklists must be completed,  but are 
not enforced. 

 

•   Under ENERGY STAR Version 3, both paths are required to complete the "Thermal  Enclosure 
System Rater Checklist," as well as: 
- HVAC System Quality Installation Contractor Checklist 
- HVAC System Quality Installation Rater Checklist 
- Water Management  System Building Checklist (or Indoor airPLUS Verification Checklist) 

 

•   During the design phase, work with a qualified Home Energy Rater to set energy efficiency 
goals that comply with ENERGY STAR Version 2.5 and 3. After the project team has decided 
on an "energy package," build the finalized building performance threshold and measures 
into the project plans and specs, work with the HERS Rater to create and implement  a 
verification plan during the construction processes, and conduct building performance tests 
post-construction. 

 

•   ENERGY STAR Version 2.5 and 3 offers a sampling protocol that allows a builder with a 
large volume of projects to qualify a group of new homes to meet ENERGY STAR guidelines 
based on pre-analysis of building plans and subsequent random testing and inspections of a 
sample set of the homes as-built. For more information on the U.S. EPA sampling protocols, 
see the adopted  2006 Enhancements  to National Home Energy Ratings Standards at 
www.resnet.us/standards/sampling_standard.pdf 

 
RESOURCES 

•   For more information regarding ENERGY STAR standards: www.energystar.gov/homes 
 

•   For more information regarding Pacific Northwest ENERGY STAR for New Homes, visit 
www.northwestenergystar.com/partner-resources/index.html 

 

•  To identify a Home Energy Rater in your area visit www.energystar.gov/index. 
cfm?fuseaction =new_homes_partners.locator or call the ENERGY STAR toll-free hotline: 
888.STAR.YES 

 

•   New guidelines for ENERGY STAR Version 2.5 and 3.0 prescriptive and performance path: 
www.energystar.gov/index.cfm?c =bldrs_lenders_raters.nh_2011_comments 

 

•  The EPA provides additional guidance  for qualifying units in multifamily buildings 
(including buildings with four or five stories): www.energystar.gov/index.cfm?c= bldrs_ 
lenders_raters.nh_multifamily_units 

 

•   The California Advanced Homes Program (CAHP) offers California projects financial 
incentives and best-practice resources at www.californiaadvancedhomes.com/ 

 

•   2009 IECC Climate Zones Map: energycode.pnl.gov/EnergyCodeReqs/ 
A detailed  map that shows climate zones zoomed into each state and county as well as the 
basic 2009 IECC Building Code requirements for each climate zone. 

http://www.resnet.us/standards/sampling_standard.pdf
http://www.energystar.gov/homes
http://www.northwestenergystar.com/partner-resources/index.html
http://www.energystar.gov/index
http://www.energystar.gov/index
http://www.energystar.gov/index.cfm?c=bldrs_lenders_raters.nh_2011_comments
http://www.energystar.gov/index.cfm?c=bldrs_
http://www.energystar.gov/index.cfm?c=bldrs_
http://www.californiaadvancedhomes.com/
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Mandatory 
Building Performance Standard 

New Construction:Multifamily buildings, four stories or more 

•   Meet the ENERGY STAR Multifamily High-Rise program  (MFHR) guidelines. Projects 
permitted  on or after January 1, 2012 must be certified through the ENERGY STAR MFHR 
program. See the "Recommendations" section for the Enterprise Green Communities 
implementation timeline for the ENERGY STAR MFHR program. 

 

OR 
 

•   Multifamily buildings that  are four or five stories, in which all units have their own heating, 
cooling, and hot water systems, separate from other units, may choose to comply with 
Criterion 5.1a and meet the requirements of ENERGY STAR New Homes Version 2.5 or 3. 

 

•   Projects in California, regardless of size, must exceed by 15o/o the version of Title 24 under 
which the project is permitted. 

 
 

RATIONALE 

Buildings meeting the Multifamily High-Rise program guidelines are designed to be energy efficient 
and durable. These high-performance buildings achieve energy savings in heating, cooling, hot 
water, lighting, and appliance efficiencies, which improve resident comfort, reduce operating costs, 
and decrease greenhouse gas emissions. 

 
 

RECOMMENDATIONS 

ENERGY STAR MULTIFAMILY  HIGH-RISE PROGRAM IMPLEMENTATION 

PERMIT DATE• 

 
BEFORE 01/01/2011 

 
ON OR AFTER 01/01/2012 

 
MULTIFAMILY MID-RISE 

OR HIGH-RISE BUILDINGS 

Project must meet the ENERGY STAR 

MFHR guidelines,but does not need to 

certify through the MFHR program 

Project must certify through the 

ENERGY STAR MFHR program 

 

 
The perm1t d ate is the date of the perm1t or the date of the contra ct on the lxJ il d1ng 

 

 
•   Projects participating in the ENERGY STAR MFHR program  are designed to perform at least 

15o/o better than ASHRAE 90.1-2007. A project can achieve this by using a prescriptive or a 
performance path. 
- Prescriptive Path: The project must meet the MFHR Mandatory Prescriptive Path 

Requirements, and be verified and field-tested according to the ENERGY STAR MFHR 
Testing and Verification Protocols. 

- Performance  Path:The project must meet the MFHR Mandatory Requirements, a 15o/o 
energy performance target over ASHRAE 90.1-2007, and be verified and field-tested in 
accordance with the ENERGY STAR Testing and Verification Protocols. 
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•   To calculate the energy performance target required to meet the Performance  Path 
requirements, the project team must: 

Identify a qualified professional with experience performing  energy modeling per ASHRAE 
Standard  90.1, Appendix G. In the early design stage, the qualified professional should 
prepare the energy model and work with the integrative design team to identify cost- 
effective strategies for meeting the performance target. 

- Calculate the baseline building performance rating according to the EPA's Multifamily 
High-Rise Simulation Guidelines building performance rating method, which is based on 
Appendix G of ANSI/ASHRAE/IESNA Standard 90.1-2007  (with errata but without 
addenda). 

 

•  Appendix G of Standard 90.1-2007 is the method  for calculating the baseline and projected 
energy consumption of a building. This method includes all energy costs associated with the 
building project. 
- The baseline building performance standard  (5.1b) can only be met through building 

performance improvements, and not through the addition of electric-generating renewable 
energy systems. Other "renewable" technologies such as solar domestic hot water collectors 
and geothermal H/AC systems (ground source heat pumps) can be included. 

 

Software approved by the EPA's 
Mutlifamily High-Rise program includes: 

 

•   DOE2 
•   eQuest 
•  VisualDOE 
•   EZDOE 
•  TRACE 
•HAP 

•  TRNSYS 
•   EnergyPlus 

California projects following Title 24 must use 
the approved list of energy modeling software: 
•  Energy Pro 5.1 
•  Micropas 8.1 
•  CALRES 2008 vl.l 

 
 

RESOURCES 

•   EPA's Multifamily High-Rise program  details, including the prescriptive and performance 
path guidelines and the testing and verification protocols: www.energystar.gov 

http://www.energystar.gov/
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REQUIREMENTS 

Mandatory 
Building Performance Standard 

Substantial and Moderate Rehab: Single-family and multifamily, three stories or fewer 

Demonstrate that the energy performance of the completed building is equivalent  to a 
HERS Index of 85 through  energy modeling that generates a Home Energy Rating certificate. 

 
 

RATIONALE 

Buildings rehabilitated to a HERS Index of 85 will achieve approximately 2009 IECC energy 
performance levels in heating, cooling, hot water, lighting, and appliance efficiencies, which 
improve resident comfort, reduce operating costs, and decrease greenhouse gas emissions. 

 
 

RECOMMENDATIONS 

•   To demonstrate energy performance equivalent to a HERS Index 85, contract with a certified 
Home Energy Rater (HERS). The HERS rater will perform energy modeling and generate the 
HERS certificate. 

 

•   The HERS rater will be responsible for: 
- creating an energy model to the building plans and specified building plans and 

specifications to show the building's projected energy performance in the design stage 
- conducting a mid construction pre-drywall thermal  enclosure, using the ENERGY STAR 

version 3 "Thermal Enclosure System Rater Checklist" 
- verifying the final performance of the building with post-construction performance testing, 

including a blower door and duct blaster test of the home and/or units 
 

•  The energy rating software  used must be accredited  by either RESNET or the California 
Energy Commission. 

 

•  Any method or strategy  (except for electric-generating renewable energy systems) can be 
implemented to satisfy the targeted  minimum energy performance. 

 

•   If rehabilitating a multifamily low-rise building, generate a HERS certificate for each unique 
floorplan within the project or subdivision. 

 

 
RESOURCES 

•   U.S. Department of Energy, Air Sealing, Technology Fact Sheet: 
ap ps l.eere.energy.gov/buildings/publications/pdfs/building_america/26290.pdf 
This fact sheet describes the importance of sealing air leaks and providing controlled ventilation. 

 

•   To identify a Home Energy Rater in your area, call the ENERGY STAR toll-free hotline: 
888.STAR.YES or www.energystar.gov/indeX/cfm?fuseaction= new_homes_partners.locator 

http://www.energystar.gov/indeX/cfm?fuseaction
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•   Enterprise Green Communities Single-Family Rehabilitation  Specifications: 
www.greencommunitiesonline.org 
A set of green single-family specifications for insulation,  air-sealing, and other details 
that  can be customized to your project. 

 

•   Enterprise Green Communities  Neighborhood Stabilization  Program: 
www.greenbuildingadvisor.com/green-communities-nsp 
Enterprise and BuildingGreen have partnered to offer technical resources that build on 
Enterprise's Green Rehabilitation  Specifications. These resources are largely focused 
on the application of building science concepts that are critical to a building's performance. 

 

•  The city of Fort Collins, Colorado, provides audit standards for their Home Efficiency Program: 
www.fcgov.com/conservation/ res-horne-efficiency.php 

 

•   Building Performance Institute, Combustion Safety Procedures: 
www.bpi.org/tools_downloads.aspx?selectedTypeiD= 1&selectediD= 2 
This site provides a set of guidelines regarding combustion safety when conducting 
audits and diagnostic testing. 

 

•   2009 IECC Climate Zones Map: energycode.pnl.gov/EnergyCodeReqs/ 
A detailed  map that shows Climate Zones zoomed into each state and county as well as the 
basic 2009 IECC Building Code requirements for each Climate Zone. 

 

•   Residential Energy Services Network (RESNET): www.resnet.us 
A resource where residents can learn about the energy audit and rating process and search 
the RESNET directory to find certified energy auditors and raters. 

 
 
 

Mandatory 
Building Performance Standard 

Substantial and Moderate Rehab: Multifamily,four stories or more 

 
REQUIREMENTS 

Demonstrate that the energy performance of the completed building will be equivalent to 
ASHRAE 90.1-2007 using an energy model created by a qualified energy services provider. 
 
This performance requirement can only be met through building performance improvements, 
and not through  the addition of electric-generating renewable energy systems. 
 
 
RATIONALE 

Buildings rehabilitated to ASHRAE 90.1-2007 energy performance levels achieve energy savings 
in heating, cooling, hot water, lighting, and appliance efficiencies, which improve resident 
comfort, lower operating costs, and decrease greenhouse gas emissions. 

http://www.greencommunitiesonline.org/
http://www.greenbuildingadvisor.com/green-communities-nsp
http://www.fcgov.com/conservation/res-horne-efficiency.php
http://www.bpi.org/tools_downloads.aspx?selectedTypeiD=1&amp;selectediD
http://www.resnet.us/
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RECOMMENDATIONS 
•   To demonstrate energy performance equivalent  to ASHRAE 90.1-2007, contract with an 

energy services provider. The energy services provider will be responsible for: 
 

- creating an energy model with the building plans and specifications to show 
the building's projected energy performance in the design stages 

- conducting a mid-construction pre-drywall thermal  enclosure inspection 
- verifying the final performance of the building with performance testing 

 

•   The energy services provider must use an energy rating software approved through 
EPA's MFHR program. 
- The project does not have to follow the code requirements of the ASHRAE 90.1 2007; it is 

only required to meet the minimum energy performance target that was calculated from 
the energy model. Any method or strategy  (except for electric-generating renewable 
energy systems) can be implemented to satisfy the targeted  minimum energy performance. 

- Projects in California must use the version of Title 24 under which the project is permitted 
to calculate the targeted  minimum energy performance. 

 

Software approved by the EPA's Mutlifamily 
High-Rise program includes: 

 

•   DOE2 
•   eQuest 
•  VisuaslDOE 
•   EZDOE 
•   TRACE 
•HAP 

•   TRNSYS 
•   EnergyPlus 

California projects following Title 24 must use 
the approved list of energy modeling software: 
•  Energy Pro 5.1 
•  Micropas 8.1 
•  CALRES 2008 v1.1 

 
 

RESOURCES 
•   U.S. Department of Energy, Air Sealing, Technology Fact Sheet: 

ap ps1.eere.energy.gov/buildings/publications/pdfs/building_america/2 6290.pdf 
This fact sheet describes the importance of sealing air leaks and providing controlled ventilation. 

 

•   Enterprise Green Communities  Multifamily Rehabilitation  Specifications: 
www.greencommunitiesonline.org 
A set of model green building specifications for Moderate Rehab projects that includes details 
on insulation,  air sealing, and performance testing that can be customized  for your project. 

 

•   For more information onASHRAE 90.1-2007: www.ashrae.org or 800.527.4723 

http://www.greencommunitiesonline.org/
http://www.ashrae.org/
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REQUIREMENTS 

Optional  I  15 points maximum 
Additional Reductions in Energy Use 

5.2a. New Construction-Single-Family and Multifamily Buildings (three stories or fewer): 1 point 
for each additional 1 point decrease in the targeted  HERS Index as outlined  in Criterion 5.1a 

 
5.2b. New Construction-Multifamily Buildings (four stories or more): 1 point for each additional 
1o/o energy improvement from the required energy performance target calculated in Criterion 5.1b 

 
5.2c.Substantial and Moderate Rehab -Single-Family and Multifamily Buildings (three stories or 
fewer):1 point for each additional1 point decrease in the targeted  HERS Index as outlined  in 
Criterion 5.1c 

 

5.2d. Substantial and Moderate Rehab -Multifamily Buildings (four stories or more): 1 point for 
each additional 1o/o energy improvement from the required energy performance target calculated 
in Criterion 5.1d 

 
 

RATIONALE 

Improvements  in building energy performance result in utility cost savings from more efficient 
heating, cooling, hot water, lights and appliances, which improve residents comfort, lower 
operating costs, and decrease greenhouse gas emissions. 

 
 

RECOMMENDATIONS 

•   Using the baseline energy model created in Criteria 5.1a-5.1d, analyze and adopt energy 
improvements to achieve additional energy reductions  beyond the mandatory levels. 

 

•   Projects that use a prescriptive path for Criteria 5.1a-5.1d will not be able to obtain points 
under this credit. 

 

•  Additional reductions in energy use must be captured  by energy conservation measures 
associated with improved building component  systems, and not through  the addition of 
electric-generating renewable energy systems. See Criterion 5.7 for renewable energy points. 

 
 

RESOURCES 

•   Projects can reference the Passive House Institute US standard as a means to go above and 
beyond in energy performance. Information about Passive House concepts and standards 
can be found at: www.passivehouse.us 

 

•  The Building America program offers free research publications, webinars, and newsletters 
on cost-effective, energy efficient building strategies: wwwl.eere.energy.gov/buildings/ 
building_america/ 

http://www.passivehouse.us/
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REQUIREMENTS 

Sizing of Heating and Cooling Equipment 

Size heating and cooling equipment  in accordance with the Air Conditioning  Contractors of 
America (ACCA) Manuals, Parts J and S, or ASHRAE handbooks. 

 
 
 

 
 
 

Mastic 

RATIONALE 

Appropriately sized equipment  can save money, ensure adequate dehumidification, and prevent 
short-cycling that can lead to excess moisture in the air. 
 
 
RECOMMENDATIONS 

•  The HVAC contractor  generates a Manual J load calculation to ensure proper sizing of the 
cooling system. This calculation accounts for factors such as the home's orientation with 
respect to the sun, window design and insulation  R-value, installation quality, and building 
air leakage. The contractor can use one of the HVAC industry-adopted software  programs, 
based upon Manual J, which assists with these designs. Consult www.acca.org for a list of 
software  programs to perform Manual J calculations. 

•   Consider locating air handler and ductwork within the building envelope. Do not locate air 
handler or ductwork within the garage space (see Criterion 7.14 for more information). 

 
 
RESOURCES 

•  Air Conditioning Contractors  of America, Manual J: Residential Load Calculation: 
www.acca.org/store/product.php?pid = 286 

 

•  Air Conditioning Contractors of America, "HVAC Quality Installation Specification: Residential 
and Commercial Heating, Ventilating, and Air Conditioning Applications": www.acca.org/tech 
The site also includes links to various articles and other ANSI and ACCA standards. 

 

•   California Energy Commission, Procedures for HVAC System Design and Installation: 
www.energy.ca.gov/efficiency/qualityhomes/procedures.html 
This site provides an overview of good practices for designing and installing the HVAC 
system, as well as detailed strategies and measures for the "house as a system" approach 
to construction. 

•   For additional information on duct sealing details: 
www.energystar.gov/index.cfm?c=home_improvement.hm_improvement_ducts 

 

 
 
 
 
 
 

 

http://www.acca.org/
http://www.acca.org/store/product.php?pid
http://www.acca.org/tech
http://www.acca.org/tech
http://www.energy.ca.gov/efficiency/qualityhomes/procedures.html
http://www.energystar.gov/index.cfm?c=home_improvement.hm_improvement_ducts
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REQUIREMENTS 

ENERGY STAR Appliances 

If providing appliances 

If providing appliances, install ENERGY STAR-labeled clothes washers, dishwashers, 
and refrigerators. 

 
 

RATIONALE 

ENERGY STAR products meet strict energy-efficiency criteria set by EPA. These products 
reduce utility costs and greenhouse gas emissions. 

 
 

RECOMMENDATIONS 

The specifications of the installed appliances should be reflected in the energy modeling 
building input data report. 

 
 

RESOURCES 

•   For bulk orders of ENERGY STAR products,  use the web-based purchasing  tool 
"Quantity Quotes": www.quantityquotes.net 
This site connects purchasing groups with suppliers. 

 

•  When preparing  project specifications, find ENERGY STAR product information, 
including model numbers, at www.energystar.gov/index.cfrn?c=products.pr 

 
 

 
Mandatory 
Efficient Lighting: Interior Units 

 
 

REQUIREMENTS 

New Construction-Single-Family and Multifamily Buildings (three stories or fewer): Install the 
ENERGY STAR Advanced Lighting Package (ALP) in all buildings. ENERGY STAR-qualified LED 
fixtures can qualify in the place of ENERGY STAR-labeled fixtures. Fixtures with screw-base 
lamps are permitted only in uninhabited spaces such as closets and storage areas. 

 

New Construction-Multifamily Buildings (four stories or more):  Projects must follow the 
ENERGY STAR MFHR program guidelines, which require that 80o/o of installed light fixtures 
within units must be ENERGY STAR qualified or have ENERGY STAR-qualified lamps 
installed.  Fixtures with screw-base lamps are permitted only in uninhabited spaces such as 
closets and storage areas. 

 

Substantial and Moderate Rehab: If being replaced, new fixtures and ceiling fans are required to 
meet or exceed ENERGY STAR efficiency levels. If reusing existing fixtures in a rehab, projects 
must install screw-in compact fluorescent light bulbs (CFLs). 

http://www.quantityquotes.net/
http://www.energystar.gov/index.cfrn?c=products.pr
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RATIONALE 

Energy reductions through  efficient lighting products contribute to lower utility costs and lower 
greenhouse gas emissions. 
 
 
RECOMMENDATIONS 

•   The ENERGY STAR ALP requires that a minimum of 60o/o ENERGY STAR-qualified fixtures 
and lOOo/o ENERGY STAR-qualified ceiling fans and ceiling fans with lighting are installed. 

 

•   Screw-in adapters  that convert incandescent light sockets into pin-type sockets can be 
used to meet the requirement. 

 

 
RESOURCES 

•   ENERGY STAR Advanced Lighting Package (ALP) specifications: 
www.energystar.gov/index.cfm?c =bldrs_lenders_raters.ALP_Builder 
This site includes complete information on EPA's ALP specifications and requirements, 
along with extensive technical resources, qualified product and manufacturer lists and 
locators, case studies, and marketing support  resources. 

 

•   For more information on lighting: www.energystar.gov 
 

•   The Lighting Research Center: www.lrc.rpi.edu/ 
This university-based, independent lighting research and education group  provides objective 
and timely information about lighting technologies and applications, and about human 
response to light. 

 
 
 

Mandatory 
Efficient Lighting: Common Areas and Emergency Lighting 

Multifamily buildings 
 

REQUIREMENTS 

Common Area lighting 

New Construction-Multifamily Buildings: Projects should use ENERGY STAR-labeled fixtures, 
LEDs, TB fixtures with electronic ballasts or better, or any equivalent  high-performance lighting 
fixtures and bulbs in all common areas. Non-apartment spaces, except those intended for 
24-hour operation, or where automatic shutoff would endanger the safety of the occupants, 
must have occupancy sensors or automatic bi-levellighting controls. 
 

Projects following the ENERGY STAR MFHR prescriptive path must install fixtures that meet the 
following requirements: 80o/o of installed fixtures in common spaces must be ENERGY STAR- 
qualified or have ENERGY STAR-qualified lamps installed. 
 

Substantial and Moderate Rehab-Multifamily Buildings: If being replaced, new common space 
and emergency lighting fixtures must be ENERGY STAR-labeled fixtures, LEDs, TB fixtures with 
electronic ballasts or better, or any equivalent high-performance lighting fixtures and bulbs. 
If reusing existing fixtures in a rehab, projects must install screw-in compact fluorescent light 
bulbs (CFLs) where applicable. 

http://www.energystar.gov/index.cfm?c=bldrs_lenders_raters.ALP_Builder
http://www.energystar.gov/
http://www.lrc.rpi.edu/
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Emergency Lighting 

All Multifamily Buildings: If installing new or replacing, all exit signs shall meet or exceed 
LED efficiency levels and conform to local building codes; fixtures located above stairwell doors 
and other forms of egress shall contain a battery backup feature. Photoluminescent exit signs 
may be used as an alternative to LED signs only if all local code requirements are satisfied. 
 
 
RATIONALE 

Energy reductions through  efficient lighting products contribute to lower utility costs and lower 
greenhouse gas emissions. 
 
 

 
Mandatory 
Efficient Lighting: Exterior 

 
 
REQUIREMENTS 

New Construction-Single-Family and Multifamily Buildings (three stories or fewer): Install 
ENERGY STAR qualified fixtures or LEDs with a minimum efficacy of 45lumens/watt, equipped 
with daylight sensors on all outdoor lighting, including front and rear porch lights in single- 
family homes. 

•   Fixtures should include automatic switching on timers or photocell controls for all lighting 
not intended for 24-hour operation or required for security. 

 

•  All fixtures must be full cut-off fixtures that shield light pollution from the night sky. 
 
New Construction-Multifamily Buildings (four stories or more):  Projects must follow the 
ENERGY STAR MFHR program guidelines, which require that 80o/o of outdoor lighting fixtures 
must be ENERGY STAR-qualified or have ENERGY STAR-qualified lamps installed. Fixtures must 
include automatic switches on timers or photocell controls except fixtures intended for 24-hour 
operation, required for security or located on apartment balconies. 
 

Substantial and Moderate Rehab- Single-Family and Multifamily Buildings: If being replaced, 
install ENERGY STAR compact fluorescents or LEDs with a minimum efficacy of 45lumens/watt, 
equipped  with daylight sensors on all outdoor lighting, including front and rear porch lights in 
single-family homes. 
 
•   Fixtures should include automatic switching on timers or photocell controls for all lighting 

not intended for 24-hour operation or required for security. 
 

•  All fixtures must be full cut-off fixtures that shield light pollution from the night sky. 
 
 
RATIONALE 

Energy reductions through  efficient lighting products contribute to lower utility costs and lower 
greenhouse gas emissions. 
 
 
RECOMMENDATIONS 

Design outdoor lighting to eliminate light trespass from the project site and to minimize 
impact on nocturnal environments. 
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RESOURCES 

•   Illuminating Engineering  Society of North America's Recommended Practice Manual: 
Lighting for Exterior Environments 

 

•   Full Cut-off Dark Sky Approved Fixtures: www.darksky.org 
 

 
 
 

Mandatory 

Electricity Meter 
For New Construction and Substantial Rehab,except for single-room 

occupancy and designated supportive housing dwelling units 

 
REQUIREMENTS 

Install individual or sub-metered electric meters in all dwelling units. 
 
 
RATIONALE 

Providing information to residents on the cost and usage associated with the electricity 
consumption in their unit may reduce energy use. 
 
 
RECOMMENDATIONS 

Individual metering and /or sub-metering should be specified in the Integrative Design stage. 
 

 
 
 

Optional   I  3 points 
Electricity Meter 
For Moderate Rehab projects 

 
REQUIREMENTS 

Install individual or sub-metered electric meters in all dwelling units. 
 
 
RATIONALE 

Providing information to residents on the cost and usage associated with the electricity 
consumption in their unit may reduce energy use. 
 
 
RECOMMENDATIONS 

Individual meters or sub-meters should be specified in the Integrative Design stage. 

http://www.darksky.org/
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REQUIREMENTS 

Optional  I  12points maximum 
Renewable Energy 

Install photovoltaic (PV) panels, wind turbines, or other electric-generating renewable energy 
source to provide a specified percentage of the project's estimated  energy demand. Refer to the 
table below for the point structure. 

 

_ _l_S% ...1..:0% XO% .1..:0%   LO% 
 

Single-Family - -  4  8 12 
 

Low-Rise(2-3 stories)  - 4  8  12 - 

 

Mid-Rise I High-Rise 

(4 stories  or more)  4  8  12 - - 

 

 
 

RATIONALE 

Renewable energy reduces environmental impacts such as greenhouse gas emissions that are 
associated with energy sourced and produced from fossil fuels. Use of on-site renewable  energy 
technologies can also result in energy cost savings. 

 
 

RECOMMENDATIONS 

•  When calculating points for Criterion 5.7a, use the total energy consumption ofthe 
building(s)  estimated in the energy model for Criteria 5.1a-5.1d. 

 

•   Projects that use a prescriptive path for Criteria 5.1a-5.1d will not be able to obtain points 
under Criterion 5.?a. 

 

•   To provide a higher percentage of the project's estimated  annual energy consumption with 
electric-generating renewable energy sources, focus on reducing the building's overall energy 
consumption in Criteria 5.1a-5.1d and 5.2 with energy-efficiency measures. Energy-efficiency 
measures are generally more cost-effective than  renewables. 

 
 

RESOURCES 

•  American Solar Energy Society: www.ases.org 
ASES is a nonprofit organization committed to a sustainable energy economy. ASES accelerates 
the development and use of solar and other renewable energy resources through  advocacy, 
education,  research, and collaboration among professionals, policymakers, and the public. 

 

•  American Wind Energy Association: www.awea.org 
AWEA is a national trade association representing wind power plant developers, wind turbine 
manufacturers, utilities, consultants,  insurers, financiers, researchers, and others involved in 
the wind industry. 

 

•   Database of State Incentives for Renewable Energy: www.dsireusa.org 
The North Carolina Solar Center developed this database to collect information on state 
financial and regulatory incentives (e.g., tax credits, grants, and special utility rates) designed 
to promote the application of renewable  energy technologies.  DSIRE also offers additional 
features, such as preparing and printing reports that detail the incentives on a state-by-state basis. 

http://www.ases.org/
http://www.awea.org/
http://www.dsireusa.org/
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•   Florida Solar Energy Center: www.fsec.ucf.edu/en/consumer/solar_electricity/index.htm 
This is a resource for basic information on types of photovoltaic solar electric systems, sizing, 
installation, and system ratings. FSEC also has an industry resources page that  includes its 
Photovoltaic System Design Course Manual, available at www.fsec.ucf.edu/en/education/ 
cont_ed/manuals/orderform_pvmanual.htm 

 

•   National Renewable Energy Laboratory: www.nrel.gov/ncpv 
NREL photovoltaic research provides a clearinghouse on all aspects of photovoltaic 
solar cell systems. 

 

•   National Renewable Energy Laboratory: www.nrel.gov 
NREL is a leader in the U.S. Department  of Energy's effort to create a secure energy future 
for the nation that is environmentally and economically sustainable. 

 

•   U.S. Department of Energy, Office of Energy Efficiency and Renewable Energy: 
www.eere.energy.gov 
This website provides information on renewable energy technologies and energy efficiency. 

 
 

 
Optional   I  1 or 2points 

Photovoltaic I Solar Hot Water Ready 
 
 
REQUIREMENTS 

Site, design, engineer, and /or plumb the development to accommodate installation of 
photovoltaic (PV) or solar hot water system in the future. 
 
Minimum required south-facing exposure: 
 

•  Single-Family and Low-Rise Buildings: 250 square feet of unobstructed roof area that is oriented 
within 15 degrees of true south 

•  Mid- and High-Rise Multifamily Buildings: >/= 30o/o of unobstructed roof area or maximum 
that  is oriented  within 15 degrees of true south 

 
 
RATIONALE 

Designing for the future installation of photovotaics or solar hot water systems allows a building 
owner the flexibility to transition to increased energy generation through  renewable energy 
sources, as resources become available. Installation of renewable energy systems is a hedge 
against rising costs for purchased energy. 
 
 
RECOMMENDATIONS 

•  When designing a photovoltaic or solar hot water ready system, include the following in the 
project plans and specifications (as applicable to each technology): 
- Site map showing that the building(s)  have a southern orientation and unobstructed 

access to sunlight 
- A design schematic of the future solar array, indicating the south face, slope, and any 

rooftop equipment  that could obstruct the array 
- The type of roof to be installed  (e.g., asphalt, standing seam metal, tile) 
- The future location within the building for the inverter 

http://www.fsec.ucf.edu/en/consumer/solar_electricity/index.htm
http://www.fsec.ucf.edu/en/consumer/solar_electricity/index.htm
http://www.fsec.ucf.edu/en/education/
http://www.fsec.ucf.edu/en/education/
http://www.nrel.gov/ncpv
http://www.nrel.gov/
http://www.eere.energy.gov/
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•   For solar hot water, run piping from the designed or current location of the water heater 
up to the prospective solar hot water collectors. 

 

•   Check the local zoning laws to ensure that future buildings will not be able to shade your array. 
•  Work with an engineer to calculate that the roof can carry the dead load of the solar 

equipment  and withstand the wind loads. 
•   Determine if the roof has a warranty and if the placement  of the solar equipment voids 

the warranty. 
•   General contractor, PV, and/or solar hot water contractor  must document  the information on 

the roof load, location of conduit, piping, and the potential location of the dash box. GC, PV, 
and solar hot water contractor  should provide documentation to building owner and manager. 

•  The first cost of PV can be high, but grants  and subsidies are available in many states. 
 
 
RESOURCES 

•   National Renewable Energy Laboratory, "Solar Ready Buildings Planning Guide," NREL 
Technical Report (NREI/TP-7A2-46078): www.nrel.gov/docs/fylOosti/46078.pdf 
A paper published by NREL in December 2009 that details design guidelines and checklists 
for designing solar-ready buildings. 

 

•   Database of State Incentives for Renewables & Efficiency: www.dsireusa.org 
The North Carolina Solar Center developed this database to collect information on state financial 
and regulatory incentives (e.g., tax credits, grants, and special utility rates) designed to promote 
the application of renewable energy technologies. DSIRE also offers additional features, such as 
preparing and printing reports that detail the incentives on a state-by-state basis. 

 
 

 
Optional   I  5 points 
Advanced Metering Infrastructure 

 
 
REQUIREMENTS 

Site, design, engineer, and wire the development to accommodate installation of smart  meters 
and /or be able to interface with smart grid systems in the future. 
 
 
RATIONALE 

Installation of smart meters allows for more control over a project's electricity use, to realize 
savings associated during off-peak times. Education on energy consumption habits will allow 
residents, building staff, and owners to fully realize the environmental and economic benefits 
that green housing offers. 
 
 
RESOURCES 

•   Smart Grid Information Clearinghouse: www.sgiclearinghouse.org/ 
 

•   U.S. Department of Energy, "The Smart Grid: An Introduction": 
www.oe.energy.gov/DocumentsandMedia/DOE_SG_Book_Single_Pages(1).pdf 

http://www.nrel.gov/docs/fylOosti/46078.pdf
http://www.dsireusa.org/
http://www.sgiclearinghouse.org/
http://www.oe.energy.gov/DocumentsandMedia/DOE_SG_Book_Single_Pages(1).pdf
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AIR SEALING KEY POINTS 
 

Note: Additional air sealing details are available in Appendix B 

 

 
73 

 
 
 
 
 
 
 
Sealbgllts and 
bath vent fans 
to cei!Jng drywall 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Eloctncal panel box. 
recommend 1ns.tall on 
inleoor (noo-msulaled) waH. 
IIInstalled on exteno< wall, 
air bamer shall extend 
behind box or air-sealed 
box shall be onstalled. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Disclaimer: This document is intende d solely to help grap·ul cally demonstratethe atr leakage proviSions of sectton 402.4 of the 2009 1ECC 

It does not cover all air sealing locations or techntques_ Other code prOVISIOOS may be applc3ble as well 
 

Im age courtesy of Southface. Reprinted \.'.lith permission 
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AIR BARRIER AND INSULATION  INSPECTION COMPONENT GUIDE 

 
 
COMPONENT  CRITERIA 

 
Air barrier and thermal barrier Exterior thermal envelope insulation for framed walls is installed in substantial 

.co.n.ta.ct.an.d.c.on. t.in.uo.u.s .al.ign.m.e.n.t w. i.th.b.ui.ld.in.g.en.v.elop.e.air barr.ie.r .. 

.Br.ea.k.s o.r.jo.in.ts.in. t.h.e a.ir.b.a.rri.er.a.re.fi.lle.d.o.r r.ep.a.ir.ed.  ..    . .     

.. A.i.r-p.e.rm.e.a.bl.e i.ns.u.la.tio.n.is.n.o.t u.s.ed.a.s .a s.e.a.lin.g.m.at.er.ia.l .   . .     

.. Air-permeable insulation is inside of an air barrier 

 
Ceiling/attic  Air barrier in any dropped ceiling/soffit  is substantially aligned with 

.insu.la.ti.on a.n.d .an.y.ga.p.s .ar.e .se.a.led. . .. . . . . . . . . .. . . . . . ...... 
Attic access (except unvented attic), knee-wall door,or drop-down stair is sealed 

Walls Corners and headers are insulated;junction of foundation and sill plate is sealed 

Windows and doors Space between window /door jambs and framing is sealed 

Rim joists Rim joists are insulated and include an air barrier 
 

Floors (including above-garage Insulation is installed to maintain permanent contact with underside of and 

cantilevered floors) subfloor decking 
• 4    •••••••••••••••••••••••••••••• .......... 

Air barrier is installed at any exposed edge of insulation 

 
CrawI space walis Insulation is permanently attached to walls 

. . . . . . . . . . . . . . . . . . . . . . . . .................. 

Exposed earth in unvented crawl spaces is covered with Class I vapor retarder 

with overlapping joints taped 

 
Shafts, penetrations Duct shafts, utility penetrations, knee walls,and flue shafts opening to 

exterior or unconditioned space are sealed 

 
Narrow cavities Batts in narrow cavities are cuttofit,or narrow cavities arefilled with 

sprayed / blown insulation 

 
Garage separation Air sealing is provided between the garage and conditioned spaces 

 

Recessed lighting .Re.ce.s.se.d .lig.h.t fix.tu.re.s.a.re.a.ir.tig.ht, IC.ra.te.d,.a.nd.s.ea.led.to.d.ry.w.a.ll 
... 

.... 
' ' ' ' 

 
 

Plumbing and wiring 

Exception-fixtures in conditioned space 

 

.In.su.la.ti.on. i.s p.lac.ed.b.e.tw.e.en.o.u.tside.a.n.d.p.ipe.s... 

 
 

......... 

 
 

... ' ' ' ' 

Batt insulation is cut to fit around wiring and plumbing,or sprayed/ blown 

insulation extends behind piping and wiring 

 
Shower/tub on exterior wall  Showers and tubs on exterior walls have insulation and an air barrier 

separating them from the exterior wall 

 
Electrical/phone box Air barrier extends behind boxes or air-sealed-type boxes are installed 

exterior wa lis 

 
Common wall  Air barrier is installed in common wall between dwelling units 

 
HVAC register  boots HVAC register boots that penetrate building envelope are sealed to 

subfloor or drywall 

 
Fireplace Fireplace walls include an air barrier 

 
 
 

Disclaimer: This document is intended solely to help graphically demonstra tethe a ir leakage provisioos of sectoi n 402.4 of the 2009IECC. 
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MATERIALS 
BENEFICIAL 

TO THE  
ENVIRONMENT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Purchasing green 
construction materials, 
diverting construction 
debris and  recycling 
and reusing materials 
whenever possible 
reduces waste 
and  disposal costs. 
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REQUIREMENTS 

Low I No VOC Paints and Primers 

All interior paints and primers must be less than or equal to the following VOC levels, in grams 
per liter, based on a combination of the MPI and GreenSeal standards. 

 
PAINT TYPE _l_MAXIMUM VOC LIMIT 

- 'T"'""- 

Flats 50 g/L 
 

Non-flats  50 g/L 
 

Floor 100 g/L 
 

Anti-corrosive 250 g/L 
 
 

RATIONALE 

Interior paints and primers may release VOCs, particularly when wet. Exposure to individual 
VOCs and mixtures ofVOCs can cause or aggravate health conditions, including allergies, 
asthma, and irritation of the eyes, nose, and airways; however, no health-based standards for 
indoor non-occupational exposure have been set. 

 
 

RECOMMENDATIONS 

Avoid epoxy-based paints, even those that comply with VOC standards, as these contain 
the chemical Bisphenol A. Bisphenol A was identified  by the EPA on March 29, 2010, as a 
"chemical of concern." See www.epa.gov/oppt/existingchemicals/pubs/ecactionpln.html 

 
 

RESOURCES 

Products do not have to meet MPI or Green Seal standards per this criterion, but these standards 
may be helpful in locating products that  meet the maximum VOC levels. 

 

•   The MPI Green Performance Standard for Paints & Coatings GPS-2-08 list of products: 
www.specifygreen.com/APl/Introduction.html 

 

•   Green Seal standard and locator for finding products: 
www.greenseal.org/certification/standards/GS-ll_paints_and_coatings_standard.pdf 
and www.greenseal.org/findaproduct/index.cfm 

http://www.epa.gov/oppt/existingchemicals/pubs/ecactionpln.html
http://www.specifygreen.com/APl/Introduction.html
http://www.greenseal.org/certification/standards/GS-ll_paints_and_coatings_standard.pdf
http://www.greenseal.org/certification/standards/GS-ll_paints_and_coatings_standard.pdf
http://www.greenseal.org/findaproduct/index.cfm
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Mandatory 
Low /No VOC Adhesives and Sealants 

GLOSSARY All adhesives must comply with Rule 1168 of the South Coast Air Quality Management  District. 
All caulks and sealants must comply with Regulation 8, Rule 51, of the Bay Area Air Quality 
Management District (BAAQMD). 
 
VOC limits 
South Coast Air Quality Management  District (AQMD), Rule 1168, establishes VOC limits for 
adhesives: www.aqmd.govIrules/reg!reg11/r1168.pdf 
 

 
AQMD ARCHITECTURAL APPLICATIONS CURRENT VOC LIMIT 

Less water and less exempt compounds in grams per liter 

 
VOC LIMIT 

PRODUCT  TYPE (G /L) 

 
Indoor carpet adhesives 

 
50 

Carpet pad adhesives 50 

Outdoor carpet adhesives 150 

Wood flooring adhesives 100 

Rubber floor adhesives 
 

60 

Subfloor adhesives 50 

Ceramic tile adhesives 65 

VCT and asphalt tile adhesives 50 

Drywall and panel adhesives 50 

Cove base adhesives 50 

Multipurpose construction adhesives 70 

Structural glazing adhesives 100 

Single-ply roof membrane adhesives 250 

 

Bay Area Air Quality Management District Regulation 8, Rule 51, establishes VOC limits 
for sealants: www.baaqmd.gov/ 

http://www.aqmd.govirules/reg!reg11/r1168.pdf
http://www.baaqmd.gov/
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Bay Area Air Quality Management District Regulation 8, Rule 51, establishes VOC limits for 
sealants: www.baaqmd.gov/ 
 

8-51-301Adhesive Product, Application Limits:Except as provided in Section 8-51-305, a person 
shall not use in the following applications  any adhesive product with a VOC content, as defined 
in Section 8-51-226, that exceeds the following VOC limits (expressed as grams ofVOC per liter): 
 
BAAQMD  VOC STANDARDS 

 

 
Indoor floor covering installation 

 
150 

Multipurpose construction 200 

Nonmembrane  roof installation I repair 
 

300 

Outdoor floor covering installation 250 

Single-ply roof material installation/repair 250 

Structural glazing 100 

Ceramic tile installation 
 

130 

Cove base installation 150 

Perimeter bonded sheet vinyl flooring installation 660 

 

More information can be found online at www.baaqmd.gov/ /media/Files/Planningo/o20 
ando/o20Research/Ruleso/o20ando/o20Regs/ reg%2008/rgO851.ashx 

 
 

RATIONALE 

Interior adhesives and sealants may release VOCs, particularly when wet. Exposure to individual 
VOCs and mixtures ofVOCs can cause or aggravate health conditions, including allergies, 
asthma, and irritation of the eyes, nose, and airways; however, no health-based standards for 
indoor non-occupational exposure have been set. 

 

 
RECOMMENDATIONS 

•   Many construction adhesives are not capable of adhering at temperatures below 40°F. 
Projects located in cold climates only (Climate Zones 6 and 7, based on IECC 2006) may be 
exempted from the required low-VOC adhesives and sealants if they prove problematic due 
to the above reason. In this instance,  please identify in the project submittal  documents if 
other adhesives and/or sealants  were needed and at what stage of construction the project 
team was unable to use required low-VOC products. 

 

•  Avoid epoxy-based caulks and epoxy-based sealants, as these contain Bisphenol A. 

Bisphenol A was listed on March 29, 2010 by the EPA as a "chemical of concern." 
See: www.epa.govIoppt/existingchemicals/pubs/ecactionpln.html 

 

 
RESOURCES 

•   U.S. Department of Energy, National Renewable Energy Laboratory, "Weatherize  Your 
Home-Caulk and Weather Strip": www.nrel.gov/docs/fyOlostV28039.pdf 

 

•   2009 IECC Climate Zones Map: energycode.pnl.gov/EnergyCodeReqs/ 
A detailed map that shows Climate Zones zoomed into each state and county as well 
as the basic 2009 IECC Building Code requirements for each Climate Zone. 

http://www.baaqmd.gov/
http://www.baaqmd.gov/
http://www.epa.govioppt/existingchemicals/pubs/ecactionpln.html
http://www.nrel.gov/docs/fyOlostV28039.pdf
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Mandatory 
Construction Waste Management 

Commit to following a waste management plan that reduces non-hazardous construction and 
demolition waste by at least 25o/o by weight through  recycling, salvaging, or diversion strategies. 

 
 

RATIONALE 

Diverting construction debris and recycling and reusing materials whenever  possible reduces 
waste and disposal costs. In addition, construction waste management reduces the project's 
impact on landfills. 

 
 

RECOMMENDATIONS 

•   Investigate and document  local options for recycling or reusing all anticipated  major 
constituents of the project waste stream, including cardboard  packaging and "household" 
recyclables (e.g., beverage containers). 

 

•   Consider creating detailed  framing plans or scopes of work and accompanying  architectural 
details for use on the job site. Consider creating a detailed cut list and lumber order prior to 
construction. 

 

•   For projects with limited access to recycling centers, consider waste diversion strategies such 
as using panelized walls and roof trusses to minimize total materials. 

 

•   Consider recycling carpet for rehab projects when carpeting is being removed. The 
specification language below may be customized and included to determine whether carpet 
recycling is feasible and cost-effective in your locale. 
- Vendor shall supply a price quote to recycle carpet and carpet components  at lOOo/o, SOo/o, 

and 30o/o of product tonnage. 
- Property manager shall identify the carpet product and polymer, nylon, polypropylene 

(which is documented on carpet specification). This will enable the carpet vendor to 
ascertain the recyclability of the product. 

 

•   Some manufacturers of drywall and certain types of ceiling tiles will accept the return 
of old materials for re-processing. 

 
 

RESOURCES 

•   NAHB Research Center, Toolbase.org, Best Practices for Construction Waste Management: 
www.toolbase.org/Best-Practices/Construction-Waste/waste-mgmt-field-guide 
This site includes frequently asked questions, case studies, reports, and various links. 
It includes A Builder's Field Guide, which includes guidance for creating a step-by-step 
construction waste management and recovery plan. 

 

•   U.S. Environmental  Protection Agency, WasteWise Program: 
www.epa.gov/wastewise/targeted/challenge/cbres.htm 
This site has information about the WasteWise Building Challenge program, including 
articles, publications, and various links and resources for more information. 

http://www.toolbase.org/Best-Practices/Construction-Waste/waste-mgmt-field-guide
http://www.epa.gov/wastewise/targeted/challenge/cbres.htm
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•   U.S. Environmental  Protection Agency, Construction and Demolition Debris: 
www.epa.govIepaoswer/non-hwIdebris-new/index.htm 
This site includes basic information on construction and demolition debris disposal practices, 
regional and state programs, publications, and links. 

 

•   Construction Materials Recycling Association: www.cdrecycling.org 
This site includes links to websites on recycling concrete, asphalt roof shingles, and drywall, 
as well as a state-by-state listing of construction waste reusers and recyclers. 

 
 

 
Optional  I 5 points maximum 
Construction Waste Management 

 
 
REQUIREMENTS 

Commit to following a waste management plan that reduces non-hazardous construction 
and demolition waste by more than 25o/o by weight through  recycling, salvaging, or waste 
diversion strategies. 
 
 
RATIONALE 

Diverting construction debris and recycling and reusing materials whenever  possible reduces 
waste and disposal costs. In addition, construction waste management reduces the project's 
impact on landfills. 
 
 
RECOMMENDATIONS 

The following tables provides the point calculations for construction waste management: 
 
PERCENTAGE OF CONSTRUCTION  WASTE POINTS 

RECYCLED, SALVAGED,OR DIVERTED AWARDED 

 
25%  Mandatory 
 
35%  1 

 
45%  2 

 
55%  3 
 
65%  4 
 
75%  5 
 

 
•   Investigate and document  local options for recycling or reuse of all anticipated  major 

constituents of the project waste stream, including cardboard  packaging and "household" 
recyclables (e.g., beverage containers). 

 

•   Consider creating detailed  framing plans or scopes of work and accompanying  architectural 
details for use on the job site. Consider creating a detailed cut list and lumber order prior to 
construction. 

 

•   For projects with limited access to recycling centers, consider waste diversion strategies such 
as using panelized walls and roof trusses to minimize overall material use. 

http://www.epa.goviepaoswer/non-hwIdebris-new/index.htm
http://www.cdrecycling.org/
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•   Consider recycling carpet for rehab projects when carpeting is being removed. The 
specification language below may be customized and included to determine whether carpet 
recycling is feasible and cost-effective in your locale. 

 

•  Vendor shall supply a price quote to recycle carpet and carpet components at lOOo/o, SOo/o, 
and 30o/o of product tonnage. 

 

•   Property manager  shall identify the carpet product and polymer, nylon, polypropylene 
(which is documented on carpet specification).  This will enable the carpet vendor to ascertain 
the recyclability of the product. 

 
 
RESOURCES 

•   NAHB Research Center, Toolbase.org, Best Practices for Construction Waste Management: 
www.toolbase.org/Best-Practices/Construction-Waste/waste-mgmt-field-guide 
This site includes frequently asked questions, case studies, reports, and various links. 
It includes A Builder's Field Guide, which includes guidance for creating a step-by-step 
construction waste management and recovery plan. 

 

•   U.S. Environmental  Protection Agency, WasteWise Program: 
www.epa.gov/wastewise/targeted/challenge/cbres.htm 
This site has information about the WasteWise Building Challenge program, including 
articles, publications, and various links and resources for more information. 

 

•   U.S. Environmental  Protection Agency, Construction and Demolition Debris: 
www.epa.govIepaoswer/non-hwIdebris-new/index.htm 
This site includes basic information on construction and demolition debris disposal practices, 
regional and state programs, publications, and links. 

 

•   Construction Materials Recycling Association: www.cdrecycling.org 
This site includes links to websites on recycling concrete, asphalt roof shingles, and drywall, 
as well as a state-by-state listing of construction waste reusers and recyclers. 

 
 

 
Optional  I  5 points 
Recycling Storage for Multifamily Project 

 
 
REQUIREMENTS 

Provide one or more easily accessible, permanent, and dedicated areas for the collection and 
storage of materials for recycling for the entire project. Materials must include, at a minimum, 
paper, corrugated cardboard,  glass, plastics, and metals. 
 
 
RATIONALE 

Recycling prevents usable materials from entering the waste stream. 
 
 
RECOMMENDATIONS 

•   Ensure that the recycling program has management support. 
 

•   Designate an area for recyclable collection and storage that is appropriately sized and 
located in a convenient area. 

http://www.toolbase.org/Best-Practices/Construction-Waste/waste-mgmt-field-guide
http://www.epa.gov/wastewise/targeted/challenge/cbres.htm
http://www.epa.goviepaoswer/non-hwIdebris-new/index.htm
http://www.cdrecycling.org/


INTRODUCTION 

CRITERIA CHECKLIST 

1 INTEGRATIVE DESIGN 

MATERIALS BENEFICIAL TO THE   ENVIRONMENT 

2 LOCATION+ 

NEIGHBORHOOD FABRIC 

SITE IMPROVEMENTS 

WATER CONSERVATION 

ENERGY EFFICIENCY 

MATERIALS BENEFICIAL 

3 
 

4 
 

5 

6 

  82 

 

TO THE ENVIRONMENT 
 

7    HEALTHY LIVING ENVIRONMENT 
 

8    OPERATIONS +MAINTENANCE 

APPENDICES 

GLOSSARY 

•   Identify local waste handlers  and buyers for glass, plastic, metals, office paper, newspaper, 
cardboard,  and organic wastes. 

 

•   Instruct occupants on recycling procedures through clear and visible signs that include pictures 
and/or languages  of residents. Also, include the recycling plan in the Resident Manual. 

 

•   Ensure that the recycling program is monitored  and improved to address contamination, 
low participation, and the like. 

 

•   Ensure that project staff follow procedures for collecting recyclables for your recycling hauler, 
and include those procedures in the project maintenance manual. 

 
 

 
Optional  I  5 points maximum 
Recycled Content Material 

 
 
REQUIREMENTS 

A building material must make up at least 90o/o of the project component  either by weight or 
by volume to qualify under this measure. 
 

A qualifying building material must be composed of at least 25o/o post-consumer recycled 
content  or at least SOo/o post-industrial recycled content to achieve 1 point. 
 

The following table lists the project components and example materials that a team can 
incorporate for optional  points. Each material that meets the requirements of this Criterion 
is worth 1 point. 
 
PROJECT COMPONENT  BUILDING MATERIAL (EXAMPLES) 

 
Framing Wood,concrete, steel,aluminum 

 

Siding or masonry  Wood, metal,masonry 

 
Flooring (non-structural)  Linoleum,cork, bamboo, reclaimed wood,sealed concrete,carpet 

 
Concrete/cement and aggregate  Urbanite 

 
Roofing  Wood shingles, asphalt shingles,tile,metal 

 
Insulation  Fiberglass batt,cellulose, rigid panel 

 

Sheathing Plywood,OSB 

 
 

RATIONALE 

Use of building materials with recycled content reduces the negative environmental impact 
resulting from extraction and processing of virgin materials. 

 
 

RECOMMENDATIONS 

Consider the incorporation of recycled content building materials from the early stages of 
project design. 
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RESOURCES 

•   Federal Trade Commission, "Guides for the Use of Environmental Marketing Claims," 
16 CFR 260.7(e): www.ftc.gov/bcp/grrrrule/guides980427.htm 
Many commonly used products, such as metals, concrete, masonry, acoustic tile, 
drywall, carpet, ceramic tile, and insulation, are now available with recycled content. 

 

•   GreenSpec Directory, Building Green: www.buildinggreen.com 
The online GreenSpec® Directory lists product descriptions  for more than  2,000 
environmentally preferable products. 

 

•   Pharos Project, Healthy Building Network: www.pharosproject.net 
The Pharos Project provides health and environmental data about the manufacture, 
use, and end of life of building materials specified in a web-based tool. 

 
 
 

Optional  I  5 points maximum 
Regional Material Selection 

 
 
REQUIREMENTS 

Use products that were extracted,  processed, and manufactured within 500 miles of the 
project for a minimum of SOo/o, based on cost, of the building materials' value. 
 

Building material types that can qualify for these  points include the following 
(each material can qualify for 1 point): 

 

•   Framing materials 
•   Exterior materials-siding, masonry, roofing 
•   Concrete/ cement and aggregate 
•   Drywall/ interior sheathing 
•   Flooring materials 
 
 
RATIONALE 

Building materials that are extracted, processed, and manufactured locally to the project site 
minimize the energy embedded in their transportation and contribute to the local economy. 
 
 
RECOMMENDATIONS 

Natural building materials that are approved by HUD or USDA can qualify for points under 
this measure. 
 
 
RESOURCES 

•   GreenSpec Directory, Building Green: www.buildinggreen.com 
The online GreenSpec® Directory lists product descriptions  for more than  2,000 
environmentally preferable products. 

•   Pharos Project, Healthy Building Network: www.pharosproject.net 
The Pharos Project provides health and environmental data about the manufacture, 
use, and end of life of building materials specified in a web-based tool. 

http://www.ftc.gov/bcp/grrrrule/guides980427.htm
http://www.buildinggreen.com/
http://www.pharosproject.net/
http://www.buildinggreen.com/
http://www.pharosproject.net/
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REQUIREMENTS 

Optional  I  5 points 

Certified, Salvaged, and Engineered Wood Products 

Commit to using wood products and materials of at least 25%, by cost, that are either: 
 

•   Certified in accordance with the Forest Stewardship Council 
•   Salvaged products 
•   Engineered framing materials that do not include urea formaldehyde-based binders 

(see Criterion 7.1) 
 

The percentage of certified, salvaged, and engineered wood products is based on cost or value. 
 
 

RATIONALE 

Less than 10% of the old growth forest remains in the United States. The use of salvaged wood 
and engineered  wood products precludes the need to use old-growth  lumber. Forest Stewardship 
Council-certified wood encourages forestry practices that are environmentally responsible. 

 
EQUATION 

 
Sum of the value of all certified, 
salvaged, or engineered wood products 

The value of all wood products 
as structural components 

Percentage of total wood products 
that meet this criterion 

 

 
RESOURCES 

•   For help in locating FSC-certified products, fill out the form found at 
www.fscus.org/faqs/fsc_products.php and at www.findfsc.org 
FSC will circulate it to certified companies, and these companies will contact you if they have 
the desired product(s)  available. 

 

•   Rainforest Alliance, "SmartGuide to Green Building Wood Sources": 
www.rainforestalliance.org!smartguides 
This site lists U.S. suppliers, manufacturers, and distributors of FSC-certified building products. 

http://www.fscus.org/faqs/fsc_products.php
http://www.findfsc.org/
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REQUIREMENTS 

Reduced Heat-Island Effect: Roofing 

Option 1 [3 points] 

Use ENERGY STAR-compliant roofing, which requires: 
 

INITIAL SOLAR MAINTAINED 

 ROOF SLOPE REFLECTANCE SOLAR REFLECTANCE EMISSIVITY 

 

Low slope 
 

<; 2:12 
 

0.65 
 

0.50 
 

0.8 

Steep slope > 2:12 
 

0.25 
 

0.15 
 

0.8 

 

Emissivity should be greater than or equal to 0.8 when tested in accordance with ASTM 408. 
For Option 1, lOOo/o of the roof area must meet the requirements above to achieve optional points. 

 
OR 

 
Option 2 [1 point] 
Install a "green" (vegetated)  roof for at least SOo/o of the roof area. 

 
Combinations of ENERGY STAR-compliant and vegetated roofing can be used, providing they collectively 

cover 75% of the roof area. 
 
 

RATIONALE 

Urban heat islands increase local air temperatures due to the absorption of solar energy by the 
built environment. Reducing the heat island effect decreases energy consumption by decreasing 
loads on cooling systems. 

 
 

RECOMMENDATIONS 

Avoid PVC membrane roofing, which is manufactured using phthalates, a chemical listed 
on December 30, 2009 by EPA as a "chemical of concern" to human  health: www.epa.gov/oppt/ 
existingchemicals/pubs/ecactionpln.html 

 
 

RESOURCES 

•   Cool Roof Rating Council, Directory of Rated Products: 
www.coolroofs.org/products/search.php 
CRRC maintains a third-party rating system of radiative properties of roof surfacing materials. 

 

•   U.S. Environmental  Protection Agency, Heat Island Effect: www.epa.gov/heatisland 
This site contains information about heat island effect, its social and environmental costs, 
and strategies to minimize its prevalence, including shading and coloration of hardscapes. 

 

•   Lawrence Berkeley National Laboratory, Heat Island Group: eetd.lbl.gov/Heatisland The 
Lawrence Berkeley National Laboratory conducts research to find, analyze, and implement 
solutions to minimizing heat island effects; its current  efforts focus on the study and 
development of more reflective surfaces for roadways and buildings. 

http://www.epa.gov/oppt/
http://www.coolroofs.org/products/search.php
http://www.epa.gov/heatisland
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REQUIREMENTS 

Reducing Heat-Island Effect: Paving 

Use light colored, high albedo materials and/or an opengrid pavement, with a minimum 
solar reflectance of 0.3, over at least SOo/o of the site's hardscaped  area. 

 
 

RATIONALE 

Urban heat islands increase local air temperatures due to the absorption of solar energy 
by the built environment. Reducing the heat island effect decreases energy consumption by 
decreasing loads on cooling systems. 

 
 

RESOURCES 

•   U.S. Environmental  Protection Agency, Heat Island Effect: www.epa.gov/heatisland 
This site contains information about heat island effect, its social and environmental costs and 
strategies to minimize its prevalence, including shading and coloration ofhardscapes. 

•   Lawrence Berkeley National Laboratory, Heat Island Group: www.eetd.lbl.gov/Heatisland 
The Lawrence Berkeley National Laboratory conducts research to find, analyze, and 
implement solutions to minimizing heat island effects. Its current efforts focus on the study 
and development of more reflective surfaces for roadways and buildings. 

http://www.epa.gov/heatisland
http://www.eetd.lbl.gov/Heatisland
http://www.eetd.lbl.gov/Heatisland
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Optilllal ventilation 
hnproves indoor 
air quality and the 
flow of fresh air 
throughout the hollle, 
contributing to 
a healthier living 
environlllent. 
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REQUIREMENTS 

Composite Wood Products that Emit Low or 
No Formaldehyde 

All composite wood products  (plywood, OSB, MDF, cabinetry)  must be certified compliant with 
California 93120. If using a composite wood product that does not comply with California 93120, 
all exposed edges and sides must be sealed with low-VOC sealants,  per Criterion 6.2. 

 
 

RATIONALE 

Composite wood products using formaldehyde-based binders will emit formaldehyde,  which is a 
volatile organic compound. Symptoms of exposure vary widely and include a host of bodily 
reactions. Avoiding products that emit formaldehyde will reduce the quantity of harmful indoor 
air contaminants. 

 
 

RECOMMENDATIONS 

•   Make this requirement part of the specifications for sub-contractor submittals. Obtain the 
manufacturer's specifications to determine whether  materials meet this requirement. Seek 
composite wood products compliant with California 93120. California 93120 is a regulation 
issued by the California Air Resources Board (CARB) limiting allowable formaldehyde 
emissions from composite wood products. 

 

•   Seek composite wood products with no added formaldehyde-based compounds  in the 
contents. Seek composite wood products with CARB No Added Formaldehyde  (NAF) 
certification. Also, Scientific Certification Systems offers a Formaldehyde Free certification, 
and product listings are available at www.scscertified.com/products/index.php 

 

•   Iffeasible, specify formaldehyde-free hardwood,  plywood, particleboard, or medium- 
density fiberboard. 

 
 

RESOURCES 

•   In July 2010, the U.S. Congress passed Public Law No: 111-199, the S. 1660: Formaldehyde 
Standards for Composite Wood Products Act, which updates the Toxic Substances Control Act 
of 1976 to align with the recent California legislation 93120. More information on Public Law 
No: 111-199 S.1660 can be found online at www.govtrack.us/congress/bill.xpd?bill =s111-1660. 
A summary of the Toxic Substances Control Act of 1976 can be found online at the EPA's 
website at www.epa.gov/lawsregs/laws/tsca.html 

 

•  The California Air Resources Board approved an Airborne Toxic Control Measure in 
April2007 to reduce formaldehyde  emissions from composite wood products including 
hardwood  plywood, medium-density fiberboard, and particleboard (Title 17, California Code 
of Regulations 93120-93120.12). California 93120. More information can be found at: 
www.arb.ca.gov/regact/2007Icompwood07/fro-final.pdf 

http://www.scscertified.com/products/index.php
http://www.govtrack.us/congress/bill.xpd?bill=s111-1660
http://www.govtrack.us/congress/bill.xpd?bill=s111-1660
http://www.epa.gov/lawsregs/laws/tsca.html
http://www.arb.ca.gov/regact/2007Icompwood07/fro-final.pdf
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REQUIREMENTS 

Environmentally Preferable Flooring 

If project scope includes provision of flooring 

 
Prohibited Locations 

Do not install carpets in entryways, laundry rooms, bathrooms, kitchens/kitchenettes,  utility 
rooms, or any rooms of ground-connected floors. 

 
Products 

Any hard surface flooring products used must be either ceramic tile or unfinished hardwood 
floors or meet the Scientific Certification System's FloorScore program  criteria (including 
pre-finished hardwood flooring). 

 
The use of reclaimed flooring is encouraged, and such flooring need not meet the FloorScore 
certification.  Reclaimed wood flooring should be free oflead-based paint, and tiles should be 
free of asbestos. 

 

Any carpet products  used must meet the Carpet and Rug Institute's Green Label or Green Label 
Plus certification for carpet, pad, and carpet adhesives. 

 
 

RATIONALE 

Carpets have a short lifespan (studies suggest 3-5 years), and thus may need frequent 
replacement. More durable flooring options that  last longer and wear better than  carpet promote 
resource conservation through  their longevity. New carpets, padding, and adhesives also release 
VOCs that  may pose health hazards to residents and workers. In addition,  carpets trap dust and 
other allergens. 

 
 

RECOMMENDATIONS 

•   Throughout  the home, consider non-carpet flooring alternatives such as natural linoleum; 
Forest Stewardship Council (FSC)-certified or salvaged hardwoods; cork; bamboo; 
ceramic or stone tile; or sealed concrete. 

•   Make this requirement part of the specifications for sub-contractor submittals. 
 

 
RESOURCES 

•   The SCS FloorScore program website includes information about the program, as well as a list 
of certified products that is updated  regularly: www.scscertified.com/iaq/floorscore.html and 
www.rfci.com/index.php?option=com_content&view=article&id=lOl&Itemid=lOO 

 

•   The Carpet and Rug Institute maintains a list of manufacturers and products meeting the 
Green Label Plus standard: www.carpet-rug.org!residential-customers/selecting-the-right- 
carpet-or-rug/green-label.cfrn 

 

•   For online comparison of flooring alternatives,  see the Healthy Building Network's Pharos 
Project: www.pharosproject.net 

http://www.scscertified.com/iaq/floorscore.html
http://www.rfci.com/index.php?option=com_content&amp;view=article&amp;id=lOl&amp;Itemid=lOO
http://www.pharosproject.net/
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REQUIREMENTS 

Environmentally Preferable Flooring: Alternative Sources 

GLOSSARY Use non-vinyl, non-carpet floor coverings in all rooms of the building. 
 
 
RATIONALE 

Natural and renewable alternative flooring materials have demonstrated environmental benefits, 
including low levels ofVOC emissions and environmentally friendly production methods. 
These products are good substitutes  for standard products linked with certain health hazards. 
 
 
RECOMMENDATIONS 

•  Whenever possible, select resilient flooring that has passed a California 01350 test 
(FloorScore, CHPS) or NSF/ANSI 332. For California 01350, give highest preference to 
those that pass the residential version of the test, as the residential test is more stringent. 

 

•   Use alternative  flooring materials such as natural linoleum, ceramic tile, bamboo, cork, 
or hardwood  (especially salvaged wood). 

 

•   For basements, leave the slab exposed and stained with low-VOC material rather than 
providing any floor treatments. 

 
 
RESOURCES 

•   BuildingGreen, "Green Building Products: The GreenSpec Guide to Residential Building 
Materials": www.buildinggreen.com/ecommerce/gbp.cfm 

 

•   For online comparison of flooring alternatives,  see the Healthy Building Network's Pharos 
Project: www.pharosproject.net 

 

•   The U.S. Environmental Protection Agency identified  phthalates, a chemical used to make 
sheet vinyl pliable, as a "chemical of concern" on December 30, 2009: 
www.epa.gov/oppt/existingchemicals/pubs/ecactionpln.html 

 
 

 
Mandatory 

Exhaust Fans: Bathroom 

New Construction and Substantial Rehab 

 
REQUIREMENTS 

Install ENERGY STAR-labeled intermittent bathroom fans that exhaust to the outdoors, are 
connected  to a light switch, and are equipped  with a humidistat  sensor, timer, or other control 
(e.g., occupancy sensor, delay off switch, ventilation controller). Intermittent bathroom fans 
should operate  at an exhaust  rate of 50 cubic feet per minute (cfm) to the outdoors,  per 
ASHRAE 62.2-2010. 
 
OR 
 
Install ENERGY STAR-labeled continuous bathroom fans that  exhaust to the outdoors and 
operate  continuously at a rate of 20 cfm, per ASHRAE 62.2-2010. 
 

OR 

http://www.buildinggreen.com/ecommerce/gbp.cfm
http://www.pharosproject.net/
http://www.epa.gov/oppt/existingchemicals/pubs/ecactionpln.html
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with rooftop fans that meet the following criteria: 
 

•   Roof fans up to 300 design cfm must be direct-drive and variable-speed  control with speed 
controller mounted near the fan. 

•   Roof fans between 300-2000 design cfm must be direct-drive, variable-speed control, and 
electronically commutated motors (ECM), with speed controllers mounted  near the fan. 

 
 
RATIONALE 

Properly sized and controlled exhaust fans in bathrooms  reduce moisture condensation, lowering 
the potential for indoor mold growth that may yield odors and pose health  hazards to residents. 
ENERGY STAR-qualified fans use 65o/o less energy on average than standard models and move 
more air per unit of energy used with less noise. Timers and humidistat  sensors help ensure that 
fans regularly remove moisture and provide increased ventilation. 
 
 
RECOMMENDATIONS 

•   If the continuous bathroom fan option is used to meet the ventilation requirements for whole 
house ventilation  under Criterion 7.6 or 7. 7, project teams should be careful not to exceed the 
cfm requirements for whole building/unit ventilation (i.e., the fan should have the capability 
to be set to a low-speed  condition or controlled by a cycle timer to meet the requirement). 

 

•   Placing a single multi-port, in-line fan in each apartment to exhaust air from the kitchen and 
bathroom(s) is an acceptable ventilation strategy. In addition  to meeting local code 
requirements for the minimum distance ofthru-wall exhaust  vents from windows, the in-line 
fan must be ENERGY STAR-labeled, and the kitchen and bathroom exhaust ventilation rates 
must comply with ASHRAE 62.2-2010. 

 

•   Consider performing the following test to determine if an installed bathroom exhaust fan is 
pulling roughly the appropriate amount  of air. Tear off single squares of toilet paper, hold the 
toilet paper square up to the fan grill, and turn the fan on. If a bathroom fan can hold one 
square of toilet paper, then it is pulling about 25 cfm; if a bathroom fan can hold two squares 
on top of each other, then it is pulling about 50 cfm. 

 

 
RESOURCES 

•   ENERGY STAR: www.energystar.gov/index.cfm?c=vent_fans.pr_vent_fans 
This website describes the advantages of ENERGY STAR-labeled bathroom, utility room, 
and kitchen exhaust fans, and provides product and manufacturer lists. 

 

•   Home Ventilating Institute, Ventilation Systems and Controls: www.hvi.org/ and 
www.hvi.org/assets/pdfs/Ventilation_Controls_for_Life-Styles.pdf 
The HVI provides consumers an assurance of product performance. It also works to increase 
public awareness of the need for good ventilation and provides resources for selecting the 
proper ventilation products. 

http://www.energystar.gov/index.cfm?c=vent_fans.pr_vent_fans
http://www.hvi.org/
http://www.hvi.org/assets/pdfs/Ventilation_Controls_for_Life-Styles.pdf
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•   Building Science Information, "Review of Residential Ventilation Technologies": 
www.buildingscience.corn/documents/guides-and-manuals/gm-review-residential-ventilation- 
technologies/view?searchterm= Residentialo/o20Ventilationo/o20Technologies 
This page provides a link to a report that reviews current and potential ventilation 
technologies for residential  buildings with particular  emphasis on North American climates 
and construction. 

 
 
 

Optional  I  6 points 
Exhaust Fans: Bathroom 

Moderate Rehab 
 
REQUIREMENTS 

Install ENERGY STAR-labeled intermittent bathroom fans that exhaust to the outdoors, are 
connected  to a light switch, and are equipped  with a humidistat  sensor, timer, or other control 
(e.g., occupancy sensor, delay off switch, ventilation controller). Intermittent bathroom fans 
should operate  at an exhaust  rate of 50 cfm to the outdoors, per ASHRAE 62.2-2010. 
 
OR 

 
Install ENERGY STAR-labeled continuous bathroom fans that exhaust to the outdoors and 
operate  continuously at a rate of 20 cfm, per ASHRAE 62.2-2010. 
 
OR 

 
Install central ventilation systems to meet ASHRAE requirements (see Criteria 7.6a and 7.6b) 
with rooftop fans that meet the following criteria: 
 

•   Roof fans up to 300 design cfm must be direct-drive and variable-speed control with speed 
controller mounted near the fan. 

•   Roof fans between 300-2000 design cfm must be direct-drive, variable-speed  control, and 
ECM, with speed controllers mounted near the fan. 

 
 
RATIONALE 

Properly sized and controlled exhaust fans in bathrooms  reduce moisture condensation, lowering 
the potential for indoor  mold growth that may yield odors and pose health  hazards to residents. 
ENERGY STAR-labeled fans use 65o/o less energy on average than standard models and move 
more air per unit of energy used with less noise. Timers and humidistat  sensors help ensure that 
fans regularly remove moisture and provide increased ventilation. 
 
 
RECOMMENDATIONS 

•   If the continuous bathroom fan option is used to meet the ventilation requirements for whole 
house ventilation  under Criterion 7.6 or 7.7, project teams should be careful not to exceed the 
cfm requirements for whole project ventilation  (i.e., the fan should have the capability to be 
set to a low-speed condition or controlled by a cycle timer to meet the requirement). 

http://www.buildingscience.corn/documents/guides-and-manuals/gm-review-residential-ventilation
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•   Placing a single multi-port, in-line fan in each apartment to exhaust air from the kitchen 
and bathroom(s) is an acceptable ventilation strategy. In addition  to meeting local code 
requirements for the minimum distance ofthru-wall exhaust vents from windows, the in-line 
fan must be ENERGY STAR-labeled, and the kitchen and bathroom exhaust ventilation rates 
must comply with ASHRAE 62.2-2010. 

 

•   Consider performing the following test to determine if an installed bathroom exhaust fan is 
pulling roughly the appropriate amount  of air. Tear off single squares of toilet paper, hold the 
toilet paper square up to the fan grill, and turn the fan on. If a bathroom fan can hold one 
square of toilet paper, then it is pulling about 25 cfm; if a bathroom fan can hold two squares 
on top of each other, then it is pulling about 50 cfm. 

 
 
RESOURCES 

•   For more information on bathroom fans, go to the products section of the ENERGY STAR 
homepage: www.energystar.gov/index.cfm?c=vent_fans.pr_vent_fans 
This website describes the advantages of ENERGY STAR-labeled bathroom, utility room, 
and kitchen exhaust fans, and provides product and manufacturer lists. 

 

•   Home Ventilating Institute, Ventilation Systems and Controls: www.hvi.org/ and 
www.hvi.org/assets/pdfs/Ventilation_Controls_for_Life-Styles.pdf 
The HVI provides consumers an assurance of product performance. It also works to 
increase public awareness of the need for good ventilation and provides resources for 
selecting the proper ventilation products. 

 

•   Building Science Information, "Review of Residential Ventilation Technologies": 
www.buildingscience.com/documents/guides-and-manuals/gm-review-residential-ventilation- 
technologies/view?searchterm= Residential%20Ventilation%20Technologies 
This page provides a link to a report that reviews current and potential ventilation 
technologies for residential  buildings with particular  emphasis on North American climates 
and construction. 

 
 

 
Mandatory 
Exhaust Fans: Kitchen 

New Construction and Substantial Rehab 

 
REQUIREMENTS 
Install power-vented fans or range hoods that exhaust to the outdoors at an intermittent rate 
of 100 cfm, per ASHRAE 62.2-2010. 
 
OR 

 
Install power-vented fans or range hoods that  exhaust to the outdoors at a continuous rate 
of five air changes per hour based on kitchen volume. 
 
OR 

http://www.energystar.gov/index.cfm?c=vent_fans.pr_vent_fans
http://www.hvi.org/
http://www.hvi.org/assets/pdfs/Ventilation_Controls_for_Life-Styles.pdf
http://www.buildingscience.com/documents/guides-and-manuals/gm-review-residential-ventilation
http://www.buildingscience.com/documents/guides-and-manuals/gm-review-residential-ventilation
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Install central ventilation systems to meet ASHRAE requirements (see Criteria 7.6a and 7.6b) 
with rooftop fans that meet the following criteria: 
 

•   Roof fans up to 300 design cfm must be direct-drive and variable-speed control with speed 
controller mounted near the fan. 

•   Roof fans between 300-2000 design cfm must be direct-drive, variable-speed  control, and 
ECM with speed controllers mounted  near the fan. 

 
 
RATIONALE 

Properly sized and controlled exhaust fans in kitchens reduce moisture condensation, lowering 
the potential for indoor  mold growth that may yield odors and pose health  hazards to residents. 
Besides helping to reduce moisture,  kitchen fans also help remove carbon dioxide and carbon 
monoxide over fuel-burning appliances  and other air contaminants that may be by-products 
of cooking. 
 
 
RECOMMENDATIONS 

•   There is currently no ENERGY STAR labeling program for kitchen range fans. Avoid oversized 
range fans, which can depressurize homes and cause back-drafting  of combustion appliances. 

 

•   Placing a single multi-port, in-line fan in each apartment to exhaust air from the kitchen  and 
bathroom(s) is an acceptable ventilation strategy. In addition  to meeting local code 
requirements for the minimum distance ofthru-wall exhaust vents from windows, the in-line 
fan must be ENERGY STAR-labeled, and the kitchen and bathroom exhaust ventilation rates 
must comply with ASHRAE 62.2-2010. Ensure that the placement  of the exhaust grill meets 
code requirements for kitchen ventilation. 

 

 
RESOURCES 

•   For more information on kitchen fans or range hoods, go to the products section of the 
ENERGY STAR homepage: www.energystar.gov 

 
 
 

Optional  I  6 points 

Exhaust Fans: Kitchen 
Moderate Rehab 

 
REQUIREMENTS 

Install power-vented fans or range hoods that  exhaust to the exterior at an intermittent rate 
of 100 cfm, per ASHRAE 62.2-2010. 
 
OR 

 
Install power-vented fans or range hoods that exhaust to the exterior at a continuous rate 
of five air changes per hour based on kitchen volume. 
 
OR 

http://www.energystar.gov/
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Install central ventilation systems to meet ASHRAE requirements (see Criteria 7.6a and 7.6b) 
with rooftop fans that meet the following criteria: 7 

 

8 • Roof fans up to 300 design cfm must be direct-drive and variable-speed control with speed 
controller mounted near the fan. 
 

Roof fans between 300-2000 design cfm must be direct-drive, variable-speed  control, and 
ECM, with speed controllers mounted near the fan. 

APPENDICES 
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• 

 

 

 
RATIONALE 

Properly sized and controlled exhaust fans in kitchens reduce moisture condensation, lowering 
the potential for indoor  mold growth that may yield odors and pose health  hazards to residents. 
Besides helping to reduce moisture,  kitchen fans also help remove carbon dioxide and carbon 
monoxide over fuel-burning appliances  and other air contaminants that may be by-products 
of cooking. 

 
 

RECOMMENDATIONS 

•   There is currently no ENERGY STAR labeling program for kitchen range fans. Avoid oversized 
range fans, which can depressurize homes and cause back-drafting  of combustion appliances. 

 

•   Placing a single multi-port, in-line fan in each apartment to exhaust air from the kitchen  and 
bathroom(s) is an acceptable ventilation strategy. In addition  to meeting local code 
requirements for the minimum distance ofthru-wall exhaust vents from windows, the in-line 
fan must be ENERGY STAR-labeled, and the kitchen and bathroom exhaust ventilation rates 
must comply with ASHRAE 62.2-2010. Ensure that the placement  of the exhaust grill meets 
code requirements for kitchen ventilation. 

 

 
RESOURCES 

•   For more information on kitchen fans or range hoods, go to the products section of the 
ENERGY STAR homepage: www.energystar.gov 

 
 
 

Mandatory 
Ventilation 

New Construction and Substantial Rehab 

 
REQUIREMENTS 

 

Single-Family and Low-Rise Multifamily 
Install a ventilation system for the dwelling unit capable of providing adequate fresh air per 
ASHRAE 62.2-2010 requirements for single-family and low-rise multifamily dwellings. 

 
Use the following formula, or refer to the table on the next page as a reference for calculating 
the ventilation rate. 

 

[7.5 cfm per(# of bedrooms  +1)]  + [1dm per 100ft'of floor area]   = (ASHRAE 62.2-2010) 

http://www.energystar.gov/
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Install a ventilation system capable of providing adequate fresh air per ASHRAE 62.2-2010 7 

 

FLOOR AREA (BY UNIT) FT' 
 

0-1   

 
 

 > 7 

< 1500 
 

30 

 
45 

 
60 

 
75 

 
90 

1501-3000 45 60 75 90 105 

3001-4500 60 75 90 105 120 

4501-6000 75 90 105 120 135 

6001-7500 90 105 120 135 150 
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for all dwelling units, and ASHRAE 62.1-2010 for all hallways and common spaces. 
 

 
[7.5 cfm per(# of bedrooms  + 1)] + [1dm per 100ft'of floor area]  = (ASHRAE 62.2-2010) 

 

 
AND 
 

 
[0.06 cfm per 1ft2 of common corridors]= (ASH RAE 62.1-2010) 

 
Alternatively, project teams can use the table below from ASH RAE 62.2-2010 to determine 
required ventilation rates. Note that the table provides ventilation air requirements for a single- 
family or a multifamily unit. Thus, the floor area and number of bedrooms  listed should be 
used to derive the required cfm for each unit. Then the units should be aggregated along with 
the required cfm for the common space to reach the total required cfm for the project. 
 

 
VENTILATION AIR REQUIREMENTS (IN  CFMS) 

BEDROOMS (BY UNIT) 

 
 
 
 
 
 
 
 
 
 
 
For Substantial Rehab projects, consult Appendix A of ASHRAE 62.2-2010, which provides 
options relevant to existing buildings. 
 
Multifamily Projects with Central Ventilation Systems 
Establish ventilation rates for bathrooms, kitchens, and units based on ASHRAE 62.2-2010 
requirements. Using these ventilation levels, install a centralized ventilation system that is balanced 
to run at the required ASHRAE 62.2-2010 levels for each unit and 62.1-2010 levels for common 
spaces. Provide Enterprise Green Communities with information on the central systems and 
controls used to achieve the residential in-unit ventilation requirements per ASHRAE 62.2-2010. 
 
 
RATIONALE 

Optimal ventilation improves indoor air quality and the flow of fresh air throughout the home, 
contributing to a healthier living environment. 
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•  With continuous, demand-controlled, or other centralized  ventilation systems, the project 
team (specifically, the designer, installer, and maintenance staff) should ensure that the 
systems are balanced from unit to unit to meet the requirements of ASHRAE 62.2-2010. 
Also, consider the following guidance: 

- For fans designed to exhaust more than  250 cfm, consider using ECM with speed 
controllers  mounted near the fan for ease of balancing. 

- For fans designed  to exhaust less than  250 cfm, consider using direct drive with speed 
controller mounted near the fan for ease of balancing. 

 

•   For climate-specific strategies, project teams should consult ASHRAE 62.2-2010. 
 

•   For projects located in hot and humid climates, systems should be designed to be capable of 
ASHRAE 62.2 ventilation levels. Supplemental dehumidification is likely necessary for 
compliance in these climates to maintain comfort during  times of high ambient relative 
humidity. Additionally, the goal should be to design a system to meet ASHRAE requirements 
and then provide for additional accommodations to adjust the amount of outside air flow 
being introduced. 

•   Consider the following controls for introducing outside air: 
- Flow control/butterfly damper to allow for control over the amount  of air being 

introduced through the outside air intake. 
- Shut-off damper  (electronic or barometric)  to close off the outside air intake when 

the HVAC system is not calling for air. 
- Fan timer /cycler on the system that allows for control over how many minutes of a 

"system run cycle" the outside air intake remains open. 
- Per ASHRAE ventilation requirements, reliance on operable windows is not permitted 

as a strategy to meet ASHRAE 62.2 whole- project ventilation requirements. 
 
RESOURCES 
•   Specify a mechanical  whole-house ventilation system per ASHRAE 62.2-2010 and the 

EPA ENERGY STAR with Indoor Air Package Specifications. 
 

•  ASHRAE Standard  62.2-2010: www.ashrae.org/technology/page/548 
This site provides a viewable version of ASHRAE Standard  62.2-2010. The online version 
cannot be printed or saved but can be previewed. 

•   University of Minnesota, Common Questions about Heat and Energy Recovery Ventilators: 
www.extension.umn.edu/distribution/housingandclothing/DK7284.html 
This site provides a brief, easy-to-understand overview of heat- and energy-recovery ventilators. 

 

•   Building Science.com, Review of Residential Ventilation Technologies: 
www.buildingscience.corn/documents/reports 
This page provides a link to "Review of Residential Ventilation Technologies," a report that 
reviews current and potential ventilation technologies for residential projects, with particular 
emphasis on North American climates and construction. 

http://www.ashrae.org/technology/page/548
http://www.extension.umn.edu/distribution/housingandclothing/DK7284.html
http://www.buildingscience.corn/documents/reports
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REQUIREMENTS 

Optional  I  5 points 

Ventilation 

Moderate Rehab 

 

Single-Family and Low-Rise Multifamily 
Install a ventilation system for the dwelling unit capable of providing adequate fresh air per 
ASHRAE 62.2 requirements for single-family and low-rise multifamily dwellings. 

 

 
[7.5 cfm per(# of bedrooms+ 1)) + [1dm per 100ft' offloor area]= (dm  requirements per ASHRAE 62.2-2010) 

 
 

Multifamily, four stories or more 
Install a ventilation system capable of providing adequate fresh air per ASHRAE 62.2 for all 
dwelling units, and ASHRAE 62.1 for all hallways and common spaces. 

 
[7.5 cfm per(# of bedrooms+ 1)] + [1dm per 100 ft• offloor area]= (dm  requirements per ASHRAE 62.2-2010) 

 

 
AND 

 

 
[0.06 cfm per 1ft2 of common corridors]= (ASH RAE 62.1-2010) 

 
For Moderate Rehab projects, consult Appendix A of ASHRAE 62.2, which provides options 
relevant to existing buildings that enable owners to take credit for existing ventilation. 

 
Multifamily Projects with Central Ventilation Systems 
Establish ventilation rates for bathrooms, kitchens, and units, based on ASHRAE 62.2-2010 
requirements. Using these ventilation levels, install a centralized ventilation system that is 
balanced to run at the required ASHRAE 62.2-2010 levels for each unit and 62.1-2010 levels for 
common spaces. Provide Enterprise Green Communities with information on the central systems 
and controls used to achieve the residential in-unit ventilation requirements per ASHRAE 
62.2-2010. 

 
 

RATIONALE 

Optimal ventilation improves indoor air quality and the flow of fresh air throughout the home, 
contributing to a healthier living environment. 

 
 

RECOMMENDATIONS 

•  With continuous, demand-controlled, or other centralized  ventilation systems, the project 
team (specifically, the designer, installer, and maintenance staff) should ensure that the 
systems are balanced from unit to unit to meet the requirements of ASHRAE 62.2-2010. 
Also, consider the following guidance: 
- For fans designed  to exhaust more than  250 cfm, consider using ECM with speed 

controllers  mounted near the fan for ease of balancing. 
- For fans designed  to exhaust less than  250 cfm, consider using direct drive with speed 

controller mounted near the fan for ease of balancing. 
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•   For climate-specific strategies, project teams should consult ASHRAE 62.2-2010. 
 

•   For projects located in hot and humid climates, systems should be designed to be capable of 
ASHRAE 62.2 ventilation levels. Supplemental dehumidification is likely necessary for 
compliance in these climates to maintain comfort during times of high ambient relative 
humidity. Additionally, the goal should be to design a system to meet ASHRAE requirements 
and then provide for additional accommodations to adjust the amount  of outside air flow 
being introduced. 

 

•   Consider the following controls for introducing outside air: 
- Flow control/butterfly damper to allow for control over the amount  of air being 

introduced through the outside air intake. 
- Shut-off damper  (electronic or barometric)  to close off the outside air intake when the 

HVAC system is not calling for air. 
- Fan timerIcycler on the system that allows for control over how many minutes of a 

"system run cycle" that the outside air intake remains open. 
- Per ASHRAE ventilation requirements, reliance on operable windows is not permitted 

as a strategy to meet ASHRAE 62.2 whole-building ventilation requirements. 
 
RESOURCES 

•   National Center for Healthy Housing, Ventilation Fact Sheets: 
www.nchh.org/Training!Green-and-Healthy-Housing.aspx 

- Imp roving Ventilation in Multifamily Buildings that Do Not Have Fan-Powered Ventilation 
- Improving Ventilation in Existing or New Buildings with Central Roof Exhaust 
- Improving Ventilation in New and Existing Multifamily Unit Buildings with Individual 

Unit Ventilation Systems 
 
 
 

Mandatory 
Clothes Dryer Exhaust 

 
 
REQUIREMENTS 

Clothes dryers must be exhausted  directly to the outdoors  using rigid-type duct work. 
 
 
RATIONALE 

Outdoor venting of clothes dryers substantially reduces air moisture that can lead to mold growth. 
 
 
RECOMMENDATIONS 

•   It is important to minimize the duct run to avoid buildup of moisture and particles that can 
inhibit the flow of air through  the duct. Rigid duct materials are preferred to help ensure clean 
ducts and reduce buildup of particles and moisture. 

•   Locating the dryer on an exterior wall will allow a minimized duct run for the exhaust. 

http://www.nchh.org/Training!Green-and-Healthy-Housing.aspx
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REQUIREMENTS 

 

 
Mandatory 
Combustion Equipment 
For projects with combustion equipment 

roo 

Specify power-vented or direct vent equipment when installing new space and water-heating 
equipment in New Construction and any Substantial and Moderate Rehab projects. 

 

Projects should install one hard-wired carbon monoxide (CO) alarm for each sleeping area, 
minimum one per floor. Multifamily projects should follow state law requirements for location 
of CO alarms, if respective state law addresses CO alarm placement  in multifamily projects 
and conflicts with the Enterprise Green Communities  requirement. 

 
Projects without combustion  equipment  (i.e., space and water heating equipment, cook tops, 
and any other combustion equipment) or attached  garages are exempt from this measure. 
Also, projects with combustion  equipment  located in detached  utility building(s)  or open-air 
facilities are exempt from this measure. 

 
 

RATIONALE 

Direct-vent systems draw all the air needed directly from the outside so there is no risk of 
spilling combustion contaminants into the residence. Power-vented equipment  uses a fan or 
blower to create the pressure difference that causes air to flow from inside the house, through 
the combustion device, and out an approved chimney or vent system, to the outdoors. 

 
 

RESOURCES 

•   U.S. Environmental  Protection Agency, Combustion Products and Carbon Monoxide: 
www.epa.gov/iaq!combust.html and www.epa.gov/iaq!co.html 
These two extensive EPA sites describe the sources of carbon monoxide and other combustion 
gases, their health effects, steps to reduce exposure, related standards and guidelines, and 
additional resources and links. 

 

•   Canada Mortgage and Housing Corporation: 
www.cmhc-schl.gc.ca/en/co/maho/yohoyohe/inaiqu/inaiqu_004.cfm 
This site is part ofCMHC's "About Your House" series of educational articles. It includes 
information about combustion gases, the effects of exposure, and strategies  for limiting 
exposure. 

•   Underwriters  Laboratories, Product Safety Tips: CO Alarms: 
www.ul.corn/globaVeng/ pages/corporate/ newsroom/storyideas/carbonmonoxide/tips/ 
This site provides a basic overview of the problems associated with carbon monoxide, 
as well as tips about purchasing and installing carbon monoxide alarms. 

 

•   U.S. Consumer Product Safety Commission: "Carbon Monoxide Questions and Answers": 
www.cpsc.govIcpscpub/pubs/ 466.html 

http://www.epa.gov/iaq!combust.html
http://www.epa.gov/iaq!co.html
http://www.cmhc-schl.gc.ca/en/co/maho/yohoyohe/inaiqu/inaiqu_004.cfm
http://www.ul.corn/globaVeng/pages/corporate/newsroom/storyideas/carbonmonoxide/tips/
http://www.ul.corn/globaVeng/pages/corporate/newsroom/storyideas/carbonmonoxide/tips/
http://www.cpsc.govicpscpub/pubs/466.html
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REQUIREMENTS 

 

 
Mandatory 
Mold Prevention: Water Heaters 

IOI 

Provide adequate drainage for water heaters that includes drains or catch pans with drains 
piped to the exterior of the dwelling. 

 
Water heaters should be located in rooms with non-water sensitive floor coverings. Drain pans 
should be sloped and corrosion resistant  (e.g., stainless or plastic) with drains at the low point. 
Condensate lines should be drained to a drainage system, and not just deposited  under slab. 

 
 

RATIONALE 

The use of heaters with drains and catch pans prevents moisture problems caused by leakage 
or overflow. This prevents water from sitting idle, creating excess moisture and allowing mold 
to germinate. 

 
 

RECOMMENDATIONS 

•   Tankless water heaters, by virtue of the product type, meet the intent of this measure. 
 

•   If local code does not permit draining to the exterior of the project, water heaters can be 
drained directly to the sewer line. 

 
 

RESOURCES 

•  American Society of Heating, Refrigerating and Air-Conditioning Engineers, Inc., 
Standard 62.1-2007 User's Manual: 
www.techstreet.com/cgi-bin/detail?product_id =1571685 

 

•   International Code Council, "Mold: Tips on Prevention and Control": 
www.iccsafe.org/Store/Pages/Prod uct.aspx?id = 7310S 

 

•   Canada Mortgage and Housing Corporation's  "Fighting Mold": 
www.cmhc-schl.gc.ca/en/co/maho/yohoyohe/momo/momo_OOS.cfm 
For information on mold identification and remediation in existing homes. 

http://www.techstreet.com/cgi-bin/detail?product_id=1571685
http://www.iccsafe.org/Store/Pages/Product.aspx?id
http://www.cmhc-schl.gc.ca/en/co/maho/yohoyohe/momo/momo_OOS.cfm
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REQUIREMENTS 

 
Mandatory 
Mold Prevention:Surfaces 

!02 

In bathrooms, kitchens, and laundry rooms, use materials that have durable, cleanable surfaces. 
 
 

RATIONALE 

The use of moisture-resistant materials in wet areas reduces moisture buildup, diminishing the 
potential for indoor mold growth that  may yield odors and pose health hazards to residents. 

 
 

RECOMMENDATIONS 

When possible, avoid materials  that facilitate the growth of mold spores, such as vinyl wallpaper 
and unsealed grout. 

 
 

RESOURCES 

•   BuildingGreen: www.buildinggreen.com 
Resources on product composition and performance. 

 

•   Canada Mortgage and Housing Corporation, Fighting Mold-The Homeowners' Guide: 
www.cmhc-schl.gc.ca/en/co/maho/yohoyohe/momo/momo_OOS.cfm 
For information on mold identification and remediation in existing homes. 

 

 
 
 

Mandatory 
Mold Prevention:Tub and Shower Enclosures 

Except for projects that  do not have shower or bathroom  work in scope 
 

REQUIREMENTS 

Use non-paper-faced backing materials such as cement board, fiber cement board, or 
equivalent  in bathrooms. 

 
 

RATIONALE 

The use of moisture-resistant materials in wet areas reduces moisture buildup, diminishing the 
potential for indoor mold growth that  may yield odors and pose health hazards to residents. 

 
 

RESOURCES 

•   Canada Mortgage and Housing Corporation, Fighting Mold-The Homeowners' Guide: 
www.cmhc-schl.gc.ca/en/co/maho/yohoyohe/momo/momo_OOS.cfm 
For information on mold identification and remediation in existing homes. 

http://www.buildinggreen.com/
http://www.cmhc-schl.gc.ca/en/co/maho/yohoyohe/momo/momo_OOS.cfm
http://www.cmhc-schl.gc.ca/en/co/maho/yohoyohe/momo/momo_OOS.cfm
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REQUIREMENTS 

 
Mandatory 
Vapor Barrier Strategies 

For all New Construction and any Rehab projects with foundation work in scope 

!03 

 
Beneath  Concrete Slabs, Including Basements 

 

•   Provide vapor barriers  under all slabs. 
 

•   Install a capillary break as follows: 
 

- Install a 4-inch layer of V2-inch diameter or greater clean aggregate, covered with 6 mil 
(or thicker)  polyethylene sheeting, overlapped 6 to 12 inches at the seams, and in direct 
contact with the concrete slab above. 

 

OR 
 

- Install a 4-inch uniform layer of sand, overlain with a layer or strips of geotextile drainage 
matting installed according to the manufacturer's instructions, and covered with 
polyethylene sheeting overlapped  6 to 12 inches at the seams. 

•   On interior below-grade walls, avoid using separate  vapor barrier or a below-grade vertical 
insulation  (such as polyethylene sheeting, vinyl wallpaper, or foil faced), which can trap 
moisture inside wall systems. Semi-vapor- permeable rigid insulation is not considered a 
vapor barrier. 

 

Beneath Crawl Spaces 
 

•   InstallS-mil minimum thickness cross-laminated polyethylene on the crawl floor, extended 
at least 12 inches up on piers and foundation walls, and with joints overlapping at least 
12 inches. (The 8-mil polyethylene and the cross-lamination ensure longevity of the poly.) 

 

•   Line the likely "high-traffic" areas of the crawl space with foam board, so the polyethylene 
beneath will not be disturbed. 

 
 

RATIONALE 

Water can migrate through concrete and most other masonry materials.  Proper foundation 
drainage prevents water from saturated soils from being pushed by hydrostatic pressure through 
small cracks. Vapor barriers and waterproofing materials can greatly reduce the migration of 
moisture that  can occur even in non-saturated soils. 

 
 

RECOMMENDATIONS 

Ensure that other trades' work does not puncture the vapor barrier. 
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RESOURCES 

•  Advanced Energy: www.crawlspaces.org/ 
 

•   Building Science Corporation: www.buildingscience.com/resources/cond-crawlspaces 
Features a good article on conditioned  crawl spaces. 

 

•   The Energy & Environmental  Building Alliance: www.eeba.org/resources/climate/index.html 
This organization provides links to building science topics by climate. 

 

•   U.S. Department of Energy, Office of Energy Efficiency & Renewable Energy, 
Building America: wwwl.eere.energy.gov/buildings/building_america/about.html 
Free downloads on best building practices. 

 

•   The Partnership for Advanced Technology in Housing: www.pathnet.org 
This site has an extensive, searchable resource section with pertinent information about 
construction solutions. 

 
 

 
Mandatory 

Radon Mitigation 
New Construction and Substantial Rehab 

 
REQUIREMENTS 

 

New Construction 
In EPA Zone 1 and 2 areas, install passive radon-resistant features below the slab. Also, install a 
vertical vent pipe with junction box within 10 feet of an electrical outlet, in case an active system 
should prove necessary in the future. 
 
Substantial Rehab 
Substantial Rehab projects located in EPA Zone 1and 2 areas should be tested for the presence 
of radon. If the radon level is elevated, above 4 pCi/L (pica curies per liter), install radon- 
reduction measures. 
 

Follow EPA guidance for conducting  a radon test. 
 
Underground Garages Serving Multifamily Projects 
Follow the prescriptive measure  below taken from EPA's Indoor airPLUS program, as well as 
Criteria 7.11 and 7.14: 
 

•  lAP 2.1 Radon  control: Foundation air sealing with polyurethane caulk or the equivalent 
at all slab openings, penetrations, and control or expansion  joints. Sump covers also shall 
be air sealed  (e.g., mechanically attached with full gasket seal or equivalent). 

 
 
RATIONALE 

Exposure to radon is the second leading cause of lung cancer in the United States. Testing and 
mitigation if necessary will reduce concentrations of radon that can leak into homes through 
cracks in the slab and foundation. 

http://www.crawlspaces.org/
http://www.buildingscience.com/resources/cond-crawlspaces
http://www.eeba.org/resources/climate/index.html
http://www.pathnet.org/
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RECOMMENDATIONS 
•  Additional guidance for dealing with underground garages: 

- International Mechanical Code (IMC), which requires 0.75 cfm/sf for garages serving 
multifamily projects, and ASHRAE Standard 62.1-2010 section 5.15, which encourages 
maintaining  attached  garage air pressure at or below adjacent  occupiable spaces. 

- If the pressure management strategy is not designed to continually maintain  negative 
pressure in the underground garage space relative to the occupied spaces (i.e., if a timer 
is used for exhaust fan control),  then radon control is not assured. In such situations,  use 
either the radon-resistant New Construction techniques summarized in lAP spec 2.1 
(www.epa.gov/indoorairplus/construction_specifications.html#moisture%20control) 
and detailed further in EPA guidance  and/or test the occupied space for radon. 

- If the underground garage does not cover the entire foundation (i.e., some living space is 
directly above a slab or crawlspace), then those portions of the project should be handled 
per Indoor airPLUS specs. 

- Any mechanical or service closets in the garage area that  are connected  to the conditioned 
enclosure should be aggressively sealed between the garage and the conditioned  space. 

•   For projects located on brownfields or proximate to industrial operations that are not in 
EPA Zone 1 or 2 areas, consider testing for radon to determine if elevated levels exist 
on-site. If the radon level is elevated above 4 pCi/L (pica curies per liter), install radon- 
reduction  measures. 

 
 
RESOURCES 

•   U.S. Environmental  Protection Agency: www.epa.gov/radon/zonemap.html 
Or contact your state radon coordinator through the state health office, to determine 
if your project is located in a Zone 1 or 2 radon area. 

 

•   U.S. Environmental  Protection Agency, "Protocols for Radon and Radon Decay Product 
Measurements  in Homes": www.epa.gov/radon/pdfs/homes_protocols.pdf 

 

•   National Center for Healthy Housing, "Radon-Resistant  Construction: Low-Rise 
Multi-Family Housing": www.nchh.org/Training/Green-and-Healthy-Housing.aspx 

 

•   U.S. Environmental  Protection Agency, "Building Radon Out," 2006 (#EPN402-K-01-002): 
www.epa.govIradon/pdfs/buildradonout.pdf 

 

•   U.S. Environmental  Protection Agency, "Standard Practice for Installing Radon Mitigation 
Systems in Existing Low-Rise Residential Buildings": www.epa.gov/radon/pubs/mitstds.html 

 

•  American Lung Association, Radon Fact Sheet: 
www.lungusa.org/healthy-air/home/resources/radon.html 
This is a general overview of the health  risks associated with radon exposure. 

 

•  Washington State, Extension Energy Program, "Builder's Field Guide": 
www.energy.wsu.edu/Documents/B uilders_Field_Guide-2006.pdf 
Chapter 2 of this field guide provides tips, procedures,  and schematics for understanding 
how to mitigate radon  risks during new construction. 

ros 

http://www.epa.gov/indoorairplus/construction_specifications.html#moisture%20control)
http://www.epa.gov/indoorairplus/construction_specifications.html#moisture%20control)
http://www.epa.gov/radon/zonemap.html
http://www.epa.gov/radon/pdfs/homes_protocols.pdf
http://www.nchh.org/Training/Green-and-Healthy-Housing.aspx
http://www.epa.goviradon/pdfs/buildradonout.pdf
http://www.epa.gov/radon/pubs/mitstds.html
http://www.lungusa.org/healthy-air/home/resources/radon.html
http://www.energy.wsu.edu/Documents/Builders_Field_Guide-2006.pdf
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REQUIREMENTS 

 
 
Mandatory 
Water Drainage 

This measure applies to Moderate and Substantial Rehab projects only when replacing 

particular assemblies called out in the prescriptive requirements below. 

ro6 

Provide drainage of water away from windows, walls, and foundations by implementing the 
following techniques. 

 
Water Management- Walls 

 

•   Provide a housewrap/weather-resistive barrier with sheets lapped, shingle-style, especially 
over windows, doors, and other penetrations to prevent rainwater that penetrates  the finished 
exterior cladding system from entering the wall assembly or being introduced into window or 
door openings. 

 

•   Provide a pathway for liquid water that has penetrated the cladding system or accumulates 
due to daily or seasonal changes in thermal and humidity levels behind the cladding system 
to safely exit the exterior wall assembly. 

 

•   Flashing and/or weather-resistive barriers  installed in rough window and door openings 
must integrate  with window and door unit flashings, particularly at the sill and head. 

 

OR 
 

•   Install pan flashing, side flashing that extends over pan flashing, and head flashing 
(top flashing) that extends over side flashing on windows and exterior door openings. 
Apply window pan flashing over building paper at sill and corner  patches. 

 

•   Flashings at roof/wall intersections and at penetrations  through  the wall (i.e., plumbing, 
electrical, vents, HVAC refrigerant lines, and the like) that  are provided by other trades must 
be integrated with the drainage  plane to keep water from entering the wall assembly. 

 
Water Management- Roof Systems 

 

•   Installation of drip edge at entire perimeter of roof. 
 

•   Install flashing where sloped roofs meet gable wall end and integrate all vertical walls into 
project drainage  plane. 

 

•   Use kick-out flashings at all wall/eave intersections and integrate into drainage plane. 
 

•  At wall/roof intersections,  maintain>/= 2" clearance between wall cladding and 
roofing materials. 

 
Integrity and Continuity of the Thermal Barrier 

 

•   The drainage plane, when properly sealed, can also reduce airflow through  the wall 
assembly, which improves the thermal  performance of the cavity insulation. 
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RATIONALE 

Diverting water from the project prevents bulk water entry into foundations and basements, 
which can contribute to moisture-related problems such as mold and the deterioration of 
wood and other building materials.  Flashing helps direct water away from wall cavities to the 
drainage plane. 
 
 
RECOMMENDATIONS 

•  Where a high water table is anticipated or observed, or has been documented in the soil 
boring report, or where specifically recommended by the geotechnical engineer, provide 
subsurface drain tile or other drainage system in strict accordance with the geotechnical 
engineer's  or other qualified professional's recommendations, to divert underground water 
away from the structure. Coordinate these requirements with those of Criteria ?.lOa and 
?.lOb as modified herewith. 

 

•   Ensure that a vapor barrier with the appropriate permeability rating is installed on the 
correct side of the wall assembly, based on climatic considerations. 

 

•   Best practices include a grade of one-half inch per foot, or approximately a 4o/o pitch. EPA 
recommends a 2o/o pitch (one-quarter inch per foot) for hard surfaces such as patio slabs, 
walks, and driveways. 

 
 
RESOURCES 

•   U.S. Department of Energy, Office of Energy Efficiency & Renewable Energy, 
Building America: wwwl.eere.energy.gov!buildings/building_america/about.html 
Free downloads on best building practices. 

 

•   U.S. Environmental  Protection Agency, Indoor airPLUS Construction Specifications: 
www.epa.gov/indoorairplus/construction_specifications.html#moistureo/o20control 
Includes detailed construction specifications, several of which are focused on moisture 
management. 

 

•   The Energy & Environmental  Building Alliance, Water Management Guide 
(for purchase only): www.eeba.org/bookstore/prod-Water_Management_Guide-9.aspx 

http://www.epa.gov/indoorairplus/construction_specifications.html%23moistureo/o20control
http://www.epa.gov/indoorairplus/construction_specifications.html%23moistureo/o20control
http://www.eeba.org/bookstore/prod-Water_Management_Guide-9.aspx
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ANNUAL  PRECIPITATION MAP OF NORTH AMERICA 

 
 

 

 
 

 
Exposure 
 

• Extreme (over 60" ventilated*  rain screen) 

• High (40"-60" rain screen/vented** cladding/vented drainage space 

Moderate (20"-40" drainage plane / drainage space 

Low (under 20" face seal) 

 
"Ventilated means insect-protected air holes in the top and bottom of the cladding assemby, crea ting the potential fcr 

directional air flow in the air space behind the cla d ding. 

"Ven te d mea ns insect-protected holes i n t he d addi ng assem bl y not l oca ted at the top and bottom, soth at wh1e!  limited 
atr exhange m thts air space is possible, a1r flo wis not 

 
 
 
 
 
 
 
 
 
 
 
Image courtesy of BuildingScience Corporation 10 buildingscience.com. Reprinted with permission 
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WATER DRAINAGE:BASEMENT 

 
 
 
 

Rain  water  falll ing 

on roof is collected 

in gutters 

 
Overhang protects 

the ground around 

the foundation from 

getting saturated 

 
 
 

Flash roof 

into  gutter 
 

Down spouts carry 

rainwater lrom the 

roof away from the 

foundation 

 
 
 
 

Ground slopes ifflay 
from the foundation 

!09 

 

 
 

Concrete foundation wall 

 
Impermeable top 

layer of backfill (clay 

cap) prevents 
ground adjacent to 

foundation from 

getting saturated 

Fbackfill • 
(or drainage board) 
Filter fabric abcMt 
and below dnlin pipe 

Coatle graY8I 
(no linea) 

 
Groundwater llow is 

downward (not horizontal) 

under the inlluence of 

gravity  to the perimeter 

drainage system 

 
 
 
Capillary break  over  footing 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Ima ge courtesy of BuildingScience Corpora tion 10 buildingscience.com. Reprinted with permission 
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WATER DRAINAGE: SLAB ON GRADE 
 

 
 

Rain water falling 
on roof is collected 
in gutters 

 
Overhang protects 
the ground around 
the foundation from 
gelling saturated 

 
 
 
 
 

Down spouts carry 
rainwater from the 
roof away from the 
foundation 

 
Cap1llary break under plate 

 
 

Polyethylene vapor d1ffUS1on retarder 
tn direct contact with concrete slab 

 

 
 
 

Granular dramage pad 
(coarse gravel, no fmes) 

 
 
 
WATER DRAINAGE: CONDITIONED  CRAWLSPACE 

 

 
 

Rain water falling 
on root is collected 
in guners 

 
Overhang protects 
the ground around 
the foundation from 
getting saiUrated 

 
 
 

Flash roof 
into gutter 

Down spouts carry 
ra1nwater from the 
roof awa:-J from the 
foundation 

 
 
 
 
 
 
 

Ground slopes away 
from the foundation 

Polyethylene ground 
cover acting as both 

en air barrier and e 
vapor barrier 

 

 
Interior grade of crawtspaee higher 
than surrounding grade 

 
 
 

Image courtesy of BuildingScience Corporation 10 buildingscience.com. Reprinted with permission 
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REQUIREMENTS 

Garage Isolation 

•   Provide a continuous air barrier  between the conditioned  (living) space and any garage 
space to prevent the migration of any contaminants into the living space. 

 

•   Do not install ductwork or air handling equipment  in a garage. 
 

•  All connecting doors between living space and garage must include an automatic closer I 
spring hinges, and be fixed with gaskets or otherwise made substantially airtight with 
weather stripping. 

 

•   In single-family and multifamily buildings with garages, install a CO alarm inside the house 
in the room with a door to the garage AND outside all sleeping areas. 

 

•   Common walls and ceilings between attached garages and living spaces must be visually 
inspected to ensure that they are air-sealed before insulation is installed  (requirement taken 
from EPA's Indoor airPLUS program 5.5). 

 
 

RATIONALE 

Carbon monoxide inhalation can be dangerous to human  health. The air barrier and air sealing 
will help prevent carbon monoxide migration from the garage to the living space, and the CO 
alarm will help ensure that residents are alerted in the case of accidental accumulation of the gas. 

 
 

RECOMMENDATIONS 

Refer to ASHRAE 62.2 to specify garage contaminant isolation measures. 
 
 

RESOURCES 

•   National Institute of Standards  and Technology, Air and Pollutant Transport from Attached 
Garages to Residential Living Spaces": www.fire.nist.gov/bfrlpubs/build03/art068.html 
This report provides an overview of the major issues, as well as a review of relevant scientific 
studies and a series of field studies. 

 

•  The Energy & Environmental  Building Alliance, "Builder's Guide" series for specific North 
American climate zones: Cold Climates, Mixed Humid Climates, Hot-Humid Climates, and 
Hot-Dry & Mixed Dry Climates, by Joseph  Lstiburek, Ph.D., P.Eng. Building Science Press: 
www.eeba.org/bookstore/cat-Builders_Guides-4.aspx 
Refer to the discussion and construction details regarding air sealing and connected garages. 

http://www.fire.nist.gov/bfrlpubs/build03/art068.html
http://www.eeba.org/bookstore/cat-Builders_Guides-4.aspx
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Seal all wall, floor, and joint penetrations with low-VOC caulking or other appropriate non-toxic 
sealing methods to prevent pest entry. Provide rodent- and corrosion-proof screens (e.g., copper 
or stainless steel mesh or rigid metal cloth) for openings greater than% inch. 

 
Develop an integrated pest management (IPM) policy and, as part of that, develop resident 
guidance related to pesticide use, housekeeping,  and prompt reporting  of pest problems to be 
included in the Maintenance and Resident Manuals for cockroaches, rodents, and bedbugs. 

 
 

RATIONALE 

Sealing of cracks and penetrations  will minimize entry points for pests such as rodents and 
cockroaches. Avoiding unnecessary pesticides, improving resident housekeeping, and promptly 
responding  to pest problems will reduce the chemicals needed to treat  pests and will keep 
homes pest-free longer than a routine chemical treatment program. 

 
 

RECOMMENDATIONS 

•   For guidance  on low-VOC caulk, see Criterion 7.2. 
 

•   Integrated pest management work should be completed in conjunction with air sealing. 
Project teams should work with an air sealing contractor to ensure that IPM strategies are 
part of scope. 

 
 

RESOURCES 

•   "How to Control Pests Safely: Getting Rid of Cockroaches and Mice," New York City Department 
of Health and Mental Hygiene, under the header "Guide to Safe Pest Control in the Home": 
www.nyc.gov/htmVdoh/htmVpest/pest3.shtml 

•   The National Center for Healthy Housing, Integrated Pest Management in Affordable 
Housing: www.healthyhomestraining.org/IPM/ 
This webpage has resources dedicated to IPM in affordable  housing, including model RFPs 
and contract language for greener pest control, case studies, and training. 

http://www.nyc.gov/htmVdoh/htmVpest/pest3.shtml
http://www.healthyhomestraining.org/IPM/
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REQUIREMENTS 

 

For properties built before 1978, use lead-safe work practices consistent with the EPA's 
Renovation, Repair, and Painting Regulation (RRP) (40 CFR 745) and applicable HUD 
requirements at 24 CFR 35. 

 
 

RATIONALE 

Any activity that  disturbs painted surfaces or project components  in pre-1978 dwellings that 
contain lead-based  paint may generate and spread lead dust and debris, increasing the risk 
of lead poisoning for exposed children and families. Controlling lead dust and debris helps 
minimize lead in the environment. 

 
 

RECOMMENDATIONS 

•   Consider undertaking a lead inspection to determine if the property or surfaces to be disturbed 
contain lead-based paint. Properties built from 1960 through 1978 are more likely to be free 
of lead-based paint. Housing and painted components  documented to be free of lead-based 
paint (using EPA-approved methods)  are exempt from EPA Renovation, Repair and Painting 
Regulation. In housing built before 1940, it is very likely that  lead-based paint is present. 

 

•   Undertake the appropriate training and certification for in-house maintenance staff and 
ensure that contractors are meeting the lead RRP requirements. 

 

 
RESOURCES 

•   U.S. Environmental  Protection Agency: www.epa.gov/lead/pubs/traincert.htm 
and U.S. Department of Housing and Urban Development: 
www.h ud.govIoffices/lead/training/index.cfm 
Information about lead-safe work practices. 

 

•   U.S. Environmental  Protection Agency, Small Entity Compliance Guide to Renovate Right 
EPA's Lead-Based Paint Renovation, Repair, and Painting Program:  www.epa.gov/lead/pubs/ 
sbcomplianceguide.pdf and www.epa.gov/lead/pubs/renovation.htm 
General information on compliance with these requirements. 

http://www.epa.gov/lead/pubs/traincert.htm
http://www.epa.gov/lead/pubs/traincert.htm
http://www.hud.govioffices/lead/training/index.cfm
http://www.epa.gov/lead/pubs/
http://www.epa.gov/lead/pubs/
http://www.epa.gov/lead/pubs/renovation.htm
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Implement and enforce a no-smoking policy in all common and individual living areas, and 
with a 25-foot perimeter  around the exterior of all residential projects. The lease language 
must prohibit smoking in these locations and specify that it is a violation of the lease to smoke. 
The no-smoking restriction applies to all owners, tenants,  guests, and servicepersons. 

 
 

RATIONALE 

Secondhand  smoke is the third  leading cause of preventable death in the country. Air filtration 
and ventilation systems do not eliminate the health hazards caused by secondhand smoke. 
Tobacco smoke from one unit may seep through  the cracks, be circulated by a shared ventilation 
system, or otherwise enter the living space of another. In addition to the negative health effects, 
smoking significantly increases fire hazard and increases cleaning and maintenance costs. 

 
 

RECOMMENDATIONS 

•   Many property insurance companies offer a discount for projects with no-smoking policies. 
 

•   Project owners and property managers should inform residents that they are prohibited 
from smoking in the project. A designated  outdoor smoking area should be provided as an 
alternative arrangement for those who smoke. 

 

•   Provide suitable receptacles in the designated  outdoor smoking area for the disposal of 
cigarette butt litter. Ensure that the receptacles are inside the project line and do not encroach 
into public space. 

 
 

RESOURCES 

•   National Center for Healthy Housing, "Reasons to Explore Smoke-Free Housing Fact Sheet": 
www.nchh.org!Training/Green-and-Healthy-Housing.aspx 

 

•  American Lung Association, Air Quality in the Home: www.lungusa.org 
This site includes an entire section devoted to indoor air quality in the home. Choose 
"Air Quality'' at the bottom of the screen and then click "Indoor Air Quality'' and 
"Air Quality in the Home" to find numerous articles and educational pieces about 
maintaining a healthy indoor environment. 

•   U.S. Environmental  Protection Agency, Indoor Air Quality Division: www.epa.gov/iaq 
This site has numerous  resources related to indoor air quality in homes, including 
reports and web links. 

http://www.lungusa.org/
http://www.epa.gov/iaq
http://www.epa.gov/iaq
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 MAINTENANCE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

An orientation to the 
project helps educate 
residents and  property 
managers on the green 
features that were 
designed to deliver 
health, economic, and 
environmental benefits, 
as well as their role in 
realizing those benefits 
in their own lives 
and  the lives of future 
residents. 
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REQUIREMENTS 

n6 
 

Mandatory 
Building Maintenance Manual 
For all multifamily projects 

Provide a manual that addresses the following: 
 

•   operations and maintenance guidance for all appliances 
 

•   HVAC operation and maintenance schedule 
 

•   location of water-system turnoffs 
 

•   lighting equipment 
 

•   paving materials and landscaping 
 

•   green cleaning products and schedule(s) 
 

•   pest control 
 

•   any other systems within the project, including renewable  energy systems if applicable 
 

•   an occupancy turnover plan that describes the turnover  process, including all materials 
that are frequently  replaced at turnover and the process of educating the residents about 
proper use and maintenance of all project systems 

 
 

RATIONALE 

Regular building maintenance using green methods  helps minimize utility consumption 
and provides a healthy and durable living environment for residents. 

 
 

RECOMMENDATIONS 

•   During the design process, keep a running list of how maintenance and landscaping teams 
and residents  may need to be involved with the building in order to ensure that its lifespan 
is maximized and that  it will perform as intended. Once the project team has completed the 
integrative design process (see Criterion 1.1), amend templates  of the Operations and 
Maintenance documents with project-specific information for maintenance and residents. 
By working in this manner, Operations and Maintenance documents will be informed by 
the development process and completed at the same time the project is ready for occupancy. 

 

•   Manuals and other training materials are most effective when presented  in conjunction with 
training sessions. These educational sessions give the project maintenance staff an 
opportunity to share best practices and troubleshoot project performance problems together. 

 

•   Consider developing an integrated pest management (IPM) policy and, as part of that, 
develop guidance related to pesticide use, housekeeping, and prompt reporting of pest 
problems to be included in maintenance manuals. 

 

•   If the project is utilizing greywater, design and institute a policy that requires biodegradable 
soaps, cleaners, and other products that are flushed down the drains. 

 

•   Provide maintenance staff with local information for handling hazardous waste, including 
fluorescent and compact fluorescent lighting (CFLs). 
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RESOURCES 

•   Enterprise Green Communities, Building Maintenance Manual Templates 
in Information Resources: www.greencommunitiesonline.org!tools/resources/index.asp 

 

•   For language  on residential IPM policy, the University of Minnesota offers the following 
resource: www.entomology.umn.edu/cues/em/index.html 

 

•   National Center for Healthy Housing, "Healthy Homes Maintenance Checklist": 
www.nchh.org!Portals/0/Contents/Maintenance_Checklist2009.pdf 

 

 
 
 

Mandatory 
Resident Manual 

 
 
REQUIREMENTS 

Provide a guide for homeowners and renters that  explains the intent, benefits, use, and 
maintenance of green building features.  The guide also should include the location of transit 
stops and other neighborhood amenities, and encourage additional green activities such as 
recycling, gardening,  use of healthy cleaning materials, alternative measures to pest control, 
and purchase of green power. 
 

For single-family projects, and multifamily projects as applicable, include these additional 
instructions within the Resident Manual: 

•   a routine maintenance plan 
 

•   operations and maintenance guidance for all appliances and special 
plumbing fixtures (e.g., dual-flush toilets) 

 

•   HVAC operation 
 

•   cautions or appropriate maintenance on renewable  energy systems 
 

•   location of water-system turnoffs 
 

•   lighting equipment 
 

•   interior finish materials, including paints, caulks, and flooring 
 

•   paving materials and landscaping 
 

•   pest control 
 

•   special health considerations  if greywater is used indoors 
(e.g., do not drink from the toilet in emergency situations) 

 

•   any other systems that are part of the home 
 
 
RATIONALE 

Education on the operations and maintenance of the home will allow residents to fully realize 
the environmental, health, and economic benefits that green housing offers. This resource is 
intended to familiarize residents with the green features and methods used in their new home 
and additional activities they could initiate to realize the home's benefits. 

http://www.entomology.umn.edu/cues/em/index.html
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RECOMMENDATIONS 
•   During the design process, keep a running list of how maintenance and landscaping teams 

and residents  may need to be involved with the building in order to ensure that its lifespan 
is maximized and that it will perform as intended. Once the project team has completed the 
integrative design process (see Criterion 1.1), amend templates of the Operations and 
Maintenance documents with project-specific information for maintenance and residents. 
By working in this manner, Operations and Maintenance documents will be informed by 
the development process and completed at the same time the project is ready for occupancy. 

 

•   If the project is utilizing greywater, design and institute a policy that requires biodegradable 
soaps, cleaners, and other products that are flushed down the drains. 

•   Provide homeowners/tenants with two radon test kits designed for 48-hour exposure,  and 
include instructions for use and follow-up action, per EPA's Indoor Air Package. 

 

•   Provide residents with local information for handling household hazardous waste, including CFLs. 
 

•   Consider including ENERGY STAR "Best Practices" information in the Resident Manual. 
See the following websites: 

 

- For washers and dryers: www.energystar.gov/index.cfm?c=clotheswash. 
clothes_washers_performance_tips 

- For refrigerators: www.energystar.gov/index.cfm?c=refrig.pr_best_practices_refrigerators 
- For dishwashers: www.energystar.gov/index.cfm?c=dishwash.pr_best_practices 

 
•   For additional best practices on ENERGY STAR products: 

www.energystar.gov/index.cfm?c=products.pr_find_es_products 
Select a product type, click on "Buying Guidance," and scroll down to the bottom of the 
page to select "Best Practices" products. 

 
 
RESOURCES 
•   Refer to the Enterprise Green Communities  Resident Manual Templates: 

www.greencommunitiesonline.org/tools/resources/index.asp 
 

•   Connecticut Department of Environmental  Protection, "A Green Home Is a Healthy Home": 
www.ct.govIdep/lib/dep/p 2/individ ual/healthyhome.pdf 
This is a simple brochure with a readable layout and good presentation. 

 

•   Home Energy Resource MN: www.homeenergyresourcemn.org/index.aspx 
This site provides information for homeowners on maintaining their home. It includes 
seasonal checklists and step-by-step instructions  for general maintenance, as well as special 
instructions  for new home buyers on maintaining their home during its first year. 

http://www.energystar.gov/index.cfm?c=clotheswash
http://www.energystar.gov/index.cfm?c=clotheswash
http://www.energystar.gov/index.cfm?c=refrig.pr_best_practices_refrigerators
http://www.energystar.gov/index.cfm?c=dishwash.pr_best_practices
http://www.energystar.gov/index.cfm?c=products.pr_find_es_products
http://www.greencommunitiesonline.org/tools/resources/index.asp
http://www.ct.govidep/lib/dep/p2/individual/healthyhome.pdf
http://www.homeenergyresourcemn.org/index.aspx
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REQUIREMENTS 

 
 
Mandatory 

Resident and Property Manager Orientation 

Il9 

Provide a comprehensive walk through and orientation for the residents and property 
manager(s) using the appropriate manual (see Criteria 8.1and 8.2) to review the project's green 
features, operations,  and maintenance, and, for the resident orientation, the neighborhood 
amenities that may facilitate a healthy lifestyle. 

 
 

RATIONALE 

An orientation to the project helps educate residents and property manager(s)  on the green 
features that were designed to deliver health, economic, and environmental benefits, as well as 
their role in realizing those benefits in their own lives and the lives of future residents. 

 
 

 
Optional  I  12 points 
Project Data Collection and Monitoring System 

 
 

REQUIREMENTS 

Collect and monitor project performance data on energy, water, and, if possible, healthy living 
environments for a minimum of five years. Allow Enterprise access to that data. 

 

For submetered projects, property owner/developer must agree to collect utility release forms 
from a percentage of residents to track actual utility data of a sample of homes. The following 
table identifies the percentage of residents for which the property owner/developer must collect 
and track utility data,  as based on the project size in total number of units. 

 
NUMBER OF UNITS PERCENTAGE  OF UNITS 

 
0-25 units  50% 

 
25-100 units  25% 

 

100+  units 15% 
 
 

RATIONALE 

A data collection and monitoring system helps project owners, on site staff, and residents to 
understand project performance issues. Once an issue is identified, appropriate actions can be 
taken to maximize cost savings and health benefits associated with green building features. 

 
 

RECOMMENDATIONS 

•   Provide Enterprise with access to the performance data annually for a fiveyear period 
through the Utility Release Form (submitted as part of the Enterprise Green Communities 
Certification process) and/or the EPA's Portfolio Manager account information to help 
populate its database intended to collect national information on green affordable  housing. 
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•   Ensure that the training for residents and building maintenance staff includes information 

on how to effectively use the data collection, monitoring, and reporting system. 
 

•   Multifamily building data can be tracked  and analyzed using EPA's Portfolio Manager tool. 
 

•   Property owners have indicated that the best time to collect tenant release forms is during 
tenant lease-up. 

 

•  Whole-project energy monitoring systems (also known as smart  meters) are a strategy that 
can help a project attain optional  points under Criterion 5.8. 

 
 
RESOURCES 

•   Environmental  Protection Agency, Portfolio Manager Overview: 
www.energystar.gov/index.cfrn?c =evaluate_performance.bus_portfoliomanager 
The Portfolio Manager Overview is an interactive energy management tool that allows the 
project team to track and assess energy and water consumption across its entire portfolio 
of buildings in a secure online environment. 

http://www.energystar.gov/index.cfrn?c=evaluate_performance.bus_portfoliomanager
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Appendix A: 
The Enterprise Green Communities 
Certification and Verification Process 
 

 
Enterprise offers a free, online green building certification program to all types of qualified 
affordable  housing projects, including single-family and multifamily buildings that are New 
Construction, Substantial Rehab, and Moderate Rehab. 
 
All projects seeking Certification are required to meet the following eligibility parameters: 
 
1.  Qualify under Enterprise's definition of affordable housing: rental projects serving 

residents at or below 60o/o AMI (area median income) and for-sale projects serving residents 
at or below 80o/o AMI. 

2. Apply for Certification during the design phase prior to the construction start date. 
 

3. Participate in the Enterprise Green Communities  verification process if project is selected. 
 
At a minimum, the development must meet the Enterprise Green Communities Criteria mandatory 
measures and achieve the requisite number of optional points applicable to the construction type. 
Under the 2011 Criteria, New Construction projects are required to achieve 35 optional points, 
Substantial Rehab projects must achieve 30 optional points, and Moderate Rehab projects must 
achieve 30 optional points. 
 
Any project team submitting a request for certification to Enterprise Green Communities 
may be subject to on-site verification by a third party from the Enterprise Green Communities 
Technical Assistance Provider Network. Developments will be selected quarterly for on-site 
verification, using a sampling approach  based on the number  of certification requests submitted 
in a given quarter. Enterprise Green Communities  covers the cost of this verification for 
development teams. 
 
 
ENTERPRISE GREEN COMMUNITIES ONLINE CERTIFICATION PROCESS 

Certification is a two-step online submittal and review process that aligns with the design and 
construction process of the development. Development teams apply for Step 1 review during 
the design phase before the construction start date. Within 60 days of the construction end 
date, they proceed to the final (Step 2) review. The Certification process can be found at 
www.greencommunitiesonline.org/tools/certification/ 
 
Step 1 

During the design phase and before the construction start date, developments seeking Certification 
are required to submit a set of online forms and submittals for Step 1. Upon receiving completed 
submittal  documents, Enterprise Green Communities  will conduct a review of the materials 
and approve the project or, in some instances, request additional information from the 
development team. 

http://www.greencommunitiesonline.org/tools/certification/
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The following submittals  must be completed by the development team: 
 
•  Development Registration Form. General information including but not limited to the location, 

developer, construction schedule, building type, and size. 
 

•  Development Overview Form. A brief description of the development's  mechanical systems 
and building envelope, as well as building code(s) and green building program(s) the 
development will meet. 

 

•  Intended Methods Form.Indicates  how a development  plans to comply with the mandatory 
and optional points of the Criteria. It also requires that responsibility for meeting an individual 
criterion is identified among the team and signatures are obtained  from team members. 

 

•  Site Plan.Indicates the development's  proximity to existing infrastructure and its integration 
into the adjacent  pedestrian grid. 

 

•  Context Map.Indicates the development's proximity to community amenities and public 
transportation. 

 

•  Energy Modeling Form. Demonstrates  improved energy performance of the building and 
how it will be met. 

 
Waiver Request Process 

Enterprise Green Communities  provides a formal waiver request process for teams with 
extenuating circumstances that  may preclude the full integration of a mandatory criterion. 
To maintain the technical integrity of the Criteria, Enterprise Green Communities offers this 
waiver request process on a limited basis in response to situations in which an alternative 
approach  or an explicit waiver for a single measure may be acceptable. The waiver request 
is available online. 
 

 
Step 2 

Within 60 days of the completion of construction, the team completes the online Final Certification 
Form and submits a Compliance Report, a Cost Development Form, any ENERGY STAR certificates, 
a Utility Release Form, and project photos. Following Step 2, Enterprise Green Communities 
conducts a final review and determines whether development will be certified in accordance with 
meeting the Criteria. Enterprise Green Communities issues notification of certification to the 
primary project contact via email within 30 days of receiving a completed submission. 
 
The following submittals  must be completed by the development team: 
 
•  Compliance Report.A revised version of the Intended Methods Form from Step 1 requiring 

project teams to document any changes in their strategy to meet the Criteria. 
 

•  ENERGY STAR Certificate(s). Official certificates from ENERGY STAR detailing  compliance 
with the program.  (Not required for Moderate Rehab projects.) 

 

•  Cost Development Form.Documents the incremental costs that project teams incurred 
when meeting the Criteria. 

 

•  Photos. Before, during, and after photos of the project, uploaded by the team. 
 

•  Utility Release Form(s). A series of forms that  authorize Enterprise Green Communities to 
conduct energy data monitoring after the completion of the project. 
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VERIFICATION PROTOCOL 

The Enterprise Green Communities Verification Protocol is designed to bring the benefits of third-
party, on-site assessment and performance testing to developments seeking Certification. Each 
quarter, Enterprise Green Communities selects a group of projects that apply for Certification to 
participate in the Verification Protocol. All developments  that apply for Certification may be 
subject to verification by Enterprise Green Communities.  Costs for this verification are covered by 
Enterprise. The developer is connected  with the technical assistance  (TA) provider assigned by 
Enterprise Green Communities  to work with the team. TheTA providers selected to perform the 
verification work are local or regional organizations with expertise in green building 
assessments. 
 
The Verification Protocol consists of three review stages: 
 
Desktop review 
In this initial stage, theTA provider reviews all criteria that can be documented and verified 
prior to site visits. TheTA provider uses information submitted  in Step 1 of the Certification 
process as well as additional information from the team, including the specifications book, 
construction schedule,  project drawings, and HVAC sizing summary. 
 
Pre-drywall site visit 
During the first site visit, theTA provider conducts a pre-drywall inspection and documents the 
results in a related checklist. If the development team is working with an ENERGY STAR rater, 
the TA provider will not duplicate the rater's scope of work. 
 
Post-construction  site visit 
During this site visit, theTA provider conducts a series of energy and water performance testing 
procedures appropriate for the building and construction type of the development and 
documents the results in a related checklist. 
 
If the desktop review or site visits reveal deficiencies, the TA provider will notify the appropriate 
team member, and provide recommendations and guidelines on how to correct the issue(s). 
Development teams will be required to fix accordingly. 
 

Following completion of verification review, theTA  provider submits a brief report to Enterprise 
Green Communities  and the development team describing the development's compliance with 
the Criteria, any recommendations made to the team for improvement, and performance testing 
results. The information gathered by the TA provider informs Enterprise Green Communities of 
how best to assist development teams seeking certification. 
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AppendixB: 
Air Sealing Key Points 
 
 
 

 
Chases and common by-passes 

 
 
 
 
 
 

 
lnslall a"bamer 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Shower/tub drain rough 

opening 

lnslallonsulation and sealed air 

barroer behind tub (required) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Disclaimer: This document is intended solely to help graphically demonstra tethe air leakage provisioos of section 402.4 of the  2009IECC. 

It does not cover all air sealing locations or techniques. Other  code provisions  may be appi cable as well 
 

Image courtesy of Southfa ce Repnnted INith permtssion 
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AIR SEALING KEY POINTS (CONTINUED) 
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Window rough opening 

 

Wall cross-section 

 

Attic 
 

 
 
 
 
 
 
 

 DOD 
DOD 

See lnsulatJon DeiB#s 

lorCIJ/IIngS w.lh 

AlllCSpace$. 

 

 
 

Caulk band joist 
10 sublloor and plates 

 
 

Use backer rod or spray foam 
(appropriate lor WindoWS) lo till gape 
between w.n<loW/door and rough 
opening 

 
 
Glue drywall to lop plate 

(recommended)  Tape or caulk exterior 
sheathing seams 

 

 
 
 
 
 

water res•sbve 
ball18f as per 
l AC 703.2 

 

 
 
 
 
 

Sealed CLASS I 
vapor retarder 
required In craw1space 

Under!loor insulabOn 

must be Installed In 
permanent oonlact Wllh 
sublloor (air banier 
reqUired at any exposed 
edge ollnsulallon) 

 

 
 
 
 
 
 
 
 
 
 
 

Disclaimer: This document is intended solely to help graphically demonstra tethe air leakage provisioos of section 402.4 of the  2009IECC. 

It does not cover a ll air sealing locations or techniques. Other code provisions may be appi cable as well 
 

Im age cou rtesy of Southface Repn nte d INith permtssion 



INTRODUCTION 

CRITERIA CHECKLIST 

1 INTEGRATIVE DESIGN 

LOCATION+ 

NEIGHBORHOOD FABRIC 

SITE IMPROVEMENTS 

APPENDICES 

4 WATER CONSERVATION 

ENERGY EFFICIENCY 

MATERIALS BENEFICIAL 

TO THE ENVIRONMENT 

HEALTHY LIVING ENVIRONMENT 

OPERATIONS +MAINTENANCE 

     127 

6 
AIR SEALING KEY POINTS (CONTINUED) 

7 

8 

APPENDICES 

 

GLOSSARY Install blockong and rafter balfle to 

prevent Wind-wash ng if vented,Insulated 

roonone (required) 

 
 
 

Cavity 

Insulation 

Sealed attic-sod& air barrier (requlred) 

OSB, onsulated sheathong,etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Blocklng - fit in joist cavity, 

caulked or foamed 

 
 
 

Attic knee-walls Two-level attic 
 
 
 

Uocondotooned Space 

 
 
 
 
 
 
 
 
 
Condotooned Space 

 

 
 
 
 

 
Rigid onsulation 
(recommended) 
Minimum R·value 

equivalent to surroundong 
wall nsulation 

 

 
Weather-strip door 
openong and 

threshold 

Conditooned 

space 
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Attic scuttle 
 
tnsulauon dams 
prevent loosef·ill 
insulaUon lrom 
tattong through 

aocess 

Hatch lod pushes up and 

out or the way for access 

 
Rigid onsutatJon plus batt (recommended). 
monomum A·value  equovatent to surroundong 
ceoilng A·value 

 
 
 
 
 
 
 

 
Attic pull-down stairs 

 
Aogodinsulation box forms hd lor pull·down attoc staorcase 

Boxed enclosure for 
staircase has rigid hinged 
lid w.thInsulation on top 

lnsulalion dams prevent 
loosa·fill insulatJon from 

lallo1hrough access 

COYer box pushes up 

and out of the way for 
access 

 
 
Monlmum A·vafue 

equ1va1ent to surrounding 
/ ceiling A·value 

 

 
 
 
 
 
 
 
 
 

Attic pull-down stairs 

 
Seal gap between frame and 
rough openong woth caulk, 
backer rod,or foam 

 
 
 
 
 
 

Insulation board 
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1.   Cap and seal all chases, including chases for grouped utility lines and radon vents. 
 
2.  Seal penetrations in mechanical closet,including penetrations for the: 

supply plenum 

outside air ventilation 

refrigerant line 

plumbing 

electrical 

gas fuel 

 

3.   Seal band area at exterior sheathing side and all penetrations through  band. 
 
4.  Air seal at drywall finishing for any wall adjacent to stairwell  or elevator. 

Air seal this gap at every change in floor level. 
 
5.  Seal miscellaneous clustered penetrations through  building envelope (e.g., refrigerant lines). 
 
 
 

Rigid  foam sheathing or 

water-resistive barrier on 

exterior sheathing 

' 
 
 
 

 
Seal joints 
in sheathing 
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Cavity insulation 
plus exterior 
sheathing 

FRAMED 

MULTI -STORY 

LIVING UNI TS 

CONCRETE 

MASONRY UNIT 

STAIRWELL 

or  ELEVATOR 

CHASE 
 

 
 
 

Seal 
penetrations 

through exterior 

sheathing 

 
 
 
 
 
 
 
 
 
 

 
 

Recommend rigid  foam between 

concrete masonry units  and 

f ramed stud wall. 

 
Seal gap between concrete 

wall and framed units at 

each level. 
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Mechanical closet 
 
 
 
 
 
 
 
 
 
 
 
 
 

LOUVERED OOOR 

 

 
 
 

Seal electrical and plumb ng 
penetrat1ons and perimeter  of 

oulside a1r ventilation duct 

 

0 
 
PLENUM 

 
 
 
 
 
 
 
 
 
 
 
 
 

chase 
capped and 
sealed at 
perimeter· 
at all levels 

 
 
 
 

UTILITY 
CHASE 

 
Seal 
penetre 

 

 
Seal plumbing 
penetration 

 
 
 
 
 
 
 

Utll1ty chase 
capped ana 
sealed at 
penmeler · 
alall levels 

 
 
 

Sealperimeter of 
drain penetration 
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Roof and truss 
 
 

 
Standard Truss 

with tapered 

insulation depth 

 
 
 
 
 
 
 
Energy Truss 

with full heightinsulation 

(recommended) 

 
 
 
 
 
 
 
 
 
 
 
Soffit dam 
(cardboard or 
rigid foam board) 

 

 
 
 
 
Note:Wind wash baff e and 

ari-permeabel insulation 

dam.For atr permeable 

Insu ation in vented attics, 

baffles shall be •nstalled 

adjacent to soffit and eave 

vents. A mm1mum of a t -nI ch 

of space shall be provided 

between the insulation and the 

roof sheathing and at the 

locatJon of the vent.The baffle 

shallextend over the top of the 

lnsulatton inward until it tS at 
least 4 •nches verllcally above 
the top of the •nsutation. Any 

solid matenalsuch as 

cardboald or thin 1nsulating 

shealhing shallbe permissible 

as the baffle. 
 

 
 
 
 
 
 
 
 
 

Standard rafter 

and top plate 

with tapered 

insulaton depth 
 

 
 
 
 
 
 
 
 

Rafter on raised top plate 

with full height insulation 

(recommended) 

 
 
 
Soffit dam 

(cardboard or rigid 

foam board) 
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Garage 

 
 
 
 
 
 

 
Garage 

(unconditooned) 

 
 
 
 

 
Alrl)amer 
behond steps 

\ .. 

 
 
 
 
 

 
Garage to house door 

 

 
I 

 

 
 

Web trusses 

I 

I 
I 
I 

183 

 
 

Algid loam 

(recommend coverong with 

ignition barrier,if required) 
 

Basement 

(conditioned) 
 

 
 
 
 
 
 
 

Inset garage to hOuse door 
 

Garage 
(uncondotioned) 

webtruss    r=======r====rnnrri11nrrll1nt 
 
 
 
 
 
 
 
 

Rigodtoam 

(recommend coverong with 

Ignition barroer.if required) 
 

Basement 

(conditioned) 

 

 
 
 
 
 
 
 
 
 
 

Disclaimer: This document is intended solely to help graphically demonstra tethe air leakage provisioos of section 402.4 of the  2009IECC. 

It does not cover a ll air sealing locations or techniques. Other code provisions may be appi cable as well 
 

Im age cou rtesy of Southface Repn nte d INith permtssion 



INTRODUCTION 

CRITERIA CHECKLIST 

1 INTEGRATIVE DESIGN 

2 LOCATION+ 

NEIGHBORHOOD FABRIC 

SITE IMPROVEMENTS 

WATER CONSERVATION 

ENERGY EFFICIENCY 

MATERIALS BENEFICIAL 

3 
 

4 
 

5 

6 

    134 

 

TO THE ENVIRONMENT 
 

7    HEALTHY LIVING ENVIRONMENT 
 

8    OPERATIONS +MAINTENANCE 

APPENDICES 

GLOSSARY 

Glossary 
 

Websites listed were last accessed December 1, 2010. 
 
 
Adaptive plant  species:A non-native plant species that performs similarly to a native species in a 
particular region, state, ecosystem, and habitat, and that 1) can survive temperature/weather 
extremes in the microclimate; 2) requires little irrigation  or fertilization, once established; 
3) is resistant to local pests and diseases; and 4) does not displace other plants, as invasives do. 
 
Adaptive reuse site: A site that was previously developed for non-residential purposes  in which 
at least 25% of the proposed  development will reuse existing non-residential structures. 
 
ASHRAE (American Society of Heating,Refrigerating and Air-Conditioning Engineers) Standard 62.2-2010: 

Establishes minimum requirements for ventilation and acceptable indoor air quality in low-rise 
residential building. www.ashrae.org/technology/page/548) 
 
ASHRAE Standard 90.1-2007:Establishes minimum requirements for the energy-efficient design of 
buildings, except single-family houses, multifamily structures of three stories or fewer above grade, 
and manufactured houses (mobile and modular). This standard is also the basis of Chapter 7 of the 
International Code Council's International Energy Conservation Codes. State energy codes that may 
be more stringent than ASHRAE 90.1 are identified on the U.S. Department of Energy's Building 
Energy Codes website, www.energycodes.gov. 
 
Berm:A sloped wall or embankment, typically constructed of earth, hay bales, or timber framing, used 
to prevent inflow or outflow of material into or out of an area. www.epa.gov/OUST/pubs/tum_appx.pdf 
 
Building Performance Institute (BPI):A national standards development and credentialing organization 
for residential energy-efficiency retrofit work that provides training through a network of affiliate 
organizations, individual certifications, company accreditations,  and quality assurance programs. 
 
California  013so:A Special Environmental Requirements  standard specification developed by the State 
of California to cover key environmental performance and public health considerations for building 
projects. Contains guidelines for energy, materials, water efficiency, indoor air quality (IAQ), nontoxic 
performance standards for cleaning and maintenance products, and sustainable site planning and 
landscaping considerations, among other  measures. www.calrecycle.ca.gov/greenbuilding/specs/ 
section01350/ 
 
CFM(cubic feet per minute):A standard unit of measurement for airflow that indicates how many 
cubic feet of air are passing through a fixed point per minute. 
 
Charrette:A focused and collaborative brainstorming session held at the beginning  of a project to 
bring people from different disciplines and backgrounds together to explore design options for a 
particular area or site. All stakeholders are encouraged to exchange ideas and information beyond 
their areas of expertise so as to allow truly integrative design solutions to take form. 
www.wbdg.org/wbdg_approach.php 
 
Colonias community:Any identifiable community in the U.S.-Mexico border regions of Arizona, 
California, New Mexico, and Texas that is determined to be a colonia on the basis of objective criteria, 
including lack of a potable water supply, inadequate sewage systems, and a shortage of decent, safe, 
and sanitary housing. The border region means the area within 150 miles of the U.S.-Mexico border 
excluding Metropolitan Statistical Areas with populations exceeding one million (according to the 
National Affordable Housing Act of 1990, Section 916). 

http://www.ashrae.org/technology/page/548)
http://www.energycodes.gov/
http://www.epa.gov/OUST/pubs/tum_appx.pdf
http://www.calrecycle.ca.gov/greenbuilding/specs/
http://www.calrecycle.ca.gov/greenbuilding/specs/
http://www.wbdg.org/wbdg_approach.php
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Common area:An area available for use by more than one person, including rental or sales offices, 
entrances, hallways, shared  leisure rooms, resident services areas, and laundry rooms. 
 
CSA (Community-Supported Agriculture):A community of individuals who pledge support to a farm 
operation so that the farmland becomes the community's  farm, with the growers and consumers 
providing mutual support  and sharing the risks and benefits of food production. 'JYpically, members 
of the farm or garden pledge in advance to cover the anticipated costs of the farm operation and the 
farmer's salary. In return, they receive shares in the farm's bounty throughout the growing season. 
Members also share in the risks of farming, including poor harvests due to unfavorable weather 
or pests. www.nal.usda.govIafsic/pubs/csa/csadef.shtml 
 
Compost blanket:A layer of loosely applied compost or composted material that is placed on the soil in 
disturbed areas to control erosion and retain sediment  resulting from sheet-flow runoff. 
cfpub.epa.gov/npdes/stormwater/menuotb mps/index.cfm?action=factsheet_results&view =specific& 
bmp=118&minmeasure=4 
 
CO (carbon monoxide):A colorless, odorless, and tasteless gas that greatly affects indoor air quality. 
Because it is impossible to see, taste, or smell the toxic fumes, CO can kill you before you are aware 
it is in your home. At lower levels of exposure, CO causes mild effects that are often mistaken for 
the flu. These symptoms include headaches, dizziness, disorientation, nausea, and fatigue. 
www.epa.gov/iaq/co.html 
 
Dial-a-ride program:A privately or publicly operated program that provides an on-demand ride service, 
requiring passengers to call ahead to reserve a ride. These programs usually provide connections 
between different transportation systems and/or employment centers, and must operate at least 
Monday through Friday to qualify. 
 
Distribution Uniformity:A measure of the evenness of irrigation water coverage over a given area. 
www.epa.gov/watersense/docs/ws_water_budget_approach508.pdf 
 
DU (distribution uniformity):A standard unit of measurement that looks at how uniformly water is 
applied to a defined area. 
 
ECM (electronically commutated motor):A DC electric motor that uses electricity efficiently, particularly 
at lower speeds. Also known as a "brushless DC motor." 
 
Emissivity:A unitless measure, describing the relative ability of a surface to emit heat through 
radiation, ranging from 0.00 (minimum radiation of heat)  to 1.00 (maximum radiation of heat). 
Generally, more reflective materials have a lower emissivity. 
 
Employervanpool:A program in which 5 to 15 people (over the age of16) ride together to and from 
work. The vanpool may be public or private, but must carry all passengers more than half the distance 
to work to qualify. Vanpools maybe employer-operated, sponsored by transit agencies, or administered 
by third-party operators. 
 
ENERGY STAR:A voluntary labeling program designed to identify and promote energy-efficient products 
to reduce greenhouse gas emissions. Introduced by the EPA in 1992, ENERGY STAR is an accepted, 
national standard for single-family and low-rise residential New Construction projects. ENERGY STAR 
New Homes Version 3 will be expanded to include mid-rise multifamily buildings with their own 
heating, cooling, and hot water systems. 
 
Engineered wood products:Wood building materials manufactured by gluing particles, fibers, or veneers 
to increase strength. For the purposes  of Criterion 6.8, Green Communities considers prefabricated and 
precut wood products as "engineered wood products." www.astm.org/SNEWS/ JUNE_2003/ 
yehjun03.html 

http://www.nal.usda.goviafsic/pubs/csa/csadef.shtml
http://www.epa.gov/iaq/co.html
http://www.epa.gov/watersense/docs/ws_water_budget_approach508.pdf
http://www.astm.org/SNEWS/JUNE_2003/
http://www.astm.org/SNEWS/JUNE_2003/
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Entryway:Threshold separating the indoor space from the outdoor space. 
 
Environmental site assessment:An investigation of the site's conditions often performed before 
acquisition of a property to satisfy the due-diligence requirements of a property transaction. 
 
Erosion blankets:Porous fabrics used for a variety of purposes,  including separators, reinforcement, 
filtration and drainage, and erosion control. cfpub.epa.gov/npdes/stormwater/menuofbmps/index. 
cfm?action=browse&Rbutton=detail&bmp=45&minmeasure=4 
 
FIiter sock:A mesh tube filled with composted material that is placed perpendicular to sheet-flow runoff 
to control erosion and retain sediment in disturbed areas. cfpub.epa.gov/npdes/stormwater/ 
menuofbmps/index.cfm?action=factsheet_results&view =specific&bmp=120&minmeasure= 4 
 
Formaldehyde:A chemical used widely by industry to manufacture building materials and numerous 
household products. Formaldehyde is also a by-product of combustion and certain other  natural 
processes, and thus may be present in substantial concentrations both indoors and outdoors. Health 
effects include eye, nose, and throat irritation; wheezing and coughing; fatigue; skin rash; and severe 
allergic reactions. May cause cancer. www.epa.gov/iaqjformalde.html 
 
Greenfield:A previously undeveloped parcel of land. 
 
Green roof:A planted roof that reduces stormwater runoff. cfpub.epa.gov/npdes/stormwater/ 
menuofbmps/index.cfm?action=factsheet_results&view =specific&bmp=114&minmeasure =5 
 
Greywater:Wastewater produced  from baths and showers, clothes washers, and lavatories. 
Greywater gets its name from its cloudy appearance and from its status as being  neither fresh 
(as in potable water) nor heavily contaminated (as in blackwater from toilet waste). 
greywater.sustainablesources.com1 
 
HERS Index (Home Energy Rating System Index):A scoring system established by the Residential Energy 
Services Network (RESNET) in which a home built to the specifications of the HERS Reference Home 
(based on the 2006 International Energy Conservation Code) scores a HERS Index of 100, while 
a net zero energy home scores a HERS Index of 0. The lower a home's HERS Index, the more energy- 
efficient it is in comparison to the HERS Reference Home. Each 1-point decrease in the HERS Index 
corresponds to a 1% reduction in energy consumption compared to the HERS Reference Home; 
thus a home with a HERS Index of 85 is 15% more energy-efficient than the HERS Reference Home, 
and a home with a HERS Index of 80 is 20% more energy-efficient. 
 
Home Energy Rating:An analysis of a home's construction plans and onsite inspections. Based on the 
home's plans, the Home Energy Rater uses an energy-efficiency sofrware package to perform an energy 
analysis of the home's design. This analysis yields a projected, pre-construction HERS Index. Upon 
completion of the plan review, the rater will work with the builder to identify the energy-efficiency 
improvements  needed to ensure that the house will meet ENERGY STAR performance guidelines. 
The rater then conducts on-site inspections, typically including a blower door test (to test the leakiness 
of the house) and a duct test (to test the leakiness of the ducts). Results of these tests, along with 
inputs derived from the plan review, are used to generate the HERS Index score for the home. 
 
IECC (International Energy Conservation Code):A model building energy code created by the International 
Code Council to set a minimum standard for energy efficiency. www.iccsafe.org/Pages/default.aspx 
 
IntiII: A site with 75% of its perimeter bordering existing development or roads and with access to 
existing infrastructure. 

http://www.epa.gov/iaqjformalde.html
http://www.iccsafe.org/Pages/default.aspx
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Integrative design: A design approach that brings together at an early stage in project planning all the 
members of the building stakeholder community, and the technical planning, design, and construction 
team (including green building consultants such as the green rater, mechanical engineer/energy 
expert, and others) to look at the project objectives, building materials, systems, and assemblies from 
many different perspectives. This approach is a deviation from the typical planning and design process 
of relying on the expertise of specialists who work in their respective specialties somewhat isolated 
from each other. www.wbdg.org/wbdg_approach.php 
 
Intermittent  rate:Ventilation that stops and starts at regular intervals (i.e., the opposite of continuous 
ventilation). 
 
LED (light-emitting diode):Energy-efficient lights that produce less initial heat per lumen, consume less 
energy, and last longer than conventional incandescent and fluorescent lights. 
 
Low-impact development: A strategy of site design where the goal is to restore the natural, pre-developed 
ability of an urban site to absorb stormwater. cfj:mb.epa.gov/npdes/stormwater/menuofbmps/index. 
cfm?action =factsheet_results&view=specific&bmp =124&minmeasure=S 
 
Maintained solar reflectance:A measure of a material's  ability to maintain  its initially rated solar 
reflectance. Products are tested over a period of three years. 
 
Manual  D:Manual prepared by the Air Conditioning Contractors of America (ACCA) on residential 
duct sizing. 
 
Manual  J:Manual prepared by ACCA on residential load calculations. 
www.acca.org/store/product.php?pid =172 
 
ManualS:Manual prepared by ACCA on residential equipment  selection. 
www.acca.org/store/product.php?pid =154 
 
Moderate rehabilitation: Enterprise Green Communities defines a moderate rehab as a project that 
does not fully gut and expose the structure and air barrier of the building envelope or 
replace/improve all major systems of the building. 
 
Native plant species: A plant species that occurs naturally in a particular  region, state, ecosystem, 
and habitat without direct or indirect human actions. web4.audubon.org/bird!at_home/ 
PlantNativeSpecies.html 
 
Naturescaping: A method oflandscaping that reduces water use, energy consumption, and chemical 
needs by using climate-appropriate plants and maintenance techniques. 
 
Non-buildable land:Land that is not economically feasible to be developed, such as easements, utility 
fall zones, unsuitable soil, steep grades, water features, wetlands, or natural preserves. 
 
Open space:Undeveloped land that is permanently set aside for public use. Open space may be used 
as community open space or preserved as green space, and includes parcels in conservation easement 
or land trust, park or recreation  areas, and community gardens. 
 
Permeable paving: A porous cover system that encourages groundwater recharge and infiltration. 
www.epa.gov/oaintrnt/stormwater/pavers.htm and www.epa.gov/greeningepa/stormwater/ 
best_practices.htm 
 
Phenol-formaldehyde:A resin used in the manufacture of composite wood products primarily for outdoor 
use, including softwood plywood and flake or oriented  strand board. Composite wood products that 
contain phenol-formaldehyde generally emit formaldehyde at lower rates than  those containing urea 
formaldehyde resin. www.epa.gov/iaqjformalde.html 

http://www.wbdg.org/wbdg_approach.php
http://www.acca.org/store/product.php?pid=172
http://www.acca.org/store/product.php?pid=154
http://www.epa.gov/oaintrnt/stormwater/pavers.htm
http://www.epa.gov/greeningepa/stormwater/
http://www.epa.gov/greeningepa/stormwater/
http://www.epa.gov/iaqjformalde.html
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Photocell:A light-sensitive device that detects ambient light and controls exterior fixtures accordingly. 
 
Photovoltaics:Composite materials that convert sunlight directly into electrical power. 
 
Post-consumer waste:Materials or finished products that have served their intended  use and so have 
been diverted or recovered from waste destined for disposal. www.epa.gov/OCEPAterms/pterms.html 
 
Post-industrial waste (also called pre-consumer waste):Materials generated in manufacturing and 
converting processes such as manufacturing scrap and trimmings and cuttings. 
www.epa.gov/OCEPAterms/pterms.html 
 
Public-private regional transportation:Private company offering public transit services through  a 
public funding stream, based on a regular schedule and permanent stops. 
 
Radon: A colorless, odorless, and tasteless gas that greatly affects indoor air quality. According 
to the EPA, radon exposure is the second leading cause oflung cancer in the United States. 
www.epa.gov/radon/pubs/citguide.html 
 
Resilient flooring: Flooring products in which the wearing surface is non-textile, including but not 
limited to rubber, polymeric, and linoleum. webstore.ansi.org/RecordDetail. 
aspx?sku=NSF%2FANSI +332-2010 
 
RESNET (Residential Energy Services Network): A national,  nonprofit corporation that certifies raters 
to evaluate building energy performance using HERS. www.resnet.us 
 
Retention basin: A shallow impoundment designed to infiltrate stormwater into the soil. cfpub.epa.gov/ 
npdes/stormwater/menuofbmps/index.cfrn?action=browse&Rbutto n=detail&bmp =69 
 
Road section:The cross-section through a street, with particular attention paid to the width of the 
street and its hydrology. Carefully planned road sections can decrease the amount  of impervious 
surfaces and can improve the overall stormwater management for the project site. More information 
can be found in the documentLow-Impact Development  Design Strategies: An Integrated Design 

Approach, found at www.epa.gov/OWOW/nps/lidnatl.pdf. 
 
Rock filter: A permanent or temporary stone structure installed to serve as a sediment-filtering device 
in drainage ways. Allows a pool to form in an excavated or natural depression, where sediment  can 
settle. The pool is then dewatered through the gravel rock dam. cfpub.epa.gov/npdes/stormwater/ 
menuofbmps/index.cfm?action=browse&Rbutton =detail&bmp =57&minmeasure=4 
 
Silt fencing:A temporary fabric barrier surrounding a site to control stormwater runoff. 
cfpub.epa.gov/npdes/stormwater/menuofbmps/index. 
cfm?action=factsheet_results&view=specific&bmp=56 
 
Silt sacks:Tube-shaped erosion-control devices. cfpub.epa.gov/npdesjstormwaterjmenuofbmps/index. 
cfm?action=browse&Rbutton=detail&bmp=12l&minmeasure=4 
 
Smart grid:A modern electrical grid that integrates a digital communication overlay on the electro- 
mechanical grid from the power plant to the end-use appliance. 
 
Smart meter: A system that collects energy usage data (both energy consumption and production, 
if renewable systems are present)  from a home or building. 
 
Solar hot water system:Captures, converts, and transfers heat from direct and indirect sunlight to 
heat an auxiliary water tank and provide hot water for a building's occupants. 

http://www.epa.gov/OCEPAterms/pterms.html
http://www.epa.gov/OCEPAterms/pterms.html
http://www.epa.gov/radon/pubs/citguide.html
http://www.resnet.us/
http://www.epa.gov/OWOW/nps/lidnatl.pdf
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Solar reflectance (or albedo):A measure of a material's ability to reflect sunlight  (including the visible, 
infrared, and ultraviolet wavelengths) on a scale of 0 to 1. A solar reflectance value ofO.O indicates 
that the surface absorbs all solar radiation, and a 1.0 solar reflectance value represents total reflectivity. 
 
Solar south: A measurement of the sun's true position based on its path across the sky. It is different 
from magnetic south, which is taken from a compass reading. Methods for calculating solar south 
include the solar noon method or a compass using a magnetic declination chart to correct for 
magnetic declination. 
 
Straw  bale: A bound block of straw and organic material used to control stormwater runoff. 
cfpub.epa.gov/npdes/stormwater/menuofbmps/index.cfm?action=factsheet_results&view =specific& 
bmp=122&minmeasure=4 
 
Substantial rehabilitation:Enterprise Green Communities defines a substantial  rehab  (or gut rehab) 
as a project that guts and exposes the building envelope to expose the structure and air barrier and 
replaces or improves major systems of the building. 
 
Supportive housing dwelling units:Permanent housing with attached intensive services targeted to 
populations  that have special needs, including people who are currently or formerly homeless; those 
with serious, chronic mental health issues; people in various stages of recovery from substance abuse; 
people with HN/ AIDS, or physical or developmental disabilities; the formerly incarcerated, the frail 
elderly, homeless or emancipated youth, and victims of domestic violence; and other groups that 
would not be able to live independently and maintain housing without intensive support. 
 
Swales:Shallow grass-covered hydraulic conveyance channels that help to slow runoff and 
facilitate infiltration. cfpub.epa.gov/npdes/sto rmwater/menuofbmps/index.cfm?action=factsheet_ 
results&view=specific&bmp=75&minmeasure=5 
 
TS fixture:A fixture made up of a tubular fluorescent bulb and an electronic ballast, both operating 
with a higher efficacy than traditional tubular fluorescent design technology, such as the T12 bulb and 
magnetic ballast. 
 
Tiers:Earthen embankments that reduce erosion by slowing, collecting, and redistributing surface 
runoff to stable outlets that increase the distance of overland runoff flow. cfjmb.epa.gov/npdes/ 
stormwater/menuofbmps/index.cfm?action=browse&Rbutton=detail&bmp =46&minmeasure=4 
 
Title 24 (2008 Building Energy Efficiency Standards, Title 24, Part 6):The building energy performance 
standards for the State of California. www.energy.ca.gov/title24/2008standards/index.html 
 
Transit ride:A scheduled stop along a defined route of one form of public transportation (bus, rail, 
orferry). 
 
Universal design:The design of products and environments to be usable by all people, to the greatest 
extent possible, without the need for adaptation or specialized design. The principles of universal 
design are as follows: 1) equitable use, 2) flexibility in use, 3) simple and intuitive use, 4) perceptible 
information, 5) tolerance for error, 6) low physical effort, and 7) size and space for approach and use. 
www.design.ncsu.edujcudjabout_udjudprinciples.htm 
 
Urea-formaldehyde:A toxic resin created from formaldehyde that causes similar side effects. 
Composite wood products  made for indoor use, such as particleboard, hardwood  plywood paneling, 
and medium-density fiberboard, often contain this resin. www.epa.gov/iaq/formalde.html 

http://www.energy.ca.gov/title24/2008standards/index.html
http://www.epa.gov/iaq/formalde.html
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Vehicle share program:A private system in which a company or a group of individuals share vehicles 
on a reservation basis and pay for the use on the basis of time or mileage. Programs that qualify under 
Criterion 2.15 must have an established formal agreement among participants. 
 
Ventilation:The process of supplying outdoor air to, or removing indoor air from, a dwelling by natural 
or mechanical means. Such air may or may not have been conditioned. 
 
VOCs (Volatile Organic Compounds):A large group of carbon-based chemicals that easily evaporate at 
room temperature. www.epa.gov/iaq/voc.html 
 
Walk distance:The distance a pedestrian must travel between origins and destinations without 
obstruction, in a safe and comfortable environment on a continuous network of sidewalks, all-weather- 
surface footpaths,  crosswalks, or equivalent pedestrian facilities. Any crossing of a street with speeds 
at or greater than 30 miles per hour requires controlled crossing (e.g., a stop sign or stop light). 
 
Watershed:The area of land where all of the water that is under it or drains off of it goes into the same 
place. www.epa.govjowowjwatershedjwhatis.html 
 
Weekend ride options:A public transit option of either bus, rail, or ferry service. Employer-assisted 
vanpools and dial-a-ride programs are examples of qualifying weekend service. 
 
Xeriscaping:A method oflandscaping aimed at reducing or eliminating excess water from irrigation 
by using drought-tolerant plants. www.epa.govIepawaste/conserve/rrr/greenscapes/index.htm 

http://www.epa.gov/iaq/voc.html
http://www.epa.govjowowjwatershedjwhatis.html/
http://www.epa.goviepawaste/conserve/rrr/greenscapes/index.htm
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M = MANDATORY 

# =AVAILABLE  OPTIONAL POINTS 

 

 

  

2011 Enterprise Green Communities 
Criteria Checklist 

 
This checklist provides an overview of the  technical requirements within the Enterprise 
Green Communities Criteria. To achieve Enterprise Green Communities  Certification, all projects 

must achieve compliance with the Criteria mandatory measures applicable to that construction 

type. Additionally, New Construction projects must achieve 35 optional points, Substantial Rehab 

projects must achieve 30 optional points, and Moderate Rehab projects must also achieve 

30 optional points. 

1: INTEGRATIVE DESIGN 

0 YES 0 NO 0 MAYBE 

 
M 

 
l.la Green Development Plan: Integrative Design Meeting(s) 
Conduct one or more integrative design meetings and submit a Green Development Plan or equivalent 

    documentation. 

0 YES 0 NO 0 MAYBE M l.lb Green Development Plan: Criteria Documentation 

Create design and construction documentation to include information  on implementation of 
    appropriate Enterprise Green Communities Criteria. 

0 YES 0 NO 0 MAYBE 2 1.2a Universal Design (New Construction only) 
Design a minimum of 15% of the dwelling units (no fewer than one) in accordance with ICC/ANSI 

    A117.1, Type A, Fully Accessible guidelines. 

0 YES 0 NO 0 MAYBE 2 or 3 1.2b Universal Design (Substantial and Moderate Rehab only) 
Design a minimum of 10% of the dwelling units (no fewer than one) in accordance with ICC/ANSI 
A117.1, Type A, Fully Accessible guidelines [2 points] and, for an additional point, the remainder of 
the ground-floor  units and elevator-reachable units should have accessible unit entrances. 

    SUBTOTAL OPTIONAL POINTS 

    2: LOCATION+ NEIGHBORHOOD FABRIC 

0 YES 0 NO 0 MAYBE 

 
M 

 

2.1 Sensitive Site Protection (New Construction only) 
Do not locate new development, including buildings, built structures, roads, or other parking areas, 

    on portions of sites that meet any of the following provisions: 
•   Land within 100 feet of wetlands, including isolated wetlands or streams 
•   Land on slope greater than 15% 
•   Land with prime soils, unique soils, or soils of state significance 
•   Public parkland 
•   Land that is specifically identified as habitat for any species on federal or 

state threatened or endangered lists 
•   Land with elevation at or below the 100-year floodplain 

 

0 YES 0 NO 0 MAYBE 

 
M 

 

2.2 Connections to Existing Development and Infrastructure (New Construction only, except for projects 
 located on rural tribal lands, in colonias communities, or in communities of population less than  10,000) 

Locate project on a site with access to existing roads, water, sewers, and other infrastructure within 
or contiguous  to existing development. Connect the project to the pedestrian grid. 
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 •   Rural/Tribal/ Small Towns: two miles of at least two of the list of facilities 

0 YES 0 NO 0 MAYBE M 2.6  Preservation of and Access to Open  Space: Rural /Tribal I Small Towns Only 

(New Construction only) 

    Set aside a minimum of 10% of the total project acreage as open space for use by residents OR locate 
    project within a 0.25-mile walk distance of dedicated  public open space that is a minimum of 0.75 acres 

0 YES 0 NO 0 MAYBE 3 2.7  Preservation of and Access to Open Space 

   max Set aside a percentage  of the total project acreage as open space for use by residents: 
20% [1 point];  30% [2 points]; and 40% + written statement of preservation/conservation policy 

    for set-aside land [3 points] 

0 YES 0 NO 0 MAYBE 5 2.8 Access to Public Transportation 

    Locate the project within: 

    •  Urban/Small  Cities: a 0.5-mile walk distance of combined transit services (bus, rail, and ferry) 

 

 

 
0 YES   0 NO    0 MAYBE M 

LOCATION  + NEIGHBORHOOD FABRIC (CONTINUED) 
 

2.3 Compact Development (New Construction only) 

Design and build the project to a density of at least: 
•  Urban/Small  Cities: 10 dwelling units per acre, or at least 75% of surrounding 

net residential density, whichever is greater 

•   Suburban/Mid-Size Towns: 7 dwelling units per acre, or at least 75% of surrounding 
net residential density, whichever is greater 

•   Rural/Tribal/Small Towns: 5 units per acre for detached  or semi-detached housing; 
10 units per acre for townhomes;  15 units per acre for apartments 

 

0 YES   0 NO    0 MAYBE 5 or 6  2.4 Compact Development 
Design and build the project to a density of at least: 
•  Urban/Small  Cities: 15 dwelling units per acre, or at least 75% of surrounding net 

residential density, whichever is greater [5 points] 

•   Suburban/Mid-Size Towns: 10 dwelling units per acre, or at least 75% of surrounding 
net residential density, whichever is greater [6 points] 

•   Rural/Tribal/Small Towns: 7.5 units per acre for detached  or semi-detached housing; 
12 units per acre for townhomes;  20 units per acre for apartments [6 points] 

 

0 YES   0 NO    0 MAYBE M 2.5  Proximity to Services (New Construction only) 

Locate the project within: 

•  Urban/Small  Cities: a 0.25-mile walk distance of at least two OR a 0.5-mile walk distance 
of at least four of the list of facilities 

•   Suburban/Mid-Size Towns: a 0.5-mile walk distance of at least three OR a 1-mile walk distance 
of at least six of the list of facilities 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

constituting  76 or more transit rides per weekday and 32 or more transit rides on the weekend 
•   Suburban/Mid-Size Towns: a 0.5-mile walk distance of combined transit services (bus, rail, and 

ferry) constituting  60 or more transit rides per weekday and some type of weekend ride option 

•   Rural/Tribal/Small Towns: S-mile distance of either a vehicle share program, a dial-a-ride 
program, an employer van pool, or public-private regional transportation 

 

0 YES 0 NO 0 MAYBE 5 2.9 Walkable Neighborhoods:Connections to Surrounding Neighborhood-Rural/Tribal/Small Towns 

    Connect the project to public spaces, open spaces, and adjacent development by providing at least 
three separate  connections from the project to sidewalks or pathways in surrounding neighborhoods 
and natural areas. 
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0 YES   0 NO    0 MAYBE 7 

LOCATION  + NEIGHBORHOOD FABRIC (CONTINUED) 
 
2.10 Smart Site Location: Passive Solar Heating/ Cooling 

max  Demonstrate a building with a passive solar design, orientation, and shading that meet specified 
guidelines. Select one: 

•    Single building-New Construction  [7points] 

•   Multiple buildings-New Construction  [7points] 

•   Moderate or Substantial Rehab [7 points] 
 

0 YES 0 NO 0 MAYBE 

 
2 

 
2.11 Brownfield or Adaptive Reuse Site 

Locate the project on a brownfield or adaptive reuse site. Select either: adaptive reuse site [2 points] 

    or brownfield remediation  [2 points] 

0 YES 0 NO 0 MAYBE 6 2.12 Access to Fresh, Local Foods 

Pursue one of three options to provide residents and staff with access to fresh, local foods, including 
    neighborhood  farms and gardens; community-supported agriculture; proximity to farmers market. 

0 YES 0 NO 0 MAYBE 4 2.13 LEED for Neighborhood Development Certification 

Locate the project in a Stage 2 Pre-Certified LEED for Neighborhood Development plan or a 
    Stage 3 LEED for Neighborhood Development Certified Neighborhood Development. 

    SUBTOTAL OPTIONAL POINTS 

    3: SITE IMPROVEMENTS 

0 YES 0 NO 0 MAYBE 

 
M 

 
3.1 Environmental Remediation 

Conduct an environmental site assessment to determine whether  any hazardous materials are 
    present on site. 

0 YES 0 NO 0 MAYBE M 3.2 Erosion and Sedimentation Control (Exceptfor infill sites with buildable area smaller than one acre) 

Implement EPA's Best Management Practices for erosion and sedimentation control during construction. 

0 YES 0 NO 0 MAYBE M 3.3 Low-Impact Development (New Construction only) 

Projects located on greenfields must meet the list of low-impact development criteria. 

0 YES 0 NO 0 MAYBE M 3.4 Landscaping 

Provide new plants (including trees, shrubs, and ground  cover) such that at least 50% of area available 
    for landscaping  is planted with native or adaptive species, all new plants are appropriate to the site's 
    soil and microclimate, and none of the new plants is an invasive species. 

0 YES 0 NO 0 MAYBE M 3.5 Efficient Irrigation and Water Reuse 

If irrigation is utilized, install an efficient irrigation or water reuse system. 

0 YES 0 NO 0 MAYBE 2 or 6 3.6 Surface Stormwater Management 
Retain, infiltrate, and/or harvest stormwater on site. Select only one: partial stormwater retention 

    [2 points]  or full stormwater retention  [6 points] 

    SUBTOTAL OPTIONAL POINTS 



2011 ENTERPRISE  GREEN  COMMUNITIES  CRITERIA CHECKLIST  • 

M = MANDATORY 

# =AVAILABLE  OPTIONAL POINTS 

 

 
 4: WATER CONSERVATION 

0 YES 0 NO 0 MAYBE 

 
M 

 
4.1 Water-Conserving Fixtures 

Install  or retrofit  water-conserving fixtures  in all units and  any common facilities with  the following 

    specifications: Toilets-1.28 gpf; Urinals-0.5 gpf; Showerheads-2.0 gpm;  Kitchen faucets- 

    2.0 gpm;  Bathroom faucets-1.5 gpm 

0 YES 0 NO 0 MAYBE 6 
max 

4.2 Advanced Water-Conserving Appliances and Fixtures 

Install  or retrofit  water-conserving fixtures  in all units and  any common facilities with  the following 

    specifications: Toilets-1.2 gpf; Showerheads-1.5 gpm;  Kitchen faucets-1.5 gpm;  Bathroom 

    faucets-0.5 gpm. Select any, or all, of the options: 

 
 
 
 

0 YES   0 NO    0 MAYBE 

•  Toilets [2 points] 

•   Showerheads [2 points] 

•  Faucets-kitchen and bathroom [2 points] 

 
4  4.3 Water Reuse 

max  Harvest, treat,  and reuse rainwater and/or greywater to meet a portion of the project's water  needs. 
•   10% reuse  [1 point] •   30%  reuse  [3 points] 

•  20% reuse  [2 points]  •  40%  reuse  [4 points] 

 
 

SUBTOTAL OPTIONAL POINTS 

 
 

 5: ENERGY EFFICIENCY 

0 YES 0 NO 0 MAYBE 

 
M 

 
5.1a Building Performance Standard: Single family and Multifamily (three  stories or fewer) 
(New Construction only) 

    Certify the  project  under ENERGY STAR New Homes. 

0 YES 0 NO 0 MAYBE M 5.1b Building Performance Standard:Multifamily (four stories or more) 
(New Construction only) 

    Demonstrate compliance with  EPA's Multifamily High-Rise program (MFHR)  using either the 

    prescriptive or the  performance pathway. 

0 YES 0 NO 0 MAYBE M 5.1c Building Performance Standard: Single family and Multifamily (three  stories or fewer) 
(Substantial and Moderate Rehab only) 

    Demonstrate that  the final energy performance of the building is equivalent to a Home  Energy 

    Rating  System  (HERS) Index  of 85. 

0 YES 0 NO 0 MAYBE M 5.1d Building Performance Standard:Multifamily (four stories or more) 
(Substantial and Moderate Rehab only) 

    Demonstrate that  the final energy performance of the building is equivalent to ASHRAE 90.1-2007. 

0 YES 0 NO 0 MAYBE 15 5.2 Additional Reductions in Energy Use 

   max Improve  whole-building energy performance by percentage increment above baseline building 

    performance standard for additional points. 

0 YES 0 NO 0 MAYBE M 5.3 Sizing of Heating and Cooling Equipment 

    Size heating and  cooling  equipment in accordance with  the Air Conditioning Contractors of America 

    (ACCA) Manuals, Parts  J and  S, or ASHRAE handbooks. 

0 YES 0 NO 0 MAYBE M 5.4 ENERGY  STAR Appliances 

    If providing appliances, install  ENERGY STAR-labeled clothes washers, dishwashers, and  refrigerators. 
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0 YES 

 
 

0 NO 

 
 

0 MAYBE 

 

 
M 

 
ENERGY EFFICIENCY (CONTINUED) 

 

5.5a Efficient Lighting: Interior Units 

    Follow the guidance appropriate for the project type: install the ENERGY STAR Advanced Lighting 
    Package (ALP); OR follow the ENERGY STAR MFHR program guidelines, which require that 80% 
    of installed lighting fixtures within units must be ENERGY STAR-qualified or have ENERGY STAR- 
    qualified lamps installed; OR if replacing, new fixtures and ceiling fans must meet or exceed 
    ENERGY STAR efficiency levels. 

0 YES 0 NO 0 MAYBE M 5.5b Efficient Lighting: Common Areas and Emergency Lighting 

Follow the guidance appropriate for the project type: use ENERGY STAR-labeled fixtures or any 
    equivalent high-performance lighting fixtures and bulbs in all common areas; OR if replacing, 
    new common space and emergency lighting fixtures must meet or exceed ENERGY STAR efficiency 
    levels. For emergency lighting, if installing new or replacing, all exit signs shall meet or exceed 
    LED efficiency levels and conform to local building codes. 

0 YES 0 NO 0 MAYBE M 5.5c Efficient Lighting: Exterior 
Follow the guidance appropriate for the project type: install ENERGY STAR-qualified fixtures or 

    LEOs with a minimum efficacy of 45lumens/watt; OR follow the ENERGY STAR MFHR program 
    guidelines, which require that 80% of outdoor lighting fixtures must be ENERGY STAR-qualified 
    or have ENERGY STAR-qualified  lamps installed; OR if replacing, install ENERGY STAR compact 
    fluorescents or LEOs with a minimum efficacy of 45lumens/watt. 

0 YES 0 NO 0 MAYBE M 5.6a Electricity Meter (New Construction and Substantial Rehab only) 
Install individual or sub-metered electric meters in all dwelling units. 

0 YES 0 NO 0 MAYBE 3 5.6b Electricity Meter (Moderate Rehab only) 
Install individual or sub-metered electric meters in all dwelling units. 

0 YES 0 NO 0 MAYBE 12 

max 

5.7a Renewable Energy 

Install photovoltaic (PV) panels, wind turbines, or other electric-generating renewable energy source 
    to provide a specified percentage  of the project's estimated  energy demand. 

0 YES 0 NO 0 MAYBE 1 or 2 5.7b Photovoltaic/ Solar Hot Water Ready 

Site, design, engineer, and/or plumb the development to accommodate installation  of photovoltaic 
    (PV) or solar hot water system in the future. 

0 YES 0 NO 0 MAYBE 5 5.8 Advanced Metering Infrastructure 

Site, design, engineer, and wire the development to accommodate installation  of smart meters 
    and/or be able to interface with smart grid systems in the future. 

    SUBTOTAL OPTIONAL POINTS 

    6: MATERIALS BENEFICIAL TO THE ENVIRONMENT 

0 YES 0 NO 0 MAYBE 

 
M 

 
6.1 Low /No VOC Paints and Primers 

All interior paints and primers must be less than or equal to the following VOC levels: Flats-50 g/L; 
    Non-flats-50 g/L; Floor-100 giL 

0 YES 0 NO 0 MAYBE M 6.2 Low /No VOC Adhesives and Sealants 

All adhesives must comply with Rule 1168 of the South Coast Air Quality Management District. All caulks 
    and sealants  must comply with regulation 8, rule 51, of the Bay Area Air Quality Management District. 

0 YES 0 NO 0 MAYBE M 6.3 Construction Waste Management 
Commit to following a waste management plan that reduces non-hazardous construction and 

    demolition waste by at least 25% by weight through recycling, salvaging, or diversion strategies. 
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0 YES 

 
 

0 NO 

 
 

0 MAYBE 

 

 
5 

 
MATERIALS  BENEFICIAL TO THE ENVIRONMENT (CONTINUED) 

 

6.4 Construction Waste Management:Optional 
   max Determine percentage  of waste diversion and earn all points below that threshold: 

    •   35% waste diversion [1 point]  •   65% waste diversion [1 point] 

    •   45% waste diversion [1 point]  •   75% waste diversion [1 point] 

    •   55% waste diversion [1 point] 

0 YES 0 NO 0 MAYBE 5 6.5 Recycling Storage for Multifamily Project 
Provide one or more easily accessible, permanent areas for the collection and storage of materials 

    for recycling. 

0 YES 0 NO 0 MAYBE 5 
max 

6.6 Recycled Content Material 
Incorporate building materials that are composed of at least 25% post-consumer  recycled content 

    or at least 50% post-industrial recycled content. Selectfrom thefollowing: 

 

 
 
 
 
 
 

0 YES   0 NO    0 MAYBE 

•   Framing materials [1 point] 

•   Exterior materials: siding, masonry, roofing [1 point] 

•   Concrete/ cement and aggregate  [1 point] 

•   Drywall/ interior sheathing [1 point] 

•   Flooring materials [1 point] 

 
5 6.7 Regional Material Selection 

max Use products that were extracted,  processed, and manufactured within 500 miles of the home or 
building for a minimum of 50% of the building material value (based on cost). Select any or all 

of these options: 

•   Framing materials [1 point] 

•   Exterior materials: siding, masonry, roofing [1 point] 

•   Concrete/ cement and aggregate  [1 point] 

•   Drywall/ interior sheathing [1 point] 

•   Flooring materials [1 point] 

 

0 YES 0 NO 0 MAYBE 5 6.8 Certified, Salvaged, and Engineered Wood Products 

Commit to using wood products and materials of at least 25% that are (by cost): FSC-certified, 
    salvaged products, or engineered  framing materials without  urea-formaldehyde binders. 

0 YES 0 NO 0 MAYBE 1 or 3 6.9a Reduced Heat-Island Effect: Roofing 

Use Energy Star-compliant roofing or install a "green" (vegetated)  roof for at least 50% of the roof 
    area. Select only one: cool roof [3 points] or green roof [1 point] 

0 YES 0 NO 0 MAYBE 2 6.9b Reduced Heat-Island Effect: Paving 

Use light-colored, high-albedo materials and/or an open-grid pavement, with a minimum solar 
    reflectance of 0.3, over at least 50% of the site's hardscaped area. 

    SUBTOTAL OPTIONAL POINTS 

    7: HEALTHY  LIVING ENVIRONMENT 

0 YES 0 NO 0 MAYBE 

 
M 

 

7.1 Composite Wood Products that Emit Low/No Formaldehyde 

All composite wood products must be certified compliant with California 93120. If using a composite 
    wood product that does not comply with California 93120, all exposed edges and sides must be sealed 
    with low-VOC sealants. 



2011 ENTERPRISE  GREEN  COMMUNITIES  CRITERIA CHECKLIST  • 

M = MANDATORY 

# =AVAILABLE  OPTIONAL POINTS 

 

 
 

0 YES 

 
 

0 NO 

 
 

0 MAYBE 

 

 
M 

 
HEALTHY LIVING ENVIRONMENT (CONTINUED) 

 
7.2 Environmentally Preferable Flooring 

    Do not install carpets in entryways, laundry  rooms, bathrooms, kitchens/kitchenettes, utility rooms, 
    and all rooms of ground-connected floors. Any carpet products used must meet the Carpet and 
    Rug Institute's Green Label or Green Label Plus certification for carpet, pad, and carpet adhesives. 
    Any hard surface flooring products used must be either ceramic tile, unfinished hardwood floors, 
    OR in compliance with the Scientific Certification System's FloorScore program criteria. 

0 YES 0 NO 0 MAYBE 4 7.3 Environmentally Preferable Flooring: Alternative Sources 

Use non-vinyl, non-carpet floor coverings in all rooms of building. 

0 YES 0 NO 0 MAYBE M 7.4a Exhaust Fans: Bathroom (New Construction and Substantial Rehab only) 
Install Energy Star-labeled bathroom fans that exhaust to the outdoors,  are connected  to a light switch, 

    and are equipped with a humidistat  sensor, timer, or other control (e.g., occupancy sensor, delay off 
    switch, ventilation  controller). 

0 YES 0 NO 0 MAYBE 6 7.4b Exhaust Fans: Bathroom (Moderate Rehab only) 
Install Energy Star-labeled bathroom fans that exhaust to the outdoors,  are connected  to a light switch, 

    and are equipped with a humidistat  sensor, timer, or other control (e.g., occupancy sensor, delay off 
    switch, ventilation  controller). 

0 YES 0 NO 0 MAYBE M 7.Sa Exhaust Fans: Kitchen (New Construction and Substantial Rehab only) 
Install power-vented fans or range hoods that exhaust to the exterior at the appropriate cfm rate, 

    per ASHRAE 62.2, or install a central ventilation system with rooftop fans that meet efficiency criteria. 

0 YES 0 NO 0 MAYBE 6 7.Sb Exhaust Fans: Kitchen (Moderate Rehab only) 
Install power-vented fans or range hoods that exhaust to the exterior at the appropriate cfm rate, 

    per ASHRAE 62.2, or install a central ventilation system with rooftop fans that meet efficiency criteria. 

0 YES 0 NO 0 MAYBE M 7.6a Ventilation (New Construction and Substantial Rehab only) 
Install a ventilation system for the dwelling unit capable of providing adequate  fresh air per ASHRAE 

    requirements for the building type. 

0 YES 0 NO 0 MAYBE 5 7.6b Ventilation (Moderate Rehab only) 
Install a ventilation system for the dwelling unit capable of providing adequate  fresh air per ASHRAE 

    requirements for the building type. 

0 YES 0 NO 0 MAYBE M 7.7 Clothes Dryer Exhaust 
Clothes dryers must be exhausted  directly to the outdoors  using rigid-type duct work. 

0 YES 0 NO 0 MAYBE M 7.8 Combustion Equipment 
Specify power-vented or direct vent equipment when installing new space and water-heating equipment 

    in New Construction  and any Substantial and Moderate Rehab projects. 

0 YES 0 NO 0 MAYBE M 7.9a Mold Prevention: Water Heaters 

Provide adequate  drainage for water heaters that includes drains or catch pans with drains piped 
    to the exterior of the dwelling. 

0 YES 0 NO 0 MAYBE M 7.9b Mold Prevention: Surfaces 

In bathrooms, kitchens, and laundry rooms, use materials that have durable, cleanable surfaces. 

0 YES 0 NO 0 MAYBE M 7.9c Mold Prevention: Tub and Shower Enclosures 

Use non-paper-faced backing materials such as cement board, fiber cement board, or equivalent 
    in bathrooms. 



2011 ENTERPRISE  GREEN  COMMUNITIES  CRITERIA CHECKLIST  • 

M = MANDATORY 

# =AVAILABLE  OPTIONAL POINTS 

 

 
 

0 YES 

 
 

0 NO 

 
 

0 MAYBE 

 

 
 

M 

 
HEALTHY LIVING ENVIRONMENT (CONTINUED) 

 

7.10 Vapor Barrier Strategies (New Construction and Rehab Projects with foundation work only) 
    Install vapor barriers that meet specified criteria appropriate for the foundation type. 

0 YES 0 NO 0 MAYBE M 7.11 Radon Mitigation (New Construction and Substantial Rehab only) 
For New Construction  in EPA Zone 1 and 2 areas, install passive radon-resistant features below the 

    slab. For Substantial Rehab projects in those Zones, test for the presence of radon and mitigate if 
    elevated levels exist. 

0 YES 0 NO 0 MAYBE M 7.12 Water Drainage (New Construction and Rehab projects replacing assemblies called out in Criterion only) 
Provide drainage of water away from windows, walls, and foundations by implementing list of techniques. 

0 YES 0 NO 0 MAYBE M 7.13 Garage Isolation 

Follow list of criteria for projects with garages, including: provide a continuous  air barrier between 
    the conditioned  (living) space and any garage space to prevent the migration of any contaminants into 

the living space, and install a CO alarm inside the house in the room with a door to the garage and 
    outside all sleeping areas. 

0 YES 0 NO 0 MAYBE M 7.14 Integrated Pest Management 
Seal all wall, floor, and joint penetrations with low-VOC caulking or other appropriate sealing methods 

    to prevent pest entry. 

0 YES 0 NO 0 MAYBE M 7.15 Lead-Safe Work Practices (Substantial and Moderate Rehab only) 
For properties  built before 1978, use lead-safe work practices consistent with the EPA's Renovation, 

    Repair, and Painting Regulation and applicable HUD requirements. 

0 YES 0 NO 0 MAYBE 9 7.16 Smoke-Free Building 

Implement and enforce a no smoking policy in all common, individual living areas, and with a 25-foot 
    perimeter  around  the exterior of all residential buildings. 

    SUBTOTAL OPTIONAL POINTS 

    8: OPERATIONS+ MAINTENANCE 

0 YES 0 NO 0 MAYBE 

 
M 

 

8.1 Building Maintenance Manual (All Multifamily Projects) 
Provide a building maintenance manual that addresses maintenance schedules and other specific 

    instructions  related to the building's green features. 

0 YES 0 NO 0 MAYBE M 8.2 Resident Manual 
Provide a guide for homeowners and renters that explains the intent, benefits, use, and maintenance 

    of green building features. 

0 YES 0 NO 0 MAYBE M 8.3 Resident and Property Manager Orientation 

Provide a comprehensive walk-through  and orientation for residents and property managers using 
    the appropriate building maintenance or resident's manual. 

0 YES 0 NO 0 MAYBE 12 8.4 Project Data Collection and Monitoring System 

Collect and monitor project performance data on energy, water, and, if possible, healthy living 
    environments for a minimum of five years. 

    SUBTOTAL OPTIONAL POINTS 

    TOTAL OPTIONAL POINTS 
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Sample Damage Assessment Report 

Tier 23 Environmental Review and Feasibility Study 

  



Dewberry

Insured: Home:
Property:

Home:

Claim Rep.:

Estimator:

Claim Number: Policy Number: Type of Loss:

Date Contacted:
Date of Loss: Date Received:

Date Inspected: Date Entered:

Price List:

Estimate:

Two story detached dwelling on crawlspace.



Dewberry

Page: 2

Main Level
Main Level

DESCRIPTION QTY REMOVE REPLACE TAX TOTAL

1.  R&R #ORC# Batt insulation - 10" - 1,084.02 SF 0.43 1.28 0.00 1,853.68
R30 - unfaced batt
2.  R&R #ORC# Batt insulation - 6" - 1,291.02 SF 0.36 0.97 0.00 1,717.06
R19 - unfaced batt
HVAC

3.  R&R #ONU# Central air - 1.00 EA 50.14 2,614.92 0.00 2,665.06
condenser unit - 4 ton - 14-15 SEER
4.  R&R #ONU# Circuit breaker - main 1.00 EA 8.60 95.29 0.00 103.89
disconnect - 100 amp
5.  R&R #ONU# Disconnect box - 60 1.00 EA 14.40 139.81 0.00 154.21
amp - non fused
6.  #ONU# 110 volt wiring (12/2 4.00 LF 0.36 1.05 0.00 5.64
copper conductor with ground)
7.  R&R #ONU# Flexible metal 4.00 LF 3.01 8.39 0.00 45.60
conduit, 1/2" to 1"
ROOF & SIDING

8.  R&R #ORC# Batt insulation - 6" - 1,291.02 SF 0.36 0.97 0.00 1,717.06
R19 - unfaced batt
9.  R&R #ORC# 3 tab - 20 yr. - 18.00 SQ 70.64 222.46 0.00 5,275.80
composition shingle roofing - incl. felt
10.  R&R #ORC# Siding - vinyl 1,291.02 SF 0.52 2.90 0.00 4,415.29

Total:  Main Level 0.00 17,953.29

Up

Kitchen

om 3

oom

om 2

Mechanical RoStairs

Hallwa2'
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"1'
2'

 2
4'
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"
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"
3'

 1
"

2'
 1

1

7' 8"

2'
 7

"
10

' 2
"

4'
 2

" 1'
 9

"2' 6"4' 1" Kitchen Height: 8'

369.33 SF Walls
533.58 SF Walls & Ceiling
18.25 SY Flooring
46.17 LF Ceil. Perimeter

164.25 SF Ceiling
164.25 SF Floor
46.17 LF Floor Perimeter

Missing Wall 7' 8" X 8' Opens into DINING_ROOM
Missing Wall 4' 2" X 8' Opens into HALLWAY

DESCRIPTION QTY REMOVE REPLACE TAX TOTAL

KITCHEN / BATH

11.  #ORC# Cabinetry - lower (base) 10.00 LF 9.01 342.75 0.00 3,517.60
units - Premium grade
12.  R&R #ORC# Countertop - flat laid 10.00 LF 5.17 37.13 0.00 423.00
plastic laminate
13.  #ORC# Cabinetry - upper (wall) 10.00 LF 9.01 271.52 0.00 2,805.30
units - Premium grade



Dewberry

Page: 3

CONTINUED - Kitchen

DESCRIPTION QTY REMOVE REPLACE TOTALTAX

14.  #ORC# Sink - double - Standard 1.00 EA 24.00 276.37 0.00 300.37
grade
15.  #ORC# Sink faucet - Kitchen - 1.00 EA 0.00 158.56 0.00 158.56
Standard grade
16.  #ORC# Range - freestanding - gas 1.00 EA 0.00 616.53 0.00 616.53

17.  #ORC# Refrigerator - bottom 1.00 EA 0.00 954.81 0.00 954.81
freezer - 18 to 22 cf
18.  #ORC# Dishwasher - Standard 1.00 EA 0.00 426.21 0.00 426.21
grade
19.  #ORC# Microwave oven - over 1.00 EA 0.00 277.73 0.00 277.73
range w/built-in hood - Standard grd
PLUMBING

20.  #ORC# Plumbing fixture supply 2.00 EA 6.00 20.15 0.00 52.30
line
ELECTRICAL

21.  #RRR# Outlet 4.00 EA 6.05 12.76 0.00 75.24

22.  #RRR# Switch 2.00 EA 6.05 12.79 0.00 37.68

23.  #RRR# Ground fault interrupter 2.00 EA 5.42 32.80 0.00 76.44
(GFI) outlet
24.  #RRR# Light Fixture 1.00 EA 10.00 58.40 0.00 68.40

25.  #RRR# Rewire – average 164.25 SF 0.00 4.36 0.00 716.13
residence copper wiring with conduit
WINDOWS & DOORS

26.  #ORC# Exterior door - metal - 1.00 EA 26.19 431.97 0.00 458.16
insulated / wood - High grade
27.  #ORC# Door lockset & deadbolt - 1.00 EA 0.00 88.20 0.00 88.20
exterior
28.  #ORC# Paint door/window trim & 2.00 EA 0.00 28.29 0.00 56.58
jamb - 2 coats (per side)
29.  #ORC# Paint door slab only - 2 2.00 EA 0.00 27.48 0.00 54.96
coats (per side)
30.  R&R #ORC# Storm door assembly 1.00 EA 21.18 173.69 0.00 194.87
- Standard grade
FLOORS, WALLS, CEILING

31.  R&R #ORC# Sheathing - OSB - 164.25 SF 0.68 1.57 0.00 369.56
5/8"
32.  R&R #ORC# Tile floor covering - 164.25 SF 3.00 6.71 0.00 1,594.87
Standard grade
33.  #ORV#  Baseboard – 3 1/4” 46.17 LF 0.55 0.00 0.00 25.39

34.  #ORC# Baseboard – 3 1/4” 46.17 LF 0.00 2.73 0.00 126.04

35.  #ORC# Paint baseboard - two 46.17 LF 0.00 1.31 0.00 60.48
coats
36.  #ORV# 1/2" drywall - hung, taped, 369.33 SF 0.50 0.00 0.00 184.67
floated, ready for paint



Dewberry

Page: 4

CONTINUED - Kitchen

DESCRIPTION QTY REMOVE REPLACE TOTALTAX

37.  #ORC# 1/2" drywall - hung, taped, 369.33 SF 0.00 2.12 0.00 782.98
floated, ready for paint
38.  #ORV# 5/8" drywall - hung, taped, 164.25 SF 0.51 0.00 0.00 83.77
floated, ready for paint
39.  #ORC# 5/8" drywall - hung, taped, 164.25 SF 0.00 2.22 0.00 364.64
floated, ready for paint
40.  #ORC# Paint the walls and ceiling - 533.58 SF 0.00 0.89 0.00 474.89
two coats
41.  R&R #ORC# Stud wall - 2" x 4" x 46.17 LF 2.07 17.26 0.00 892.46
8' - 16" oc
42.  R&R #ORC# Joist - floor or 164.25 SF 1.07 2.69 0.00 617.58
ceiling - 2x8 - w/blocking - 16" oc

Totals:  Kitchen 0.00 16,936.40

Living Room

10'
10' 4"

7' 8"

14
' 2

"
14

' 6
"

2' 6" 2' 9"
3' 1"

12' 9"
13' 1"

14
'

Living Room Height: 8'

452.00 SF Walls
705.28 SF Walls & Ceiling
28.14 SY Flooring
56.50 LF Ceil. Perimeter

253.28 SF Ceiling
253.28 SF Floor
56.50 LF Floor Perimeter

Missing Wall 7' 8" X 8' Opens into DINING_ROOM

DESCRIPTION QTY REMOVE REPLACE TAX TOTAL

ELECTRICAL

43.  #RRR# Outlet 4.00 EA 6.05 12.76 0.00 75.24

44.  #RRR# Switch 4.00 EA 6.05 12.79 0.00 75.36

45.  #RRR# Light Fixture 1.00 EA 10.00 58.40 0.00 68.40

46.  #RRR# Rewire – average 253.28 SF 0.00 4.36 0.00 1,104.30
residence copper wiring with conduit
47.  #ONL# Ceiling fan & light - 1.00 EA 0.00 224.35 0.00 224.35
Standard grade
WINDOWS & DOORS

48.  #ORC# Exterior door - metal - 1.00 EA 26.19 431.97 0.00 458.16
insulated / wood - High grade
49.  #ORC# Door lockset & deadbolt - 1.00 EA 0.00 88.20 0.00 88.20
exterior
50.  #ORC# Paint door/window trim & 2.00 EA 0.00 28.29 0.00 56.58
jamb - 2 coats (per side)
51.  #ORC# Paint door slab only - 2 2.00 EA 0.00 27.48 0.00 54.96
coats (per side)
52.  R&R #ORC# Storm door assembly 1.00 EA 21.18 173.69 0.00 194.87
- Standard grade
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CONTINUED - Living Room

DESCRIPTION QTY REMOVE REPLACE TOTALTAX

53.  R&R #ORC# Vinyl window, 1.00 EA 27.10 294.10 0.00 321.20
single hung, 13-19 sf
54.  R&R #ORC# Window trim set 14.00 LF 0.60 3.69 0.00 60.06
(casing & stop)
55.  #ORC# Paint door/window trim & 1.00 EA 0.00 28.29 0.00 28.29
jamb - 2 coats (per side)
FLOORS, WALLS, CEILING

56.  R&R #ORC# Sheathing - OSB - 253.28 SF 0.68 1.57 0.00 569.88
5/8"
57.  #ORC# Engineered wood flooring - 253.28 SF 1.40 16.91 0.00 4,637.55
floating - Premium grade
58.  #ORV# 1/2" drywall - hung, taped, 452.00 SF 0.50 0.00 0.00 226.00
floated, ready for paint
59.  #ORC# 1/2" drywall - hung, taped, 452.00 SF 0.00 2.12 0.00 958.24
floated, ready for paint
60.  #ORV# 5/8" drywall - hung, taped, 253.28 SF 0.51 0.00 0.00 129.17
floated, ready for paint
61.  #ORC# 5/8" drywall - hung, taped, 253.28 SF 0.00 2.22 0.00 562.28
floated, ready for paint
62.  #ORV#  Baseboard – 3 1/4” 56.50 LF 0.55 0.00 0.00 31.08

63.  #ORC# Baseboard – 3 1/4” 56.50 LF 0.00 2.73 0.00 154.25

64.  #ORC# Paint baseboard - two 56.50 LF 0.00 1.31 0.00 74.02
coats
65.  #ORC# Paint the walls and ceiling - 705.28 SF 0.00 0.89 0.00 627.70
two coats
66.  R&R #ORC# Stud wall - 2" x 4" x 56.50 LF 2.07 17.26 0.00 1,092.15
8' - 16" oc
67.  R&R #ORC# Joist - floor or 253.28 SF 1.07 2.69 0.00 952.33
ceiling - 2x8 - w/blocking - 16" oc

Totals:  Living Room 0.00 12,824.62

Dining Roomm 1
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Dining Room Height: 8'

166.67 SF Walls
245.89 SF Walls & Ceiling

8.80 SY Flooring
20.83 LF Ceil. Perimeter

79.22 SF Ceiling
79.22 SF Floor
20.83 LF Floor Perimeter

Missing Wall 7' 8" X 8' Opens into KITCHEN
Missing Wall 7' 8" X 8' Opens into LIVING_ROOM

DESCRIPTION QTY REMOVE REPLACE TAX TOTAL

ELECTRICAL
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CONTINUED - Dining Room

DESCRIPTION QTY REMOVE REPLACE TOTALTAX

68.  #RRR# Outlet 4.00 EA 6.05 12.76 0.00 75.24

69.  #RRR# Switch 4.00 EA 6.05 12.79 0.00 75.36

70.  #RRR# Light Fixture 1.00 EA 10.00 58.40 0.00 68.40

71.  #RRR# Rewire – average 79.22 SF 0.00 4.36 0.00 345.40
residence copper wiring with conduit
WINDOWS & DOORS

72.  R&R #ORC# Vinyl window, 1.00 EA 27.10 294.10 0.00 321.20
single hung, 13-19 sf
73.  R&R #ORC# Window trim set 14.00 LF 0.60 3.69 0.00 60.06
(casing & stop)
74.  #ORC# Paint door/window trim & 1.00 EA 0.00 28.29 0.00 28.29
jamb - 2 coats (per side)
FLOORS, WALLS, CEILING

75.  R&R #ORC# Sheathing - OSB - 79.22 SF 0.68 1.57 0.00 178.25
5/8"
76.  #ORC# Engineered wood flooring - 79.22 SF 1.40 16.91 0.00 1,450.52
floating - Premium grade
77.  #ORV# 1/2" drywall - hung, taped, 166.67 SF 0.50 0.00 0.00 83.34
floated, ready for paint
78.  #ORC# 1/2" drywall - hung, taped, 166.67 SF 0.00 2.12 0.00 353.34
floated, ready for paint
79.  #ORV# 5/8" drywall - hung, taped, 79.22 SF 0.51 0.00 0.00 40.40
floated, ready for paint
80.  #ORC# 5/8" drywall - hung, taped, 79.22 SF 0.00 2.22 0.00 175.87
floated, ready for paint
81.  #ORV#  Baseboard – 3 1/4” 20.83 LF 0.55 0.00 0.00 11.46

82.  #ORC# Baseboard – 3 1/4” 20.83 LF 0.00 2.73 0.00 56.87

83.  #ORC# Paint baseboard - two 20.83 LF 0.00 1.31 0.00 27.29
coats
84.  #ORC# Paint the walls and ceiling - 245.89 SF 0.00 0.89 0.00 218.84
two coats

Totals:  Dining Room 0.00 3,570.13

DiningBedroom 1
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320.00 SF Walls
420.00 SF Walls & Ceiling
11.11 SY Flooring
40.00 LF Ceil. Perimeter

100.00 SF Ceiling
100.00 SF Floor
40.00 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX TOTAL
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CONTINUED - Bedroom 1

DESCRIPTION QTY REMOVE REPLACE TOTALTAX

ELECTRICAL

85.  #RRR# Outlet 4.00 EA 6.05 12.76 0.00 75.24

86.  #RRR# Switch 2.00 EA 6.05 12.79 0.00 37.68

87.  #RRR# Light Fixture 1.00 EA 10.00 58.40 0.00 68.40

88.  #RRR# Rewire – average 100.00 SF 0.00 4.36 0.00 436.00
residence copper wiring with conduit
89.  #ONL# Combination CO/Smoke 1.00 EA 0.00 126.78 0.00 126.78
detector - High grade
90.  #ONL# Ceiling fan & light - 1.00 EA 0.00 224.35 0.00 224.35
Standard grade
WINDOWS & DOORS

91.  #ORC# Interior door unit - 1.00 EA 22.51 144.32 0.00 166.83
Standard grade
92.  #ORC# Door knob - interior - 1.00 EA 0.00 31.92 0.00 31.92
Standard grade
93.  #ORC# Paint door slab only - 2 2.00 EA 0.00 27.48 0.00 54.96
coats (per side)
94.  #ORC# Paint door/window trim & 2.00 EA 0.00 28.29 0.00 56.58
jamb - 2 coats (per side)
95.  R&R #ORC# Vinyl window, 1.00 EA 27.10 294.10 0.00 321.20
single hung, 13-19 sf
96.  R&R #ORC# Window trim set 14.00 LF 0.60 3.69 0.00 60.06
(casing & stop)
97.  #ORC# Paint door/window trim & 1.00 EA 0.00 28.29 0.00 28.29
jamb - 2 coats (per side)
FLOORS, WALLS, CEILING

98.  R&R #ORC# Sheathing - OSB - 100.00 SF 0.68 1.57 0.00 225.00
5/8"
99.  #ORC# Pre-finished solid wood 100.00 SF 2.81 16.13 0.00 1,894.00
flooring (Premium grade)
100.  #ORV# 1/2" drywall - hung, 320.00 SF 0.50 0.00 0.00 160.00
taped, floated, ready for paint
101.  #ORC# 1/2" drywall - hung, 320.00 SF 0.00 2.12 0.00 678.40
taped, floated, ready for paint
102.  #ORV# 5/8" drywall - hung, 100.00 SF 0.51 0.00 0.00 51.00
taped, floated, ready for paint
103.  #ORC# 5/8" drywall - hung, 100.00 SF 0.00 2.22 0.00 222.00
taped, floated, ready for paint
104.  #ORV#  Baseboard – 3 1/4” 40.00 LF 0.55 0.00 0.00 22.00

105.  #ORC# Baseboard – 3 1/4” 40.00 LF 0.00 2.73 0.00 109.20

106.  #ORC# Paint baseboard - two 40.00 LF 0.00 1.31 0.00 52.40
coats
107.  #ORC# Paint the walls and 420.00 SF 0.00 0.89 0.00 373.80
ceiling - two coats
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CONTINUED - Bedroom 1

DESCRIPTION QTY REMOVE REPLACE TOTALTAX
Totals:  Bedroom 1 0.00 5,476.09

Bedroom 3

Bathroom

Mechanic
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10'
10' 6" Bedroom 3 Height: 8'

384.00 SF Walls
524.00 SF Walls & Ceiling
15.56 SY Flooring
48.00 LF Ceil. Perimeter

140.00 SF Ceiling
140.00 SF Floor
48.00 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX TOTAL

ELECTRICAL

108.  #RRR# Outlet 4.00 EA 6.05 12.76 0.00 75.24

109.  #RRR# Switch 2.00 EA 6.05 12.79 0.00 37.68

110.  #RRR# Light Fixture 1.00 EA 10.00 58.40 0.00 68.40

111.  #RRR# Rewire – average 140.00 SF 0.00 4.36 0.00 610.40
residence copper wiring with conduit
112.  #ONL# Combination CO/Smoke 1.00 EA 0.00 126.78 0.00 126.78
detector - High grade
113.  #ONL# Ceiling fan & light - 1.00 EA 0.00 224.35 0.00 224.35
Standard grade
WINDOWS & DOORS

114.  #ORC# Interior door unit - 3.00 EA 22.51 144.32 0.00 500.49
Standard grade
115.  #ORC# Door knob - interior - 3.00 EA 0.00 31.92 0.00 95.76
Standard grade
116.  #ORC# Paint door slab only - 2 6.00 EA 0.00 27.48 0.00 164.88
coats (per side)
117.  #ORC# Paint door/window trim 6.00 EA 0.00 28.29 0.00 169.74
& jamb - 2 coats (per side)
118.  R&R #ORC# Vinyl window, 2.00 EA 27.10 294.10 0.00 642.40
single hung, 13-19 sf
119.  R&R #ORC# Window trim set 28.00 LF 0.60 3.69 0.00 120.12
(casing & stop)
120.  #ORC# Paint door/window trim 2.00 EA 0.00 28.29 0.00 56.58
& jamb - 2 coats (per side)
FLOORS, WALLS, CEILING

121.  R&R #ORC# Sheathing - OSB - 140.00 SF 0.68 1.57 0.00 315.00
5/8"
122.  #ORC# Pre-finished solid wood 140.00 SF 2.81 16.13 0.00 2,651.60
flooring (Premium grade)
123.  #ORV# 1/2" drywall - hung, 384.00 SF 0.50 0.00 0.00 192.00
taped, floated, ready for paint
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CONTINUED - Bedroom 3

DESCRIPTION QTY REMOVE REPLACE TOTALTAX

124.  #ORC# 1/2" drywall - hung, 384.00 SF 0.00 2.12 0.00 814.08
taped, floated, ready for paint
125.  #ORV# 5/8" drywall - hung, 140.00 SF 0.51 0.00 0.00 71.40
taped, floated, ready for paint
126.  #ORC# 5/8" drywall - hung, 140.00 SF 0.00 2.22 0.00 310.80
taped, floated, ready for paint
127.  #ORV#  Baseboard – 3 1/4” 48.00 LF 0.55 0.00 0.00 26.40

128.  #ORC# Baseboard – 3 1/4” 48.00 LF 0.00 2.73 0.00 131.04

129.  #ORC# Paint baseboard - two 48.00 LF 0.00 1.31 0.00 62.88
coats
130.  #ORC# Paint the walls and 524.00 SF 0.00 0.89 0.00 466.36
ceiling - two coats

Totals:  Bedroom 3 0.00 7,934.38

Kitch

Bathroom

10'

7'7'
 4

"

2' 6"4' 9" 2' 9"

2'
 6

"
2'

 6
"

2'
 4

"
2'

 4
"

2'
 2

"

Bathroom Height: 8'

272.00 SF Walls
342.00 SF Walls & Ceiling

7.78 SY Flooring
34.00 LF Ceil. Perimeter

70.00 SF Ceiling
70.00 SF Floor
34.00 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX TOTAL

KITCHEN / BATH

131.  Remove #ORV# Fiberglass tub & 1.00 EA 99.99 0.00 0.00 99.99
shower combination
132.  #ORC# Fiberglass tub & shower 1.00 EA 0.00 942.10 0.00 942.10
combination
133.  #ORC# Tub/shower faucet - 1.00 EA 0.00 280.10 0.00 280.10
Standard grade
134.  Remove #ORV# Pedestal sink - 1.00 EA 30.01 0.00 0.00 30.01
Standard grade
135.  #ORC# Pedestal sink - Standard 1.00 EA 0.00 405.45 0.00 405.45
grade
136.  #ORC# Sink faucet - Bathroom - 1.00 EA 0.00 150.51 0.00 150.51
Standard grade
137.  Remove #ORV# Toilet - Standard 1.00 EA 30.01 0.00 0.00 30.01
grade
138.  #ORC# Toilet - Standard grade 1.00 EA 0.00 333.80 0.00 333.80

139.  #ORC# Toilet seat - Standard 1.00 EA 0.00 39.58 0.00 39.58
grade
140.  #ORV# Medicine cabinet - 1.00 EA 21.63 0.00 0.00 21.63
Standard grade
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CONTINUED - Bathroom

DESCRIPTION QTY REMOVE REPLACE TOTALTAX

141.  #ORC# Medicine cabinet - 1.00 EA 0.00 89.98 0.00 89.98
Standard grade
142.  #ORC# Bath accessory - Standard 1.00 EA 6.00 19.18 0.00 25.18
grade
PLUMBING

143.  #ORC# Plumbing fixture supply 3.00 EA 6.00 20.15 0.00 78.45
line
ELECTRICAL

144.  #RRR# Ground fault interrupter 2.00 EA 5.42 32.80 0.00 76.44
(GFI) outlet
145.  #RRR# Outlet 2.00 EA 6.05 12.76 0.00 37.62

146.  #RRR# Switch 2.00 EA 6.05 12.79 0.00 37.68

147.  #RRR# Light Fixture 1.00 EA 10.00 58.40 0.00 68.40

148.  #RRR# Rewire – average 70.00 SF 0.00 4.36 0.00 305.20
residence copper wiring with conduit
WINDOWS & DOORS

149.  #ORC# Interior door unit - 1.00 EA 22.51 144.32 0.00 166.83
Standard grade
150.  #ORC# Door knob - interior - 1.00 EA 0.00 31.92 0.00 31.92
Standard grade
151.  #ORC# Paint door slab only - 2 2.00 EA 0.00 27.48 0.00 54.96
coats (per side)
152.  #ORC# Paint door/window trim 2.00 EA 0.00 28.29 0.00 56.58
& jamb - 2 coats (per side)
FLOORS, WALLS, CEILING

153.  R&R #ORC# Sheathing - OSB - 70.00 SF 0.68 1.57 0.00 157.50
5/8"
154.  R&R #ORC# Tile floor covering - 70.00 SF 3.00 6.71 0.00 679.70
Standard grade
155.  #ORV# 1/2" drywall - hung, 272.00 SF 0.50 0.00 0.00 136.00
taped, floated, ready for paint
156.  #ORC# 1/2" drywall - hung, 272.00 SF 0.00 2.12 0.00 576.64
taped, floated, ready for paint
157.  #ORV# 5/8" drywall - hung, 70.00 SF 0.51 0.00 0.00 35.70
taped, floated, ready for paint
158.  #ORC# 5/8" drywall - hung, 70.00 SF 0.00 2.22 0.00 155.40
taped, floated, ready for paint
159.  #ORV#  Baseboard – 3 1/4” 34.00 LF 0.55 0.00 0.00 18.70

160.  #ORC# Baseboard – 3 1/4” 34.00 LF 0.00 2.73 0.00 92.82

161.  #ORC# Paint baseboard - two 34.00 LF 0.00 1.31 0.00 44.54
coats
162.  #ORC# Paint the walls and 342.00 SF 0.00 0.89 0.00 304.38
ceiling - two coats

Totals:  Bathroom 0.00 5,563.80
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Kitch

Bedroom 2 2'
 6

"
4'

 5
"

4'
 3

"
3'

 1
"

2'
 1

1"

9'
 8

"
10

'

10' Bedroom 2 Height: 8'

314.67 SF Walls
411.33 SF Walls & Ceiling
10.74 SY Flooring
39.33 LF Ceil. Perimeter

96.67 SF Ceiling
96.67 SF Floor
39.33 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX TOTAL

ELECTRICAL

163.  #RRR# Outlet 4.00 EA 6.05 12.76 0.00 75.24

164.  #RRR# Switch 2.00 EA 6.05 12.79 0.00 37.68

165.  #RRR# Light Fixture 1.00 EA 10.00 58.40 0.00 68.40

166.  #RRR# Rewire – average 96.67 SF 0.00 4.36 0.00 421.48
residence copper wiring with conduit
167.  #ONL# Combination CO/Smoke 1.00 EA 0.00 126.78 0.00 126.78
detector - High grade
168.  #ONL# Ceiling fan & light - 1.00 EA 0.00 224.35 0.00 224.35
Standard grade
WINDOWS & DOORS

169.  #ORC# Interior door unit - 2.00 EA 22.51 144.32 0.00 333.66
Standard grade
170.  #ORC# Door knob - interior - 2.00 EA 0.00 31.92 0.00 63.84
Standard grade
171.  #ORC# Paint door slab only - 2 4.00 EA 0.00 27.48 0.00 109.92
coats (per side)
172.  #ORC# Paint door/window trim 4.00 EA 0.00 28.29 0.00 113.16
& jamb - 2 coats (per side)
173.  R&R #ORC# Vinyl window, 1.00 EA 27.10 294.10 0.00 321.20
single hung, 13-19 sf
174.  R&R #ORC# Window trim set 14.00 LF 0.60 3.69 0.00 60.06
(casing & stop)
175.  #ORC# Paint door/window trim 1.00 EA 0.00 28.29 0.00 28.29
& jamb - 2 coats (per side)
FLOORS, WALLS, CEILING

176.  Remove #ORV# Sheathing - OSB 96.67 SF 0.68 0.00 0.00 65.74
- 5/8"
177.  #ORC# Sheathing - OSB - 5/8" 96.67 SF 0.00 1.57 0.00 151.77

178.  Remove #ORV# Carpet - 96.67 SF 0.33 0.00 0.00 31.90
Standard grade
179.  #ORC# Carpet pad - Standard 96.67 SF 0.00 0.43 0.00 41.57
grade
180.  #ORV# Carpet pad - Standard 96.67 SF 0.14 0.00 0.00 13.53
grade
181.  #ORC# Carpet - Standard grade 96.67 SF 0.00 2.47 0.00 238.77

182.  #ORV# 1/2" drywall - hung, 314.67 SF 0.50 0.00 0.00 157.34
taped, floated, ready for paint
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CONTINUED - Bedroom 2

DESCRIPTION QTY REMOVE REPLACE TOTALTAX

183.  #ORC# 1/2" drywall - hung, 314.67 SF 0.00 2.12 0.00 667.10
taped, floated, ready for paint
184.  #ORV# 5/8" drywall - hung, 96.67 SF 0.51 0.00 0.00 49.30
taped, floated, ready for paint
185.  #ORC# 5/8" drywall - hung, 96.67 SF 0.00 2.22 0.00 214.61
taped, floated, ready for paint
186.  #ORV#  Baseboard – 3 1/4” 39.33 LF 0.55 0.00 0.00 21.63

187.  #ORC# Baseboard – 3 1/4” 39.33 LF 0.00 2.73 0.00 107.37

188.  #ORC# Paint baseboard - two 39.33 LF 0.00 1.31 0.00 51.52
coats
189.  #ORC# Paint the walls and 411.33 SF 0.00 0.89 0.00 366.08
ceiling - two coats

Totals:  Bedroom 2 0.00 4,162.29

Up

Mechanical Room
Stairs

Hallwa

2' 6"4' 1"

7' 8"
8'

9'
 1

0"

10
'

Mechanical Room Height: 8'

280.00 SF Walls
355.39 SF Walls & Ceiling

8.38 SY Flooring
35.00 LF Ceil. Perimeter

75.39 SF Ceiling
75.39 SF Floor
35.00 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX TOTAL

190.  #ORV# Furnace - forced air - 1.00 EA 75.50 2,080.36 0.00 2,155.86
125,000 BTU
191.  #RRR# Water heater – 40 gallon 1.00 EA 69.39 848.13 0.00 917.52
– Gas – 6 yr
192.  #RRR# Circuit breaker – main 1.00 EA 8.60 189.11 0.00 197.71
disconnect – 150 – 200 amp
193.  #RRR# Breaker panel -150 amp 1.00 EA 298.83 877.49 0.00 1,176.32

ELECTRICAL

194.  #RRR# Outlet 4.00 EA 6.05 12.76 0.00 75.24

195.  #RRR# Switch 2.00 EA 6.05 12.79 0.00 37.68

196.  #RRR# Light Fixture 1.00 EA 10.00 58.40 0.00 68.40

197.  #RRR# Rewire – average 75.39 SF 0.00 4.36 0.00 328.70
residence copper wiring with conduit
WINDOWS & DOORS

198.  #ORC# Interior door unit - 1.00 EA 22.51 144.32 0.00 166.83
Standard grade
199.  #ORC# Door knob - interior - 1.00 EA 0.00 31.92 0.00 31.92
Standard grade
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CONTINUED - Mechanical Room

DESCRIPTION QTY REMOVE REPLACE TOTALTAX

200.  #ORC# Paint door slab only - 2 2.00 EA 0.00 27.48 0.00 54.96
coats (per side)
201.  #ORC# Paint door/window trim 2.00 EA 0.00 28.29 0.00 56.58
& jamb - 2 coats (per side)
FLOORS, WALLS, CEILING

202.  R&R #ORC# Sheathing - OSB - 75.39 SF 0.68 1.57 0.00 169.63
5/8"
203.  R&R #ORC# Tile floor covering - 75.39 SF 3.00 6.71 0.00 732.04
Standard grade
204.  #ORV# 1/2" drywall - hung, 280.00 SF 0.50 0.00 0.00 140.00
taped, floated, ready for paint
205.  #ORC# 1/2" drywall - hung, 280.00 SF 0.00 2.12 0.00 593.60
taped, floated, ready for paint
206.  #ORV# 5/8" drywall - hung, 75.39 SF 0.51 0.00 0.00 38.45
taped, floated, ready for paint
207.  #ORC# 5/8" drywall - hung, 75.39 SF 0.00 2.22 0.00 167.37
taped, floated, ready for paint
208.  #ORV#  Baseboard – 3 1/4” 35.00 LF 0.55 0.00 0.00 19.25

209.  #ORC# Baseboard – 3 1/4” 35.00 LF 0.00 2.73 0.00 95.55

210.  #ORC# Paint baseboard - two 35.00 LF 0.00 1.31 0.00 45.85
coats
211.  #ORC# Paint the walls and 355.39 SF 0.00 0.89 0.00 316.30
ceiling - two coats

Totals:  Mechanical Room 0.00 7,585.76

Up

Room
Stairs

Hallway

4'

11
' 9

"

12
' 1

"

4' 6"

9'
 1

0"
1'

 7
"

Stairs Height: 17'

296.32 SF Walls
343.32 SF Walls & Ceiling

9.61 SY Flooring
23.50 LF Ceil. Perimeter

47.00 SF Ceiling
86.50 SF Floor
28.57 LF Floor Perimeter

Missing Wall 4' X 17' Opens into HALLWAY

DESCRIPTION QTY REMOVE REPLACE TAX TOTAL

FLOORS, WALLS, CEILING

212.  #ORV# 1/2" drywall - hung, 296.32 SF 0.50 0.00 0.00 148.16
taped, floated, ready for paint
213.  #ORC# 1/2" drywall - hung, 296.32 SF 0.00 2.12 0.00 628.20
taped, floated, ready for paint
214.  #ORV#  Baseboard – 3 1/4” 28.57 LF 0.55 0.00 0.00 15.71

215.  #ORC# Baseboard – 3 1/4” 28.57 LF 0.00 2.73 0.00 78.00
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CONTINUED - Stairs

DESCRIPTION QTY REMOVE REPLACE TOTALTAX

216.  #ORC# Paint baseboard - two 28.57 LF 0.00 1.31 0.00 37.43
coats
217.  #ORC# Paint the walls and 343.32 SF 0.00 0.89 0.00 305.55
ceiling - two coats

Totals:  Stairs 0.00 1,213.05

Up

Hallway

4'
 2

"

4'

4'
 6

"

4' 4"

4' 4"

Hallway Height: 8'

68.00 SF Walls
85.36 SF Walls & Ceiling
1.93 SY Flooring

12.50 LF Ceil. Perimeter

17.36 SF Ceiling
17.36 SF Floor
8.50 LF Floor Perimeter

Missing Wall 4' 2" X 8' Opens into KITCHEN
Missing Wall 4' X 8' Opens into STAIRS

DESCRIPTION QTY REMOVE REPLACE TAX TOTAL

ELECTRICAL

218.  #RRR# Outlet 1.00 EA 6.05 12.76 0.00 18.81

219.  #RRR# Switch 1.00 EA 6.05 12.79 0.00 18.84

220.  #RRR# Light Fixture 1.00 EA 10.00 58.40 0.00 68.40

221.  #ONL# Combination CO/Smoke 1.00 EA 0.00 126.78 0.00 126.78
detector - High grade
222.  #RRR# Rewire – average 17.36 SF 0.00 4.36 0.00 75.69
residence copper wiring with conduit
FLOORS, WALLS, CEILING

223.  Remove #ORV# Sheathing - OSB 17.36 SF 0.68 0.00 0.00 11.80
- 5/8"
224.  #ORC# Sheathing - OSB - 5/8" 17.36 SF 0.00 1.57 0.00 27.26

225.  Remove #ORV# Tile floor 17.36 SF 3.00 0.00 0.00 52.08
covering - Standard grade
226.  #ORC# Tile floor covering - 17.36 SF 0.00 6.71 0.00 116.49
Standard grade
227.  #ORV#  Baseboard – 3 1/4” 8.50 LF 0.55 0.00 0.00 4.68

228.  #ORC# Baseboard – 3 1/4” 8.50 LF 0.00 2.73 0.00 23.21

229.  #ORC# Paint baseboard - two 8.50 LF 0.00 1.31 0.00 11.14
coats
230.  #ORV# 1/2" drywall - hung, 68.00 SF 0.50 0.00 0.00 34.00
taped, floated, ready for paint
231.  #ORC# 1/2" drywall - hung, 68.00 SF 0.00 2.12 0.00 144.16
taped, floated, ready for paint
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CONTINUED - Hallway

DESCRIPTION QTY REMOVE REPLACE TOTALTAX

232.  #ORV# 5/8" drywall - hung, 17.36 SF 0.51 0.00 0.00 8.85
taped, floated, ready for paint
233.  #ORC# 5/8" drywall - hung, 17.36 SF 0.00 2.22 0.00 38.54
taped, floated, ready for paint
234.  #ORC# Paint the walls and 85.36 SF 0.00 0.89 0.00 75.97
ceiling - two coats

Totals:  Hallway 0.00 856.70

Environment11' 4"

Environment1 Height: 4"

1.57 SF Walls
2.92 SF Walls & Ceiling
0.15 SY Flooring
4.70 LF Ceil. Perimeter

1.36 SF Ceiling
1.36 SF Floor
4.70 LF Floor Perimeter

DESCRIPTION QTY REMOVE REPLACE TAX TOTAL

235.  (Material Only)  #ALA# 0.00 0.00 0.00 0.00
LATITUDE
#ALA#

236.  (Material Only)  #ALO# 0.00 0.00 0.00 0.00
LONGITUDE
#ALO#

237.  (Material Only)  #EPH# SIGNS NO 0.00 0.00 0.00 0.00
OF POOR HOUSEKEEPING
#EPH# -

238.  (Material Only)  #EDV# 55 NO 0.00 0.00 0.00 0.00
GAL DRUMS VISIBLE
#EDV# -

239.  (Material Only)  #EDL# 55 NO 0.00 0.00 0.00 0.00
GAL DRUMS LEAKING
#EDL# -

240.  (Material Only)  #EPT# PUSTs NO 0.00 0.00 0.00 0.00

#EPT# -Basement

241.  (Material Only)  #EVP# UST NO 0.00 0.00 0.00 0.00
VENTS OR FILL PIPES
#EVP# -

242.  (Material Only)  #EST# ASTs NO 0.00 0.00 0.00 0.00
ABOVE GROUND
#EST# -
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CONTINUED - Environment1

DESCRIPTION QTY REMOVE REPLACE TOTALTAX

243.  (Material Only)  #EMW# NO 0.00 0.00 0.00 0.00
GROUND WATERING
MONITORING WELLS
#EMW# -

244.  (Material Only)  #ESS# ANY NO 0.00 0.00 0.00 0.00
SURFACE STAINING
#ESS# -

245.  (Material Only)  #EFS# NO 0.00 0.00 0.00 0.00
FAULTY SEPTIC SYSTEM
#EFS# -

246.  (Material Only)  #ESW# NO 0.00 0.00 0.00 0.00
PERMANENT STANDING
WATER
#ESW# -

247.  (Material Only) #EDG# NO 0.00 0.00 0.00 0.00
DISTRESSED VEGETATION
#EDG# -

248.  (Material Only)  #EUO# NO 0.00 0.00 0.00 0.00
ADDITIONAL UNUSUAL
OBJECTS
#EUO# -

249.  (Material Only)  #EEI# NO 0.00 0.00 0.00 0.00
ENCROACHMENT ISSUES
 #EEI# -ENCHOACHMENT DESCRIPTION:
 ENCROACHMENT SIDE OF STRUCTURE:

250.  (Material Only)  #EWF# NO 0.00 0.00 0.00 0.00
WATER FRONTAGE
 #EWF# -WATER FRONTAGE STABILIZATION DESCRIBE:
               DESCRIBE CONDITION, IS IT IN DISREPAIR:
251.  (Material Only)  #HSE# NO 0.00 0.00 0.00 0.00
SIGNIFICANT HISTORICAL
EVENT
#HSE# -

252.  (Material Only)  #HAG# YS 0.00 0.00 0.00 0.00
STRUCTURE 45 YEARS OR
OLDER
#HAG# -

253.  (Material Only) #AUN# 1.00 EA 0.00 0.00 0.00 0.00
NUMBER OF UNITS
#AUN# -

254.  (Material Only)  #ASQ# 1,470.00 SF 0.00 0.00 0.00 0.00
TOTAL  SQUARE FOOTAGE  OF
DWELLING
#ASQ# -
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CONTINUED - Environment1

DESCRIPTION QTY REMOVE REPLACE TOTALTAX

255.  (Material Only) #AWM# HIGH LF 0.00 0.00 0.00 0.00
WATER MARK BASEMENT
#AWM# -

256.  (Material Only) #AWF# HIGH 5.00 LF 0.00 0.00 0.00 0.00
WATER MARK FIRST FLOOR
#AWF# -

257.  (Material Only) #AGF# 3.00 IN 0.00 0.00 0.00 0.00
GROUND TO BOTTOM JOIST
 #AGF# -LEVEL GROUND TO BOTTOM OF FLOOR JOIST

258.  (Material Only) #AFT# UN 0.00 0.00 0.00 0.00
FOUNDATION TYPE
#AFT# -FOUNDATION TYPE NAME: CRAWLSPACE

259.  (Material Only) #AFL# 2.00 EA 0.00 0.00 0.00 0.00
NUMBER OF FLOORS ABOVE
SLAB, BASEMENT OR CRAWL
SPACE
#AFL# Number of Floors:

260.  (Material Only) #ASH# DOES NO 0.00 0.00 0.00 0.00
DWELLING HAVE STEAM HEAT
#ASH# STEAM HEAT:

261.  (Material Only) #ADS# IS NO 0.00 0.00 0.00 0.00
DWELLING DESTROYED
#ADS# DWELLING DESTROYED:

262.  (Material Only) #ASP# NO 0.00 0.00 0.00 0.00
SPECIAL NEEDS
#ASP# SPECIAL NEEDS:

263.  (Material Only) #EYS# DOES NO 0.00 0.00 0.00 0.00
DWELLING HAVE A SEPTIC
TANK
#EYS# SEPTIC TANK

Totals:  Environment1 0.00 0.00

Total: Main Level 0.00 84,076.51

Level 2

Up

Up

Bedroom

Stairs

15
' 1

0"
16

' 6
"

22' 3"
22' 11"

4'
 3

"4' 4"
4'

12
' 1

"
12

' 1
"

17' 11"
18' 7" Bedroom Height: 8'

613.54 SF Walls
913.34 SF Walls & Ceiling
33.31 SY Flooring
76.15 LF Ceil. Perimeter

299.79 SF Ceiling
299.79 SF Floor
76.15 LF Floor Perimeter
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CONTINUED - Bedroom

DESCRIPTION QTY REMOVE REPLACE TAX TOTAL

264.  #ONL# Combination CO/Smoke 1.00 EA 0.00 126.78 0.00 126.78
detector - High grade

Totals:  Bedroom 0.00 126.78

Up

Up

Stairs

4'

12
' 1

"

4' 4"

11
' 9

"

11
' 1

1"

Stairs Height: 17'

296.32 SF Walls
343.32 SF Walls & Ceiling

9.61 SY Flooring
23.50 LF Ceil. Perimeter

47.00 SF Ceiling
86.50 SF Floor
28.57 LF Floor Perimeter

Missing Wall 4' X 17' Opens into Exterior

DESCRIPTION QTY REMOVE REPLACE TAX TOTAL

282.  #ONL# Combination CO/Smoke 1.00 EA 0.00 126.78 0.00 126.78
detector - High grade

Totals:  Stairs 0.00 126.78

Total: Level 2 0.00 253.56

Line Item Totals: 0.00 84,330.07

Grand Total Areas:
3,834.42 SF Walls 1,391.32 SF Ceiling SF Walls and Ceiling5,225.74
1,470.32 SF Floor 163.37 SY Flooring 466.33 LF Floor Perimeter

0.00 SF Long Wall 0.00 SF Short Wall 460.19 LF Ceil. Perimeter

1,470.32 Floor Area 1,507.53 Total Area 3,014.84 Interior Wall Area
1,854.13 Exterior Wall Area 210.02 Exterior Perimeter of

Walls

0.00 Surface Area 0.00 Number of Squares 0.00 Total Perimeter Length
0.00 Total Ridge Length 0.00 Total Hip Length
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Summary for Dwelling
Line Item Total 84,330.07

Replacement Cost Value $84,330.07
Net Claim $84,330.07
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Recap by Room

Estimate:

Area: Main Level 17,953.29 21.29%
Kitchen 16,936.40 20.08%
Living Room 12,824.62 15.21%
Dining Room 3,570.13 4.23%
Bedroom 1 5,476.09 6.49%
Bedroom 3 7,934.38 9.41%
Bathroom 5,563.80 6.60%
Bedroom 2 4,162.29 4.94%
Mechanical Room 7,585.76 9.00%
Stairs 1,213.05 1.44%
Hallway 856.70 1.02%

Area Subtotal:  Main Level 99.70%84,076.51

Area: Level 2
Bedroom 126.78 0.15%
Stairs 126.78 0.15%

Area Subtotal:  Level 2 0.30%253.56

Subtotal of Areas 100.00%84,330.07

Total 84,330.07 100.00%
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1 Damaged Date Taken: 1/31/2014 Taken By: 
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NYC Houses:
Feasibility Determination Report

Field SF:Year Built: 

Special Needs (Y/N)

In a Wetland  (Y/N):
Open Violations (Y/N):

Summary of Program Offering and Findings:
Program Offering Summary:

Preliminary program offering is Major Rehabilitation, pending issue resolution.

Based on the results of the damage assessment, the home is substantially damaged and/or estimated to be substantially 
improved by the scope of the Build it Back program. It has additionally been determined based on preliminary data that the 
home can be feasibly and cost effectively brought into compliance with Appendix G of the NYC building code.

The home is located in the 100-year floodplain and should be elevated to a height of approximately 9.25’ above grade. The 
final design flood elevation must provide 2’ of freeboard above the base flood elevation. A minimum first floor elevation 
will be provided by a New York State licensed surveyor prior to submission of the final construction drawings. Soil borings 
and a detailed structural engineering anal is will be required to confirm the fea ibilit d means and thods of the

JOC Multiplier:
Open Permits (Y/N):

Census Tract: Block:

DOB Tag: Demolished (Y/N):
BFE: LAG:

Basement/Cellar:
Measured FFAG:

Eligible SF:
Number of Units (DOF):Number of Units (DAR):

Name of Applicant: 
Feasibility Reviewer Name:

SFHA:

HUD Grant Number: 

Report Submittal Date: 

Date of Field Inspection: 

Lot:
GPS Coordinates (front right): Long:Lat:

Property Overview:
Property Address: 
Borough: 

Applicant ID: 

Date of Feasibility Review: 
QC Reviewer Name: 

Number of Levels:

       Page 1          

and a detailed structural engineering analysis will be required to confirm the feasibility and means and methods of the 
elevation.

Construction will include repair of the remaining storm damaged areas of the home to a basic finish level consistent with 
program standards. Any observed life-safety concerns will also be corrected. Additional upgrades and construction may be 
required to comply with NYC building code. Unless already present, sprinklers must be added to the residence. 

The home was tested for the presence of lead hazards and asbestos containing materials. All identified lead hazards must be 
abated during construction. Appropriate abatement measures are required for all construction disturbing identified 
hazardous materials. Complete test results are attached to the record in CMS.

A site-specific Tier II environmental review has been completed for this property based on the estimated scope of work. 
Design and construction must comply with all the conditions and mitigation specified in that document. Should the project 
scope be significantly altered subsequent to the date of the Tier II document, a revised environmental review may be 
required prior to receiving funding.

Residents should anticipate needing to completely vacate the home during elevation. Details and duration will be confirmed 
during detailed scoping.
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NYC Houses:
Feasibility Determination Report

Pathway Comparison:

Cost to Complete:
Total Cost to Complete (calculation shown on page 2 of this report): $188,531.41

Coordination of Benefits Summary:

Completed By:
Coordination of 
Benefits Summary

Initial Est.

Completed Contractor Repairs $113,283.09

$186,000.00 71.66%
Reconstruction Comparison : $188,531.41 $404,850.00 46.57%

Description Total Value
Pre-storm 
Structure Value

Percentage 
Comparison

Substantial Damage Comparison: $123,181.27 $186,000.00 66.23%
Substantial Improvement Comparison Estimate: $133,288.43

Completed Self-Performed Repairs $0.00

Completed Volunteer Repairs $0.00

$66,637.11
$0.00

$4,678.40
Completed Rapid Repairs $8,382.08 $0.00

+ Sum of Completed Repairs: $79,697.59 $113,283.09

Cost to Complete:
Cost Inputs Total
Total Needed Repairs and Mitigation (Moderate Rehab):
Total Rehabilitation Cost (Major Rehab): $188,531.41

Document Name Attached (Y/N)

List of Report Attachments:

Assessment Summary Y
Elevation Calculation (only required if SD or SI Estimate are greater than 50%): Y
Destroyed Property Calculation (only required if the property is destroyed): N

Total Reconstruction Cost (Reconstruction):
Total Cost to Complete: $188,531.41
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Parcel Map (only required if the property is destroyed): N
OEM Documents 
(only required if the property is destroyed and document is available): N

Notes to the Feasibility Report (includes all calculation definitions) Y

Needed Repairs Detail Sheet Y
DOF NPV Notice (only required if the property is destroyed): N
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NYC Houses:
Feasibility Determination Report

$8,489.00

Substantial 
Improvement Est.

$3,884.57

$6,050.02
$2,165.45

+ Sum of Completed Repairs:

Construction Type

Remaining Storm Damage
Life Safety Improvements

+ Sum of Needed Repairs:

Mitigation Type

$79,697.59 $118,749.41

Initial Est. Substantial Damage

Substantial 
Improvement Est.

$118,749.41

Completed By:

Attachment: Assessment Summary

ummary
$0.00$6,500.00

$8,489.00$6,500.00

$2,974.40 $4,431.86
$1,658.08
$4,632.48 $4,431.86

Initial Est. Substantial Damage

Assessment Summary:

Substantial 
Improvement Est.

Initial Est. Substantial Damage

Program Determinations

Needed Repairs: Program Determinations

Mitigation: Program Determinations

Storm Damage Asbestos Mitigation

+ Sum of Mitigation Costs:

Storm Damage Other Mitigation
Life Safety Lead Mitigation
Life Safety Asbestos Mitigation
Life Safety Other Mitigation
Raise Utilities (excludes steam heat)

Storm Damage Lead Mitigation

Lead Mitigation Base Cost:
Asbestos Mitigation Base Cost:
Lead Based Paint Hazards

Completed Repairs:
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$133,288.43

$186,000.00
71.66%Substantial Damage/Substantial Improvement Est. Comparison: 66.23%

                                                        Assessment Summary Total     
Sum of Completed Repairs, Needed Repairs and Mitigation Costs):

$123,181.27

DOF Value: $186,000.00
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NYC Houses:
Feasibility Determination Report

$188,531.41
+Sum of Elevation Costs: $157,600.52

Total Rehabilitation Cost (Total of the 5 lines above):

Home Elevation:

Program Cost
Elevation Cost (breakdown provided in  E-
6)

$120,674.21

Code Compliance for Structure:

$24,880.87+Sum of Code Compliance Costs:

Program CostSystem Estimated Cost
Electrical: $6,188.70
Sprinklers: $12,862.50

Rehabilitation Estimate:
Assessment Summary Values Program Cost

- Raise Utilities -$8,489.00

Sum of Needed Repairs $6,050.02
+ Sum of Mitigation Costs $8,489.00

Eligible for Zoning Allowance (9’) 
(Y/N):

No Existing Foundation: CRAWLSPACE

Height Above Ground (=BFE + 
Freeboard – LAG):

9.25' Conceptual Foundation Type
Spread Footings & 
Columns/Piers

Substandard Street (Y/N) Y Fire District (Y/N): N

Elevation Overview:

Attachment: Elevation Calculation

BFE+Freeboard: 16' Technically Feasible (Y/N): Y

       Page 4          

Reconstruction Comparison 
(Total Rehabilitation/Total Reconstruction:  display as a %):

46.57%

Total Reconstruction Cost $404,850.00

Reconstruction Comparison:
Comparison Factors Program Cost

1,470
$255.00

Total Rehabilitation Cost (from above): $188,531.41
Total Reconstruction Cost (from above): $404,850.00

Reconstruction Estimate:
Reconstruction Cost:

$374,850.00
$30,000.00

Eligible Square Ft.
x Reconstruction Program SF Price

= Base Reconstruction Cost
+ Demolition: Fixed Cost
+ Mitigation: Fixed Cost (use $15,000 if positive for asbestos and/or lead, 
otherwise leave blank) 

+ Environmental Compliance

       Page 4          





     

NYC Houses:
Feasibility Determination Report

Location Cost
Main Level $2,974.40
Total $2,974.40

Location Cost
Main Level == Living Room $224.35
Level 2 == Bedroom $126.78
Level 2 == Stairs $126.78
Main Level == Bedroom 1 $351.13
Main Level == Bedroom 2 $351.13
Main Level == Bedroom 3 $351.13
Main Level == Hallway $126.78
Total $1,658.08

Unrepaired Storm Damage
Attachment: Needed Repairs Details Sheet

Life Safety Improvements
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EXHIBIT M 

Whistleblower Protection Expansion Rider 

  



WHISTLEBLOWER PROTECTION EXPANSION ACT RIDER 
 

1. In accordance with Local Law Nos. 30-2012 and 33-2012, codified at sections 6-
132 and 12-113 of the New York City Administrative Code, respectively,  
 

(a) Contractor shall not take an adverse personnel action with respect to an 
officer or employee in retaliation for such officer or employee making a report 
of information concerning conduct which such officer or employee knows or 
reasonably believes to involve corruption, criminal activity, conflict of interest, 
gross mismanagement or abuse of authority by any officer or employee 
relating to this Contract to (i) the Commissioner of the Department of 
Investigation, (ii) a member of the New York City Council, the Public 
Advocate, or the Comptroller, or (iii) the City Chief Procurement Officer, 
ACCO, Agency head, or Commissioner.  

 
(b) If any of Contractor’s officers or employees believes that he or she has been 

the subject of an adverse personnel action in violation of subparagraph (a) of 
paragraph 1 of this rider, he or she shall be entitled to bring a cause of action 
against Contractor to recover all relief necessary to make him or her whole. 
Such relief may include but is not limited to: (i) an injunction to restrain 
continued retaliation, (ii) reinstatement to the position such employee would 
have had but for the retaliation or to an equivalent position, (iii) reinstatement 
of full fringe benefits and seniority rights, (iv) payment of two times back pay, 
plus interest, and (v) compensation for any special damages sustained as a 
result of the retaliation, including litigation costs and reasonable attorney’s 
fees.  

 
(c) Contractor shall post a notice provided by the City in a prominent and 

accessible place on any site where work pursuant to the Contract is 
performed that contains information about: 

 
(i) how its employees can report to the New York City Department of 

Investigation allegations of fraud, false claims, criminality or corruption 
arising out of or in connection with the Contract; and 

(ii) the rights and remedies afforded to its employees under New York 
City Administrative Code sections 7-805 (the New York City False 
Claims Act) and 12-113 (the Whistleblower Protection Expansion Act) 
for lawful acts taken in connection with the reporting of allegations of 
fraud, false claims, criminality or corruption in connection with the 
Contract. 

 
(d) For the purposes of this rider, “adverse personnel action” includes dismissal, 

demotion, suspension, disciplinary action, negative performance evaluation, 
any action resulting in loss of staff, office space, equipment or other benefit, 
failure to appoint, failure to promote, or any transfer or assignment or failure 
to transfer or assign against the wishes of the affected officer or employee.  

 
(e) This rider is applicable to all of Contractor’s subcontractors having 

subcontracts with a value in excess of $100,000; accordingly, Contractor 
shall include this rider in all subcontracts with a value a value in excess of 
$100,000.  



 
2. Paragraph 1 is not applicable to this Contract if it is valued at $100,000 or less. 

Subparagraphs (a), (b), (d), and (e) of paragraph 1 are not applicable to this Contract if it was 
solicited pursuant to a finding of an emergency. Subparagraph (c) of paragraph 1 is neither 
applicable to this Contract if it was solicited prior to October 18, 2012 nor if it is a renewal of a 
contract executed prior to October 18, 2012. 

 
 

  



NOTICE TO BIDDERS, PROPOSERS, CONTRACTORS, AND RENEWAL CONTRACTORS 
 
This contract includes a provision concerning the protection of employees for 

whistleblowing activity, pursuant to New York City Local Law Nos. 30-2012 and 33-2012, 
effective October 18, 2012 and September 18, 2012, respectively. The provisions apply to 
contracts with a value in excess of $100,000.  
 

Local Law No. 33-2012, the Whistleblower Protection Expansion Act (“WPEA”), prohibits 
a contractor or its subcontractor from taking an adverse personnel action against an employee 
or officer for whistleblower activity in connection with a City contract; requires that certain City 
contracts include a provision to that effect; and provides that a contractor or subcontractor may 
be subject to penalties and injunctive relief if a court finds that it retaliated in violation of the 
WPEA. The WPEA is codified at Section 12-113 of the New York City Administrative Code.  
 
Local Law No. 30-2012 requires a contractor to prominently post information explaining how its 
employees can report allegations of fraud, false claims, criminality, or corruption in connection 
with a City contract to City officials and the rights and remedies afforded to employees for 
whistleblowing activity. Local Law No. 30-2012 is codified at Section 6-132 of the New York City 
Administrative Code. 
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EXHIBIT N 

Schedule B: M/WBE Utilization Plan   











CITY OF NEW YORK      Design/Construction & Construction Management (Queens) 

DEPARTMENT OF DESIGN AND CONSTRUCTION          Housing Recovery April 2015 
145 

 

EXHIBIT O 

Not Used 
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