CITY OF NEW YORK DEPARTMENT OF DESIGN AND CONSTRUCTION

SUOISIVIC	OF STRUCT	LIRES AND	TECHNICAL	SUPPORT

SHEET	OF
-------	----

CONTRACTOR'S CHANGE PROPOSAL FOR CHANGE ORDER (2)

(Use this form for items that do not include overhead & profit and prime contractor's profits in their cost calculations. Note: Within 14 ccds max. from receipt of Part A of the Contract Change Form, Contractor must complete their cost proposal and be fully prepared to attend all scheduled negotiation meetings.

PROJECT	NAMECONTRA	ACT REG. NO		VEN	NDOR'S NAME			_ C.O. NO
A. ITEM	B. ITEM DESCRIPTION	C. QTY	D. UNIT	E. LABOR		F. MATERIAL (INCLUDING EQUIPMENT)		G. CONTRACTOR'S
NO. 🌣				1. UNIT COST	2. TOTAL (E.1. X C)	1. UNIT COST	2. TOTAL (F.1. X C)	ESTIMATE (E.2. + F.2.)
PREPARED BY: SUBTOTALS (THIS SHEET)						\$		
OVERHEAD & PROFIT @ %						\$		
(Print Contractor's Name)		(Title)		SUBCONTRACTORS' SUBTOTAL: \$ (X) 5% SHEET TOTAL				\$
								\$
(Signature)		(Date)		GRAND TOTAL (LAST SHEET)			\$	

NOTES: 1. Udentify all items to be subcontracted with a star. Structures' Contractors to use CSI numbers and format.

- 2. Detailed back-up documentation, as required, must be available at the site for auditing purposes for all costs shown above.
- 3. Insurance increases that are the result of contract change work shall be processed on a separate change order. Use Version (2) estimate forms to include Overhead & Profit. Check your contract for % allowed.
- 4. Evidence of all insurance increases and subcontracted work must be submitted at time of payment.

09/01/98; rev. 10/15/99 3estimat