
    NEW YORK CITY HOUSING AUTHORITY  
    PACT ROUND 10 RFEI RELEASE 

                   
May 5, 2021 

 

Dear PACT Partners, 
 
Thank you for your continued interest in supporting PACT and NYCHA’s efforts to recapitalize and 
rehabilitate our critically important stock of deeply affordable housing. We are excited to release the next 
round of sites to receive repairs through NYCHA’s Permanent Affordability Commitment Together 
(PACT) program as part of the PACT Round 10 Request for Expressions of Interest (RFEI). Through 
PACT, we are confident that we will make long-lasting improvements to our residents’ homes, health, and 
quality of life.  
 
With every round of PACT developments, we continue to incorporate feedback from residents and 
stakeholders to ensure the continued success of the program. We wanted to highlight some of the larger 
shifts to our approach that are detailed throughout this RFEI, which should inform how you respond and 
what you prioritize in your proposal: 
 

1. Residents First – Resident engagement is a critical component of a successful PACT conversion. 
We are asking our partners to submit robust resident and community engagement plans that 
demonstrate their ability to clearly and consistently share project updates, solicit resident input, and 
proactively engage with the community, including elected officials. Teams will be expected to use 
resident feedback to influence the project program and design. Engagement plans should outline 
creative approaches to reach residents that prioritize health and safety. As such, plans should 
present a variety of formats and media to reach the widest audience of residents possible, including 
those with limited access to internet. 
 

2. Diversity – The partners working to rehabilitate NYCHA’s campuses must reflect the diversity and 
strength of New York City, and the communities in which the developments are located. We are 
looking for partnerships that demonstrate a range of experience, background, and perspective to 
achieve the best outcomes for our residents. Partner teams are now required to include either an 
M/WBE or non-profit member as part of their team, and that member must have a meaningful role 
on the development team (as further specified in the RFEI). Additionally, within the proposed 
construction and operational plans, teams should plan to hire a diverse range of subcontractors 
and provide a larger pool of New Yorkers with job opportunities, with a special focus on NYCHA 
residents.  

 
3. Social Services – A successful community is dependent on repaired physical infrastructure but 

thrives only when there is a strong network of support for its members. Social services and service 
coordination should be a priority demonstrated by every team once selected and continued through 
our long-term management partnership. Teams should be responsive to the needs of the 
community and propose effective services to support residents and correct decades of 
disinvestment and inequity – like providing residents with broadband internet and access to credit-
building opportunities. Teams should plan to fund services and resident programming at these sites 
as they would any other critical component of property operations. 

 



4. Complete Communities and Urban Design – Every NYCHA campus is a critical part of the urban
fabric of New York City. We encourage partners to identify opportunities to create and provide
amenities, such as access to: fresh food; health, educational, and cultural facilities; and recreation
that will create more complete communities for our residents.  In addition, we want to make sure
that our campuses encourage connectivity to enrich the lives of residents and the surrounding
community. NYCHA has worked closely with the Department of City Planning to provide guidance
on enhancing the connectivity between NYCHA and its neighbors. Partners should consider the
Connected Communities Guidebook and propose ambitious interventions that make the public
realm feel vibrant, safe, accessible, and enjoyable.

5. Design Excellence – Quality design is one of the best tools we have to create a fairer city. While
addressing the existing capital repair needs of each development is a requirement of the PACT
Program, PACT also provides a once-in-a-generation opportunity to modernize and otherwise
improve our communities. NYCHA therefore encourages teams to consider design strategies and
improvements that go well beyond addressing the basic repair needs. Teams should specifically
demonstrate the cost of such improvements so we can accurately evaluate the cost-benefits of
each, understanding that resources are limited.

6. Sustainability – New York City and its larger ecosystem face grave threats from the challenges
posed by climate change. These threats are even more acutely felt in low-income communities.  It
must be a priority to bring NYCHA into a new era of deep decarbonization and responsible resource
management through these rehabilitation projects. We have bolstered our requirements but
encourage you to also propose new ideas.

More broadly, we want to reiterate that we appreciate your participation as PACT partners, and that our 
shared goal of leveraging all available resources to meet the needs of NYCHA residents should be the 
focus of every proposal. We want to remind everyone that this is first and foremost a partnership with 
NYCHA. NYCHA will continue to own the land and buildings, administer the Section 8 subsidy and waitlist, 
and monitor conditions at the developments. Where needed, NYCHA will step in to resolve any issues that 
may arise between residents and the property management team. NYCHA will play an active ongoing role 
in these conversions from construction through operation.  

Following your review of the RFEI, you can find more information on our PACT Website or ask questions 
that arise by reaching out to NYCHA at (PACT.Partners@nycha.nyc.gov) or by following the protocol within 
the RFEI. 

We look forward to reviewing your proposals and working in partnership with you through this process. 

Sincerely,  

Jonathan Gouveia  
Executive Vice President, Real Estate Development 
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I. INTRODUCTION 

A. NYCHA 2.0 – Permanent Affordability Commitment Together (“PACT”) 
 

In December 2018, the Mayor’s Office and the New York City Housing Authority (“NYCHA” or the 

“Authority”) released NYCHA 2.0, a comprehensive plan to preserve public housing. This 10-

year plan is expected to bring $24 billion in vital repairs to New York City’s aging public housing 

and ensure residents have the safe, decent, and affordable homes they deserve.  

 

An important strategy outlined in the NYCHA 2.0 plan is to leverage programs of the U.S. 

Department of Housing and Urban Development (“HUD”) to preserve existing public housing 

stock via NYCHA’s preservation initiative called “PACT” – Permanent Affordability Commitment 

Together. Under PACT, NYCHA will enter into public-private partnerships that will make major 

improvements to its public housing developments while preserving long-term affordability and 

maintaining strong resident rights in line with public housing protections. NYCHA 2.0 established 

the PACT goal to convert at least 62,000 public housing units to Section 8 by the end of 2028. 

 

PACT calls for the preservation and rehabilitation of public housing developments using multiple 

methods to convert subsidy to Section 8: (i) HUD’s Rental Assistance Demonstration program 

(“RAD”, as further defined below), (ii) disposition under Section 18 of the U.S. Housing Act of 

1937, as amended (“Section 18”, as further defined below), and (iii) retention outside of the public 

housing program pursuant to 2 CFR Part 200 (“Part 200”) for NYCHA’s City & State 

Developments.1 To date, NYCHA has leveraged these HUD tools to convert approximately 9,500 

units across 49 developments.  

 

In addition to PACT, NYCHA 2.0 proposed the construction of additional housing or other 

community-serving uses on available NYCHA land when the effort can support NYCHA’s mission 

to preserve public housing. In select instances where applicable, NYCHA will consider potential 

new construction components to complement PACT rehabilitations.  

 

The New York City Housing Development Corporation (“HDC”), New York City’s municipal 

Housing Finance Agency, will coordinate or provide senior, and in some cases, subordinate, 

construction and/or permanent loan financing funded by, but not limited to, taxable or (non-volume 

cap) tax-exempt bonds issued through HDC’s Multi-Family Housing Bond Resolution (the “Open 

Resolution”) or the newly created Housing Impact Bond Resolution (the “Impact Resolution”), 

a bond resolution created solely to facilitate NYCHA transactions. Below is more detailed 

information about each conversion mechanism under PACT.  

 

  

                                                             

1 None of the projects in this RFEI will convert to Section 8 through Part 200. 
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B. Conversion Methods2  
 

Rental Assistance Demonstration (RAD)  

RAD is an innovative HUD tool to preserve public housing and address capital needs. Under RAD, 

public housing authorities like NYCHA convert the funding source that supports a development 

from public housing subsidy (Section 9) to Section 8 subsidy, enabling NYCHA and its 

development partners to leverage private debt and equity to complete repairs. Ongoing federal 

funding levels do not decrease, and in many cases increase. More information about RAD is 

available at: https://www.hud.gov/rad/. 

 

Section 18 and Tenant Protection Vouchers (TPVs)  

NYCHA uses the Section 18 disposition process to apply for Tenant Protection Vouchers 

(“TPVs”). This disposition method allows housing authorities to request higher levels of federal 

subsidy from HUD. Doing so enables NYCHA and its development partners to leverage more 

private debt and equity, which better funds repairs in many of NYCHA’s highest-need 

developments (i.e., those that meet the federal cost obsolescence criteria). More information 

about Section 18 is available at: 

https://www.hud.gov/program_offices/public_indian_housing/centers/sac/demo_dispo.  

 

C. Procurement Overview 
 

In February 2021, NYCHA released Request for Qualifications #224842 (the “RFQ”) for 

developers, property managers, general contractors, and social service providers (respectively, 

“Developer(s)”, “Property Manager(s)”, “General Contractor(s)”, and “Social Service 

Provider(s)” as defined in the RFQ) to pre-qualify to partner with NYCHA in converting and 

rehabbing NYCHA public housing units through the PACT program (such pre-qualified 

Developers, Property Managers, General Contractors and/or Social Service Providers, 

collectively, “Pre-Qualified Partners”).  

 

In April 2021, NYCHA published a list (the “Pre-Qualified Partner List”) of Pre-Qualified 

Partners, based on responses to the RFQ. The published Pre-Qualified Partner List can be found 

on NYCHA’s PACT Website: https://www1.nyc.gov/assets/nycha/downloads/pdf/Q1partner.pdf.  

Pre-Qualification RFQs will be re-released each calendar year to allow existing Pre-Qualified 

Partners to update their information and for new applicants to submit their Pre-Qualification 

Applications. Pre-Qualified Partners must re-apply to each annual Pre-Qualification RFQ 

with updated materials in order to remain on the Pre-Qualified Partner List. 

 

NYCHA is seeking proposals (collectively, the “Proposals”, each, a “Proposal”) in response to 

this Request for Expressions of Interest (inclusive of all appendices attached hereto, this “RFEI”) 

from teams comprised of Developer(s), General Contractor(fs), and Property Manager(s) (each, 

a “Project Team” or “Applicant”, and collectively, “Project Teams” or “Applicants”) for tenant-

in-place rehabilitation (and financing thereof), on-going property management, and conversion of 

                                                             

2 Limited to conversion methods relevant to this RFEI. 

https://www.hud.gov/rad/
https://www.hud.gov/program_offices/public_indian_housing/centers/sac/demo_dispo
https://www1.nyc.gov/assets/nycha/downloads/pdf/PACT-Partner-RFQ-Q1-2021-FINAL.pdf
https://www1.nyc.gov/assets/nycha/downloads/pdf/Q1partner.pdf
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distinct Projects consisting of multiple public housing developments from the public housing 

program under Section 9 of the U.S. Housing Act of 1937, as amended (the “Act”) to a voucher 

platform under Section 8 of the Act pursuant to RAD and Section 18. Each Project consists of one 

or more Properties and each Project may utilize one or more conversion mechanisms. 

 

 

II. DEFINITIONS 
 

All terms, unless defined otherwise in this RFEI, are as defined in the RAD Notice. Terms not 

defined elsewhere are defined as follows: 

 

Conditional Designation Letter 

The agreement NYCHA will enter into with the Designated Project Team upon conditional 

designation with respect to a Project.  

 

Designated Project Teams 

The Applicants selected under this RFEI to enter into negotiations with NYCHA and HDC to 

undertake one of the Projects that are part of this RFEI. 

 

Eligible Applicants 

Applicants who are eligible to submit a Proposal for one, or in select cases, more of the Projects 

based on the results of the Project Preference Ranking Process.  

 

NYCHA Physical Needs Assessment (“NYCHA PNA”) 

A technical report commissioned by NYCHA detailing the physical needs of a public housing 

development following a HUD-specified methodology. This report analyzes the annual physical 

needs over twenty (20) years; NYCHA focuses on the five (5) year and twenty (20) year physical 

needs to inform the appropriate rehabilitation scope of work for all PACT conversions. The 2017 

NYCHA PNAs for the Properties are available at:  

https://www1.nyc.gov/assets/nycha/downloads/pdf/2017%20PNA_Development.pdf.  

 

A detailed breakout of the 20-year physical needs for each Project based on the NYCHA PNA 

technical reports is included as Exhibit A.  

 

Obsolescence Report 

A HUD approved third-party report detailing the immediate (3-year) capital repair needs of a 

development’s existing components.  

 

HUD Obsolescence Requirement for Section 18 

In order to qualify for obsolescence (“Obsolescence”), the cost estimate of addressing the 

immediate capital repair needs must be equal to or greater than 57.14% of the Total Development 

Cost (“TDC”) for non-elevator buildings, and 62.5% for elevator buildings, subject to further 

updates from HUD. More information about HUD’s TDC calculations, including procedures HUD 

uses for establishing TDC limits and procedures for the annual posting of TDC limits on HUD's 

https://www1.nyc.gov/assets/nycha/downloads/pdf/2017%20PNA_Development.pdf
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webpages, can be found in PIH Notice 2011-38. See also HUD's TDC Limits Workbook and TDC 

costs limits from 2020 in Exhibit C, the Underwriting Template and linked below: 

https://www.hud.gov/sites/dfiles/PIH/documents/TDCs_2020.pdf. 

 

PILOT Agreement 

The agreement between the City of New York (the “City”) and NYCHA for payment in lieu of taxes 

(“PILOT”) on the Properties. 

 

Principal 

An individual, partnership, limited liability company, limited liability partnership, corporation, or 

other not-for-profit or for-profit entity that will act as the general partner, officer, manager, and/or 

managing member of the Applicant, or any entity, limited partner, shareholder, or other member 

that has at least a 10% ownership interest in the Applicant.   

 

Project 

The financing, tenant-in-place rehabilitation, property management, and social services delivery 

in relation to the conversion of units at one or more Properties comprising a Project from 

administration pursuant to Section 9 of the Act to Section 8 of the Act (as may be implemented 

through a combination of RAD and Section 18) comprising a single transaction. 

 

Properties 

NYCHA’s public housing developments comprising the Projects for the purposes of this RFEI. 

 

Rehabilitation Scope of Work 

The Applicant’s proposal to address the capital needs of the Properties. 

 

Rental Assistance Demonstration (“RAD”) 

The HUD Rental Assistance Demonstration program authorized by and administered pursuant to 

the RAD Notice (as defined below), and such other notices and guidance issued by HUD in 

relation thereto, all as may be amended or superseded from time to time. 

 

For Properties converting through RAD: Section 3.A.2.e.(1) of the Section 18 Notice allows for 

the following blend of RAD vouchers and Section 18 TPVs. The HUD-published HCC can be 

found at https://www.hud.gov/sites/dfiles/PIH/documents/TDCs_2020.pdf. 

 

Required HCC Threshold RAD / Section 18 Blend Percent 

≥30% 80% RAD / 20% Section 18 

≥60% 60% RAD / 40% Section 18 

≥90% + in high-cost area* 20% RAD / 80% Section 18 

*New York City is included on HUD’s list of high-cost areas. 

 

RAD Capital Needs Assessment (“RAD CNA”) 

As required under the RAD Notice, a HUD-approved consultant will conduct a detailed physical 

inspection of a property to determine critical repair needs, short- and long-term rehabilitation 

needs, market comparable improvements, energy efficiency, unmet physical accessibility 

requirements, and environmental concerns, including lead-based paint. Critical repairs are work 

https://www.hud.gov/sites/documents/11-38pihn.doc
https://www.hud.gov/sites/dfiles/PIH/documents/HUD50156_TDC_Calculator_FY19.xlsx
https://www.hud.gov/sites/dfiles/PIH/documents/TDCs_2020.pdf
https://www.hud.gov/sites/dfiles/PIH/documents/TDCs_2020.pdf
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that, in HUD’s determination, address imminent life, health, and safety threats to residents and 

must be completed to allow the affected units to be occupied.  

 

RAD Fair Housing and Relocation Notice 

HUD Notice H 2016-17, PIH 2016-17 (HA), Rental Assistance Demonstration (RAD) Notice 

Regarding Fair Housing and Civil Rights Requirements and Relocation Requirements Applicable 

to RAD First Component – Public Housing Conversions, found at: 

 http://www.radresource.net/sources/public/RAD%20Relocation%20Notice_11.10.16.pdf. 

 

RAD Notice 

HUD Notice H-2019-09 PIH-2019-23 (HA), Rental Assistance Demonstration – Final 

Implementation, Revision 4, issued on September 5, 2019, as may further be amended, and found 

at: 

https://www.hud.gov/sites/dfiles/Housing/documents/H-2019-09-PIH-2019-

23_RAD_Notice%20Rev4_20190905.pdf. 

 

Section 18 
Section 18 of the Housing Act of 1937, as amended, allows for the demolition and disposition of 
public housing property. HUD has promulgated regulations in 24 C.F.R. Part 970 detailing the 
administrative steps required for its approval of any demolition or disposition activity affecting 
covered public housing properties. The Section 18 regulations may be found at: 
https://www.hud.gov/sites/documents/DOC_8090.PDF. 

 
Section 18 Notice 
HUD Notice PIH 2021-07 (HA), Demolition and/or disposition of public housing property, eligibility 
for tenant-protection vouchers, and associated requirements, found at: 
https://www.hud.gov/sites/dfiles/OCHCO/documents/2021-07pihn.pdf. 

 

 

  

http://www.radresource.net/sources/public/RAD%20Relocation%20Notice_11.10.16.pdf
https://www.hud.gov/sites/dfiles/Housing/documents/H-2019-09-PIH-2019-23_RAD_Notice%20Rev4_20190905.pdf
https://www.hud.gov/sites/dfiles/Housing/documents/H-2019-09-PIH-2019-23_RAD_Notice%20Rev4_20190905.pdf
https://www.hud.gov/sites/documents/DOC_8090.PDF
https://www.hud.gov/sites/dfiles/OCHCO/documents/2021-07pihn.pdf
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III. PROJECT SUMMARY AND PROCESS OVERVIEW

The initial release of this RFEI covers seventeen (17) Properties grouped into three (3) Projects 

with a combined total of 3,647 units. NYCHA and HDC anticipate conversion of the units to 

Section 8 through a combination of HUD’s RAD and Section 18 programs. Applicants should refer 

to the universal Underwriting Guidelines that apply to all Projects, as well as the Rental Pro Forma 

Template (Exhibit C) specifically tailored to each Project.   

A. Projects 

Union Avenue Consolidated Project: Eagle Avenue-East 163rd Street, Claremont Parkway-

Franklin Avenue, Davidson, South Bronx Area (Site 402), Stebbins Avenue-Hewitt Place, Union 

Avenue-East 163rd Street, Union Avenue-East 166th Street  

Union Avenue Consolidated Units 
5 Yr NYCHA 

PNA 

Eagle Avenue-East 163rd Street 66 $15,702,984 

Claremont Parkway-Franklin Avenue 188 $19,586,874 

Davidson 175 $24,200,153 

South Bronx Area (Site 402) 114 $37,776,088 

Stebbins Avenue-Hewitt Place 120 $21,387,791 

Union Avenue-East 163rd Street 200 $22,760,409 

Union Avenue-East 166th Street 120 $24,210,105 

Total 983 $165,624,404 

Ocean Hill & Stuyvesant Gardens Project: Ocean Hill Apartments, Saratoga Village, 

Stuyvesant Garden I, Stuyvesant Garden II, Bedford-Stuyvesant Rehab  

Ocean Hill + Stuyvesant Gardens Units 
5 Yr NYCHA 

PNA 

Ocean Hill Apartments 238 $44,370,392 

Saratoga Village 125 $22,518,842 

Stuyvesant Garden I 331 $79,608,452 

Stuyvesant Garden II 150 $14,690,909 

Bedford-Stuyvesant Rehab 85 $15,695,410 

Total 929 $176,884,005 

In addition to the comprehensive rehabilitation of the above developments, proposals must 

consider strategies that reactivate underused land at the following location. Strategies may 
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contemplate the creation of high-quality open spaces (active and/or passive), community facilities, 

community-serving retail, and/or affordable housing: 

 

• Stuyvesant Gardens II: Western blockfront along Malcom X. Boulevard between 
Quincy Street and Gates Avenue, currently being used as a surface parking lot and 
trash compaction/collection.    

 
 
Wilson Consolidated Project: Metro North Plaza, White, Wilson  
 

Wilson Consolidated  Units 
5 Yr NYCHA 

PNA 

Metro North Plaza 275 $51,878,787  

White 248 $33,165,743  

Wilson 398 $75,466,216  

Total 921 $160,510,746  

 

 

 
Sack Wern & Clason Point Gardens Project: Sack Wern, Clason Point Gardens 
 

Sack Wern & Clason Point Gardens  Units 
5 Yr NYCHA 

PNA 

Clason Point Gardens 401 $109,738,181  

Sack Wern 413 $80,661,454  

Total 814 $190,399,635  

 

In addition to the comprehensive rehabilitation of the above developments, proposals must 
consider strategies that reactivate underused land at the following location. Resident leaders 
have expressed an interest in senior affordable housing, in combination with a ground-floor 
community-serving use(s):  

 

• Clason Point Gardens: Northeast corner of Story Avenue and Noble Avenue, 
currently being used as a parking lot. 

 

Please refer to Exhibit B for property profiles containing supplemental information for each 

Property. 

 

B. Section 8 Conversion Process 
 

Blended Section 18-RAD Disposition 

Applicants must prepare and submit Proposals assuming a blended “Section 18-RAD 

Disposition”, with 90% of units converting via Section 18 and 10% of units converting via RAD. 

NYCHA reserves the right to ask Applicants to underwrite additional scenarios prior to 

designation. 
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Properties in this RFEI are expected to meet HUD’s Obsolescence requirement for Section 18.3 

The 90%/10% Section 18/RAD blend assumption enables (1) the RAD resident protections to be 

provided to all units in a Project, while also (2) maximizing the higher rent levels available through 

Section 18 conversions.4  

 

Additional HUD Requirements 

HUD may require, and NYCHA may pursue, a recalculation of rent levels to meet HUD 

requirements and maintain the financial strength and long-term stability of each Property in the 

Projects.   

 

Project Financing 

HDC will be the primary underwriter and lender for this Project. HDC will coordinate or provide 

senior, and in some cases, subordinate, construction and/or permanent loan financing funded by, 

but not limited to, taxable or (non-volume cap) tax-exempt bonds issued through the Open 

Resolution and/or the Impact Resolution. Any HDC subordinate loans shall be funded by City 

capital, if available. NYCHA and HDC welcome creative financial structures, including but not 

limited to utilizing Historic Tax Credits, PILOT bonds, energy performance related financing, 

Opportunity Zone funding, as applicable, and 501c3 bonds. NYCHA and HDC will ultimately 

determine the financing structure after the Designated Project Team is designated. 

 

  

  

                                                             

3 Please note that Properties in future RFEIs may not meet HUD’s Obsolescence requirement for Section 18, and will 
be required to convert via RAD. 

4 Section 18 rents are underwritten based on the traditional project-based Section 8 formula, up to the payment 
standard of 110% of Fair Market Rent (as determined by HUD), subject to rent reasonableness. 
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IV. PROJECT REQUIREMENTS 

A. Lead and Mold Requirements 
 

1. HUD Agreement 

HUD and NYCHA entered into an Agreement on January 31, 2019 (the “HUD 

Agreement”). The HUD Agreement establishes a framework by which NYCHA will 

continue to evaluate and make progress towards compliance with federal requirements, 

including amongst other things, compliance with lead-based paint abatement regulations.  

During the term of the HUD Agreement, an independent monitor will be in place with 

access to NYCHA information and personnel and will issue quarterly reports on NYCHA’s 

compliance with the HUD Agreement. A link to the HUD Agreement is below: 

 

 https://www.hud.gov/sites/dfiles/PA/documents/HUD-NYCHA-Agreement013119.pdf 

 

2. Lead-Based Paint and Lead Hazards 

The Designated Project Team is required to comply with “Lead-Based Paint Procedures 

for NYCHA’s PACT Projects” as set forth in Exhibit N (the “PACT Lead Procedures”), as 

well as all applicable federal, state, and local laws concerning lead-based paint and lead 

hazards, including NYC Local Law 1 of 2004 as may be amended, NYC Local Law 31 of 

2020 as may be amended and federal regulations per 24 CFR Part 35 and 40 CFR Part 

745.  

 

If a Project requires abatement of lead-based paint and lead hazards, Applicants must 

account for the cost of abatement in the Rehabilitation Scope of Work and may not defer 

abatement or pay for abatement through replacement reserves. Prior to closing the 

financing of the Project, after selection of a Designated Project Team, NYCHA will provide 

the Designated Project Team with existing and ongoing lead-based paint test results and 

other related information, as available.  

 

NYCHA may amend the PACT Lead Procedures and additional lead-based paint and lead 

hazard requirements may be imposed by NYCHA.  

 

3. Mold and Leaks 

The Designated Project Team is required to comply with the Mold and Moisture Control 

Procedures for NYCHA’s PACT Projects (the “PACT Mold Procedures”), as may be 

updated by NYCHA from time to time (see Exhibit O). The PACT Mold Procedures are 

intended for consistency with the overarching goals of Baez v. NYCHA, No. 13 Civ. 8915, 

as the same may be amended or modified, and the HUD Agreement. Among other things, 

the Designated Project Team must conduct comprehensive unit inspections as part of the 

pre-development process to identify mold and moisture issues, address underlying 

sources of mold and leaks as a part of the Rehabilitation Scope of Work, and prepare and 

operate Properties in accordance with an approved Mold Operations and Maintenance 

Plan (“Mold O&M Plan”).  

 

https://www.hud.gov/sites/dfiles/PA/documents/HUD-NYCHA-Agreement013119.pdf
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Applicants must account for the cost of addressing underlying sources of mold and leaks 

in the Rehabilitation Scope of Work and may not defer abatement or pay for abatement 

through replacement reserves. Prior to closing the financing of the Project, after selection 

of a Designated Project Team, NYCHA will provide the Designated Project Team with 

existing mold and leak work orders and other related information, as available. The 

Designated Project Team will be responsible for ensuring that all mold and leak work 

orders open at the time of conversion are addressed in a timely manner following the 

conversion.  

 

NYCHA may amend the PACT Mold Procedures and additional mold and leak 

requirements may be imposed.  

 

B. General Requirements 
 

1. Resident Rights and Protections  

The Designated Project Teams will be required to comply with and operate the 

Properties in accordance with: 

 

a. NYCHA’s Section 8 PBV tenant protection regulations, as may be updated from time 

to time;  

b. The RAD resident protections as described in the RAD Notice and listed in Exhibit I; 

c. The New York City RAD Roundtable Guiding Principles as listed in Exhibit J;  

d. NYCHA’s grievance procedures as listed in Exhibit K, as may be updated by NYCHA 

from time to time; 

e. NYCHA’s housing retention guidelines as outlined in Exhibit F, as may be updated 

from time to time; and, 

f. Any new updates that are approved by NYCHA and HUD with respect to the PACT 

program.  

 

2. Resident & Community Engagement 

The Designated Project Teams will be expected to craft and implement a comprehensive 

“Community Engagement Plan”, including, but not limited to, a plan for outreach to 

residents and elected officials. The Community Engagement Plan will be reviewed by 

NYCHA and finalized after designation, prior to beginning outreach. The Community 

Engagement Plan must detail an outreach and reporting structure that will provide 

residents and elected officials with regular, proactive, and transparent Project updates 

from designation through to ongoing operations. The goal of the Community Engagement 

Plan is to ensure residents have ready access to information about the Project, are 

informed about Project updates, and are provided with ample opportunities to provide 

feedback on and shape Project plans, including the Rehabilitation Scope of Work, property 

management approach, Social Services Plan (as defined below), and other investments 

prior to closing and conversion of the Project. The Community Engagement Plan must 

also detail how Project Teams will engage with residents and resident leadership following 

closing and conversion to the Section 8 program.  

 



 

NYCHA PACT Round 10 RFEI  14 

 

A preliminary Community Engagement Plan must be included as part of the Applicant’s 

submission (see Section VIII for submission requirements). NYCHA has developed a base 

set of engagement activities (see Exhibit P) that must be included in the Community 

Engagement Plan, but Applicants are encouraged to expand upon this guidance with 

creative strategies and tailor their approach to the needs of each development. In addition, 

Project Teams must describe a plan for regular engagement and communication with 

residents and Tenant Association leadership following conversion, including, for example, 

meeting frequency and strategies for the intake of and response to tenant complaints, 

making repairs, and resolving lease or other issues. 

 

Project Teams will refine and finalize Community Engagement Plans in coordination with 

NYCHA following designation. The Designated Project Teams will also participate in 

required public forums, hearings, and briefings with NYCHA residents, the applicable 

Community Board(s), elected officials, City Agencies, and other organizations, as needed. 

The Designated Project Teams will continue to collaborate with NYCHA on implementing 

and updating the Community Engagement Plan, if necessary, throughout and following 

the conversion process.  

 

Applicants are encouraged to form partnerships and assemble teams in order to 

supplement internal capacity. Designated Project Teams will be required to craft and 

deliver professional, customer service-oriented, and culturally sensitive outreach and 

communications strategies. 

 

3. Fair Housing Requirements 

The Designated Project Teams will be required to comply with the RAD Notice, the RAD 

Fair Housing and Relocation Notice, and all applicable Federal, State, and local laws, 

orders, and regulations prohibiting housing discrimination. 

 

4. Minority and Women Business Enterprises and Nonprofit Organizations 

(“M/WBEs” and “Nonprofits”, respectively) 

NYCHA is committed to increasing opportunities for, and strengthening the capacity of, 

M/WBE and Nonprofit developers to participate in achieving the goals of the PACT 

program. NYCHA encourages responses from M/WBE and Nonprofit developers that 

bring enhanced and tangible community development benefits to the proposed Project 

Team. In particular, M/WBE and Nonprofit developers that have a successful track 

record of tangible investments in the community where the Property is located will be 

reviewed favorably. 

 

Each Applicant must include at least one Developer member in their Project Team that (a) 

is an M/WBE Developer or Nonprofit Developer and (b) has a Meaningful Role (as defined 

below) within the Project Team.   

 

“Meaningful Role” within the Project Team is defined to include, but is not limited to, one 

or more of the following: (i) at least 30% overall equity ownership in the relevant project 

ownership entity(ies), (ii) material decision making authority and/or managing member 

status in the applicable joint venture, (iii) control and authorship of material Development 



 

NYCHA PACT Round 10 RFEI  15 

 

work components, (iv) fair participation (in NYCHA’s and HDC’s reasonable judgment) in 

the waterfall distribution returns to equity, and (v) serving as lead developer on a minimum 

of 200 units of the Project. These units should be comparable to the whole of the relevant 

development in size, level of needed repairs and potential income.  

 

Applicants should strive to work with subcontractors to achieve M/WBE hiring goals in line 

with other City housing programs, including but not limited to programs mandated by HDC 

and the New York City Department of Housing Preservation and Development (“HPD”).  

 

The Designated Project Teams shall state in all solicitations or advertisements for bids for 

subcontractors, placed by or on behalf of the Designated Project Teams, that all qualified 

businesses will receive consideration for subcontracts without regard to the race, color, 

religion, military service, national origin, sex, age, disability, marital status, or sexual 

orientation of the owners, partners, management, or stockholders of a business. M/WBEs 

shall be given an equal opportunity by the Designated Project Teams to submit Proposals 

to such Designated Project Teams for consideration of subcontracting awards in 

connection with the Project. 

 

Applicants who conform with the requirement described above  may include in their Project 

Team General Contractors or Property Managers who are not on NYCHA’s Pre-Qualified 

List; provided, however, that such Applicants adequately demonstrate, in NYCHA’s 

judgment, such General Contractor’s or Property Manager’s qualifications (with reference 

to each of the requirements of NYCHA’s RFQ) and justification for including such member 

in the Project Team as opposed to a General Contractor or Property Manager already on 

NYCHA’s Pre-Qualified List.  

 

5. Schedule  

The Designated Project Teams must achieve construction closing on the Project by the 

timeline established in the Conditional Designation Letter. The Designated Project Teams 

will be responsible for the timely commencement and completion of the Project, will be 

held accountable to the schedules outlined in their Proposal and agreed upon with 

NYCHA, and will be required to submit ongoing construction status reports both during 

predevelopment and during construction.  

 

6. Completion of Conversion Process 

The Designated Project Teams must achieve the RAD and Section 18 milestones in a 

timely manner as follows: 

a. Lead required resident engagement; 

b. Complete all required studies, reports, surveys, and evaluations necessary (including 

environmental review) for both receipt of the RAD Conversion Commitment and the 

Section 18 disposition approval from HUD as applicable and to secure financing;  

c. For the units converting under RAD, develop a RAD Financing Plan that addresses 

the 20-year capital needs of all Properties in the Project converting through RAD and 

takes advantage of economies of scale both during rehabilitation and on-going 

operations;  
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d. For the units converting under Section 18, perform pre-HQS inspections and 

complete any required repairs to satisfy HQS; and, 

e. Satisfying all HUD conditions and conditions in this RFEI for a timely construction 

closing in accordance with the schedule.  

 

7. Commitment to Entire Project  

The Designated Project Teams must commit to rehabilitating and managing all of the 

Properties in the Project and may not exclude any Properties from the Project. 

 

8. Rehabilitation Scope of Work 

PACT requires that all physical needs of the Properties be fully addressed, including but 

not limited to all work identified in the NYCHA PNA. The NYCHA PNA for each Property 

is included in detail in the Scope of Work Template (“SOW Template”) (see Exhibit A). 

Proposals must include a proposed Rehabilitation Scope of Work, as documented fully in 

both Tab C – Rehabilitation Proposal (narrative format) and the Exhibit A SOW Template 

(itemized format). Applicants may be required to provide additional information to 

demonstrate that the proposed Rehabilitation Scope of Work fully addresses the needs of 

the Properties and NYCHA design goals.  

 

Each SOW Template includes the in-kind repair and replacement needs determined by a 

sampled survey of existing conditions completed for the 2017 NYCHA PNA. Applicants 

are required to propose quantities, unit costs, and other information as described further 

in the SOW Template. Proposed quantities may vary from those that are pre-populated in 

the SOW Template, and Applicants may propose additional SOW items that are not 

included in the SOW Template. 

 

NYCHA is currently performing further site due diligence and will provide a RAD CNA to 

the Designated Project Team. NYCHA will also provide an Obsolescence Report to 

understand if Properties meet the Obsolescence criteria, which may further inform the 

Rehabilitation Scope of Work in the event that Section 18 disposition is pursued.  

 

The Designated Project Team will be responsible for inspecting every unit of every 

Property in the Project prior to construction closing to inform the proposed Rehabilitation 

Scope of Work, and developing the Rehabilitation Scope of Work to be responsive to 

resident input and inspection results.  

 

The Designated Project Team will be required by NYCHA to update and revise the 

Rehabilitation Scope of Work throughout pre-development. Prior to financial closing, the 

Designated Project Team will be required to submit a Rehabilitation Scope of Work in a 

format suitable to NYCHA and HUD. 

 

9. Tenant-In-Place Rehabilitation 

Applicants should assume that the Rehabilitation Scope of Work will be completed with 

tenants-in-place to minimize disruption to residents’ lives, to the extent safe and feasible.  
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To the extent in-place rehabilitation cannot be accomplished, temporary resident 

relocation will be the responsibility of the Designated Project Team, including, without 

limitation, obtaining any necessary service providers to facilitate temporary relocation and 

covering all associated costs. Any temporary relocation will be within a reasonable 

proximity to the resident’s Property and will be subject to NYCHA’s approval and be in 

accordance with all applicable legal requirements. 

 

The Designated Project Team will be required to submit a tenant protection plan and 

construction logistics plan that details any temporary resident relocations to address 

pertinent health issues, especially those of senior residents, that may arise during 

construction. 

 

10. Design Guidelines 

Proposals must conform to the NYCHA Design Guidelines for the Rehabilitation of NYCHA 

Residential Buildings, the NYCHA Connected Communities Guidebook, the NYCHA 

Climate Mitigation Road Map, the Zoning Resolution of the City of New York, effective as 

of December 15, 1961, as amended to date, and as the same may be amended (the “NYC 

Zoning Resolution”), the NYC Construction Codes, and all other applicable laws and 

regulations. 

 

1. The NYCHA Design Guidelines for the Rehabilitation of NYCHA Buildings can be 

found here: https://www1.nyc.gov/assets/nycha/downloads/pdf/nycha-design-

guidelines.pdf  

2. The NYCHA Connected Communities Guidebook can be found here: 

https://www1.nyc.gov/assets/nycha/downloads/pdf/Connected-Communities-

Guidebook.pdf  

3. The NYCHA Climate Mitigation Road Map can be found here: 

https://www1.nyc.gov/assets/nycha/downloads/pdf/NYCHA-LL97-Whitepaper.pdf 

 
Consistent with the Connected Communities Guidebook, Applicants must consider 

strategies that enhance the overall quality of life and provide new amenities and resources 

for NYCHA residents. For example, Proposals should propose the creation of and/or 

improvements to existing: open spaces; community centers and community facilities; 

community-serving retail spaces; and affordable housing.  

 

The Designated Project Team is responsible for submitting final construction documents 

to NYCHA, which shall conform to previous review comments and approvals made by 

NYCHA, and will be responsible for obtaining any and all building and/or construction 

permits or approvals necessary to achieve closing and complete the Project by NYCHA 

and any lenders.  

 

11. Accessibility 

All Proposals must comply with the accessibility requirements of all applicable laws 

including, without limitation, to the New York City Building Code, the Fair Housing Act, the 

Americans with Disabilities Act, Section 504 of the Rehabilitation Act of 1973, and 

NYCHA’s Voluntary Compliance Agreement with HUD concerning accessibility.  

https://www1.nyc.gov/assets/nycha/downloads/pdf/nycha-design-guidelines.pdf
https://www1.nyc.gov/assets/nycha/downloads/pdf/nycha-design-guidelines.pdf
https://www1.nyc.gov/assets/nycha/downloads/pdf/Connected-Communities-Guidebook.pdf
https://www1.nyc.gov/assets/nycha/downloads/pdf/Connected-Communities-Guidebook.pdf
https://www1.nyc.gov/assets/nycha/downloads/pdf/NYCHA-LL97-Whitepaper.pdf
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12. Site Improvement and Redevelopment Opportunities 

The Designated Project Teams will be expected to work closely with residents and other 

relevant stakeholders in crafting and building consensus around a community vision for 

any redevelopment opportunity contemplated through the Project. Teams will be expected 

to host additional charrettes or other community meetings to best understand, and 

ultimately demonstrate, how a Project will enhance residents’ lives. Details of any 

suggested meetings related to redevelopment should be outlined in the Community 

Engagement Plan.  

 

Designated Project Teams will closely coordinate with NYCHA to advance any 

subsequent actions or entitlement processes needed to facilitate the opportunity.   

 

13. Environmental Review 

The environmental review process provides a means for public agencies to systematically 

review proposed discretionary actions for the purpose of identifying the effects those 

actions may have on the environment. Pursuant to 24 CFR Part 58, HUD environmental 

review and signoff for NYCHA actions is delegated to a local agency that acts as the 

“Responsible Entity” for National Environmental Policy Act (“NEPA”) review. The New 

York City Department of Housing Preservation and Development (“HPD”) serves as the 

Responsible Entity for NYCHA’s NEPA environmental reviews. NYCHA is a New York 

State public-benefit corporation; therefore, NYCHA’s disposition action is also subject to 

State Environmental Quality Review Act (“SEQRA”). In addition, the issuance of 

construction funding from a New York City agency such as HPD or HDC are discretionary 

actions subject to City Environmental Quality Review (“CEQR”). 

 

Applicants should be familiar with the environmental review requirements applicable for 

RAD projects, which can be found at: 

https://files.hudexchange.info/resources/documents/Environmental-Review-

Requirements-for-RAD-Transactions.pdf 

 

14. Historic Preservation 

The Designated Project Team is responsible for any required mitigation of adverse 

impacts or adverse effects to Historic and Cultural Resources that are determined to be 

eligible, or are listed, on the National Register of Historic Places as such terms are further 

explained in The National Historic Preservation Act codified at 54 U.S.C. §§ 300101 et. al. 

and 36 CFR Part 800, and the New York State Historic Preservation Act of 1980 as 

codified at New York State Parks, Recreation and Historic Preservation Law Article 14, if 

applicable.  Any substantial changes to cultural or historic resources require consultation 

with the State Historic Preservation Office (“SHPO”) of the New York State Office of Parks, 

Recreation and Historic Preservation in accordance with the New York State Historic 

Preservation Act of 1980 (See Section 14.09 of the New York State Parks, Recreation and 

Historic Preservation Law) in order to explore potential measures that would avoid, 

minimize or mitigate any adverse impacts or adverse effects to cultural and historic 

resources as guided by the Secretary of the Interior’s Standards for Rehabilitation.  

 

https://files.hudexchange.info/resources/documents/Environmental-Review-Requirements-for-RAD-Transactions.pdf
https://files.hudexchange.info/resources/documents/Environmental-Review-Requirements-for-RAD-Transactions.pdf
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Furthermore, NYCHA and SHPO have entered into a Programmatic Agreement (“PA”) 

that can be found here: https://www1.nyc.gov/assets/hpd/downloads/pdfs/services/nycha-

section-106-programmatic-agreement.pdf 

    

The Properties in this RFEI were not identified in the PA as National Register Listed or 

Eligible, and no Historic Artwork at the Properties was identified. 

 

15. Pre-Closing Work 

Under current HUD guidance applicable to NYCHA, the units converting through Section 

18 in Properties converting through RAD/Section 18 blend pursuant to the Section 18 

Notice, and all units in the Section 18 only Properties, cannot be added to a HAP Contract 

until they pass an HQS inspection. As such, the Designated Project Teams will, in 

collaboration and cooperation with NYCHA, complete the following pre-closing work 

related to HQS for these units: 

 

1. Inspect units for HQS compliance; and,  

2. Perform needed repair work in units that are out of HQS compliance in accordance 

with Davis-Bacon and HUD prevailing wage requirements5. 

 

The anticipated scope of work for the HQS repairs is not currently available, but Applicants 

should assume that the cost of this HQS repair work will be between approximately 

$3,000-$5,000 per dwelling unit. 

 

16. Violations  

The Designated Project Teams will work with NYCHA to clear all existing health and safety 

violations as found on City records or municipal searches prior to construction closing. 

Violations that do not relate to health and safety and which cannot be cleared prior to 

construction closing must be addressed in the Designated Project Teams’ Rehabilitation 

Scope of Work. 

 

17. Property Management  

The Designated Project Teams must dedicate adequate property management staff to 

each Property in the Project, ensuring that service levels are not reduced in smaller 

buildings within the Project. The Designated Project Teams will be responsible for 

operating and managing the property in accordance with a Property Management Plan to 

be approved by NYCHA and HDC (the “Property Management Plan”), which shall 

contemplate but not be limited to: 

 

1. The effective and efficient day-to-day operation of each Property; 

2. Completing all applicable tasks or actions related to resident conversion from 

public housing to Section 8 that remain outstanding at construction closing; 

3. Meeting obligations for building maintenance, financial liabilities, and income and 

rental guidelines as defined in federal, state, and municipal regulatory documents; 

                                                             

5 With the exception of any units on an existing HAP contract within an LLC I property.  

https://www1.nyc.gov/assets/hpd/downloads/pdfs/services/nycha-section-106-programmatic-agreement.pdf
https://www1.nyc.gov/assets/hpd/downloads/pdfs/services/nycha-section-106-programmatic-agreement.pdf
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4. Ensuring that the distribution of superintendent units is in line with applicable code 

and provides adequate coverage for all units in each Property; 

5. Managing the buildings to ensure continuous HQS compliance; 

6. Promptly responding to maintenance work order requests and resident complaints 

about the building’s physical condition; 

7. Working with NYCHA’s Leased Housing Department (“LHD”) to lease all vacant 

apartments as they become available from a project-based site-based wait list; 

8. Working with LHD to right-size families living in an inappropriate-sized apartment 

per the Section 8 PBV standards, but based on NYCHA’s public housing 

occupancy standards for existing residents in place at construction closing; 

9. Recognizing and working with the legitimate resident organizations at each 

Property to address issues related to the Property, including the terms and 

conditions of residents’ tenancy (see sections beginning on pg. 132 of the RAD 

Notice for more information); 

10. Including Tenant Participation Activity (“TPA”) funds in their maintenance and 

operation budget at $25 per occupied unit per year, which shall be directly 

allocated and funded to the legitimate resident organization at the Properties in the 

Project in accordance with the RAD Notice; 

11. Maintaining detailed rent rolls, financial statements, and other required documents 

in accordance with NYCHA, HUD, HDC, HPD (if applicable), and/or as may 

otherwise be required by project financing;  

12. Maintaining Section 8 and RAD compliance in accordance with NYCHA, HUD, 

HDC, and/or as may otherwise be required by project financing;  

13. To offer a pathway for tenants to bolster their credit through paying rent as 

described in Section 22 below; and, 

14. Following all guidelines outlined by NYCHA in the grievance procedure and 

housing stability and retention guidelines. See Exhibits K and F for additional 

details.  

 

18. Asset Management & Construction Reporting Requirements  

The Designated Project Team will be responsible for providing NYCHA and HDC with 

asset management data and construction period reporting, including but not limited to the 

reports detailed in the Asset Management and Construction Reporting Requirements 

(Exhibit Q), plus standard HDC reporting requirements. 

 

19. Resident Stability and Retention Plan 

The Designated Project Teams will be expected to create and implement a ‘Resident 

Stability and Retention Plan’ that outlines their approach to pro-active communication and 

outreach that property managers will take to avoid unnecessary evictions. NYCHA’s Real 

Estate Development Department developed a set of resident retention guidelines to 

ensure proactive processes are in place to protect residents from displacement during the 

ongoing public health crisis due to COVID-19. The guidelines were created for all PACT 

development partners and are followed by property management staff at each PACT 

development. PACT development partners are expected to work directly with residents to 

respond to their unique circumstances and offer resources based on the household’s 

situation. Development partners should also utilize their on-site social service providers to 
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conduct outreach and to provide direct assistance. The retention guidelines were created 

in response to the COVID-19 public health crisis but will now be implemented at all PACT 

projects moving forward.  

 

The guidelines are outlined in Exhibit F. Project Teams will outline how they will adopt 

these steps into a standard operating procedure in coordination with NYCHA following 

designation. Once implemented, Project Teams will provide updates on their outreach and 

communication efforts through a Legal Proceeding report submitted to the NYCHA Real 

Estate Asset Management team on a monthly basis.  

 

20. Credit Building 

The Property Management entity for each Designated Project Team will be required to 

operate a credit building program. This program must provide tenants the opportunity to 

opt in, such that they can build their credit through timely payment of their rent if they so 

desire. It must be provided in partnership with a credit reporting entity that only includes 

positive rental payments, made within the month after the payment is due, in its reporting. 

Further, the Designated Project Teams should plan to incorporate financial literacy 

services and outreach efforts to educate tenants about the program as part of the scope 

of services offered or coordinated by its Social Service Provider (as defined herein). 

Financial literacy services and outreach efforts must be done in partnership with an entity 

that has a proven track record and/or direct accreditation in financial literacy services 

related to credit building and financial empowerment. The Designated Project Teams will 

be expected to work with selected social service providers to develop detailed plans, to 

implement the foregoing requirements. 

 

21. Rent Arrears and Legal Cases 

The Designated Project Teams will purchase one hundred percent of the rent arrears at 

par from NYCHA at construction closing and assume all existing resident legal cases via 

substitution of counsel. 

 

22. Existing Community Facilities 

Any community center or other community facility space included in the Project must be 

renovated, maintained, and operated, as applicable, as part of the Project. The 

Designated Project Teams will be responsible for the upfront capital repairs on such 

community centers and community facility spaces, bringing such spaces into code 

compliance and ensuring such spaces are accurately reflected on existing certificates of 

occupancy, which work should be included in the Rehabilitation Scope of Work.  

 

Any existing community center/facility and/or non-profit leases will be assigned to the 

Designated Project Team at construction closing. If any providers are operating in a 

community center/facility space at the Project under an expired lease or no lease, the 

Designated Project Team must enter into a lease with such operator on a lease template 

approved by NYCHA and HDC, the final terms of which are also subject to NYCHA and 

HDC approval. After construction closing and for the duration of the Designated Project 

Team’s involvement in the Project, if there are new community facility and/or non-profits 

providers that receive public funding for operation at the Project, the Designated Project 
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Team must offer them a lease on a lease template approved by NYCHA and HDC, the 

final terms of which are also subject to NYCHA and HDC approval.   

 

23. Retail and Commercial Spaces 

Any retail or other commercial tenant space included in the Project must be renovated, 

maintained, and operated, as applicable, as part of the Project. The Designated Project 

Teams will be responsible for the upfront capital repairs on the retail and/or commercial 

spaces, which should be included in the Rehabilitation Scope of Work. Any existing retail 

and/or commercial leases will be assigned to the Designated Project Teams at 

construction closing. In advance of signing any new retail and/or commercial lease for 

vacant or vacated space, the Developer will be responsible for pursuing potential tenants 

in line with the needs of the resident population. Any lease for a new commercial tenant 

must be reviewed and approved by NYCHA and HDC. The Designated Project Teams will 

purchase one hundred percent of any commercial rent arrears at par from NYCHA at 

construction closing. 

 

24. Shared Infrastructure 

NYCHA developments sometimes share common infrastructure for heating and hot water 

or waste management, for example. The Designated Project Teams will be required to 

provide unconditional access to NYCHA, its staff, agents, and contractors to any shared 

infrastructure hosted at the Properties. At NYCHA’s sole discretion, the Designated 

Project Teams may at its sole cost relocate the shared infrastructure to a NYCHA-

managed property prior to construction closing.  

 

If applicable, any existing leases for third party-owned solar installations will be transferred 

to the Designated Project Team at construction closing. The Designated Project Team 

may buy out the lease according to the terms of the lease where applicable. 

 

25. DEP Green infrastructure 

The Designated Project Team will be required to meet certain requirements for non-

interference with any pre-existing green infrastructure (“GI”) installed by the NYC 

Department of Environmental Protection. The Designated Project Team will also be 

required to provide access and otherwise cooperate with any green infrastructure projects 

that are planned, designed, or in construction at the time of construction closing. NYCHA 

will provide the location of existing and planned green infrastructure projects. Post-closing, 

the Designated Project Team will, to the extent required, be responsible for maintaining 

green infrastructure on-site in alignment with the DEP's Standard Designs and Guidelines 

for Green Infrastructure Practices. 

 

26. Broadband 

Designated Project Teams are required to provide high-quality internet service and install 

the necessary underlying infrastructure, in line with the NYC Internet Master Plan (January 

2020), found here:  

https://tech.cityofnewyork.us/wp-content/uploads/2020/01/NYC_IMP_1.7.20_FINAL-

2.pdf  

 

https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-infrastructure-standard-designs.pdf
https://www1.nyc.gov/assets/dep/downloads/pdf/water/stormwater/green-infrastructure/green-infrastructure-standard-designs.pdf
https://tech.cityofnewyork.us/wp-content/uploads/2020/01/NYC_IMP_1.7.20_FINAL-2.pdf
https://tech.cityofnewyork.us/wp-content/uploads/2020/01/NYC_IMP_1.7.20_FINAL-2.pdf
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Infrastructure: The broadband infrastructure should consist of a wired connection point in 

each dwelling unit through which each resident can have secured access through a unique 

profile, with a preferred system capacity of at least 200 Megabits per second (Mbps) 

upload and download speed, per unit. Service should be provided in common areas and 

shared spaces providing mobile use throughout the buildings and campus.  The network 

infrastructure must be robust and designed with flexibility to meet current and future 

demands on the system.  

 

Control: The Project Team must retain ownership of network infrastructure within the 

building and consider a managed system, wherein a third party internet service provider 

(ISP) provides customer service, network diagnostics, billing, and other services to the 

end user.  

 

Level of Service: A level of service of at least 100 Mbps per unit should be fully subsidized 

for residents at each unit through the property operating budget. Residents should be 

given the option to enhance their individual level of service at their own cost up to and 

beyond 200 Mbps.    

 

If an existing provider is in place, PACT Partners will at NYCHA’s election either maintain 

the existing contract or improve the service available.  Residents should be given the 

opportunity to opt out of the updated Broadband service at their election. Any such election 

should be documented by the Designate Project team. 

 

Proposed Budget: Applicants should assume upfront costs to build out broadband 

infrastructure of $1,000 per unit, if required, and $240 per unit in annual costs to fund 

broadband on an ongoing basis.  

 

27. Security 

Project Teams should create a robust security plan that prioritizes the health and safety 

of NYCHA residents. Project Teams’ operating and management budgets should include 

a line for security related items (as identified in the Underwriting Template) based on the 

Project Team’s assessment of how much it will require to provide a security plan 

accomplishing the following goals:  

 

1. Adequate guard coverage;  

2. Upgrades to the CCTV infrastructure, where applicable; 

3. A mechanism to alert FDNY of any emergency calls from elevator cabs; 

4. A communication protocol, or ‘tip hotline’ for resident outreach, and a means to 

communicate these concerns directly to the appropriate authority; 

5. Support for ‘resident watch’ efforts, inclusive of (1) funds to support light equipment 

or other resources for volunteers, as well as (2) continued employment, including 

comparable wages and benefits, to any resident watch supervisor(s) under 

NYCHA’s employment at the time of conversion; 

6. Means for data collection; and, 

7. Funding to reimburse NYCHA for the utilization of the existing equipment during 

the interim conversion period. 
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The Security Plan should be included as part of the Property Management Plan, in which 

a schedule should detail the planned transition from NYCHA security (personnel and 

equipment utilization) to the new system.  

 

28. COVID-19 Health and Safety  

For all predevelopment work or active construction work requiring site access and/or 

resident interaction, Designated Project Team must comply with all COVID-19 related 

health and safety measures detailed in the NYCHA memorandum provided in Exhibit R: 

Guidelines for COVID-19 Reopening, as may be updated by NYCHA from time to time. 

 

C. Social Service Coordination and Social Service-Related Requirements 
 

NYCHA seeks to improve residents’ quality of life not only through extensive physical 

rehabilitation of the Properties and streamlined property management services, but also through 

access to social services and resources - such as youth programs and adult education, and/or 

community amenities - both at the Properties and through resident referrals to off-site 

organizations and services.  

 

Upon designation, Designated Projects Teams will work directly with NYCHA’s Portfolio 

Planning team to identify and select a social service coordinator along with other social service 

providers for their site. Specifically, NYCHA will work with Designated Project Teams to:  

 

a. Select a Social Service Coordinator (defined below) to oversee the creation of the Needs 

 Assessment and Social Services Plan; 

b. Help identify any Existing Providers (defined below) actively serving that  

 community; and,  

c. Identify any additional Pre-Qualified Social Service Provider(s) to be added to the 

 Designated Project Team upon issuing a Conditional Designation Letter, or shortly 

 afterwards.  

 

Within 60 days of designation, NYCHA will require the Designated Project Teams to share their 

initial approach and timeline for creating the Social Services Plan (the “Social Services Plan”). 

The final Social Services Plan should not be submitted until a Social Service Coordinator has 

been added to the Designated Project Team and Project Teams have conducted a Needs 

Assessment (as defined below) at the Property to determine service and programming needs 

but must be submitted prior to the HUD RAD Financing Plan submission or Section 18 

application.  

 

The Social Services Plan should outline how Designated Project Teams plan to: 

 

1. Assess service, resource, and programming needs at each development. The 

Social Service Coordinator (as defined below) should assist in this initial needs 

assessment before finalizing the Social Services Plan, 

2. Provide relevant services to residents across all necessary providers and 

programs through a service coordination model,  
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3. Preserve the services offered by Existing Provider(s) (as defined below) for the 

duration of the Existing Service Contract(s) (as defined below),  

4. Facilitate access to new social services or community amenities and programming,  

5. Propose a budget for the proposed services and programming, and  

6. Propose goals and metrics that the Social Service Coordinator can report back to 

NYCHA on a quarterly basis.  

 

1. Needs Assessments  

Designated Project Teams should develop a Needs Assessment to collect resident 

feedback on service, resource and programming needs via surveys, community meetings, 

meetings with the TA board and other information-gathering tools (the “Needs 

Assessment”). Designated Project Teams should utilize the Social Service Coordinator to 

conduct the Needs Assessment prior to finalizing their Social Services Plan. The 

information collected in the Needs Assessment should inform the final Social Services 

Plan and selection of all Social Service Providers. Needs Assessments should aim to 

collect information on household demographics as well as other programming and 

services provided in the neighborhood surrounding the Property. 

 

2. Social Service Coordination Role  

NYCHA residents currently have access to workforce training, job opportunities, and social 

service referrals for vulnerable populations as public housing residents. These are 

services that NYCHA provides through a service coordination model for public housing 

residents.  

 

The Designated Project Teams should each designate a new social service coordinator 

(“Social Service Coordinator”) to fulfill the services originally provided by NYCHA at the 

Property. The Social Service Coordinator will work collaboratively with NYCHA and the 

Designated Project Team to develop a service coordination model, outlined in the Social 

Services Plan, that connects residents to services that are available to Section 8 

households and any other services or programming identified by residents. The Social 

Service Coordinator should outline how they will conduct referrals for the Family Self-

Sufficiency program within the Social Service Plan, how staff will use NYCHA’s 

OpportunityConnect portal, and successor systems, to refer tenants to vetted providers 

that have formal partnerships with NYCHA. Please note: this excludes social service 

referrals directly to NYCHA for intervention in tenancy, lease enforcement, or related 

matters. This function should be incorporated within the scope of the property 

management and social service provider team. NYCHA expects that property 

management and the social service provider will work together to conduct pro-active 

outreach around tenancy issues, as outline in Exhibit F. 

 

The Social Service Coordinator should have an on-site presence at the Property and 

should outline in the Social Services Plan their hours of operation and how they plan to be 

accessible and available to residents at the Property.  

The Social Service Coordinator will be responsible for reporting back to NYCHA and the 

entire Designated Project Team metrics on all services provided to residents at the 

Property under their umbrella (either by the Social Service Coordinator directly or 
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through other providers who work with residents on-site).   

 

3. Preserving Services with Existing Providers  

In some cases, there are currently on-site social services providers (“Existing Providers”) 

at the Properties. Some Existing Providers receive funding through one or more awarded 

contracts following a competitive procurement process (“Existing Service Contracts”) with 

New York City Agencies or entities (for example, New York City Health and Hospitals, the 

New York City Department of Youth and Community Development, the New York City 

Department of Education, or the New York City Department for the Aging, each a “City 

Agency”, collectively, “City Agencies”), each with contract terms that include specific 

performance and insurance requirements. Listed in Exhibit B are the Properties with 

Existing Providers and Existing Service Contracts, including the name of the provider and 

City Agency funder, if applicable.  

 

To the extent that there are Existing Providers at the Properties, the Designated Project 

Teams must work with the Existing Providers and their City Agency funders, if applicable, 

to ensure that services are not negatively impacted or otherwise interrupted for the 

duration of the Existing Service Contracts, including any renewal or extension of the 

contract term. Each Existing Provider will remain in place for the duration of the Existing 

Service Contract unless the City Agency funder determines that the Existing Provider is 

not meeting service requirements under the Existing Service Contract or any future 

renewal contract. In such event, the City Agency funder has the right to assign a new 

social services provider to the affected Property to assume the Existing Provider’s 

obligations and rights under the Existing Service Contract, or any future renewal contract.  

 

The Designated Project Team will be expected to execute leases with Existing Providers 

that reflect the agreed upon and understood terms. If the Designated Project Teams and 

NYCHA select Existing Providers to join the Project Team as the Social Service 

Coordinator, the Existing Providers must be engaged to deliver new services in addition 

to the scope of their Existing Service Contracts. These services will be resident-informed, 

as described above, and will be negotiated directly with Designated Project Teams and 

NYCHA. 

 

NYCHA may also have agreements with third party providers or City Agencies to provide 

programmatic and/or maintenance support to gardens, farms, public art, parks, and other 

amenities located at the Property. The Designated Project Teams should assume or 

acknowledge these agreements for the remainder of the term and ensure services are not 

negatively impacted. Continuations can be renegotiated directly with the third-party 

partner or City Agency thereafter by the Designated Project Teams. The Designated 

Project Team and the Social Service Coordinator must participate in hand-off meetings 

between NYCHA and partner City Agencies and third-party providers with services at the 

Properties to ensure continuity. 

 

4. New Services 

In addition to preserving the services offered by NYCHA partners at the development and 

the Existing Provider(s) for the duration of the Existing Service Contract(s), the Designated 
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Project Teams will facilitate access to other social services or community amenities based 

on resident feedback. This will be coordinated through the Social Service Coordinator role. 

The Designated Project Teams will survey residents prior to construction closing to identify 

priority service preferences and delivery gaps. The Designated Project Teams may 

consider new programs to replace expired Existing Service Contracts based on resident 

feedback. The Designated Project Teams will then develop and, upon construction 

closing, execute programs via its Social Services Plan to provide a selection of the 

identified services to residents.  

 

5. Proposed Budget 

Although the Social Service Coordinator will be added to Designated Project Teams, 

Applicants must submit a general budget and funding proposal to support the ensuing 

Social Services Plan as part of this RFEI. As detailed herein, and built into Exhibit C: 

Underwriting Guidelines, Applicants should assume a base case underwriting of (1) a one 

time, up front Social Service Reserve of $300 per unit as part of the conversion budget 

and (2) an additional $300 per unit in annual costs to fund social services on an ongoing 

basis, escalating at 3% annually. 

 

6. Reporting Requirements 

The final Social Services Plan shall include detailed metrics pertaining to the utilization or 

participation goals and service outcomes outlined in the Social Services Plan. These 

metrics will be reported to NYCHA on a quarterly basis and will include a combination of 

quantifiable and qualitative updates. The Social Service Coordinator should assume the 

responsibility of submitting these reports and collect information from all providers at the 

Property. 

 

D. Energy, Health and Sustainability Requirements 
 

1. Sustainability Program 

NYCHA is committed to advancing environmental justice in its communities by ensuring 

that investments in public housing create energy efficient, sustainable, and resilient 

buildings. The proposed Rehabilitation Scope of Work should meet the requirements and 

obtain certification through the New York City Overlay to the Enterprise Green 

Communities Criteria. PACT-specific requirements within the standard are described in 

Exhibit M. Applicants must submit a draft criteria checklist with their Proposal. Before 

construction closing, a draft final criteria checklist must be submitted to NYCHA for 

approval. 

 

2. Electrification Analysis and Long-Term Emissions Reduction Plan 

The Designated Project Team will be required to analyze the feasibility of replacing fossil 

fuel-powered systems such as space heating, water heating, cooking, and laundry with 

electrified technologies. The analysis must also include a long-term emissions reduction 

plan that demonstrates an 80% reduction in GHG emissions by 2050. The analysis should 

include, at a minimum: 
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a. Draft scope of work that includes electrification of heat and hot water 

generation using high-efficiency heat pumps; cooking using induction or 

electric stoves and provision of air conditioning to each apartment, as well as 

solar photovoltaics; 

b. Description and capacity of proposed systems being analyzed; 

c. Estimated installation costs; 

d. Costs and estimated annual maintenance and operating costs; 

e. Description of major obstacles to implementation; and,  

f. Conversion from central steam heating plants, such as conversion to hot water 

distribution with distributed boiler plants and conversion to air source heat 

pumps for heating and cooling. 

 

3. Local Law 97 (LL97) of 2019 

LL97 introduced a schedule for owners of large and medium-sized buildings to significantly 

reduce their greenhouse gas emissions (“GHG”). Buildings owned or operated by NYCHA 

are exempt from the general reduction schedule and associated financial penalties. 

However, the law requires NYCHA to make efforts to reduce GHG emissions by 40% by 

2030 and 80% by 2050, from a 2005 baseline. Accordingly, the proposed Rehabilitation 

Scope of Work should achieve the building emissions intensity limit for occupancy group 

R-2 for calendar years 2030 – 2034. More information on LL97 can be found here: 

https://www1.nyc.gov/assets/buildings/local_laws/ll97of2019.pdf 

 

4. Sub-metering 

To promote energy conversation and better understand the breakdown in consumption of 

common area and tenant energy consumption, the Designated Project Team will be 

responsible for sub-metering all Properties that are currently master-metered. All installed 

sub-meters should be on a “shadow-meter” basis without billing the tenant.    

 

5. Waste management infrastructure 

The Designated Project Team will be required to submit a waste management plan and 

PACT Transition – Waste Management Handover Guide, as outlined in Exhibit G, that 

comply with the following requirements: 

a. If a Property currently does not receive curbside trash removal from the 

Department of Sanitation (“DSNY”), the Property may not convert to curbside 

removal; 

b. If a Property hosts exterior waste equipment used by other developments, the 

Designated Project Team must continue to provide access to the shared 

equipment;  

c. If a Property uses shared exterior equipment at a development retained by 

NYCHA, the Designated Project Team must install and maintain its own exterior 

equipment; and 

d. Any open 30-yard containers utilized for bulk collection will be converted to an 

on-site auger compactor with DSNY collection. 

 

 

 

https://www1.nyc.gov/assets/buildings/local_laws/ll97of2019.pdf
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6. Reducing Construction and Demolition Waste 

In line with OneNYC’s goal of sending zero waste to landfills by 2030, NYCHA aims to 

reduce the amount of construction and demolition (“C&D”) waste that is disposed in 

landfills and incineration facilities through material recovery, reuse, and recycling. Building 

on mandatory requirements for Enterprise Green Communities Criteria item 6.10 

Construction Waste Management, the Designated Project Team will be required to select 

Option 1 and submit a C&D waste management plan for new construction and 

rehabilitation work at the Properties that establishes project-specific waste estimates, 

waste diversion goals, waste prevention measures, reuse inventory, communication plan, 

contamination prevention measures, and a recycling facility list. 

 

7. Smoke-Free Housing 

The Designated Project Team must adopt a smoke-free policy consistent with NYCHA’s 

Smoke-Free Policy. For more information, please visit 

https://www1.nyc.gov/site/nycha/residents/smoke-free.page. 

 

 

E. Ownership and Control  
 

NYCHA will convey the Projects to Designated Project Teams through a long-term 99 year lease 

agreement for the land and buildings and other improvements on the Properties (the “Lease”). 

NYCHA will reserve approval and removal rights as the landlord under the Lease. NYCHA will 

also require Designated Project Teams to enter into additional agreement(s) to memorialize 

resident rights, guarantee long-term affordability, and to satisfy any additional NYCHA, HDC 

and/or HUD requirements. 

 

 

F. Project Financing and Fee Requirements 
 

NYCHA and HDC will determine and HDC will arrange the financing structure for each Project. 

Financing for the Projects must incorporate the items below: 

 

1. Underwriting Guidelines and Template 

The PACT underwriting guidelines and rental pro forma template are included as Exhibit 

C. All Proposal submissions must reflect the guidelines, interest rate, amortization, rental 

assumptions, unit mixes, instructions within the Underwriting Template, and the 

disposition methods outlined in Exhibit C unless otherwise instructed. Applicants and 

Designated Project Teams will be required to revise underwriting assumptions as 

requested by NYCHA and HDC. 

 

2. Proposed Financing Structure 

Proposals must include balanced sources and uses. To the extent sources proposed are 

not fully committed at the time of submission, the Applicant must accept the risk for 

securing and/or providing replacement funds if needed. The priority for all cash flow 

https://www1.nyc.gov/site/nycha/residents/smoke-free.page
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distributions should be first and foremost to meet the capital needs of the respective 

Project, while minimizing the need for City subsidy.  

 

3. City Subsidy 

Proposals that minimize the use of City subsidy, while meeting the full capital needs of 

the Project, will be reviewed favorably. If City subsidy is requested, the Applicant may be 

responsible for satisfying additional requirements.    

 

4. No Low-Income Housing Tax Credits (LIHTCs)  

Applicants must not propose a financing structure that relies on 4% or 9% LIHTCs. 

 

5. Rent Levels 

a. The RAD contract rents must be underwritten based on the applicable 2020 RAD 

rents as provided in the Underwriting Templates. Note that these rents, released by 

HUD in 2021 have been adjusted by the appropriate Operating Cost Adjustment 

Factor (the “OCAF”) and should apply through December 2021. NYCHA may 

provide revised rental assumptions at any time during the RFEI selection process 

and after Applicants have been designated.  

b. The Section 18 contract rents can be underwritten up to 110% of FMR less 

applicable utility allowances, subject to rent reasonableness. Please find the 

applicable reasonable rent levels in the Underwriting Templates. 

c. “Over-Income” Households: Since each Project is a combination of RAD and 

Section 18 conversions, the RAD Notice extends certain RAD Resident Protections 

to the households converting under Section 18, including that current households 

cannot be excluded from occupancy at the Properties undergoing conversion based 

on any rescreening, income eligibility, or income targeting. Current public housing 

residents in the converting Properties will not be rescreened for admission to the 

Section 8 program.  For example, a unit with a household that was over-income at 

time of conversion would continue to be treated as an assisted unit and such unit 

will be placed on the applicable Section 8 PBV HAP Contract and such over-income 

household will have the right to remain in an assisted unit at the converting 

Properties and pay no more than 30% of adjusted gross income as rent.  

 

6. Developer Fee 

a. Applicants should assume that NYCHA receives 50% of the developer fee, if 

applicable, and preference will be given to Applicants that maximize the ongoing 

annual cash flow return to NYCHA.  

b. If no City subsidy is required to finance the Project, the developer fee will be limited 

to 10% of Developer’s proposed total development costs, excluding acquisition, 

existing debt, developer fee, and reserves, conforming to the requirements of the 

RAD Notice, as will be specified in the executed Conditional Designation letter (the 

“CDL Proposal”). Other costs related to tasks that the Designated Project Teams 

will perform, such as construction management, financial consultation, and other 

services, shall not exceed an additional 2% of project costs, excluding acquisition, 

developer fee, and reserves, for total maximum fees of 12% of project costs. The 
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structure and timing of release of the developer fee will be subject to lender 

approval.  

c. If City subsidy is required to finance the Project, the developer fee will be paid in 

increments based on Project milestones. Up to 50% of the developer fee may be 

paid during the construction period with the balance payable upon permanent loan 

conversion. Other costs related to tasks that the Designated Project Teams will 

perform, such as construction management, financial consultation, and other 

services, shall not exceed an additional 2% of project costs, excluding acquisition, 

developer fee, and reserves.  

 

a. If a Designated Project Team’s Developer(s) is or includes a for-profit 

entity(ies), developer fee will be limited to 5% of the CDL Proposal total 

development cost excluding acquisition, existing debt, developer fee, and 

reserves. 50% of the cash equity requirement must remain in the deal. 

b. If a Designated Project Team’s Developer(s) is exclusively a not-for-profit 

entity(ies), developer fee will be limited to 8% of the CDL Proposal total 

development costs less existing debt, developer fee, and reserves plus 5% of 

acquisition. The net developer fee cap is $10,000 per dwelling unit. 

 

7. Additional HUD Requirements 

HUD may require, and NYCHA may pursue, a recalculation of rent levels to meet HUD 

requirements and maintain the financial strength and long-term stability of each 

Property.  

 

8. Equity  

a.  If no City subsidy is required to finance the Project, Applicant and/or third-party 

“Preservation” equity equal to at least 5% of the total development cost, less 

existing debt, developer fee and reserves will be required.  

 

Any third party providing equity to the Applicant (“Third-Party Equity Partner”), 

which is not a Pre-Qualified Partner, will exclusively be allowed to participate in the 

ownership structure as a non-controlling/non-managing member. Third-Party 

Equity Partner(s) must only be involved in a Project to the extent such involvement 

directly relates to its role as a non-controlling/non-managing member.  If an 

Applicant is considering the inclusion of Third-Party Equity Partner, such Third-

Party Equity Partner must be identified as a member of the Project Team, and 

Applicant’s Proposal must include information demonstrating the Third-Party Equity 

Partner’s role in the partnership, a structure chart and a summary of the equity 

terms, including the proposed investment period and return requirements. 

Proposals will be viewed favorably in which the investment period of the Third Party 

Equity Partner is maximized. In cases where Third Party Equity is generated 

through a federal, state, or local tax credit program, such equity must have a 

minimum investment period that complies with the applicable tax credit program 

requirements. 

b. Applicants should describe their ability and willingness to contribute equity into the 

Project. Proposed equity contributions from the Applicant that are maximized will 
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be reviewed favorably. In addition, NYCHA may be willing to reduce the amount of 

cash flow in order to maximize equity contributions from the Applicant. 

c. If City subsidy is required to finance the Project, Applicant and/or third-party 

“Preservation” equity equal to 10% of total development cost less existing debt, 

developer fee, and reserves will be required.  

d. If a Designated Project Team’s Developer(s) is or includes a for-profit entity(ies), 

proposals will be viewed favorably in which their equity contribution is maximized.  

 

9. Performance Bond or Letter of Credit 

General Contractors must provide a 100% Payment and Performance Bond or 10% 

Letter of Credit, acceptable to HUD, NYCHA, HDC, and other lender approval. This must 

cover the entirety of the final Rehabilitation Scope of Work, made by a credit worthy 

entity satisfactory to NYCHA and HDC.  

 

10. Guarantees 

The Designated Project Teams will be responsible for all financial guarantees and non-

recourse carve outs necessary to complete the Project, including, without limitation, those 

required by HDC, or any other lenders or financing partners. In addition, the Designated 

Project Teams will be responsible for providing to NYCHA and HDC an environmental 

indemnification, a completion guaranty and any other applicable guarantees.   

 

11. Opportunity Zone Benefits 

It is NYCHA’s current expectation that certain properties in this Round, as detailed in 

Exhibit B, the Property Profiles, are located within an Opportunity Zone(s). The 

applicability of Opportunity Zone benefits will be subject to further diligence by and will 

ultimately be the sole responsibility of the Project Team.  

 

As such, Applicants are required to disclose the value and source of Opportunity Zone 

equity. Applicants are encouraged to explore heightened equity contributions that result in 

lower City subsidy and/or budgeted developer fee by taking advantage of the Opportunity 

Zones legislation. Proposals that waive or defer developer fee because of this value will 

be evaluated favorably. 

 

12. Acquisition Cost 
The “Acquisition Cost” should represent the capitalized net operating income from the first 
year of stabilized operations (NOI), less the lesser of (1) the Developer Hard Costs, or (2) 
the HUD Housing Construction Costs (HCC). Assume a 5.25% cap rate. The HUD HCC 
can be found here:  https://www.hud.gov/sites/dfiles/PIH/documents/TDCs_2020.pdf. 
 

13. Upfront Acquisition Payment 

If funds are available, an upfront acquisition payment to NYCHA should be provided. 

Proposals with favorable upfront acquisition payments to NYCHA will be viewed favorably. 

If projects contemplate City subsidy an upfront acquisition payment should not be 

proposed. 

 

 

 

https://www.hud.gov/sites/dfiles/PIH/documents/TDCs_2020.pdf


 

NYCHA PACT Round 10 RFEI  33 

 

14. Seller Note 
To the extent funds are not available to fully compensate NYCHA for the Acquisition Cost, 
a “Seller Note” representing the Acquisition Cost, less the upfront acquisition payment, 
any applicable debt, and any applicable payments for arrears is required from the 
Developer (or its affiliated entity) in favor of NYCHA. The term of the Seller Note shall 
match the term and rate of the permanent loan. 

 

15. Return to NYCHA 

Preference will be given to Applicants that maximize the ongoing annual returns to 

NYCHA, not to be less than a 50% contribution of annual cash flows. No upfront lease 

payment or cash acquisition payment to NYCHA will be required when the Project relies 

on City subsidy. For a Project that does not contemplate City subsidy, a financial return to 

NYCHA will be reviewed favorably. In addition, NYCHA may be willing to negotiate cash 

flow split to maximize the equity contribution from the Designated Project Team’s 

Developer. 

 

16. NYCHA Fees and Costs: 

 

a. Annual Administrative Fee: The greater of $100,000 or $100 per dwelling unit shall 

be provided to NYCHA for certain property management services to cover the 

costs of compliance, asset management, and accounting, subject to annual 2% 

escalations. 

b. Utility Management Fee: All utilities, excluding electricity, will be transferred to 

Owner’s account at closing. NYCHA will continue to hold the electricity account for 

the Project at Developer’s election. The Developer will be responsible for the 

following: 

 

1. A fee to NYCHA of $30 per unit per year, with a 3% annual increase in the 1st 

quarter of each calendar year starting after the first full year of operations. 

This fee is to compensate NYCHA for its role as the electricity administrator 

and is to be paid in quarterly increments (the “Utility Management Fee”). Each 

discrete Commercial and/or Community Facility space(s) should each be 

included and viewed as one respective unit for the purposes of this 

calculation; 

2. A quarterly payment covering all electricity costs incurred that quarter to be 

paid to NYCHA (the “Utility Payment”); 

3. A reserve (the “Utility Management Reserve”) that should be initially sized off 

of (1) a half year (two quarter) average of the trailing year’s electricity costs 

plus (2) a half year (two quarters) of Utility Management Fees, which is to be 

funded in full at closing. Quarterly, the Utility Management Reserve will be 

drawn down by NYCHA and replenished by the Utility Payments and Utility 

Management Fee. This reserve can be a component of the total Operating 

Reserve.  

 

To maintain NYCHA’s rates, these bills must be paid promptly on a quarterly basis.  
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c. Section 8 Transition Fee: Applicants must propose a one-time Section 8 Transition 

Fee of at least $100 per public housing unit to cover the programmatic expenses 

associated with the transition of these units to Section 8, including on-site property 

management transition, back office conversion tasks, and HQS inspections. 

d. Predevelopment Costs: NYCHA must be repaid for any and all predevelopment 

expenses, including, but not limited to, fees for retaining outside legal counsel, 

environmental consultants, obsolescence reports, any required repairs, resident 

technical assistance or services, and appraisers. 

e. Existing Debt and Bonds: NYCHA must be repaid for all outstanding balances on 

expended and capitalized bond proceeds and debt as detailed in Exhibit C, the 

Underwriting Templates. 

 

17. NYCHA Purchase Option 

NYCHA will require that NYCHA have a purchase option on the Designated Project 

Team’s leasehold interest in the Properties and any member‘s equity interest in the Project 

Team entity. NYCHA will provide the terms of the purchase option. For the avoidance of 

doubt, such purchase option will be in addition to NYCHA’s right to remove any or all 

members of the Designated Project Team at any time due to failure to comply with the 

terms of the agreements or meet the standards for performance required thereunder. 

 

18. Residential Property Taxes 

Tax benefits will be available through a negotiated Payment In Lieu of Taxes (“PILOT”) 

agreement between NYCHA and the City. Applicants should assume that $0 in PILOT 

payments are due as long as the Properties serve households (exclusive of existing 

residents in place at closing) with incomes at or below 80% of AMI, subject to any PILOT 

payments that may be imposed for community facility or commercial tenants. Commercial 

units will be subject to standard applicable real estate taxes.  

 

19. Taxes and Fees 

The Designated Project Team will be solely responsible for paying all transfer and 

recordation taxes and fees associated with Project financing, leasing, or other conveyance 

of the Properties or any required federal, state, or municipal approvals. The Designated 

Project Team is responsible for payment of all predevelopment cost(s) and meeting any 

other terms and conditions as required by HUD, NYCHA, HDC, other lenders, and/or 

investors. 

 

20. Future Refinancing 

NYCHA and HDC approval is required for any refinancing or restructuring of permanent 

debt. 

 

21. Capital Needs 

At a minimum, Applicants must propose a rehabilitation scope of work that covers the 20-

year capital needs of the Properties as determined by the NYCHA PNA, further detailed 

within the SOW Template. Eligible Applicants may be required to complete additional 

forms for NYCHA and HDC review and approval prior to selection to ensure that proposed 

Rehabilitation Scopes of Work meet both the 20-year capital need as defined by the RAD 
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CNA, Obsolescence Report, as well as to demonstrate that the 20-year NYCHA PNA is 

addressed. Designated Project Teams will be required to complete additional forms and 

templates to be provided by NYCHA prior to financial closing. 

 

Additionally, Applicants must ensure that the proposed Rehabilitation Scope of Work 

meets or exceeds the 60% HCC requirements in the RAD/Section 18 blend underwriting 

scenario, or in any Section 18 underwriting scenario, at least 62.5% for elevator buildings, 

or 57.14% for walk up buildings, of the HUD-published TDC threshold.  

 

22. Developer Return Requirements 

NYCHA understands that sources and uses will shift between the time of Proposals and 

construction closing. To help ensure consistency, Applicants must state their minimum 

return requirements, including cash developer fee and cash flow split over time. Applicants 

must specify their return requirements in the Proposal as it relates to equity contributed. 

 

23. Tenant Participation Activities (TPA) Funding 

Per the RAD Notice, Applicants must account for an annual resident participation fee of 

$25 per occupied unit in their management and operations budget.  In some cases, 

NYCHA may have unused TPA funds that it will transfer to the Designated Project Teams 

at construction closing. 

 

24. Resident Technical Assistance 

At least $50,000 per project and an additional $40 per unit shall be made available to 

residents upon designation for technical assistance and other services needed to ensure 

residents can meaningfully participate in planning and engagement processes associated 

with the Project. The Designated Project Team will work with NYCHA and resident 

leadership to develop a budget and scope of work for these funds, but Applicants are 

encouraged to include strategies for effectively using these funds as part of their 

Community Engagement Plan. The Designated Project Team will be responsible for 

overseeing and tracking the use of funds, as well as contracting with outside 

organizations, where needed, and making payments directly. Eligible activities may 

include hiring community-based organizations to support outreach and education efforts; 

planning, architecture, or urban design firms to vet project proposals; financial consultants 

to assess redevelopment potential; tenant organizers or advocates to support tenant 

organizing and leadership development and training; and/or attorneys to provide legal 

advice.   

 

25. Tenant Legal Assistance 

The Designated Project Teams will be responsible for providing residents with free legal 

services in connection with the Project in order ensure a smooth transition to the Section 

8 program, including legal consultation on the new Section 8 leases residents will be 

required to sign prior to closing. NYCHA will coordinate with the Designated Project 

Teams to select legal services provider(s), but the Designated Project Team will be 

responsible for entering into a contract (and funding) outlining the provision of services 

from the legal services provider.   
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26. Social Service Provision Budget  

See Section (IV)(C) for detail on the required Social Service Reserve and annual funding 

requirements, also detailed within the Underwriting Template.   

 

G. Project Labor and Employment Provisions 

 

1. Davis-Bacon prevailing wage requirements 

The Davis-Bacon prevailing wage requirements (prevailing wages, the Contract Work 

Hours and Safety Standards Act, and other related regulations, rules, and requirements) 

will apply to the Work that qualifies as “Development” as set forth in the RAD Notice. Per 

Section 1.4.A.14 of the RAD Notice, “‘Development,’ as applied to work subject to Davis-

Bacon requirements on Section 8 projects, encompasses work that constitutes remodeling 

that alters the nature or type of housing units in a PBV or PBRA project, reconstruction, 

or a substantial improvement in the quality or kind of original equipment and materials, 

and is initiated within 18 months of the Housing Assistance Payment (HAP) Contract.” The 

only exception to this requirement relates to work on units within properties within the LLC 

I portfolio, where there is an existing HAP contract from a previous conversion to Section 

8 (NYCHA‘s Mixed-Finance transaction).   

 

2. Wage standard for building service employees 

NYCHA has adopted the wage standard of 80% of prevailing wage, including 

supplemental benefits, for building service employees on PACT projects post-closing. As 

such, initial compensation and benefits shall be set at 80% of the prevailing wage schedule 

for building service workers per the City of New York Office of the Comptroller (the 

“Prevailing Wage Schedule”) at the time of closing and shall be adjusted in future years 

according to contract renewal negotiations, which adjustments shall use as a floor 80% of 

the Prevailing Wage Schedule in effect at the time of such adjustments.  

 

3. Labor relations 

Proposals from Applicants that demonstrate experience in harmonious and successful 

labor relations and/or a lack of negative labor issues, including in operation/property 

management, will be reviewed favorably. 

 

4. Section 3 of the Housing and Urban Development Act of 1968 (“Section 3”) 

Section 3 of the Housing and Urban Development Act of 1968 12 U.S.C. 1701u and 24 

CFR Part 75 represents HUD’s policy to ensure that employment and other economic 

opportunities generated by HUD financial assistance shall, to the greatest extent feasible, 

and consistent with existing Federal, State, and local laws and regulations, be directed to 

low- and very low-income persons, particularly those who are recipients of government 

assistance for housing, and to business concerns that provide economic opportunities to 

low- and very low-income persons. Employment preferences under Section 3 are targeted 

to low- and very low-income (a) residents of public housing or Section 8 assisted housing 

(RAD requirement), (b) workers within the service area or the neighborhood of the project, 

and (c) YouthBuild participants, or workers employed by a Section 3 business concern. 

Section 3 applies to the Work as identified in the RAD scope of work. Section 3 business 
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concern must meet one of the following criteria in the last 6 months: (i) It is at least 51 

percent owned by low- or very low-income persons; (ii) Over 75 percent of the labor hours 

performed for the business are performed by low- or very low-income persons; or (iii) It is 

a business at least 51 percent owned by current public housing residents or residents who 

currently live in Section 8-assisted housing. Proposals from Project Teams with a 

demonstrated record of, and/or especially thoughtful plans for, providing robust Section 3 

opportunities will be viewed favorably.  

 

The Section 3 guidance is subject to change at any point in time at the discretion of HUD 

and/or NYCHA.  

 

5. Resident Hiring, Training and Economic Opportunities 

Pursuant to NYCHA’s goal of generating economic opportunities for its residents, 

Applicants must submit a plan for providing training and employment to NYCHA residents 

during construction and the long-term operation of the Properties. Applicant shall sponsor 

and train NYCHA residents for construction, property management, and social service 

employment opportunities consistent with HUD Section 3 and NYCHA requirements.  

 

Applicant shall submit to NYCHA a “Resident Hiring and Training Plan” that details the 

provision of training and employment opportunities to residents during construction and 

the long-term operation of the Properties. Exhibit E ‘Section 3 Hiring Plan’ should be 

completed and submitted with your proposal.  

 

The Designated Project Teams shall collaborate with NYCHA’s Resident Economic 

Empowerment and Sustainability Department (“REES”) to finalize an agreed upon training 

and hiring plan (the “Hiring Plan”) that is consistent with applicable HUD Section 3 and 

NYCHA requirements. REES provides training opportunities and manages partnerships 

with external workforce development and vocational training providers that can serve as 

a referral source. REES referrals can be included as one source of recruiting qualified 

NYCHA residents for employment. 

 

The Designated Project Teams shall include a provision in its subcontractor bids that 

requires training and employment opportunities for qualified NYCHA residents consistent 

with this paragraph. Proposals with a comprehensive training plan and higher number of 

new hires of NYCHA residents and low-income individuals at higher wages will be viewed 

favorably. 

 

6. Compliance  

Between the construction closing and construction completion, the Designated Project 

Teams will report all recruitment and hiring activities, compliance with Davis Bacon, and 

compliance with Section 3 to NYCHA, on forms reasonably acceptable to NYCHA, on a 

monthly basis. Following the construction completion, the Designated Project Teams will 

continue to report all recruitment and hiring activities and compliance with Davis Bacon 

and Section 3 to NYCHA on a monthly basis. 
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7. NYCHA Staff Redeployment  

The Designated Project Teams must ensure that NYCHA property management staff 

assigned to the Properties prior to conversion are provided the opportunity to apply for 

positions with the new property management company and given a right of first refusal 

for new positions for which they are qualified. Any staff members who do not elect to 

remain at the Properties after conversion may be, if desired, redeployed to other NYCHA 

public housing developments at construction closing.  

 

 

H. Other Provisions 
 

1. Affordability Requirements 

The Properties must be operated as affordable housing for the duration of the Lease with 

new occupancy post-closing restricted to households earning 60% of AMI and below, or 

as otherwise outlined in the HDC Regulatory Agreement. Affordability requirements will 

be memorialized in certain recordable documents that will encumber the Properties, 

including an HDC Regulatory Agreement, a NYCHA Regulatory Agreement, a RAD Use 

Agreement for units converting to project-based voucher assistance under RAD, a 

Declaration of Restrictive Covenants and Use Agreement for units converting to project-

based voucher assistance under Section 18. 

 

2. Establishment and Administration of Wait List  

NYCHA will maintain a site-based waitlist of Section 8 applicants for units as they become 

vacant upon and after conversion. The site-based wait list will be created and managed in 

accordance with NYCHA’s Section 8 Administrative Plan.  

 

3. Mandatory Insurance Coverage  

The Designated Project Teams must adhere to all requirements included in NYCHA’s 

Insurance Requirements Guide attached hereto as Exhibit L. An insurance quote should 

be reflected in the Applicant’s financial proposal. Designated Project Teams must also 

satisfy all HDC and other lender insurance requirements.  

 

4. Development Rights/Carve-Outs 

NYCHA will retain all existing, ongoing, and future development rights at the Properties 

not required for existing improvements at the Properties or the new construction sites. 

These include, but are not limited to, development rights created in the future pursuant to 

any rezoning of any portion of the Properties or created under the transaction or by the 

addition of parcels to the zoning lot as further set forth in the Lease or other Project 

documents, all of which rights will remain vested in NYCHA and the use of which is in 

NYCHA’s sole and absolute discretion. The Applicants or the Designated Project Team 

will have no approval rights over NYCHA’s use of such development rights. NYCHA will 

inform Applicants if it elects to sell any development rights prior to closing this Project. 

 

In addition, NYCHA reserves the right to carve out from the Properties certain unimproved 

or non-residential parcels of land that it may use for future development. The area to be 

leased to Designated Project Team will generally consist of the entirety of the Properties, 

but NYCHA will reserve the right through Project documents to recapture parcels in the 
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future at its sole and absolute discretion that: 1) do not compromise the functioning of the 

Properties as Section 8 housing, 2) do not affect compliance of the Properties as relates 

to the NYC Zoning Resolution, NYC Building Codes, Multiple Dwelling Law, or otherwise 

address proposed non-compliances, 3) do not adversely affect the property finances by 

reducing the debt services coverage ratio to below financing requirements due to lost 

revenue from parking or otherwise, 4) compensate the PACT Component for the 

depreciated value of improvements made to the parcels through the PACT program and 

throughout the duration of the lease, and 5) do not impact the new construction sites. 

 

The Designated Project Team will not have a right of first refusal on any future 

development outside of the new construction sites at the Properties, though NYCHA, at 

its sole and absolute discretion, could determine that it is beneficial for the Designated 

Project Team to be involved in future development. Parcels will be recaptured at no cost 

to NYCHA other than for coverage of reasonable legal costs and depreciated value of 

improvements as previously described. The Designated Project Team and its lenders 

agree to cooperate fully with NYCHA on the recaptures. Prior to conducting 

predevelopment work, including ordering appraisals and surveys, the Designated Project 

Team will confirm the anticipated dimensions of the recaptured area.  

 
5. Site Improvement and Redevelopment Opportunities  

Proposals should consider improvements to non-residential and otherwise underutilized 
spaces. Improvements can range from upgrades to landscaping and open space elements 
to the new construction of affordable housing, new community facility or commercial 
spaces, or a mix thereof. Proposals should respond to community and resident needs as 
documented by NYCHA or other relevant local planning reports. Additional information will 
be provided to Applicants following project preference results.  When new construction is 
contemplated, Proposals should include analysis of available development rights and/or 
descriptions of necessary land use or zoning actions to facilitate new development. 
Proposals should consider the replacement or relocation of existing on-site assets, 
including, for example, parking spaces, trash compactors, equipment/supply storage, and 
play equipment. 
 
All site improvement and redevelopment proposals will be further vetted and refined in 
collaboration with residents following designation. Where relevant, in their Proposal 
Applicants should consider how they will solicit feedback and further refine project plans 
with residents as part of their Community Engagement Plan.   
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V. PROCUREMENT PROCESS 
 

A. Procurement Structure 
 

As indicated in the RFQs, Applicants will be selected for Projects based on their ability to 

undertake the required capital repairs and on-going operations at the Properties while committing 

to support robust social services. Applicants will be expected to effectively engage residents in 

pre-development and visioning exercises.  Pre-Qualified Partners are responsible for forming a 

Project Team consisting of Developer(s), Property Manager(s), and General Contractor(s) and 

submitting a Proposal to obtain financing for the transaction, complete the required tenant-in-

place rehabilitation, manage the Properties, and support a Social Service Provider in compliance 

with this RFEI and other NYCHA specifications, the Applicant’s Proposal, and each Project’s 

applicable financing requirements. NYCHA and HDC acknowledge that the Project Team will also 

consist of other professional, technical, and construction entities (e.g. equity investor, architect, 

engineer, community planning professional, and legal counsel) not included in the Pre-Qualified 

Partner List. As described, NYCHA will assign a Social Service Provider or Existing Provider to a 

Project Team after designation. 

 

Following a competitive review of the Competitive Selection Criteria (as defined and described in 

Section VI), Applicants will be designated to commence negotiations with NYCHA (“Designated 

Project Team”) for a particular project. 

 

To address NYCHA’s high and unique capital needs at its public housing campuses, NYCHA 

reserves the right to change any part of a Project and Project Team as it deems appropriate. For 

example (but without limitation), NYCHA can cancel solicitations, remove members of a Project 

Team, and add new members to a Project Team from the Pre-Qualified Partner List or otherwise, 

as well as remove or add properties to the Project. After designation, NYCHA will work with 

Designated Project Teams to identify an appropriate Social Service Provider or multiple providers 

to be added to each Designated Project Team who will be responsible for providing robust social 

services to residents. Applicants therefore should not include a Social Service Provider in their 

Project Team but must abide by the Underwriting Guidelines in Exhibit C in terms of budgeting 

for the provision of social services.  

 

Project Preference Ranking Form 

Prior to submitting a Proposal, interested Pre-Qualified Partners are required to form a Project 

Team, as described above, and, as an Applicant, rank each Project in order of interest by 

completing the web-based Project Preference Ranking Form (the “Ranking Form”) located at 

https://eshare.nycha.info/sites/pact10/ a date to be announced in June 2021. Project Teams 

may consist of one entity per category (e.g., Developer, Property Manager, and General 

Contractor), or joint ventures comprised of multiple Pre-Qualified Partners per category.  

 

Each Project Team must include at least one Developer member within the Project Team that (i) 

is an M/WBE Developer and/or a Nonprofit and (ii) has a Meaningful Role. 

  

https://eshare.nycha.info/sites/pact10/
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As described above, Applicants should not include a Social Service Provider in their Project Team 

before submitting the Ranking Form, as NYCHA will work with Designated Project Teams to 

identify appropriate Social Service Provider(s) to be added to each Designated Project Teams 

after designation. For the purpose of preparing, submitting, and processing the Ranking Form, 

the Developer entity(ies) will be considered the lead applicant of the Project Team (the “Lead 

Applicant”) and will serve as the point of contact with NYCHA throughout the RFEI process. If the 

Project Team consists of a joint venture between more than one Developer, please indicate in the 

Proposal which Developer will serve as the Lead Applicant, together with contact name, email, 

and phone number. Applicants may email pact.partners@nycha.nyc.gov if there are any issues 

completing the Ranking Form. 

 

Pre-Qualified Developers may only be part of one (1) Project Team when preparing and 

submitting a Ranking Form, regardless of whether they are submitting a Ranking Form individually 

or as part of a joint venture. Pre-Qualified Property Managers and General Contractors may be 

part of more than one Project Team and may be included in multiple Ranking Form submissions.  

 

Project Preference Ranking and Submitting Proposals 

NYCHA will send a notification indicating the date by which each Applicant must complete the 

Ranking Form with their ranked preferences (the “Project Preference Ranking Process”). As 

described above, Pre-Qualified Developers may not be part of more than one (1) Project Team 

and may not be included on more than one (1) Ranking Form submission. Each Applicant must 

rank at least three (3) projects. After the Project Preference Ranking Process has been completed 

by NYCHA, Applicants eligible to prepare and submit a Proposal for each of the Projects will be 

notified. There will be a maximum of three Applicants eligible to prepare and submit a Proposal 

for each of the Projects. NYCHA and HDC cannot guarantee that every Applicant will become 

eligible to prepare and submit a Proposal for at least one (1) of their top three (3) ranked Projects 

(such Applicants, “Eligible Applicant(s)”).  

 

NYCHA will then notify Eligible Applicants will be notified by email of the Project(s) they are eligible 

to submit a Proposal (the “Notification Email”). Eligible Applicants are required, through the Lead 

Applicant of the relevant Project Team, to respond to the Notification Email within one (1) week 

after the date the Notification Email is sent and state their intent for each Project for which they 

are eligible by stating one of the following responses for each Project (“Applicant Response 

Email”): 

 

1. The Eligible Applicant will prepare and submit a Proposal for the Project; 

2. The Eligible Applicant will enter into a joint venture with another Eligible Applicant that was 

selected to prepare a Proposal for the same Project. Both Eligible Applicants intending to 

combine their Project Teams must notify NYCHA of this intent by responding to their 

respective Notification Emails; or 

3. The Applicant does not intend to prepare or submit a Proposal for the one or all of the 

Project(s) and is formally withdrawing their eligibility to prepare a Proposal for such 

Project(s). Applicants may withdraw their eligibility from one (1) or more Projects and 

retain their eligibility to prepare and submit a Proposal for any other Project(s) for which 

they are eligible.  

 

mailto:pact.partners@nycha.nyc.gov
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Upon receipt of Applicant Response Emails, NYCHA and HDC may elect to continue the Project 

Preference Ranking and send additional Notification Emails to Applicants. 

 

Changes to Project Teams after Applicant Response Email 

Eligible Applicants are permitted to change, add, or remove Pre-Qualified Partners to/from their 

Project Team after sending their Applicant Response Email. Applicants who were determined to 

be eligible for more than one (1) Project may change, add, or remove Pre-Qualified Partners for 

each Project, resulting in different Project Teams for each Project they are eligible. In all instances, 

the Applicant must retain the Lead Applicant that submitted the Ranking Form. NYCHA requests 

that any changes to the Project Team after an Applicant Response Email is sent be finalized no 

later than June 2021 and that the Applicant notify NYCHA of the change as soon as possible by 

emailing pact.partners@nycha.nyc.gov. 

 

B. Pre-Submission Conference and Site Visits 
 

Two general pre-submission webinars will be held on May 18 & 20, 2021 at 10am 

via Zoom. To access the details for the event, Pre-Qualified Partners should 

register for the Pre-Submission Conference by clicking the following link: 

http://bit.ly/rsvppact10. Partners can also register for the Pre-Submission 

Conference using the QR code to the left. Partners can also address any issues 

completing the registration form to the following email address: PACT.partners@nycha.nyc.gov. 

The Pre-Submission Conference will be a reiteration of the information included in this RFEI, and 

responses to all questions raised will be posted and available for all Pre-Qualified Partners to 

review at the PACT Procurement Site.  

 

NYCHA is assessing the correct way in the current environment to provide further site 

information, and may make the Properties available for either virtual site visits for the Project 

Teams invited to submit proposals in June, 2021 on the to be designated days (“Site Visits”). 

Further detail on this will be provided in future updates to the Project Teams eligible to submit 

proposals. NYCHA may elect to hold the Site Visits at an earlier or later date. Applicants will be 

notified of the RSVP process for Site Visits after they have responded to after Site Visits after 

they have responded to the Notification Email. All persons wishing to conduct interior building 

inspections must do so at their own risk and only if explicitly approved by NYCHA. Applicants 

are not to contact NYCHA Property Management staff to obtain additional information about the 

Property or to schedule their own inspections without the expressed consent of NYCHA’s Real 

Estate Development Department. Any and all inspections that do occur, as approved by 

NYCHA, must take all necessary precautions to prioritize the health and safety of NYCHA 

residents from COVID-19. Any additional questions Applicants have regarding a specific 

Property should be submitted at https://eshare.nycha.info/sites/pact10/  

 

In the event of site access, prior to entering the Properties, all persons must sign a release of 

liability form that NYCHA staff will provide at the Properties during the scheduled site visit times. 

By signing the requisite release of liability, the inspecting person agrees to release NYCHA of 

liability for any harm and/or damage occurring during, or because of, the inspection of any or all 

the Properties, and agrees to hold NYCHA harmless for such harm and/or damage.   

mailto:pact.partners@nycha.nyc.gov
http://bit.ly/rsvppact10
mailto:PACT.partners@nycha.nyc.gov
https://eshare.nycha.info/sites/PACT/SitePages/Home.aspx
https://eshare.nycha.info/sites/pact10/
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C. Questions 
 

All initial questions from Pre-Qualified Partners for this RFEI will be due by May 21, 2021 at 5 

p.m. Please submit questions by completing the form located at 

https://eshare.nycha.info/sites/pact10/ . Responses to questions from Pre-Qualified Partners will 

be distributed to the Pre-Qualified Partners List no later than May 28, 2021. NYCHA will allow a 

second window for questions, for which all questions must be submitted by a to be announced 

date in June 2021. Responses will be distributed to the Pre-Qualified Partners List no later than 

a to be announced date in early July 2021. Responses may also be posted to the website on an 

ongoing basis.  

 

Pre-Qualified Partners may alternatively submit questions to pact.partners@nycha.nyc.gov if 

there are issues completing the webform. 

 

 

D. Submission Due Date 
 

NYCHA will send a notification indicating the due date for the Project Preference Ranking Form. 

Eligible Applicants will then be notified by email of the Project(s) they are eligible to submit a 

Proposal. Eligible Applicants are required, through the Lead Applicant of the relevant Project 

Team, to respond to the Notification Email within one (1) week after the date the Notification 

Email is sent and state their intent for each Project for which they are eligible per the 

aforementioned instructions. After responding to the Notification Email, Eligible Applicants will be 

provided with further instructions for preparing and submitting Proposals and scheduling Site 

Visits. The Proposal(s) must be submitted electronically via NYCHA’s Sharepoint site per the 

provided instructions no later than 5:00 p.m. on September 9, 2021 (the “Deadline Date”).   

  

No Proposals will be accepted after 5:00 PM on the Deadline Date unless the Deadline Date is 

extended by NYCHA for all Applicants. NYCHA reserves the right to reject any or all Proposals 

received under this RFEI.  

 

 

E. Development Information 
 

NYCHA may provide supplemental materials and data to Applicants to facilitate the development 

of Project Preference Ranking Forms and subsequent Proposals. RFEI Exhibits and any 

additional information will be accessed at https://eshare.nycha.info/sites/pact10/ unless otherwise 

instructed through a notice to Applicants. Subsequent to Project Preference Ranking Process, 

NYCHA may elect to utilize an alternative method of distributing Property information to Eligible 

Applicants. 

 

 

https://eshare.nycha.info/sites/pact10/
mailto:pact.partners@nycha.nyc.gov
https://eshare.nycha.info/sites/pact10/
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VI. APPLICANT SELECTION CRITERIA & PROCESS 
 

A. Review 
 

After determining which Applicants will be eligible to submit a Proposal for each Project based on 

Project Preference Ranking Forms, NYCHA will evaluate each Proposal according to the 

threshold requirements below (“Threshold Requirements”), considering the information provided 

in the Proposal, references, and any other information about the Applicant’s past performance 

available to NYCHA through the Pre-Qualification process. Proposals that are not complete or do 

not conform to the requirements of this RFEI will be deemed non-responsive and eliminated from 

further consideration, unless NYCHA permits the Applicant to correct the omission (see 

subsection B below). 

 

Proposals that meet all Threshold Requirements will be comprehensively evaluated, rated, and 

ranked according to the competitive selection criteria below (“Competitive Selection Criteria”). 

NYCHA and HDC may request additional information, interviews, presentations, or site visits in 

their sole discretion. The Designated Project Teams will be chosen from among the Proposals 

that best conform to the criteria detailed herein. NYCHA may disapprove the inclusion of any 

member of an Applicant’s Project Team and/or require the Designated Project Teams to substitute 

other individuals or firms. It is an intention of this RFEI to provide opportunity to a broad and 

diverse selection PACT Partners. As part of the review process, NYCHA will evaluate the extent 

to which the designation of the Project Team would expand the number and variety of Developers, 

Contractors, and Property Managers with direct experience delivering rehabilitation projects. To 

this end, Project Teams that do not include Partners selected on PACT rounds closely preceding 

the issuance of sites per this RFEI will be viewed favorably.  

 

Additionally, NYCHA and HDC will involve resident leaders in the evaluation and selection of 

Project Teams who submit Proposals in response to this RFEI. Resident leaders will form a 

“Resident Review Committee” who will be trained and given access to all Proposal materials (with 

the exception of personally identifiable information and personal asset/financial statements, which 

will be redacted). Residents who participate on the Review Committee will also sign a 

Confidentiality and Conflict of Interest Agreement. 

 

B. Threshold Requirements 
 

1. Completeness of Proposal  

The Proposal must contain all documentation required under “Submission Requirements” 

below. All of the required forms must be fully completed, and application requirements met 

at the time of submission. Upon review, however, NYCHA, at its discretion, may notify an 

Applicant that additional information or clarification is necessary and ask the Applicant to 

submit such information in a timely manner as determined by NYCHA.  

 

2. Conformance with RFEI  

Proposal must meet all minimum requirements outlined in this RFEI. 
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3. Ability to Finance  

Applicants must demonstrate adequate financial resources to undertake the Project as 

described in their Proposal. NYCHA will evaluate the Applicant’s assets, and bank or 

other lender references, to determine the Applicant’s capacity to meet NYCHA’s, HDC’s, 

and other lender’s equity and guaranty requirements, absorb any cost overruns, and 

commence and complete rehabilitation of the entire Project in a timely manner. 

 

If an Applicant is given an opportunity to cure a deficiency in meeting one or more of the 

Threshold Requirements listed above, but does not respond to NYCHA’s request for such 

cure, or if the Applicant’s response does not sufficiently address the deficiency(ies), the 

Applicant’s Proposal will not be reviewed under the Competitive Selection Criteria. 

 

C. Competitive Selection Criteria 
 

Proposals that satisfy the Threshold Requirements above will be evaluated, rated, and ranked 

according to the Competitive Selection Criteria described below. In evaluating Proposals under 

these criteria, the combined experience and resources of all Principals of the Applicant and 

proposed Project Team will be considered.  

 

Development Experience and Capacity*                    

* The Applicant will be reviewed based on materials that were previously submitting as part of the 

Pre-Qualification RFQ. Applicants wishing to submit supplemental materials for projects 

completed since applying to become a Pre-Qualified Partner may elect to do so as described in 

Section VII (2)(4) of this RFEI. 

 

Factors to be considered include, but are not limited to, the following: 

 

1. Applicant’s financial capacity to undertake the Project; 

2. Quality of construction and design in projects completed or currently under construction 

by the Project Team and/or its Principals; 

3. Extent of the Project Team’s experience, in terms of number, size, type, and complexity 

of rehabilitation projects within the last five (5) years; 

4. Extent of the Project Team’s experience with high-performance and deep energy retrofit 

projects, specifically with multifamily buildings – including passive house, Net Zero, and 

HVAC system conversions with tenants in-place; 

5. Successful and timely completion of tenant-in-place rehabilitation projects of similar size, 

type, and complexity; 

6. Experience with securing affordable housing financing; 

7. Experience with developing and/or preserving affordable housing projects in partnership 

with public agencies; 

8. Experience with engaging resident, community, and municipal stakeholders. 

9. Applicants are encouraged to form partnerships and assemble teams in order to 

supplement internal capacity; 

10. Experience with similar large-scale affordable, RAD, or Section 8 developments; 

11. Experience in harmonious and successful labor relations and lack of negative labor issues; 
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12. Note on design experience;  

13. Current workload (including active projects in predevelopment with NYCHA), staff 

capacity, and other pending project obligations and their potential impact on the ability of 

the Project Team to complete the Project within the prescribed timeframe; and, 

14. Proven track record of delivering high quality projects on time and within budget. 

 

Property Management Experience and Plan*     

* The Applicant will be reviewed based on materials that were previously submitting as part of the 

Pre-Qualification RFQ. Applicants wishing to submit supplemental materials for additional 

management experience since applying to become a Pre-Qualified may elect to do so as 

described in Section VII (2)(4) of this RFEI. 

 

Factors to be considered include, but are not limited to, the following: 

1. Experience managing tenant-in-place rehabilitation, including experience with temporary 

resident relocation associated with lead based paint or mold abatements; 

2. Experience managing similarly sized affordable housing properties, including seniors, 

supportive services, and Section 8 PBV projects; 

3. Experience managing public housing, mixed-finance public housing, and/or RAD projects, 

including demonstrated compliance with applicable regulations not limited to the New York 

City Housing Maintenance Code, and HUD’s HQS;  

4. Experience in harmonious and successful labor relations and lack of negative labor issues; 

5. Experience managing and providing social services; 

6. Experience managing community facility spaces, as applicable;  

7. Experience managing commercial spaces, as applicable; 

8. Experience managing affordable housing in New York City and/or relevant comparable 

markets; 

9. Experience in harmonious and successful labor relations and lack of negative labor issues; 

10. Quality of proposed tenant transition in the Property Management Plan, including how 

rightsizing, HQS compliance and security issues are addressed; 

11. Quality of proposed resident protection plan for the proposed tenant-in-place rehab, 

including tenant grievances; and,  

12. Strength and quality of the responses to the Management Questionnaire and overall 

approach to resident-centered, customer-service oriented Property Management. 

 

Financial Proposal             

Factors to be considered include, but are not limited to, the following: 

1. Meeting all capital needs of the relevant Project; 

2. Minimizing reliance on City and other public subsidies; 

3. Adherence to the terms outlined in the PACT Underwriting Guidelines and RFEI 

requirements, including assumed 50% split of Developer Fee and ongoing Cash Flow; 

4. Reasonableness of estimated rehabilitation and operating costs, including the 

construction costs of the proposed Rehabilitation Scope of Work; 

5. Cost containment, efficiency, and risk of financing; 

6. Proposed equity contributions; and, 

7. Return to NYCHA, including proposed lease payments and fees. 
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Quality of Proposed Rehabilitation          

Factors to be considered include, but are not limited to, the following: 

1. Satisfactory demonstration that the proposed Rehabilitation Scope of Work fully 

addresses the 20-year capital needs of the Properties, meets the sustainability 

requirements as proposed herein, and demonstrates a commitment to perform work on 

every residential unit in a safe and timely manner; 

2. The extent to which the proposed Rehabilitation Scope of Work includes additional 

improvements to the Properties beyond meeting the required 20-year capital needs, such 

as improved safety and security improvements, site improvements, and additional 

residential amenities; 

3. The extent to which such proposed Rehabilitation Scope of Work is feasible, expeditious, 

and cost efficient; 

4. The level of detail provided on the proposed finishes and treatments, any proposed 

modifications to circulation and lobbies, improved amenities; and the quality of building 

materials proposed; 

5. The proposed Rehabilitation Scope of Work should identify and propose site 

improvements that adhere to the principles and spirit of the Connected Communities 

Guidebook;  

6. The proposed Rehabilitation Scope of Work will be evaluated on the quality of any new 

construction, building size and scale, elevations, interior layouts, building materials, 

amenities, active design, quality of construction, innovative use of materials and 

construction technology, and sustainability, as applicable;  

7. The proposed Rehabilitation Scope of Work will also be evaluated on the quality and 

scope of site improvements. site planning, building arrangements, relationship to the 

surrounding NYCHA development, and streetscape treatment will be considered. Safety 

and security as it relates to site planning will also be considered, as applicable; and, 

8. The proposed Rehabilitation Scope of Work should identify improvements to both 

community facility and commercial spaces, as applicable. 

 

Community Engagement Plan 

Factors to be considered include, but are not limited to, the following:  

1. Strength and quality of the proposed Community Engagement Plan, including 

demonstrated experience with community 

planning and tenant outreach and engagement;  

2. Familiarity with NYCHA tenant issues and concerns regarding PACT;  

3. The extent to which the proposed Community Engagement Plan incorporates best 

practices and creative ideas to ensure a multi-faceted, broad, and inclusive strategy; and, 

4. The extent to which the proposed Community Engagement Plan considers alternative 

forms of engagement and processes and protocols to ensure the health and safety of 

NYCHA residents, NYCHA staff, and Project Partner staff (i.e., with the goal 

of minimizing exposure to COVID-19).  
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Section 3 Hiring Plan 

Factors to be considered include, but are not limited to, the following: 

1. Hiring plans will be evaluated on the strength and quality of the proposed hiring plan and 

feasibility of the goals and implementation procedures within the plan; 

2. Proposers should demonstrate understanding of the Section 3 program and program 

requirements; 

3. Proposers should demonstrate experience with training and hiring NYCHA and local low-

income residents under Section 3 and otherwise  

4. Proposer should demonstrate a willingness to partner with REES; 

5. The extent to which the proposed Hiring Plan considers other economic opportunities for 

NYCHA residents. 

 

D. Selection 
 

Selection of an Applicant under this RFEI means only that NYCHA will commence negotiations 

with such Applicant regarding the Proposal for the Project. This RFEI does not represent an 

obligation or agreement on the part of NYCHA. 

 

1. Conditional Designation Letter  

Upon such selection, NYCHA will send written notification (“Conditional Designation 

Letter” or “Letter”) to the Designated Project Teams regarding the commencement of 

negotiations.  

 

NYCHA reserves the right to negotiate with one or more Applicants (including 

simultaneously), to modify the scope of the Proposal, and to terminate negotiations with 

or without cause after the issuance of such Conditional Designation Letter. As described, 

upon execution the terms of this Letter will represent the CDL Proposal.  

 

2. Predevelopment Timetable  

The Conditional Designation Letter will include a development schedule setting out the 

major milestones and timeframes necessary to start construction (“Development 

Schedule”). Failure of the Designated Project Teams to follow the Development Schedule 

may result in the termination of negotiations and the selection of another Applicant to be 

the Designated Project Teams. The Designated Project Teams will be expected to 

commence predevelopment work upon execution of the Conditional Designation Letter, 

which will further detail the specific milestones. 

 

3. Disclosure  

Any Designated Project Teams who receives a Conditional Designation Letter from 

NYCHA must disclose all previous participation in NYCHA and City-assisted projects. All 

entities of the Designated Project Teams and Principals thereof will each be required to 

submit completed Entity and Individual Disclosure Statements, forms of which will be 

forwarded by NYCHA and/or HDC to the Designated Project Teams. NYCHA and/or HDC, 

who will be handling this component of the PACT process, will provide copies of these 

forms upon request to any Applicant. They can also be accessed here:  

https://www.nychdc.com/develop. 

https://www.nychdc.com/develop
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4. Proposal Versions  
Residents will be participating in the review process, and as such we would like you to 

submit two versions of your Proposals: (a) a full Proposal as detailed within this RFEI and 

(b) a redacted Proposal that has redacted key personal/financial information for your 

members that we can share with resident leadership as part of a Resident Review 

Committee. 

 

VII. SUBMISSION REQUIREMENTS 
 

A. Project Preference Ranking Form  
 

Interested Applicants are required to form Project Teams and rank each Project in order of interest 

by completing the web-based Project Preference Ranking Form located at the PACT Procurement 

Site here () no later than a to be announced date in June 2021. Applicants will receive a 

confirmation email notifying them that their submission was received. If the confirmation shows 

that a submission was made in error, or if any assistance is needed, please email 

pact.partners@nycha.nyc.gov.  

 

For the purpose of submitting a Ranking Form, an Applicant’s Project Team must consist of at 

least one Developer, one Property Management Company, and one General Contractor, although 

Applicants may include multiple entities for each category in their Project Team. The Developer 

entity (or Developer entities if a joint venture with more than one managing member has been 

formed) on the Project Team will be considered the Lead Applicant. The Lead Applicant will be 

the primary point of contact when processing the Ranking Form submissions and determining 

which Project(s) an Applicant is eligible to submit a Proposal for. Developer entities intending to 

form joint ventures should prepare and submit one Ranking Form per joint venture. Please provide 

any additional details about proposed joint ventures such as percentage ownership, or any other 

pertinent information about the proposed Project Team, in the provided text box on the web-form.  

 

Pre-Qualified Developers may only be part of one Project Team for the purpose of submitting a 

Ranking Form, and Developers will not be allowed to be part of multiple Proposal submissions for 

the same Project. Pre-Qualified Property Management Companies and General Contractors may 

be part of more than one Project Team per Project and may be involved in multiple Proposals for 

the same Project.  

 

Project Preference Ranking Process and Notification 

Each Applicant that has completed the Ranking Form will have their ranked choices reviewed and 

processed to determine for which Project(s) they will be eligible to submit a Proposal. There will 

be a maximum of three Applicants eligible to prepare and submit a Proposal for each of the 

Projects. Applicants will receive a Notification Email detailing the Project(s) they are eligible to 

submit a Proposal for no later than a to be announced date in June 2021. Eligible Applicants are 

required to respond to the Notification Email within one week notifying NYCHA of their intentions, 

mailto:pact.partners@nycha.nyc.gov
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as dictated within this RFEI. Eligible Applicants will have until September 9, 2021 to submit their 

Proposals. 

 

Proposal Submission 

Eligible Applicants must submit all forms and supporting documentation as described below in 

order for their Proposal(s) to be considered by NYCHA. Applicants eligible to submit a Proposal 

as a result of Project Preference Ranking Process will be notified of additional submission 

instructions after they have responded to the Notification Email. Applicants must submit a full 

Proposal as detailed within this RFEI, as well as a version with redacted key personal / 

financial information for your members that will be shared with resident leadership as part 

of a Resident Review Committee. NYCHA will utilize the Lead Applicant contact information 

provided in the Ranking Form to communicate additional submission instructions to the Applicant. 

All submissions become the property of NYCHA. 

 

Proposals must be submitted to NYCHA electronically through NYCHA’s SharePoint system by 

September 9, 2021 at 5 p.m. NYCHA will provide all Applicants with access to the appropriate 

folder in advance of submission. Due to health and safety concerns related to COVID-19, NYCHA 

will not be accepting physical submissions, if this poses a challenge for your organization, NYCHA 

will work with the Applicant on an appropriate alternative.   

 

The Proposal should be submitted in a single PDF document combining all contents of their 

submission in the order described below. The PDF document must be single paged, no two-page 

spreads, and formatted as letter sized pages (8.5 inches x 11 inches). The maximum file size for 

a single document submission is 100MB but resolution should be at least 300 dpi. If the full 

Proposal is larger than this, please segment your electronic submissions into smaller components 

to comply with this limit. Portions of the Proposal such as the proposed Rehabilitation Scope of 

Work and rental pro forma should be included in the single PDF file as well as submitted as a 

standalone Excel file to facilitate review. The Proposals must contain a cover page showing the 

following information: NYCHA PACT Partners Round 10 RFEI, name of each entity in the Project 

Team, contact information for the Applicant’s primary point of contact, and date of submission. 

Each Proposal must be tabbed as indicated below. 

 

As part of its Proposal, the Applicant must complete and submit the following forms under the 

appropriate tab per the below. These forms can be found in Exhibit H. In light of the electronic-

only release of this RFEI, submissions may be signed by electronic signature, which shall have 

the same force and effect as an original signature.: 

 

Exhibit H 

• Form 1: Applicant’s Letter 

• Form 2: Applicant Description 

 

Please note that an Applicant’s private equity partners who have at least a 10% ownership interest 

in the Applicant are required to submit the same documentation as the Applicant, as applicable. 

 

B. Contents of Proposal and Tabbing 
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1. TAB A – Narrative Overview (Maximum 15 pages) 

The Applicant must provide a narrative that describes their Proposal. The Applicant’s 

narrative must summarize the Rehabilitation Scope of Work, and Property Management 

Plan for the Properties, and how these plans will comply with the requirements of this RFEI. 

In doing so, the Applicant must demonstrate its understanding of the requirements 

hereunder and its commitment to complete and operate the Project in accordance with the 

requirements of this RFEI. 

 

In addition to a full description of the Applicant’s Proposal, the narrative must include an 

overview of an asset rehabilitation and management plan that details:  

a. budgeting and schedule for the proposed Rehabilitation Scope of Work; 

b. a Property Management Plan outlining the specific methods that will be used to address 

elevator outages, mold, lead paint abatement, pest management, and heating outages; 

c. plans to reduce and control operating costs; 

d. resident engagement and transition plans;  

e. Project-Based Section 8 compliance plans; 

f. training and hiring plans for NYCHA residents;  

g. proposed budget/funding for social services plan, to be devised after designation. 

 

Applicants are encouraged to include any information that would be helpful to NYCHA 

and/or HDC in the review process, such as projects that the Applicant has developed in 

the vicinity of the Properties or clarification of information provided in the NYCHA forms 

included in the Proposal. This narrative must include an anticipated date for executing 

final Project documents at a construction closing. 

 

2. TAB B – Applicant Description (Maximum 10 pages) 

The Applicant must complete and include Exhibit H in Tab B. If the Applicant is a joint 

venture, the Principals of each entity that comprises the joint venture must be identified, 

and a Principal of each entity must sign Exhibit H Form 2.  

 

The Applicant must identify all firms included on the Project Team and their roles. The 

Applicant must provide a staffing plan indicating which Principals and staff members would 

have primary responsibilities for implementing the Project and their roles in the day-to-day 

management of the Project. For each team member, the Applicant must provide the lead 

contact person, title, telephone number, email address, and physical address of the office 

from which services will be provided. If not already submitted during the Pre-Qualification 

RFQ, The Applicant must provide brief profiles of the team members’ Principals, 

supporting associates, and staff to be primarily assigned to the Project. This information 

must specify each team member’s role, existing workload, and previous experience with 

similar projects, but should be as brief as possible. The description provided herein should 

demonstrate the extent to which a Project Team member has a Meaning Role on the 

Project Team, to the extent applicable.  

 

The Applicant must include a chart or diagram explaining the intended form and structure 

of, and proposed partnership or joint venture for, the Project Team, including Principals. 

The structure and percentages of ownership and investment must be included. 
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3. TAB C – Rehabilitation Proposal 

The Applicant must submit its proposed Rehabilitation Scope of Work. The proposed 

Rehabilitation Scope of Work must include a narrative describing the proposed 

rehabilitation scope in addition to completing the relevant tabs in the Scope of Work 

Template provided as Exhibit A, which consists of an itemized breakdown of work to be 

completed at the Properties. Applicants must complete the Scope of Work Template in the 

format provided per the Instructions Tab in Exhibit A. The Proposed Rehabilitation Scope 

must address all items identified in Exhibit A. Applicants may propose changes to the 

quantities and work types identified in Exhibit A and must provide a justification and 

explanation for any proposed changes per the Instructions Tab in Exhibit A. Upon receipt 

and instruction from NYCHA, Applicants will be required to ensure that the totality of work 

to be performed at the Property as identified in the RAD CNA and Obsolescence Report 

is entered into their Exhibit A submission per the Instructions Tab as Additional Scope 

Items. The Applicant must provide an explanation for the source of its construction cost 

estimates in their narrative proposal. Applicants should include a copy of the Scope of 

Work Template in the combined PDF as well as submit a standalone Excel file as part of 

their submission. 

 

Additionally, the Rehabilitation Proposal shall include a narrative as to the feasibility of the 

Rehabilitation Scope of Work and how it will improve the lives of residents. Specifically, 

the narrative must address the factors identified in “Competitive Selection Criteria” with 

respect to the quality of the Applicant’s Proposed Rehabilitation Scope of Work and must 

include a predevelopment and construction schedule covering all project milestones. The 

Proposed Rehabilitation Scope of Work should contemplate any historic preservation and 

known lead-abatement work that may be required. The Proposed Rehabilitation Scope of 

Work must clearly state how the Applicant will address issues related to building elevators, 

mold, pests, and heating systems through rehabilitation and ongoing maintenance.  

 

At a minimum, Proposals must address the following scope sections and subsections in 

the narrative and provide corresponding values in the Scope of Work Template. Pending 

team designation, these narrative sections and correlated scope items will be periodically 

updated to reflect project compliance. Scope narrative sections shall include:  

 

Overview  
1. Sites & Grounds: i. Amenities (Exterior: i.e. Playgrounds, Gardens, Outdoor athletic 

facilities); ii. Landscape & Hardscape; iii. Irrigation, Drainage, & Stormwater 
2. Apartments: i. Kitchens; ii. Bathrooms; iii. Living Space; iv. Bedroom 

3. Buildings: i. Facades; ii. Roofs; ii. Structural 
4. Common Space (Interior): i. Community facilities (Existing and proposed); ii. 

Amenities (Laundry, etc.); iii. Entrance, Lobbies, Circulation; iv. FF&E; v. Commercial 
space (where applicable) 

5. Systems; i. Heating & Cooling; ii. Domestic Hot Water; iii. Electrical; iv. Plumbing; vi. 
Ventilation; vii. Elevators 

6. Health & Safety; i. Lead abatement; ii. Mold remediation; iii. Asbestos abatement; iv. 
Hazardous Materials (Site); v. Integrated pest management; vi. Waste management 
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7. Energy & Sustainability: i. Sustainability Overview; ii. Envelope; iii. Systems; iv. 
Electrification; v. On-Site Generation; vi. Local Law Compliance 
(LL:97,94/92,87,84,33); v. Certification; vii. Sub-metering; viii. Benchmarking 

8. Accessibility: i. Code compliance; ii. Universal Design Guidelines; iii. Aging-in-place  

 

4. TAB D – Development Experience, Management Experience, and Current Workload 

(Maximum 10 Pages) 

 

The Authority will utilize materials submitted as part of the Pre-Qualification process to 

assess an Applicant’s Residential Development and Management Experience. Entities 

part of the proposed Project Team that have completed additional affordable housing 

development projects or added units to their management portfolio since applying to 

become a Pre-Qualified Partner may submit supplemental material.  

 

Current Workload 

Each Principal of the Pre-Qualified Developer, Pre-Qualified General Contractor, and Pre-

Qualified Property Management Company of the proposed Project Team must list all 

projects in which s/he/they is involved that will coincide with the timing of the construction 

closing on and rehabilitation and operation of the Project.  

 

Furthermore, Applicants must include responses to the Management Questionnaire 

(Exhibit D) and, as noted in the questionnaire, a written narrative that explains Applicants’ 

approach to property management as it relates customer service, operations, and 

communications to residents.   

  

The Applicant may also submit any additional information related to the Proposal that the 

Applicant wishes to include but that has not been specifically requested in this RFEI. This 

section of the Proposal may include articles, pre-printed brochures, and other material not 

specifically prepared for the Proposal in response to this RFEI, but that the Applicant 

believes will help NYCHA evaluate the Applicant’s qualifications and Proposal. All 

materials must be in a format that can be included under Tab D. Applicants must also 

disclose all previous participation in NYCHA and City-assisted projects. This information 

should be included as an Exhibit in an Appendix.  

 

5. TAB E – Community Engagement Plan (Maximum 10 Pages) 

 

Applicants must prepare a comprehensive Community Engagement Plan that 

describes an approach, timeline, and strategies for communicating and engaging with 

residents and Tenant Association leadership both during the predevelopment process and 

following conversion. The Plan should also include a description of any staff, 

budget, or other resources that will be dedicated to support community 

engagement efforts.  

 

Community engagement and participation is expected to shape project plans, including 

the Rehabilitation Scope of Work, property management approach, Social Services 

Plan, and other investments. See Exhibit P for further guidance on engaging with 
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residents during the predevelopment period. Applicants are expected to expand upon this 

guidance with creative strategies and tailor their approach to the needs of each 

development.  

 

 In addition, Applicants must describe a plan for regular engagement and communication 

with residents and Tenant Association leadership following conversion, including, for 

example, meeting frequency and tactics for soliciting tenant complaints and resolving 

issues.  

 

Applicants are encouraged to form partnerships and assemble teams in order 

to supplement internal capacity. Project Teams will be required to craft 

and deliver professional, customer service-oriented, and culturally sensitive outreach and 

communications strategies. 

 

6. TAB F – Financial Proposal 

Applicants must include a rental pro forma (in the provided format in Exhibit C) and submit 

a detailed written financing narrative, which demonstrates compliance with this RFEI and 

explains the proposed funding sources and overall approach.  

 

7. TAB G – Assets and Financial Statements* 

*The Authority will utilize materials submitted as part of the Pre-Qualification process to 

assess an Applicant’s Assets and Financial Statements. Entities part of the Project Team 

with material changes may submit supplemental material explaining significant any 

changes, otherwise Applicants may consider TAB E not applicable. 

 

8. TAB H – Site Improvement and Redevelopment Plans (if Applicable) 

Applicants must provide a Site Improvements and Redevelopment Narrative (up to three 

pages) outlining the Applicant’s approach to site planning and redevelopment, critical 

issues and problem-solving techniques, primary design objectives intended to meet the 

standard of design and construction described throughout this RFEI and specific high 

performance and sustainable design features. This description must identify:   

  

1. A rationale for any new building design and site improvements that includes circulation 

(private and public), new building configuration and lot coverage, heights, orientation and 

relationship to surroundings, primary building materials or surface materials, major 

architectural features, and sustainable design elements.   

2. A description of predevelopment and construction schedule covering all project milestones 

and relationship to the major milestones of the PACT rehabilitation.   

3. Type, location, and total  square footage (gross and saleable or rentable, including 

basement(s), if applicable), as well as total square footage breakdown for each use.   

4. Type, number, and characteristics of the residential units, including unit distribution, 

number of bedrooms, approximate square footages and amenities.   

5. Detailed description of construction methods, foundation type(s), and building systems for 

all new buildings.   
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6. Description and location of all mandatory infrastructure and other public improvements, 

including public and private open spaces, landscaping, and parking. Description of how 

the new development complies with all zoning and other legal requirements.   

  

Applicants must also provide a Design Team Experience Description that shows examples 

of projects of similar scale and scope and qualifications detailing applicable development 

experience.    

  

Further Applicants must include an Architectural Submission on paper size of 11” by 17” 

or smaller. All plans must be prepared by a Registered Architect or Professional Engineer 

and must be easily reproducible. The following must be included:   

  

1. Photographs: Provide photos of the proposed new development sites and the 

development sites’ relation to surrounding buildings, streets and open spaces, at 

least 3” x 5” in size. Photos must be keyed on the area plan outlined below. The 

photos should be clear enough to be reproducible.   

2. Zoning / Unit Distribution: Provide a zoning map for the area including the new 

development sites, a detailed zoning computation and analysis to demonstrate 

compliance with existing zoning, and Building Code information indicating 

occupancy group and construction classification. The computation should also 

include apartment count and distribution, and community facility space. If zoning 

compliance is not met by the proposal, please explain and provide any proposed 

land use actions needed to execute the New Construction.   

3. Development Site Plan: Provide a clearly legible site plan indicating all components 

of the new development and other development within one block of the proposed 

New Construction Sites. It must include walkways, sidewalks, parking, driveways, 

building access points, tree locations, plant materials, fences, gates, lighting, 

easements, and encroachments, with dimensions.   

4. Typical and Atypical Floor Plans: It is not required that design and architectural 

documents submitted include full apartment layouts for the floor plans. Submissions, 

however, must show blocked out units and clearly indicate all dimensions and total 

square footages. Community spaces (laundry room, play room, etc.) should be 

indicated in the floor plans. Unit plans must be 1/8”=1’0”. Unit and bedroom 

dimensions should be computed to the inside of finished surfaces of walls, excluding 

columns, pipe chases, kitchens, kitchenettes, entryways, and closets. Basic furniture 

lay-out should be illustrated for each apartment type.  Plans should include a North 

arrow, actual scale and graphic scale.   

5. Community Facility Plan: Provide a ground-floor plan depicting community facility 

areas and clearly indicate dimensions, square footage, structural columns, ceiling 

heights, storage space, utility outlets, and bathrooms. Clearly indicate access points, 

storage space, and bathrooms.    

6. Parking Plan: If applicable, provide plan depicting parking areas and clearly 

indicating dimensions, square footage, structural columns, access points, and ceiling 

heights.    

7. Elevations: Provide all elevations of the buildings at the same scale as the plans. 

Finishes, construction materials, ceiling heights, and floor elevations (level) must be 
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shown and labeled on drawings. Perspective drawings/renderings are optional; 

however, they must not replace required elevations. Color renderings and/or 

elevations are appreciated but not required.   

8. Architectural Drawings: Provide any other architectural drawings such as 

axonometric, street frontage elevations, perspective or sectional drawings or 

computer generated modeling, if they provide a better understanding of the 

development concept or relationship to adjacent NYCHA development.   

 

VIII. CONDITIONS, TERMS, AND LIMITATIONS 
 

This RFEI is subject to the specific conditions, terms, and limitations stated below:   

 

1. Proposals submitted shall be deemed to incorporate all of the terms and conditions contained 

in this RFEI. Applicants will be deemed to have consented to such terms by submitting a 

Proposal in response to this RFEI.   

 

2. The Properties will be leased in “as-is” condition and NYCHA requires the Designated Project 

Teams to assume the obligation to remediate any environmental contamination, cure any 

violations, correct any certificates of occupancy, indemnify NYCHA for any claims that may 

be made against them in the future, and release NYCHA from any claims that the Designated 

Project Teams or their affiliates may have in the future arising out of the condition of the 

Properties. NYCHA, or any of its respective officers, agents, and employees, make no 

representation whatsoever as to the physical condition of the Properties or their suitability for 

any specific use. All due diligence is the responsibility of the Applicants and Applicants are 

urged to satisfy themselves with respect to the condition of the Properties, the information 

contained herein, and all limitations or other arrangements affecting the Properties. NYCHA 

will not be responsible for any injury or damage arising out of or occurring during any visit to 

the Properties. 

 

3. The proposed Project shall conform to, and be subject to, the provisions of the New York City 

Zoning Resolution, the New York City Building Code, and all other applicable laws, 

regulations, and ordinances of all Federal, State, and City authorities having jurisdiction, as 

the same may be amended from time to time.  

 

4. Valid permits and approvals, as required by City, State, and Federal agencies, shall be 

obtained by the Designated Project Teams prior to commencing work. 

 

5. The commencement of negotiations with an Applicant will depend on satisfaction of the 

documentation and review requirements described in this RFEI and will be subject to review 

by NYCHA. The continuation of negotiations with an Applicant may depend on the Applicant’s 

provision of additional documentation as required by NYCHA.   

 



 

NYCHA PACT Round 10 RFEI  57 

 

6. NYCHA will lease the Properties pursuant to approval from HUD, and all documentation, 

including, but not limited to, the Lease, shall be in form and substance satisfactory to NYCHA, 

HDC, and HUD. 

 

7. An Applicant submitting a Proposal in response to this RFEI may be rejected if it or, if the 

Applicant is a business entity, any of its Principals is determined, in NYCHA’s sole discretion, 

to be within a category of persons or entities with whom or which the City, HDC, or NYCHA 

will not generally do business. The Applicant and all officers and Principals thereof will be 

required to complete a background questionnaire and shall be subject to sponsor review and 

investigation by HDC, and the New York City Department of Investigation. Any designation 

may be revoked in NYCHA’s sole discretion in the event any derogatory information is 

revealed by such investigation. 

 

8. No commission for brokerage or any other fee or compensation shall be due or payable by 

NYCHA, and the submission of a Proposal will constitute the Applicant’s undertaking to 

indemnify and hold NYCHA harmless from and against any such claim for any such fee or 

compensation based upon, arising out of, or in connection with any action taken by the 

Applicant, the selection of the Applicant's submission and invitation to the Applicant to respond 

to this RFEI, or the conditional selection of an Applicant pursuant to this RFEI.   

 

9. The Applicant will not engage in any scheme or practice that seeks to solicit, pay, or receive 

as payment, or to deliver to anyone, any sum or thing of value (including, without limitation, 

the performance of any service) that may constitute or be construed as a bribe, kick-back, or 

other inducement that in any manner may prejudice NYCHA's interests or compromise the 

duty owed by anyone to NYCHA.  

 

10. NYCHA is not obligated to pay, nor shall NYCHA in fact pay, any costs or losses incurred by 

any Applicant at any time, including any costs incurred by the Applicant in connection with the 

Applicant’s response to this RFEI.   

 

11. The Designated Project Teams, and in the event that the Designated Project Teams is a joint 

venture, each member of that joint venture, jointly and severally, shall forever defend, 

indemnify, and hold harmless NYCHA and its directors, members, principals, officers, agents, 

representatives, affiliates, and employees from and against any and all obligations, liabilities, 

claims, demands, penalties, fines, settlements, damages, costs, expenses, and judgments of 

whatever kind or nature, known or unknown, contingent or otherwise arising from the Project, 

including, without limitation, personal or bodily injury (including death) of or to any person or 

persons, including, without limitation, from or related to the presence, release, storage, 

transportation, or disposal of hazardous materials, or any damage to property of any nature.  

 

12. No member of, or delegate to, the Congress of the United States or the New York State or 

City government, or resident commissioner, shall be permitted by the Applicant to share in 

any part of the Project or in any benefit that may arise from the Project. 

 

13. NYCHA, HUD or any other federal, state or local agency providing funds to NYCHA, the New 

York City Comptroller, the New York City Department of Investigation, and the Comptroller 
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General of the United States shall have the right to perform an audit of the Designated Project 

Teams’ finances and the books and records related to its performance under the Project, 

including, without limitation, the financial arrangement with anyone that the Designated 

Project Teams may delegate to discharge any part of its obligations with respect to the Project. 

 

14. The selection of an Applicant will mean only that NYCHA may commence negotiations with 

that Applicant regarding its Proposal for the Project. NYCHA will send the Conditional 

Designation Letter to the Designated Project Teams. The Designated Project Teams must 

begin predevelopment work upon execution of the Conditional Designation Letter. The 

Designated Project Teams will be expected to start construction on the day specified in the 

Development Schedule contained in the Conditional Designation Letter. However, the 

Designated Project Teams must commence construction no later than the sooner of thirty (30) 

days after construction closing or twelve (12) months from the date of the Conditional 

Designation Letter. NYCHA may terminate further negotiations with the Designated Project 

Teams if it fails to meet such deadlines, and if such termination occurs, the Designated Project 

Teams has no claims against NYCHA for any damages or rights of enforcement. 

 

15. NYCHA is under no legal obligation to lease the Properties. NYCHA may use the Proposals 

submitted pursuant to this RFEI as a basis for negotiations with Applicants as NYCHA deems 

appropriate. NYCHA may reject at any time any or all Proposals; may amend, modify or 

withdraw this RFEI in whole or in part; may negotiate with one or more Applicants; and/or may 

negotiate and lease the Properties on terms other than those set forth herein (including to 

parties other than those responding to this RFEI). NYCHA may also, at any time, waive 

compliance with, or change any other terms and conditions of, this RFEI; entertain 

modifications or additions to selected Proposals; or withdraw or add individual Properties or 

parcels from or to this RFEI if in NYCHA’s judgment it is in the best interests of NYCHA to do 

so. 

 

16. Selection of an Applicant's Proposal will not create any rights on the Applicant's part, including, 

without limitation, rights of enforcement, equity, or reimbursement, such rights only being 

created after the approvals of HUD and NYCHA, and the Lease and all related documents 

(the “NYCHA Documents”) are fully approved and executed. Until such approvals and 

execution of the NYCHA Documents, NYCHA may terminate negotiations with the Designated 

Project Teams at any time without incurring any obligations to the Designated Project Teams. 

 

17. In the event of any variance between the terms of this RFEI and the NYCHA Documents, the 

terms of the NYCHA Documents will govern.    

 

18. All determinations as to the completeness or compliance of any Proposals, or as to the 

eligibility or qualifications of any Applicant, will be within the sole discretion of NYCHA. 

 

19. All Proposals and other materials submitted to NYCHA in response to this RFEI may be 

disclosed in accordance with the standards specified in the Freedom of Information Law, 

Article 6 of the Public Officers Law (“FOIL”). The Applicant submitting a Proposal must 

designate those portions of the Proposal that it believes are exempt from FOIL. This 
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characterization shall not be determinative but will be considered by NYCHA when evaluating 

the applicability of any exemptions in response to a FOIL request. 

 

IX. CONFLICTS OF INTEREST 
 

Current or former employees of the City of New York may respond to this RFEI only in accordance 

with the section(s) of Chapter 68 of the New York City Charter governing conflicts of interest 

affecting City personnel. Section 2604(b)(7) of the City Charter contains specific prohibitions that 

exclude enumerated groups of employees from participating in the sales process. In addition, 

current NYCHA employees may not respond to this RFEI.   

 

Persons in the employ of the City considering the submission of a Proposal in response to this 

RFEI are advised that opinions regarding the propriety of their participation in the Project may be 

requested from the New York City Conflicts of Interest Board. This body is empowered, under 

Section 2602 of the City Charter, to issue advisory opinions on conflict of interest questions and 

other matters of ethical consideration. It is not necessary, however, that such an opinion be 

obtained prior to responding to this RFEI. 

 

Former employees of the City of New York or NYCHA are also advised that the City Charter 

imposes certain restrictions on post-employment business relationships with the City. Such 

individuals should consult the specific provisions on this issue contained in the City Charter. 

 

If, after award, the Designated Project Teams discovers an organizational conflict of interest with 

respect to the NYCHA Documents or the Project, the Designated Project Teams shall make an 

immediate and full disclosure in writing to NYCHA, which shall include a description of the action 

that the Applicant has taken or intends to take to eliminate or neutralize the conflict. NYCHA may, 

however, terminate negotiations with the Designated Project Teams if it would be in the best 

interest of NYCHA to do so. 

 

X. CONFIDENTIALITY 
 

Certain information that NYCHA may furnish in connection with this RFEI may be labeled as 

confidential and must be treated as proprietary information of NYCHA by each recipient of this 

RFEI. By the Applicant’s receipt of this RFEI, the Applicant agrees not to (a) disclose any part or 

all of such confidential information furnished to the Applicant pursuant to this RFEI to any party, 

including, without limitation, any law firm or any corporate or government office, except to the 

extent essential to the preparation of the Proposal, and to secure from any party to whom a 

disclosure is made under this provision a confidentiality agreement, executed prior to any such 

disclosure, in which the recipient agrees to keep confidential and to not disclose any such 

confidential information to any other party (a “Confidentiality Agreement”), and (b) use such 

information for any purpose other than to prepare a response to this RFEI. Such Confidentiality 

Agreement must name NYCHA as an intended third-party beneficiary with the right to enforce all 

remedies in an event of any such breach or unauthorized disclosures. 
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The Applicant must clearly designate in its Proposal those portions of the Proporsal, if any, that 

the Applicant believes are trade secrets or are maintained for the regulation of commercial 

enterprise that, if disclosed, would cause substanital injury to the competitive position of the 

Applicant. To the extent the law permits (i.e. Section 89 of the New York State Public Officers 

Law), NYCHA will use reasonable efforts to hold the designated portions of the Proposal in 

confidence but such characterizations are not determinative when NYCHA is evaluating the 

applicability of any exemptions in response to a FOIL request. 

 

NYCHA reserves the right to share any or all components of the Applicant’s response to this RFEI 

(including, without limitation, for training purposes) with NYCHA residents. 

 

XI. INVESTIGATIONS AND TERMINATION 
 

All Applicants agree and the Designated Project Teams agrees to fully and faithfully cooperate 

with any investigation, audit or any inquiry by any governmental authority or agency that is 

empowered directly or by designation to compel the attendance of witnesses and to examine 

witnesses under oath, or conducted by the Inspector General of NYCHA with respect to the 

Project, submitted Proposal, NYCHA Documents, or person dealing with NYCHA that is the 

subject of the investigation, audit or inquiry. 

 

1. If any person who has been advised that his or her statement, and any information from such 

statement, will not be used against him or her in any subsequent criminal proceeding refuses 

to testify before a grand jury or other governmental agency or authority empowered directly 

or by designation to compel the attendance of witnesses and to examine witnesses under 

oath concerning the award of or performance under any transaction, agreement, contract, 

lease or license entered into with NYCHA, the City, the State, or any political subdivision or 

public authority thereof, or the Port Authority of New York and New Jersey, or any local 

development corporation within the City, or any public benefit corporation organized under the 

laws of the State of New York, or 

 

2. If any person refuses to testify for a reason other than the assertion of his or her privilege 

against self-incrimination in an investigation, audit or inquiry conducted by a City or State 

governmental agency or authority empowered directly or by designation to compel the 

attendance of witnesses and to take testimony under oath, or by the Inspector General of 

NYCHA, and is seeking testimony concerning the award of, or performance under, any 

transaction, agreement, contract, lease or license entered into with NYCHA, the City, the 

State, or any political subdivision thereof or any local development corporation within the City, 

then: 

 

NYCHA has the right to terminate or cancel the NYCHA Documents or withdraw any 

conditional designation or reject any Proposal that the refusal(s) to testify concerns or to take 

other appropriate action, without NYCHA incurring any penalty or damages on account of 

such cancellation or termination. 
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In addition, NYCHA, may in its sole discretion terminate the NYCHA Documents or withdraw any 

conditional designation or reject any Proposal in the event the Applicant or Designated Project 

Teams  fails to promptly report in writing to the Commissioner of the Department of Investigation 

of the City of New York any solicitation of money, goods, requests for future employment, or other 

benefit or thing of value, by or on behalf of any employee of NYCHA or other person, firm, 

corporation or entity for any purpose that may be related to the procurement under this RFEI, or 

affecting the performance of the Project to be done pursuant to this RFEI. 

 

XII. NEW YORK LAW 
 
The NYCHA Documents shall in all respects be governed and construed in accordance with the 

laws of the State of New York. Any and all proceedings relating to the NYCHA Documents must 

be maintained in the state courts sitting in the City and County of New York, which courts have 

exclusive jurisdiction for such purpose; provided, however, that if any such action or proceeding 

arises under the Constitution, laws or treaties of the United States of America, or if there is a 

diversity of citizenship between the parties thereto, or any other causes establishing federal 

jurisdiction, so that it is to or may be brought in the United States District Court, it shall be 

brought in the United States District Court having jurisdiction in the City and County of New 

York.   

XIII. DISCLAIMER 
 

NYCHA does not make and specifically negates and disclaims any representations, warranties, 

promises, covenants, contracts or guarantees of any kind or character whatsoever, whether 

express or implied, oral or written, past, present or future, of, as to, concerning or with respect to 

the Properties including, without limitation, the following: (a) the value of the Properties; (b) the 

income to be derived from the Properties; (c) the nature, quality or condition of the Properties, 

including, without limitation, the manner, quality, state of repair or lack of repair of the Properties 

and the water, soil and geology thereof and any drainage from or onto the Properties; (d) the 

conformity of the Properties to any plans or specifications therefor; (e) the compliance of or by 

the Properties or their operation with any legal requirements including, without limitation, the 

Americans with Disabilities Act; any zoning rules, regulations, plans or resolutions; any applicable 

federal, state or local landmark designations; any loft board control, rent control, rent stabilization 

and/or any other rent regulation or requirements; and any rules and regulations promulgated 

under or in connection with any of the foregoing; (f) the habitability, merchantability or fitness for 

a particular purpose of the Properties; (g) the current or future real estate tax liability, assessment 

or valuation of the Properties; (h) the availability or unavailability or withdrawal or revocation of 

any benefits or incentives conferred by any federal, state or municipal authorities; (i) the fact that 

all or a portion of the Properties may be located on or near a flood plain or an earthquake fault 

line; (j) any other matter with respect to the Properties; or (k) the accuracy of any exhibit or 

information provided relating to the Properties. 




