



**Citywide Administrative
Services**

Edna Wells Handy
Commissioner

BID POSTPONEMENT

Sergio Paneque
Chief Acquisition and
Re-Engineering Officer
Municipal Supply
Services

January 18, 2012

VIA FACSIMILE or EMAIL

To: All Prospective Bidders

**Re: BID POSTPONEMENT
FURNISH ALL LABOR AND MATERIALS NECESSARY AND REQUIRED
FOR THE ROOF RECONSTRUCTION AT 100 GOLD STREET**

**1 Centre Street
18th Floor
New York, NY 10007**

PIN: 85611B0034

**(212) 669 8520 tel
(212) 669 7723 fax**

Dear Prospective Bidder:

Please be advised that this office has postponed the bid opening scheduled for Friday, January 27, 2012, for the referenced project.

An addendum is in the process of being prepared. When it is issued, it will include the new bid submission and opening dates.

We apologize for any inconvenience.

Respectfully,

**Louis Pastore
Deputy Agency Chief Contracting Officer
Office of Citywide Purchasing
Office of Contracts**

C. L. Seibert M. Forrester S. Rainone E. Werner C. Norman File



Printed on paper containing 30% post-consumer material
nyc.gov