



Citywide Administrative  
Services

**Edna Wells Handy**  
Commissioner

## BID POSTPONEMENT

**Sergio Paneque**  
Chief Acquisition and  
Re-Engineering Officer  
Citywide Purchasing

April 25, 2012

VIA FACSIMILE or EMAIL

**1 Centre Street**  
**18<sup>th</sup> Floor**  
**New York, NY 10007**

To: All Prospective Bidders

Re: BID POSTPONEMENT  
ROOF REPLACEMENT AND RELATED REPAIR WORK AT VARIOUS PUBLIC BUILDINGS IN  
THE CITY OF NEW YORK.

**212 669-8520** tel  
**212 669-7723** fax

EPIN: 85612B0005 BOROUGHES OF MANHATTAN, NORTH OF DUANE STREET AND BRONX  
EPIN: 85612B0006 BOROUGHES OF BROOKLYN, QUEENS AND STATEN ISLAND

Please be advised that this office has postponed the bid openings to be held on  
Wednesday, May 2, 2012 for the two referenced projects.

An addendum is in the process of being prepared. When it is issued, it will include the  
new bid submission and opening dates.

We apologize for any inconvenience.

Sincerely,

Sal Rainone  
Senior Contracting Officer  
Office of Citywide Purchasing  
Agency Purchasing

C: C. Green L. Pastore D. Dimitri J. Coombs E. Akeloko E. Werner C. Norman