



**Citywide Administrative  
Services**

Edna Wells Handy  
Commissioner

## BID POSTPONEMENT

Sergio Paneque  
Deputy Commissioner  
Chief Acquisition Officer

DATE: October 4, 2012

**VIA E-MAIL**

1 Centre Street  
18<sup>th</sup> Floor  
New York, NY 10007

212 386 0225 tel  
212 313 3196 fax

TO: ALL PROSPECTIVE BIDDERS

RE: **BID POSTPONEMENT**  
FURNISHING ALL LABOR AND MATERIALS NECESSARY AND REQUIRED FOR  
THE ASBESTOS ABATEMENT, REINSULATION AND RELATED WORK, LEAD-  
BASED PAINT ABATEMENT AND MOLD REMEDIATION AT VARIOUS  
FACILITIES

EPIN: 85612B0018 (IN THE BOROUGH OF MANHATTAN); AND  
85612B0019 (IN THE BOROUGH OF BROOKLYN, STATEN ISLAND,  
QUEENS AND BRONX)

Dear Prospective Bidder:

Please be advised that this office has postponed the bid opening scheduled for  
Thursday, October 11, 2012.

An addendum is in the process of being prepared. When it is issued, it will include  
the new bid submission and opening dates.

We apologize for any inconvenience. Thank you for your interest in doing  
business with the City.

Sincerely,

Erkan Solak  
Deputy Agency Chief Contracting Officer  
Office of Citywide Purchasing  
Agency Purchasing Office

C: C. Green      E. Werner      M. Merchant      C. Norman      C. Lopez  
P. Shah      File

