



Edna Wells Handy
Commissioner

Irene A. Lees
General Counsel

Office of the General
Counsel
1 Centre Street
16th Floor South
New York, NY 10007

(212) 669 8400 tel
(212) 669 8558 fax

BID OPENING POSTPONEMENT

April 14, 2011

VIA FACSIMILE

To: All Prospective Bidders

Re: BID OPENING POSTPONEMENT
GENERAL CONSTRUCTION REQUIREMENTS CONTRACT FOR
FURNISHING ALL LABOR AND MATERIALS NECESSARY AND
REQUIRED FOR DCAS BUILDINGS IN MANHATTAN NORTH OF
DUANE STREET

PIN: 85611B0014

Dear Prospective Bidder:

The bid opening scheduled for April 25, 2011 for the referenced Procurement Identification Number (PIN) has been postponed.

An Addendum and the responses to the questions raised are in the process of being finalized.

The addendum, when it is issued, will have the new bid submission date and time and new bid opening date and time.

We apologize for any inconvenience.

Respectfully,

A handwritten signature in cursive script that reads "Louis Pastore".

Louis Pastore
Deputy Agency Chief Contracting Officer
Office of Contracts

C: L. Seibert S. Rainone C. Norman File