NYCHA A/E TASK ORDER NEW YORK CITY HOUSING AUTHORITY

(Program Units Must Fill Out CAPITAL PROJECTS DIVISION
Sections A, B, & E) 90 CHURCH STREET, NEW YORK, NY 10007
Date: 8/20/13

A. GENERAL INFORMATION (7o Be Completed By Pragram Unit)

PROGRAM UNIT: Manhattan

PROJECT ADMIN.: James Scarcella

AJE CONTRACT NUMBER: AE 1203155

NAME OF AJE FIRM: The LIRO Group
CONTRACT START DATE: 04/02/12 thru 4/1/2017

B. PROJECT INFORMATION (To Be Completed By Frogram Unit)

NAME: Jacob Riis Houses |

SPECIFIC CONTRACT NUMBER: 7849

LOCATION (ADDRESS & BOROUGH) 454 E. 10th Street, Manhattan

Scope of Work:

HSCIP Category 1 &.2: Provide Professional Architecture, Engineering and Construction Administration Services for
the Restoration of the Mechanical, Electrical and Plumbing Systems and Associated Architectural and Structural
Work for Buildings 1 through 13 at Jacob Riis Houses |, Manhattan.

Schedule: Start: 9/2/13 Completion: 312115 Duration: 31 months
C. FUNDING INFORMATION (To Be Completed By Procurement)
TASK ORDER #: 22(Assignment #22) RELEASE #:_22
CONTRACT LIMIT (NOT TO EXCeeD):  99:846,153.84 TOTAL OF PREVIOUS ASSIGNMENTSTASK ORDERS:_$3,088,444.06
BALANCE FOR FUTURE TASK ORDERS: 57 57,709.78 AMOUNT REQUESTED FOR CURRENT TASK ORDER: _ S008:217.56

OFEN BALANCE FOR CONTRACT: TBD

D. (To Be Completed By Planning & Budgeting)

p (7849 P P
0O |See Attached (o] (o]
E[A&E E E
TN T T
A |CF9980 A A

I Adgditional POETAs, attach supporting documentation (e.g.; POETA, etc.) # of Pages Altached

E. TASK ORDER INFORMATION (To Be Compfered By Program Unit)

A Fee: $906,217.56 CONSTRUC oy EgmATe;, $25.585,004 $25,585,004 DESIGN FEE % CONSTRUCTION COST: 3:9%
Douglas McNevin /W}(/ szﬁ" P H }Uﬂ}? /, 5
Program Director, Program Unit (Pnn:& Sign) Date

_w..—-—--'ﬂf“’" P -
Scott Groom, AIA e W 143,(‘\8

Director, Office of Design (Print & Sign)} Date

Raymond Stefanowicz, PE, V.P. / Tt s, p,; . i\/ /{%& A ;1% , /f: { ) /} 3

Director, Capital Projects, Administration Unit (Print/& Sign) Date
Raymond Ribeiro , PE, E.V.P. L& } % f %

ADGM for Capital Projects Division (Print &Sign) { E’ . Date

DISTRIBUTION (By Procurement): e Original to Procurement @ Copies to Program Unit, Planning and Budgeling, Payments
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NEW YORK CITY HOUSING AUTHORITY
90 CHURCH STREET » NEW YORK, NY 10007

PN*iEEI)‘S%Ki ;}Té TEL: (212) 306-3000 « http://nyc.gov/nycha
AUTHORITY

JOHN B. RHEA
CHAIRMAN

August 19,2013

A/E TASK ORDER (“T.0.”) ASSIGNMENT NUMBERS:

T.0.#19 Campos Plaza 1 Project Oracle No. 8208 $ 259,012.06
T.0.#20 Campos Plaza IT Project Oracle No. 7822 $ 256,795.50
T.0. #21 Lillian Wald Houses Project Oracle No. 7861 $ 777,741.50
T.0. #22 Jacob Riis 1 Project Oracle No. 7849 $ 906,217.56
T.0. #23 Jacob Riis II Project Oracle No. 7829 $ 420,703.25

: Total: $2,620,469.87
Liro Architects + Planners

111 Broadway, Suite 501

New York, NY 10006

Attn: Mr. Gilbert Balog, AIA, Senior Vice President

RE:  Professional Architecture, Engineering and Construction Administration Services for the
Restoration of the Mechanical, Electrical and Plambing Systems and Associated
Architectural and Structural Work for the Hurricane Sandy Capital Improvement
Program (“HSCIP”) Categories 1 and 2, at Campos Plaza I, Campos Plaza II, Lillian
Wald Houses, Jacob Riis I and Jacob Riis IT Houses, Manhattan, New York, per
NYCHA’s Request Dated July 3, 2013, Under Requirements Contract No. AE1203155
(the “Contract”), for a Total Not to Exceed Amount of Two Million Six Hundred Twenty
One Thousand Nmety Nine Dollars and Eighty Seven Cents.

Dear Mr. Balog:

Please proceed with the Scope of Services per the terms and conditions of the above referenced Contract and per
the New York City Housing Authority’s request dated July 3, 2013 and your revised proposals dated July 31,
2013 and August 2, 2013 In the event of any conflict in language the following shall be the order of
precedence: .

1) The Parent Contract,
2) NYCHA’s Request dated July 3, 2013 (Exhibit #1 attached hereto),
3) Your Firms Fee Proposals (Exhibit #2 attached hereto).

When billing, submit one (1) — itemized invoice (original plus three copies) upon each phase approval, indicate

the Project/Oracle No., phase, and description of the services completed. Address and transmit your invoices to

the attention of Mr. Douglas McNevin, Program Director, Bronx/Queens Program Unit, 90 Church Street, 10"
«Floor, New York, NY 10007. ~

Liro Architects & Planners, Contract No. AE1203155, Task Orders #19 thru #23
Professional Architecture, Engineering and Construction Administration Services for the Hurricane Sandy Capital Improvement Program
at Campos Plaza I, Campos Plaza 11, Lillian Wald Houses, Riis I and Riis II



Liro Architects & Planners Fee Breakdown - Services to be paid per phase and per development

HURRICANE
SANDY CAPITAL
IMPROVEMENT
PROGRAM -
Categories 1 & 2

Liro Architects + Planners - AE1203155

AETO H21 -
AETO 19 - AETO H20 -~ tiltian Wald
CAMPOS PLAZAL [CAMPOS PLAZA | Houses | AETO #22 - Riis| AETO#23 - Rils e
Jtem Phase/Task " “Oracle #8208 | Oracle #7822 | Oracle §7861 | 1 Oracle#7849 | i Draclett7329 TOTAL
Phase | — Design Development;
Basic Design Evaluate Existing Conditions Report;
Services Basis of Design Report $34,977.38 $34,653.00 ‘ $110,889.00 $129,690.37 $58,639.50| $ 368,849.25
Phase It — Preliminary Design 50% ’ .
Documents $58,295.63 $57,755.00 $184,815.00 $216,150.62 $97,732.50| $ 614,748.75
Phase lil — Construction/Bid Documents $69,954.75 $69,306.00 $221,778.00 $259,380.75 $117,279.008 $ 737,698.50
Phase IV - Bid & Award Phase $11,659.12 $11,551.00 $36,963.00 $43,230.13 $19,546.50| $ 122,949.75
Phase V - Services During Construction $46,636.50 $46,204.00 $147,852.00 $172,920.50 $78,186.00| $ 491,799.00
Phase VI — Closeout Activities $11,659.12 $11,551.00 $36,963.00 $43,230.13 $19,546.50] $ 122,949.75
Total Design Services Fee* $233,182.50 $231,020.00 $739,260.00 $864,602.50 $390,930.00} $ 2,458,995.00
Allowances Additional Services i $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00| $ 100,000.00
Permitted Reimbursables [= 2.5% of LS
Reimbursables Fee} $5,829.56 $5,775.50 $18,481.50 $21,615.06 $9,773.25) $ 61,474.87
Total Allowances & Reimbursables $25,829.56 $25,775.50 $38,481.50 $41,615.06 $29,773.25} § 161,474.87
GRAND TOTAL [NOT TO EXCEED
AMOUNT] $259,012.06 $256,795.50 $777,741.50 $906,217.56 $420,703.25| $ 2,620,469.87

*Fee Includes Expediting Services (for
DOB Filian and Plan
Reviews/Approvals)




Approved:

X/MM /%r&

Llro Architects +Planners
Gilbert Balog, AIA, Senior Vice President

Approved:

S W%H | CZ’(TZ’( 03

Scott Groom, AIA Director Office of Design Date

Approved:

74&’ Weit] : f/?/ 3;/ )5

.1, Vice President Date
A (L

%@/%/ '3

J . . :
Rayn{ond Ribeﬁ'o,gP.E., Executive Vice President Date

éf

cc: Ribeiro, Stefanowicz, Syed, Maranzano, Groom, Hadzibabic, Anserian, Nguyen,
James Scarcella, Ali, Buckman, Berger, Morgan, Simmons, Oliver

¢

Attachments: 6

Liro Architects & Planners, Contract No. AE1203155, Task Orders #19, #20 and #21
Professional Architecture, Engineering and Construction Administration Services for the Hurricane Sandy Capital Improvement Program
at Campos Plaza I, Campos Plaza 11, Lillian Wald Houses and Riis I and Riis I



RFFP - Exhibit B: Bid Forms
Project #7849 - HSCIP @ Riis Houses, Manhattan

EXHIBIT B: Bid Forms

ATTACHMENT #3a - Fee Schedule -Lump Sum Fee by Phase

Payment shall be made in accordance with the terms Exhibit B - Compensation of the Base Contract.
Payment for satisfactory completion of services under the payment schedule shall be a negotiated
Not-to-Exceed Lump Sum design fee as set forth in the finalized Task Order based on the hourly rates,
multiplier, and personnel delineated in Exhibit C - Attachment #3 (Schedule of Hourly Rates). The Fee
will be paid in incremental installments during each phase of the work. Retainage will be payable at
the completion and/ or termination of the task order.

Item Phase % of Total Fee $ Amount
Basic Design Services
Phase | - Design Development, Evaluate Existing
Conditions Report; Basis of Design Report 15% $129,690.37
Phase |l - Preliminary Design 50% Documents 25% $216,150.62
Phase 1ll - Construction/Bid Documents 30% $259,380.75
Phase IV - Bid & Award Phase 5% $43,230.13
Phase V - Services During Construction 20% $172,920.50
Phase V! - Closeout Activities 5% $43,230.13
Total Design Services Lump Sum Fee* 100% $864,602.50
Allowances
" |Additional Services Fixed $20,000.00
Reimbursables Permitted Reimbursables [=2.5% of LS Fee) $21,615.06
GRAND TOTAL [NOT TO EXCEED AMOUNT] $906,217.56

* Lump Sum Fee includes Expediting Services [for DOB Filing and Plan Reviews/ Approvals].

Signed:
LiRo Architects + Planners, P.C.

A/E Consultant
Name

_Gilbert Balog, A.lLA., Senior Vice President

Principal Name

) i /
/A w&t‘;\/}r ‘/Z}rg/{}r& v ' ;{;ziss/:dola;
) / 8/13/2013

- Principal Signature . . Date

CAPITAL PROJECTS DIVISION
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