NYCHA A/E TASK ORDER NEW YORK CITY HOUSING AUTHORITY

(Program Units Must Fill Out CAPITAL PROJECTS DIVISION
Sections A, B, & E) 90 CHURCH STREET, NEW YORK, NY 10007

Date: August 4, 2014
A. GENERAL INFORMATION (Te Be Completed By Frogram Unit)

PROGRAM UNIT: Sandy Recovery
PROJECT ADMIN.: Carlos Torres

AJE CONTRACT NUMBER: AE1203167

NAME OF A/E FIRM; Purcell Architects PC
CONTRACT START DATE: 411212 thru 4/117

B. PROJECT INFORMATION (To Be Completed By Prograrm Unit)

NAME: Carleton Manor Houses

SPECIFIC CONTRACT NUMBER: 8318

CBCATION ADHSS & Boralir 71-15 BEACH CHANNEL DRIVE QUEENS, NY 11692
Scope of Work:

Provide Professional Design Services related to the Basis of Design and 25% Preliminary Design Services at
Carleton Manor Houses, Quzens, NY (HSCIP Category 3).

Schedule: Star: 08/22(14 Completion:% Duration: 120 days
C. FUNDING INFORMATION (To Be Completed By Procurement)
TASK ORDER #: 23 (Assignment #23) RELEASE #_29
CONTRACT LIMIT (NOT TO EXCEED): $3,200,089.00 TOTAL OF PREVIOUS ASSIGNMENTS/TASK ORDERSZM
BALANCE FOR FUTURE TASK ORDERS: $357,081.08 AMOUNT REQUESTED FOR CURRENT TASK ORDER: $226,364.88

OPEN BALANCE FOR CONTRACT: $130,696.20

0. (Te Be Completed By Planning & Budgeting)

p [8318 P P
0O |See Attached (o) (o)
EJA&E E E
TN T T
A [CF8980 A A

It Additional POETAs, attach supporting documentation {e.g.; POETA, etc.) # of Pages Attached

E. TASK ORDER INFORMATION (To Be Completed By Program Unit)

AE FEE; $226,364.88 consTRUGTION EsTiMaTE: 37,521,529 DESIGN FEE % CONSTRUCTION cosT: 3:0%

Tyson Hackenberg, Prog. Mgr. Q-.//% %’ 6 ' |"{’

Program Director, Program Unit {Print & Sign)

- Date
Scott Groom, AlA, Director % 5#6 (t E

),
Director, Office of Design (Print & Sigi] =~/ Date
r

" 4

Mike Rosen, VP 14/"64;;«;@*24'/ Nl L) Lp7/U
Director, Capital Projects, Administrafiog ! G : 1/ j ;/},J”’ DateY’ E

Raymond Ribeiro, PE, E.V.P
ADGM for Capital Projects Divisio

Date

DISTRIBUTION (By Procurement): e Original to Procurement @ Copies to Program Unit, Planning and Budgeting, Payments

NYCHA 033.086 (Rev. 4/8/11) v2



NEW YORK CITY HOUSING AUTHORITY
90 CHURCH STREET « NEW YORK, NY 10007

NEWYORKCITY

HOUSING TEL: {(212) 306-3000 « http://nyc.gov/nycha
AUTHORITY

SHOLA OLATOYE
CHAIR & CHIEF EXECUTIVE OFFICER

August 18,2014
A/E TASK ORDER ASSIGNMENT 23

Purcell Architects PC

5 W. 37" Street, Ste. 1102
New York, NY 10018
Attn: Robert Purcell

RE: Provide Professional Design Services related to the Basis of Design and 25%
Preliminary Design Services at Carleton Manor, Brooklyn, NY (HSCIP
Category 3), per NYCHA’s Request Dated March 7, 2014, Under
Requirements Contract No. AE1203167, (the “Contract”), Oracle Project No.
8318, for a Total Not to Exceed Amount of Two Hundred Twenty Six
Thousand, Three Hundred Sixty Four Dollars and Eighty Eight Cents
($226,364.88).

Dear Mr. Purcell:

Please proceed with the Scope of Services per the terms and conditions of the above referenced
Contract and per the New York City Housing Authority’s request and your revised proposal

dated August 11, 2014. In the event of any conflict in language, the following shall be the order
of precedence:

1) The Parent Contract,
2) NYCHA'’s Request for Proposal (Exhibit #1 attached hereto),
3) Your Firms Proposal including Fee Proposal (Exhibit #2 attached hereto).

When billing, submit one (1) itemized invoice (original plus three copies) upon each phase
approval, indicate the Project/Development(s) Oracle No., phase, and description of the services
completed. Address and transmit your invoices to the attention of Mr. J.J. Suarez, Disaster
Recovery, New York City Housing Authority, 250 Broadway, 1 1" Floor, New York, NY 10007.

Task Order Assignment Letter for Purcell Architects PC, Contract No. AE1203167, in the amount of 226,364.88, to provide Professional Design
Services related to Basis of Design and 25% Preliminary Design Services at Carleton Manor for the Hurricane Sandy Capital Improvement
Program (HSCIP Category 3).



RFFP - Exhibit B: Bid Forms
Project #8318 - HSCIP @ CARLETON MANOR, QUEENS

EXHIBIT B: Bid Forms

Proposal for Additional A/E Services - Re: [Purpose of Proposal]
ATTACHMENT #3a - Fee Schedule -Lump Sum Fee by Phase

Payment shall be made in accordance with the terms Exhibit B - Compensation of the Base Contract. Payment for
satisfactory completion of services under the payment schedule shall be a negotiated Not-to-Exceed Lump Sum
design fee as set forth in the finalized Task Order based on the hourly rates, multiplier, and personnel delineated in
Exhibit C - Attachment #3 (Schedule of Hourly Rates). The Fee will be paid in incremental installments during each
phase of the work. Retainage will be payable at the completion and/ or termination of the task order.

% of

Item Phase Total Fee | $ Amount
Basic Design
Services

Phase I - Design Development, Evaluate Existing,

Conditions Report; Basis of Design Report 30% $61,735.87

Phase II - Preliminary Design 25% Design

Documents 70% $144,050.38
Tota.l Design Lump Sum Fee 100% $ 205,786.25
Services
Allowances Fixed S0.00
Reimbursables Permitted Reimbursables S 20,578.63
Total Allowances + Remimbursables $20,578.63
GRAND
TOTAL [NOT TO EXCEED AMOUNT] $226,364.88

Task Order Assignment Letter for Purcell Architects PC, Contract No. AE1203167, in the amount of 226,364.88, 1o provide Professional Design

Services related to Basis of Design and 25% Preliminary Design Services at Carleton Manor for the Hurricane Sandy Capital Improvement
Program (HSCIP Category 3).




Approved:

Anthony Hatziioannou, Principal Date
Purcell Architects, P.C.

Approved:
Fouw 7—750.1 an%wéanf

W///L 2/15//1?-

Tyson Hackenberg, Program Mgr., Disaster Recovery Date

LL
Michael Rosen, Vice President, Disaster Recovery Date

Approved: 9
ﬁ <

Raymondl Ribeiro, P]‘E., Executive Vice President Date | /

cc: Ribeiro, Rosen, Groom, Hadzibabic, Hackenberg, Suarez, Brezler, Cooper, Keyes Dixon, Gopinathan, Buckmon,
Berger, Morgan, Oliver

attachments: 2

Task Order Assignment Letter for Purcell Architects PC, Contract No. AE1203167, in the amount of 226,364,88, to provide Professional Design

Services related to Basis of Design and 25% Preliminary Design Services at Carleton Manor for the Hurricane Sandy Capital Improvement
Program (HSCIP Category 3).



RFFP - Exhibit B: Bid Forms
Project #XXXX - HSCIP @ Carelton Manor, Queens, NY

EXHIBIT B: Bid Forms

Proposal for Additional A/E Services - Re: Preliminary Design Plans (25% complete) for Super-storm

Sandy Recovery

ATTACHMENT #3a - Fee Schedule -Lump Sum Fee by Phase

Payment shall be made in accordance with the terms Exhibit B - Compensation of the Base Contract. Payment for
satisfactory completion of services under the payment schedule shall be a negotiated Not-to-Exceed Lump Sum
design fee as set forth in the finalized Task Order based on the hourly rates, multiplier, and personnel delineated in
Exhibit C - Attachment #3 (Schedule of Hourly Rates). The Fee will be paid in incremental installments during each

phase of the work. Retainage will be payable at the completion and/ or termination of the task order.

item Phase - |% of Total Fee $ Amount

Basic Design [ $205,786.25

Services - B
Phase | - Design Development, Evaluate Existing 50% $102,893.13

| Conditions Report; Basis of Design Report - .
. Phase Il - Preliminary Design 25% Documents | 50% $102,893.12

Total Design  |Lump Sum Fee 100% $205,786.25

Services

Allowances - - $0

Reimbursables | Permitted Reimbursables _ $20,678.63
GRAND TOTAL [NOT TO EXCEED $226,364.88
AMOUNT]

Signed:

Purcell Architects PC

AJE Consultant

Name

Anthony Hatziioannou, AlA

Principal Name

(./-" . c-:._. — P ‘/ A 4 #

Principal Signature Date

CAPITAL PROJECTS DIVISION
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