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I. INTRODUCTION 
In furtherance of the vision set forth in Housing Our Neighbors: A Blueprint for Housing and Homelessness, 
the Department of Housing Preservation and Development (“HPD”) is pleased to release this Request for 
Proposals (“RFP”) to develop a high quality, resilient, and sustainable housing development (“Project”) in 
the Hunter’s Point South neighborhood of Queens. The Project will be constructed on a lot owned by the 
City located at 54-42 2nd Street (Block 6, Lot 40), Queens, New York in Community District 2 (the “Site”).  

 

HPD is inviting all qualified developers (“Respondents”) to submit complete responses (“Submissions”) to 
this RFP for the development of the Project. The City will convey the Site subject to an extended affordability 
reverter, such that title to the Site will revert to the City upon expiration of the regulatory period unless the 
parties mutually agree to an additional term of affordability. 

Development Teams 
Qualified Respondents may be for-profit, non-profit, or joint venture entities that demonstrate the experience 
and capacity to implement the Project in accordance with community development objectives and long-
term equitable investments in neighborhoods. In furtherance of HPD’s commitment to community 
development, HPD encourages responses from Minority and/or Women Owned Business Enterprises 
(“M/WBEs”), as well as Community Housing Development Organizations (“CHDOs”) and Community 
Development Corporations (“CDCs”) that bring enhanced and tangible community development benefits to 
the proposed Project. Respondents may include Community Land Trusts (“CLTs”). 

The development team (“Development Team”) must meet HPD’s Equitable Ownership Requirement and 
include an M/WBE or Eligible Non-Profit that in either case will hold at least 25% of the managing ownership 
interest in the Project. HPD encourages potential Respondents to assemble an experienced, complete, and 
competitive Development Team. Individuals or firms may be a part of multiple Development Teams, but 
may not have an ownership interest in more than one Respondent submitting a Proposal. 

  

https://www.nyc.gov/site/hpd/about/housing-blueprint.page
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II. DEFINITIONS 
 
Area Median Income (AMI) 
The median income levels, as modified by household size, for the New York Metropolitan Statistical Area 
as determined from time to time by the United States Department of Housing and Urban Development 
(“HUD”). For 2025 100% of the AMI is $162,000 for a family of four and $113,400 for an individual. 
 
CDC 
Community Development Corporation 
 
CEQR 
City Environmental Quality Review 

CHDO 
Community Housing Development Organization 

City 
The City of New York 
 
CLT 
Community Land Trust 
 
Community Hiring Law 
2023 N.Y. Laws Ch. 669, 11/17/2023, eff. 5/15/2024 added Community Hiring and Workforce Development 
as a new Chapter 79 (Sections 3501 and 3502) to the New York City charter, among other amendments to 
applicable laws (collectively, the “Community Hiring Law”). The Community Hiring Law established an 
Office of Community Hiring and Workforce Development for the purpose of implementing community hiring 
that would set workforce goals for contractors performing building service work or construction work to 
make best efforts to employ “economically disadvantaged region candidates” and for contractors 
performing other work to make best efforts to employ “economically disadvantaged candidates”.   
 
CRDG 
The Climate Resiliency Design Guidelines (CRDG) utilize future-looking climate change projections to 
inform the design of buildings and public infrastructure. This ensures that projects constructed today will be 
prepared for worsening extreme weather decades into the future and can continue to provide critical 
services to New Yorkers. Per Local Law 41(LL41) (2021) compliance with the NYC CRDG will become 
mandated on December 31, 2026 for the design of NYC capital projects, including City-financed projects, 
that are exposed to climate impacts from increasing heat, precipitation, and sea level rise. 
 
DEP 
The New York City Department of Environmental Protection 
 
Developer 
The entity or entities selected by the City to commence negotiations regarding the development of the Site. 
The entity or entities will provide equity, secure financing, assemble a Development Team, design, develop, 
build, market, and manage the Project. 
 
Development Team 
The Developer and other entities that bring the necessary expertise and experience to develop and manage 
the Project, such as experts in affordable housing development and finance, marketing and property 
management (residential and commercial, if applicable), design and construction, and community 
development. 
 
DOE 
The New York City Department of Education 
 

https://climate.cityofnewyork.us/initiatives/climate-resiliency-design-guidelines/
https://legistar.council.nyc.gov/LegislationDetail.aspx?ID=4648590&GUID=F7CCBD21-44D7-4280-AB54-3D419D2AE033&Options=&Search=.
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DOHMH 
The New York City Department of Health and Mental Hygiene  
 
EAS 
Environmental Assessment Statement 
 
NYCEDC 
The New York City Economic Development Corporation 
 
EDDE 
The Equitable Development Data Explorer is an interactive web tool that equips New Yorkers with data to 
navigate conversations about housing affordability, displacement, and racial equity.  
 
EIS 
Environmental Impact Statement 
 
Eligible Non-Profit 
A corporation formed under the New York Not-for-Profit Corporation Law that is not controlled by or under 
common control with one or more for-profit entities on the Development Team (or any owner, Principal, 
employee, or affiliate of any such entity).  
 
ESA 
Environmental Site Assessment 
 
HCR 
The New York State Division of Housing and Community Renewal 
 
HDC 
The New York City Housing Development Corporation 
 
Heat Vulnerability Index (HVI)  
The NYC HVI is a measure of how the risk of heat-related illness or death differs across neighborhoods. 
 
HPD 
The New York City Department of Housing Preservation and Development 
 
HPD Design Guidelines for New Construction 
The HPD Design Guidelines for New Construction establish the design criteria by which HPD will evaluate 
proposed developments upon application for financial assistance. The Guidelines represent an effort to 
meet housing demand, respond to market changes, and contain costs, and are intended to apply to HPD-
assisted housing developments across a variety of conditions. 
 
HUD 
The United States Department of Housing and Urban Development  
 
LDA 
Land Disposition Agreement 
 
LIHTC 
Low-Income Housing Tax Credit 
 
M/WBE 
An entity that has been certified as a Minority and/or Women-Owned Business Enterprise by a 
governmental or quasi-governmental entity acceptable to HPD. Approved certifying entities include SBS, 
Empire State Development, the State of New Jersey Department of the Treasury, the Port Authority of New 
York & New Jersey, or any other verifiable governmental or quasi-governmental certifying body.  

https://www1.nyc.gov/site/planning/data-maps/edde/edde-overview.page
https://www.nyc.gov/site/hpd/services-and-information/new-construction-design.page
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Negotiation Letter 
The written notification sent by HPD to the Developer selected under this Request regarding the 
commencement of negotiations. 
 
NTA 
Neighborhood Tabulation Area  
 
OER 
The Mayor’s Office of Environmental Remediation 
 
Principal 
An individual, partnership, limited liability company, corporation, or other not-for-profit or for-profit entity that 
will act as the general partner, officer, or managing member of the Respondent, or any entity, known limited 
partner, or other member that has at least a 10% ownership interest in the Respondent. 
 
Project 
The development proposed for the Site, as further described in this Request. 
 
Proposal 
Used to describe the Project, or elements of the Project, proposed for the Site. 
 
Publicly Accessible Open Area (PAOA) 
A “Publicly Accessible Open Area” is an open area for public use on a zoning lot developed in accordance 
with the requirements of a plaza, residential plaza, urban plaza, or public plaza as defined in the NYC 
Zoning Resolution. 
 
RFP or Request 
Request for Proposals 
 
Respondent 
An individual, partnership, limited liability company, corporation, joint venture, CLT, or other entity that offers 
a Submission in response to this Request. 
 
SBS 
The New York City Department of Small Business Services 
 
SHP District 
The Special Southern Hunters Point District, a special purpose zoning district in the NYC Zoning Resolution. 
 
Site  
The property to be developed by a Developer selected under this Request. 
 
Submission 
The proposed Project from the Development Team in response to this Request. 
 
Urban Development Action Area Project (UDAAP) 
Article 16 of the General Municipal Law, a New York State statute authorizing the City to convey City-owned 
property, make loans, and grant tax exemptions. 
 
Uniform Land Use Review Procedure (ULURP) 
The process, set forth in the City Charter, prescribing the City’s land use review process, including public 
hearings and several levels of government approvals. Actions requiring ULURP include, among others, 
changes to the City Map, designation or change of zoning districts, Special Permits within the New York 
City Zoning Resolution requiring approval of the City Planning Commission (CPC), and disposition of City-
owned property. 
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III. PROJECT OVERVIEW 
The Site presents an opportunity to achieve the City’s broader development goals and provide much-
needed housing, including income-restricted housing, and other improvements for the local community 
through high-quality development. 

A. PROJECT SNAPSHOT 

Site Location 
The Site is located on a City-owned lot at 52-42 2nd Street (Block 6, Lot 
40) between 55th Avenue and 56th Avenue in Queens Community 
District 2. 

Site Description 

The Site is an irregularly shaped lot that fronts onto three streets and a 
linear park. It has approximately 147 feet of frontage on Center 
Boulevard, 363 feet of frontage on 56th Avenue, 240 feet of frontage on 
2nd Street, and 308 feet of frontage on the linear park. The Site is 
currently vacant. 

Site Size The Site is approximately 69,572 square feet. 

Site Constraints 
The Site is adjacent to a linear park along 55th Avenue. No required 
means of egress will be permitted along the Site’s northern boundary 
onto the linear park. 

Land Use/Zoning 

The Site is within an R10 residential district with C2-5 commercial 
overlays along Center Boulevard and 2nd Street. It is also located in the 
East River Subdistrict of the Special Southern Hunter’s Point District 
(“SHP District”). No rezoning is anticipated. 

As required by the SHP District, there is mandatory sidewalk widening 
of five feet from the street line along 2nd Street. 

The Site is located within a Food Retail Expansion to Support Health 
(FRESH) discretionary tax incentives area. 

Site Climate Hazards  
The Site is considered flood-prone and is subject to flood-resistant 
construction and stormwater management requirements per HPD 
Design Guidelines for New Construction. 

Type of Development High quality development with housing and ground floor non-residential 
uses.  

Residential Program 

Respondents may propose multiple residential programs across 
different buildings. At least one building should comply with the Mixed 
Income Market Initiative (MIMI) Program Summary (Appendix F). In at 
least one building, 100% of the units must be income-restricted 
pursuant to an HPD-HDC term sheet. 

Approximately 70% of the total housing units should be permanently 
income-restricted with rents affordable to households earning up to 
120% of the Area Median Income (“AMI”), as adjusted by household 
size. Proposals are welcome to propose fewer or more income-
restricted units, but in no case should less than 60% of the total units 
be income-restricted. 
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Proposals should also prioritize residential programs that advance the 
NYC 15/15 Initiative. 

Non-Residential Program 

As required by the SHP District, the Project must include ground floor 
non-residential uses along the Center Boulevard and 2nd Street 
frontages. 

Respondents may propose community facility uses with a total gross 
floor area of up to approximately 8,900 square feet. 

Respondents may propose commercial uses within the portions of the 
Site covered by commercial overlays. 

Publicly Accessible Open 
Area 

As required by the SHP District, the Project must include a Publicly 
Accessible Open Area along the street line at the corner of the western 
and northern lot lines. Open space uses must comply with the New York 
City Zoning Resolution, SHP District guidelines, and NYC Parks High 
Performance Landscape Guidelines (Appendix G). The Developer will 
be responsible for the maintenance and operation of the Publicly 
Accessible Open Area on the Site and required to enter into a 
maintenance and operation agreement with the New York City 
Department of Parks and Recreation. 

Waterfront Park 
Maintenance and Operating 
Fund 

The Developer will be required to contribute funds towards the operating 
and maintenance expenses of the waterfront park. Respondents must 
include at least $334,783.02 per year in the operating budget for the 
park maintenance contribution. Payments are to begin upon residential 
conversion and Respondents must include a 3% annual growth rate per 
year of this amount in the operating budget. 

Disposition 

The City will convey the Site subject to an extended affordability 
reverter, so that title to the Site will revert to the City upon the expiration 
of the regulatory period unless the parties mutually agree to an 
additional term of affordability. These terms will be set forth in a Land 
Disposition Agreement (“LDA”), deed, and regulatory agreement. 

Acquisition Price Nominal 

Project Funding 

Financial proposals can assume subsidy available through HPD-HDC 
term sheets and program summaries. Financial proposals should 
prioritize reducing the required amount of City-funded subsidy and seek 
to leverage market-rate housing units to cross-subsidize income-
restricted housing units. 

Government Approvals: 
ULURP and UDAAP 

The City Council approved this Site for designation as an Urban 
Development Action Area (“UDAA”), approved an Urban Development 
Action Area Project (“UDAAP”), and approved disposition of the Site. 
Proposals should adhere to the City Council Resolution (Resolution 
0590-2018). 

B. PROJECT GOALS 
Development Team Experience and Capacity  

• Procure a Development Team that brings the resources, understanding, and local knowledge and 
experience to implement the proposed Project. Respondents are encouraged to assemble a 
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Development Team that includes multiple Developers responsible for different development 
programs or phases of the Proposal. 

• Procure a Development Team that has a track record of engaging communities and making 
investments in community and economic development. 

Financing Proposal  

• Ensure that approximately 70% of the residential units are permanently income-restricted to be 
affordable to a mix of household incomes and comply with the HPD-HDC term sheet(s) (as 
applicable) most appropriate to meet the needs outlined in the Hunter’s Point South Parcel E 
Community Visioning Report (Appendix B). 

• Establish a sound capital and operating budget that addresses the various elements of the 
development program. 

• Efficiently utilize public financing resources. Prioritize reducing the Project’s required amount of 
City-funded subsidy sources and seek to leverage market-rate housing units to cross-subsidize 
income-restricted housing units. 

• Maximize long-term affordability and depth of affordability.  

Development Program and Community Development  

• Create a development program with approximately 70% permanently income-restricted housing, 
ground floor non-residential uses, and public open space. 

• Implement a development program that clearly addresses the Site and neighborhood context. 
• Implement a development program that responds to the goals and priorities identified in the 

Hunter’s Point South Parcel E Community Visioning Report (Appendix B) and to other documented 
community needs. 

• Implement a development program that provides opportunities for accessible, equitable, high-
quality, affordable child care and early childhood education in furtherance of the Adams 
Administration’s Blueprint for Child Care and Early Childhood Education in New York City. Refer to 
Leasing Space to Child Care Centers: Frequently Asked Questions for Property Owners (Appendix 
H) for additional guidance. 

Design and Performance  

• Design and develop high-quality buildings that are financially feasible. 
• Design and develop buildings that are in line with the Parcel E Design Guidelines (Appendix A) and 

the Hunter’s Point South Design Guidelines (Appendix E). 
• Design and develop buildings that consider community goals and priorities outlined in the Hunter’s 

Point South Parcel E Community Visioning Report (Appendix B). 
• Design and develop climate resilient buildings that comply with HPD’s Design Guidelines for New 

Construction utilizing best practices from NYC’s Climate Resiliency Design Guidelines (“CRDG”). 

C. NEIGHBORHOOD CONTEXT 
Area History and Context 

The Hunter’s Point South neighborhood is a previously industrial, 30-acre development area along the East 
River waterfront. At one time, this area was part of the Empire State Development Corporation’s Queens 
West development project which was approved in 1990. In 2004, the Hunter’s Point South area was also 
included in a development plan as part of the City’s bid to host the 2012 Olympic Games and was 
envisioned as part of the Olympic Village. When the City was not selected as the 2012 host city, it 
reevaluated its plan for the area and began planning for a mixed-use, mixed-income community. A series 
of land use actions to implement this development strategy was approved in 2008 through the Uniform 
Land Use Review Procedure. A 2018 UDAAP approval details the current plans for the area, including 
targets for residential, commercial retail, and community facility space, as well as schools, open spaces, 
and parking. 

To facilitate development, Hunter’s Point South was divided into Site A, which includes seven public parcels 
(Parcels A through G), and a private Site B. When fully built out, Site A will include approximately 5,000 

https://www.nyc.gov/assets/home/downloads/pdf/office-of-the-mayor/2022/Childcare-Plan.pdf
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new homes with at least 60% of those being affordable to low- and moderate-income households. The area 
will also include commercial retail and community facility space, three new schools, as well as public and 
private open spaces. So far, five of the seven public parcels have been developed through HPD’s RFP 
process and include over 3,000 homes with over 2,000 of those being income-restricted. Also, an 11-acre 
open space, Hunter’s Point South Park, was built along the East River and Newtown Creek waterfront. 

Neighborhood Land Uses 
The Site is located in the Hunter’s Point South neighborhood at the southwestern point of Queens in 
Community District 2. It is surrounded by a mix of high-density residential uses, community facilities, 
commercial uses, industrial and manufacturing uses, and public and institutional services. 

To the south of the Site is a mixed-use building that includes senior residences and a Department of 
Education (“DOE”) elementary school (Parcel F). To the east of the Site is a privately-owned mixed-use 
development that is currently under construction (private Site B). To the north is a vacant City-owned lot 
(Parcel D) that will be developed with a mixed-use project in the future. The Site is adjacent to the 11-acre 
Hunter’s Point South Park to the west. The Site also fronts a linear section of the Hunter’s Point South Park, 
which is located along 55th Avenue. The Site is close to a major commercial center in the Long Island City 
core which hosts a mix of community and cultural facilities, restaurants, grocery stores, retail, and offices. 

Public facilities and institutional uses in the surrounding area include the schools Q291 Hunter’s Point 
Community Middle School, The Riverview School, the Academy for Careers in Television and Film, and the 
adjacent P.S. 384 Hunter’s Point Elementary. There is also another DOE elementary school planned to be 
developed one block north of the Site. 

Land Use Map 
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Neighborhood Access 
The Site is close to the 7 train at the Vernon Boulevard-Jackson Avenue Subway Station and LIRR trains 
at the Long Island City Station providing access to midtown Manhattan, Eastern Queens, and Long Island. 
It is also in proximity to the Hunter’s Point South Ferry Terminal and several bus routes. 
 

Transit Map 

 
 
Neighborhood Climate Risk  
The Site is in the Long Island City-Hunters Point Neighborhood Tabulation Area (“NTA”), which has low 
vulnerability to heat, with a Heat Vulnerability Index (“HVI”) score of 2. While the site is not in a high HVI 
area, all of New York City will experience an increased number of annual heat waves over time. 
 
The Site is located along a primary road frontage at risk of flooding during an Extreme Stormwater Food 
with 2080s Sea Level Rise scenario according to NYC Department of Environmental Protection’s (“DEP”) 
Stormwater Flood Maps, placing the Site at risk of stormwater flooding in the future. 
 
This Site falls inside of the FEMA 2015 PFIRM 1% annual chance storm floodplain and overlaps with the 
future 2080s 1% annual chance floodplain, meaning that the Site will be at risk from coastal flooding due 
to sea level rise over the course of the building’s expected useful life. This Site is not expected to be 
exposed to tidal flooding as a result of sea level rise. 

https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fnyc.gov%2Fstormwater-map&data=05%7C02%7CTichenoT%40hpd.nyc.gov%7C0b34ac51a61b421e08e108dcd1b04168%7C32f56fc75f814e22a95b15da66513bef%7C0%7C0%7C638615802130174773%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C0%7C%7C%7C&sdata=gnen%2BQQWWNDaE0HmvkSYIU%2F3GPgZy9CqPIxyxQr8F6o%3D&reserved=0
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The Heat map above uses NYC Department of Health and Mental Hygiene (“DOHMH”) Heat Vulnerability 
by NTA dataset accessed using Interactive Heat Vulnerability Index. The Precipitation Map uses the 
Extreme Stormwater Flood with 2080s Sea Level Rise scenario on DEP’s Stormwater Flood Maps.  The 
Sea Level Rise map uses the Future Floodplain 2080s map and High Tide 2080s map accessed using NYC 
Flood Hazard Mapper. Legend and key map data are available on these online mapping tools. 
 
Neighborhood Demographics 
The information below highlights demographic, economic, social, and housing characteristics of the NTA 
in which the Site is located. More detailed data can be found through the DOHMH and NYC Department 
of City Planning (“DCP”) websites, and the Equitable Development Data Explorer (“EDDE”). 

a. Median Household Income 

  
 
 
 

 

 

 

$76,607 

$82,431 

$154,516 

NYC

Queens

Long Island City-Hunters Point

Data Source: U.S. Census Bureau, 2018-2022 American Community Survey 5-Year 
Estimates. Table number B19013 (Median Household Income in the Past 12 Months).  

Income in 2022 inflation-adjusted dollars. 

https://a816-dohbesp.nyc.gov/IndicatorPublic/beta/key-topics/climatehealth/hvi/
https://experience.arcgis.com/experience/6f4cc60710dc433585790cd2b4b5dd0e
https://dcp.maps.arcgis.com/apps/webappviewer/index.html?id=1c37d271fba14163bbb520517153d6d5
https://dcp.maps.arcgis.com/apps/webappviewer/index.html?id=1c37d271fba14163bbb520517153d6d5
https://www.nyc.gov/assets/doh/downloads/pdf/data/2018chp-mn2.pdf
https://popfactfinder.planning.nyc.gov/explorer/ntas/QN0201?acsTopics=econ-incomeAndBenefits%2Csoc-householdType%2Cdemo-mutuallyExclusiveRaceHispanicOrigin&source=acs-current
https://equitableexplorer.planning.nyc.gov/map/data/district
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b. Distribution of Households by Income Ranges 

 
 

 
 

c. Household Types  
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d. Racial/Ethnic Composition 
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IV. SELECTION PROCESS 
A. SUBMISSION INSTRUCTIONS 
 
All Submissions must include the contents in Section VI. SUBMISSION CONTENT AND COMPLETENESS 
to fully describe the Respondent’s proposed Project. 

RFP Title 
Hunter’s Point South Parcel E 
 
Package 
Respondents must submit one (1) PDF file with the entire Submission and individual PDF files for each tab 
and individual files in the forms requested per Section VI. SUBMISSION CONTENT AND 
COMPLETENESS. All PDFs must be searchable. 
The following information must be clearly printed on the front page of each Submission: 

• Project Title 
• Respondent Name 
• Project Site 
• Submission Date 

 
Submission 
Submissions must be submitted online. Submission instructions will be provided in an addendum that will 
be issued prior to the Submission due date. 
 
Due Date 
September 5, 2025 
4:00 p.m. (Late Submissions will not be accepted) 
 
Pre-Submission Conference 
Date: July 9, 2025 
Time: 12:00 p.m. 
Location:  Virtual 
 
HPD strongly recommends that interested Respondents attend this virtual pre-submission conference, as 
this will be the only opportunity to ask questions and receive answers in real time. To ensure attendance at 
the pre-submission conference, RSVP here by July 7, 2025 at 4:00 p.m. HPD will send a link to the online 
conference the day of the event. 
 
Responses to all inquiries will be collectively provided at the pre-submission conference and in an 
addendum, posted on HPD’s website and sent to all prospective Respondents. Any updates and/or 
additional communications regarding this RFP will also be posted here. 
 
Conference Access for People with Disabilities. Please send requests for accommodation to: 
HuntersPointE@hpd.nyc.gov  
 
Communications 
All communications and inquiries regarding this RFP are to be directed in writing to HPD, and specifically 
to Tyler Tichenor, Senior Planner of Planning and Predevelopment at: HuntersPointE@hpd.nyc.gov. All 
written questions must be submitted by August 8, 2025 to be included in the RFP addendum. 
 
Lobbying and Advocacy 
In order to preserve and maintain the integrity of the selection process, HPD will not consider or accept any 
advocacy or letters of support from any person or organization, including elected officials, attempting to 
influence the selection process. 

https://forms.office.com/g/1RSBEKjBHM
https://www.nyc.gov/site/hpd/services-and-information/stebbins-rfp-submit-response.page
mailto:HuntersPointE@hpd.nyc.gov
mailto:HuntersPointE@hpd.nyc.gov
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Addenda and Extensions 
HPD may amend or withdraw this Request at any time. In order to be considered, Submissions must 
conform to any amendments that may be issued to this Request. Amendments may include, without 
limitation, any requirements and terms or conditions contained in this Request. HPD will advise each 
Respondent of any clarifications or revisions. 
 
If, in HPD’s judgment, additional time is required for Respondents to prepare their Submissions, HPD may 
grant an extension of the deadline for submission, and such extension will then be granted to all 
Respondents. 
 
Submission Modifications 
Modifications received after the submission deadline will not be considered. If HPD determines, upon review 
of a Submission, that any items are missing and/or incomplete, HPD, by written notification given to the 
Respondent, may permit the Respondent to provide or clarify such items. Failure to provide complete 
information in a timely fashion could result in rejection of the Submission. 
 
References and Requests for Further Clarification 
A Submission constitutes permission from the Respondent for HPD to make such inquiries concerning the 
Respondent as HPD deems necessary. HPD may communicate with any of the Respondents but is not 
obligated to do so. HPD may discuss the Submissions of any Respondent concurrently or sequentially, as 
HPD may determine. No Respondent has any rights against HPD arising from any such invitation to a 
discussion, or from any negotiations that may arise pursuant to the discussions. 
 
Respondents must comply with all requests for further clarification and, if requested by HPD, appear for 
presentations or discussions. If any Respondent fails to do so within the time period given (or within any 
time extension that HPD may grant), HPD may deem this as a failure and act of non-compliance with the 
Request, which will permit HPD to select another Respondent or to solicit new Submissions. In furtherance 
and not in limitation of the foregoing, before a final selection is made, a Respondent may be required to 
produce more detailed information concerning the professional background of those persons who own and 
manage such Respondent, a report on the financial background of such Respondent, and information 
concerning the nature and status of any past or pending threatened charges or actions (including lawsuits, 
criminal or disciplinary actions, administrative proceedings by any governmental or regulatory agency or 
bankruptcy action) against such Respondent or any of its partners, directors, officers, employees, 
shareholders, subsidiaries, or affiliates, as the case may be. 
 
B. REVIEW CRITERIA  
 
The Development Team(s) will be selected through an open, competitive, and transparent juried selection 
process consisting of two stages: 1) Threshold Review and 2) a phased Competitive Review. 
 
Threshold Review  
HPD will review each Submission according to the threshold requirements (“Threshold Requirements”), 
listed in Section V. SUBMISSION REQUIREMENTS AND COMPETITIVE PREFERENCES. The 
Submission must contain each tab with all requested forms and supporting documents. 
Submissions that are not complete or do not conform to the requirements of this Request will be eliminated 
from further consideration, unless HPD permits the Respondent to correct the omission or provide further 
information through a request for clarification. 
 
Competitive Review 
Submissions that meet all Threshold Requirements will be comprehensively evaluated and rated according 
to the competitive selection criteria (“Competitive Criteria”) provided in Section V. SUBMISSION 
REQUIREMENTS AND COMPETITIVE PREFERENCES in a phased review. In addition to these 
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Competitive Criteria there are preferences. A Proposal will be scored on how strongly it meets the 
Competitive Criteria but will also receive extra points for meeting preferences. 
 
The first phase of Competitive Review will include consideration of the Competitive Criteria in the 
“Development Team Experience and Capacity,” “Development Program and Community Development,” 
and “Design and Performance” categories. A subset of highly rated Submissions will advance to Phase II 
of Competitive Review, which will incorporate Competitive Criteria in the “Financing Proposal” category. 
Submissions that do not advance to the second phase of Competitive Review will not be competitively 
evaluated on Financing Proposal. 
 
Competitive Review Phase I 
 

Competitive Criteria Weight 

Development Team Experience and Capacity 25% 

Development Program and Community Development 37.5% 

Design and Performance 37.5% 

 
 
Competitive Review Phase II 
 

Competitive Criteria Weight 

Development Team Experience and Capacity 20% 

Financing Proposal 20% 

Development Program and Community Development 30% 

Design and Performance 30% 

 

HPD may request additional information, interviews, presentations, or site visits. The selected 
Respondent(s) will be chosen from among the highest rated Submissions. HPD may disapprove the 
inclusion of any member of a Respondent’s Development Team and/or require the selected Respondent to 
substitute other individuals or firms. 
 
C. SELECTION 
 
Selection of one or more Developers under this Request means only that HPD will commence negotiations 
with such Respondent(s) regarding the Submission for the Site. 
 
Negotiation Letter                                                             
Upon such selection, HPD will send written notification (“Negotiation Letter” or “Letter”) to the Developer 
regarding the commencement of negotiations. This Negotiation Letter will set forth certain information 
regarding the Project and procedures that will form the basis for such negotiation. Form A-2 is a 
Respondent’s Letter that describes this process. Each Submission must include this letter signed on behalf 
of the Respondent by a Principal. HPD may terminate negotiations with or without cause after the issuance 
of such Negotiation Letter. 

Disclosure  
Each Developer who receives a Negotiation Letter from HPD must thereafter disclose all previous 
participation with City-assisted projects. Such Developer(s) and each of its Principals, and officers and 
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related entities will be required to submit completed Disclosure Statements. HPD will provide copies of 
these forms upon request to any Respondent. 
No Obligation 
This Request does not represent any obligation or agreement whatsoever on the part of HPD. Any 
obligation or agreement on the part of HPD may only be incurred after HPD and the Developer enter into a 
written agreement approved as to form by the Corporation Counsel. HPD may use the Submissions 
pursuant to this Request as a basis for negotiation with Respondents as it deems appropriate. HPD may 
reject at any time any or all Submissions, amend or withdraw this Request in whole or in part, negotiate 
with one or more Respondents, and/or negotiate and dispose of the Site(s) on terms other than those set 
forth herein (including to parties other than those responding to this Request). HPD may also, at any time, 
waive compliance with, or change any of the terms and conditions of this Request, entertain modifications 
or additions to selected Submissions, or withdraw or add property from or to this Request. 
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V. SUBMISSION REQUIREMENTS AND COMPETITIVE 
PREFERENCES 

Submissions will be evaluated and scored based on a) responsiveness to all Threshold Requirements, b) 
the competitive quality, soundness, and strength of project characteristics that address all the requirements, 
and c) whether the Submission exceeds requirements by demonstrating a capacity to deliver on stated 
preferences that achieve broader public policy and community development objectives. 

A. DEVELOPMENT TEAM EXPERIENCE AND CAPACITY  
 

Threshold Requirements TAB 

No Adverse Findings Submission may be rejected at any time during or after the 
evaluation process if there are any adverse findings in HPD’s sole 
discretion, regarding the Respondent, any entity or individual 
associated with the Respondent, or any property owned and/or 
managed by them. (HPD may ask for a request for clarification.) 

D 

Comparable 
Development Experience 

Respondent must include at least one Principal who has 
successfully completed new construction or substantial 
rehabilitation of at least one development of at least one hundred 
and fifty (150) residential units within the past seven (7) years. 

E 

Comparable 
Management Experience 

Respondent must include at least one Principal (of Respondent 
or the Respondent's Property Manager) who has experience 
managing a development of at least one hundred and fifty (150) 
residential units in New York City within the past seven (7) years. 
The Principal must have been the owner and manager, or the 
owner acting through a management entity, to fulfill this 
qualification. 

E 

Development Team 

 

Submissions must include: design professional(s), general 
contractor/construction manager, legal counsel, environmental 
planner, and engineer(s). 

If Respondents propose a building with on-site social services, 
Submissions must include a social service provider. 

D, E 

Participation of M/WBE or 
Eligible Non-Profit 

Respondents must include an M/WBE or Eligible Non-Profit that 
in either case will hold at least 25% of the managing ownership 
interest in the Project. The M/WBE or Eligible Non-Profit must 
receive a commensurate interest in the totality of the economic 
benefits of the Project (net of Low-Income Housing Tax Credit 
(“LIHTC”) limited partner interests, if any), including, but not 
limited to, all available cash flows, paid and deferred developer 
fees, and sale and refinancing proceeds. A fee-only arrangement 
for the M/WBE or Eligible Non-Profit will not satisfy this 
requirement. 

D 

Development Schedule/ 

Phasing Plan 

Submissions must include a detailed schedule including any 
necessary public approvals with construction commencing at 

F 
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least 24-48 months from the issuance of the Negotiation Letter1, 
and other Project specific key benchmarks. 
 
Submissions should also include a phasing plan, if applicable.  

Competitive Criteria TAB 
Developer Respondents will be evaluated on their: 

Successful Experience 

• Developing multi-family urban projects using public and 
private financing sources.  

• Developing mixed-use urban projects. 
• Developing and maintaining open space and open space 

amenities. 
 

Strong Capacity 

• Current capacity to undertake, effectively project manage, 
and complete all necessary activities and obligations 
associated with the proposed Project within the proposed 
schedule. 

• Capacity will be determined by analysis of Respondent’s 
current public and private development workload, other 
pending development obligations and financial guarantees. 

• Strength of organizational, project management and 
governance structure for the Project. 

E 

Social Service Provider Respondents will be evaluated on their social service provider’s: 

• Experience operating low-income senior, formerly homeless, 
and/or supportive housing.  

• Experience providing tenant social services and securing 
social service funding. 

E 

Property Manager Respondents will be evaluated on their Property Manager’s: 

• Experience managing multi-family projects in urban areas. 
• Experience managing mixed-use residential buildings with 

commercial and/or community facility uses in comparable 
markets.  

E 

Design Professional(s) Respondents will be evaluated on their design professionals’: 

• Experience designing and providing construction 
oversight on multi-family and mixed-use, high 
performance, residential projects that were successfully 
completed within budget and on schedule. 

E 

Construction Manager Respondents will be evaluated on their construction manager’s or 
general contractor’s: 

• Experience in construction and construction 
management of multi-family and mixed-use development 
that were successfully completed within budget and on 
schedule. 

E 

 
1 In light of the volume of HPD projects awaiting construction closing, the Developer should expect that construction will likely start after the 
date specified in its Development schedule, which must be at least 24-48 months from HPD’s issuance of a Negotiation Letter to the Developer.   
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• Experience complying with labor and safety requirements 
for similar projects in New York City. 

Preferences TAB 

Community Development Respondents will be evaluated based on their successful track 
record of tangible investments in community and economic 
development. 

E 

Minorities and Women in 
Development Team 

Respondents with certified M/WBEs as part of the Development 
Team including entities that bring the necessary expertise and 
experience to develop and manage the Project, such as experts 
in affordable housing development and finance, marketing and 
property management (residential, commercial, and/or 
community facility, if applicable), design and construction, and 
community development. 

E 

 
B. FINANCING PROPOSAL 
 

Threshold Requirements TAB 
Affordability At least 60% of the total units must be permanently income-restricted to 

households earning up to 120% AMI. 

In at least one building 100% of the units must be permanently income-
restricted pursuant to an HPD-HDC term sheet. 

At least one building should comply with the Mixed Income Market 
Initiative (MIMI) Program Summary (Appendix F). 

G 

Financing 
Proposal  

When applicable, Submissions must comply with selected HPD-HDC 
term sheets or Program Summaries, including requirements described 
in the Project Snapshot, and should follow the underwriting 
assumptions included in the Financial Assumptions (Appendix D). 

G 

Financing 
Capacity  

Submissions must include asset statements and letters of interest that 
demonstrate capacity to secure pre-development, construction, and 
permanent financing, for the proposed Project. 

H, I 

Competitive Criteria TAB 

Financing 
Proposal 

Submissions shall include a financial scenario with sources and uses 
that support the proposed Project and affordability levels. If elements of 
the Project are separately financed (i.e. multiple phases), the 
Submission must provide a separate financial scenario for each portion. 
The financial scenario shall be in accordance with current industry 
underwriting standards. Proposed total development costs and 
operating budgets must be within current industry parameters. 
 
The financial scenarios will be evaluated based on the feasibility of the 
underwriting, including, but not limited to, the reasonableness of 
estimated development and operating costs, proposed rents and other 
income, the feasibility and terms of the financing sources, efficiency of 
public resources, and the ability to support operating expenses, capital 
costs, and debt service to complete and operate the housing portion of 
the proposed Project. 

G 
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Rents for residential units or other income sources must be deemed 
realistic and substantiated by market comparables. 

Proposed community facilities and commercial uses should generate 
rental income, and the Development Team should identify sources to 
support all associated development costs, inclusive of hard and soft 
costs. 

Financing 
Capacity 

Financing capacity will be evaluated based on the strength of the 
Respondent’s bank, investor, or other lender references, and current 
and historical commitments that demonstrate the Respondent’s ability 
to secure financing, meet lender’s equity and other lending 
requirements, provide necessary guarantees, absorb cost overruns, 
and commence and complete construction of the proposed Project 
according to the proposed development schedule. 

H, I 

 
 
C. DEVELOPMENT PROGRAM AND COMMUNITY ECONOMIC 

DEVELOPMENT  
 
Threshold Requirements TAB 

Development 
Program 

 

Residential Programming  
 
Submissions must propose a development with at least 60% of the 
units being permanently income-restricted to achieve a development 
in adherence to the Project Snapshot and Project Goals. 
 
When applicable, Submissions must have a distribution of unit types 
and sizes that complies with HPD-HDC term sheets, program 
summaries, and guidelines. 

B, J 

Non-Residential Programming 
 
Submissions must comply with zoning and must propose community 
facility and/or commercial uses on the ground floor to achieve a 
development in adherence to the Project Snapshot and Project Goals. 

B, J 

Open Space Programming 
 

Submissions must comply with zoning and must propose a Publicly 
Accessible Open Area. 

B, J 

Jobs Outreach 
Plan 

Submissions must include a plan outlining the number and type of 
positions to be filled, the outreach strategy and recruitment approach, 
and information on workforce development strategic partners, if 
proposed. Please refer to Appendix C for full guidance. 

K 

Competitive Criteria TAB 
Development 

Program 

 

Residential Programming 
 
Submissions will be evaluated on their ability to provide housing, 
including income-restricted housing, for a variety of qualifying 
households targeted under the proposed financing programs and their 
responsiveness to the needs and preferences expressed in the 
Hunter’s Point South Parcel E Community Visioning Report (Appendix 
B). Additionally, proposed residential services, building amenities and 

B, J 
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non-residential uses should complement livability for prospective 
tenants and strengthen community amongst building residents.  

Non-Residential Programming 
 
Submissions will be evaluated on their responsiveness to the needs 
and preferences related to non-residential programs in the Hunter’s 
Point South Parcel E Community Visioning Report (Appendix B) and 
to other documented community needs. There will be a preference 
given to Submissions that include accessible, equitable, high-quality, 
affordable child care and/or early childhood education. 
 
Additionally, Submissions must demonstrate that the uses contribute 
to the economic and social health of the neighborhood, address a 
neighborhood need, and enhance the current inventory of community 
uses in the neighborhood. They will be evaluated based on the 
soundness of tenancy, tenant mix, marketing, management, and 
lease terms to secure tenancy. 

B, J 

Open Space Programming 
 
Submissions will be evaluated on their ability to provide a high-quality 
publicly accessible open space that enhances the public realm. 
Submissions will also be evaluated on their responsiveness to the 
needs and preferences related to public space in the Hunter’s Point 
South Parcel E Community Visioning Report (Appendix B), Parcel E 
Design Guidelines (Appendix A), Project Snapshot, and Project 
Goals. 

B, J 

Jobs Outreach 
Plan 

Submissions will be evaluated on the quality of the Job Outreach Plan, 
including but not limited to Development Team’s track record in hiring, 
strategic partnerships, range of outreach activities, and timeline and 
plan for implementation. 

K 

Community 
Engagement 

Submissions will be evaluated on the quality of the community 
engagement plan that provides outreach strategies during applicable 
public approval processes and opportunities for meaningful 
community engagement in certain elements of the Project, including 
design and/or programming elements. 

K 

Preferences TAB 

Community 
Development 

Submissions that include a plan for neighborhood investments and/or 
community programs or services that are responsive to documented 
community needs. 

J, K 

 
D. DESIGN AND PERFORMANCE 
 
Threshold Requirements TAB 

Resiliency & 
Sustainability  

Proposals should include a completed Resilient & Sustainable 
RFP: Checklist & Narrative (Form L) which outlines how the 
Project supports HPD’s goals for low-carbon, climate resilient, 
healthy and equitable housing. 

Resiliency 

L 
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• Submissions must satisfy all baseline resiliency 
requirements within HPD’s Design Guidelines for New 
Construction, including ensuring all flood-prone 
properties meet 2080s future projected climate risk 
design standards. 

Sustainability 

• Submissions must satisfy all baseline requirements within 
the HPD Design Guidelines for New Construction, 
including certification with Enterprise Green Communities 
or LEED Gold or above. 

Competitive Criteria TAB 

Building Design 

 

 

Submissions will be evaluated based on the following factors 
described further in the Parcel E Design Guidelines (Appendix A) 
and the Hunter’s Point South Design Guidelines (Appendix E). 
• Site Capacity and Program Evaluation: how well the 

Submission integrates the development program, building 
parameters, and how well the proposed plan overcomes the 
challenges posed by site conditions. 

• Building Design: 
o Building Envelope/Exterior: how well the Submission 

contributes to the built environment and serves the 
pedestrian experience. 

o Building Systems: how well the system provides 
environmental comfort, ease of management and 
operations, and high level of durability. 

• Design and Construction: building design is consistent with 
the Submission’s proposed construction budget, schedule, 
and development program. 

• Design Value: exemplary design and construction methods 
that reduce or contain costs, create high-quality site and 
building designs, and achieve high development performance 
standards. 

• Design Excellence: Designs that propose exceptional formal 
or programmatic elements, especially in response to 
architectural/urban context. 

L, M 

Site Planning and 
Urban Design 

Submissions will be evaluated based on designs, site planning, 
massings, building configuration, parking configuration (if 
applicable), open space configuration, streetscape treatment, and 
relationship to surroundings. 

L, M 

Resiliency Competitive Criteria will consider how well Submissions mitigate 
risks associated with climate hazards during the Project’s useful 
life while minimizing climate impact. This includes how well a 
Proposal responds to sea level rise, (and/or) precipitation, 
(and/or) heat as required in HPD’s Design Guidelines for New 
Construction, the Climate Resiliency Design Guidelines, and 
informed by other climate adaptation best practices. 

Proposals that fully address the Site’s current and future climate 
hazards, while maximizing the efficacy and efficiency of resiliency 
investment will be rated higher. Successful Projects respond to 
site conditions and resident populations with an appropriate 
integration of both design interventions and operational resiliency 

L  

https://climate.cityofnewyork.us/initiatives/climate-resiliency-design-guidelines/
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strategies over the planned useful life of the proposed building 
and systems, while aligning with sustainability goals of energy 
efficiency and reduction in greenhouse gas emissions. 

Sustainability While all Projects must, at minimum, comply with the baseline 
requirements of HPD’s Design Guidelines for New Construction 
and certify with 2020 Enterprise Green Communities with NYC 
Overlay 2.0 or LEED Gold, Competitive Criteria will consider how 
well designs respond to the “reach” criteria outlined in HPD’s 
Design Guidelines for New Construction and other long term NYC 
climate goals. 

Attention will be paid to how Proposals maximize low-cost passive 
design strategies that address both sustainability and resiliency 
goals. Proposals should specify building systems that reduce 
energy consumption and operating costs, use renewable and low 
carbon sources of energy, and maximize use of low embodied 
carbon materials and design strategies. In addition, Respondents 
are encouraged to address the health, wellness and social 
resiliency of residents through best practices in material and 
system specification, planning and design. Innovative strategies 
to address these goals are encouraged. 

Respondents are further encouraged to explore ways that the 
benefits of such measures can be captured in the development 
underwriting process to reduce subsidy ask and be of benefit to 
residents by lowering their utility costs. Respondents will be asked 
to address operational costs and to demonstrate that all available 
incentives will be pursued for this Project. 

Projects that demonstrate a cost-effective design that will achieve 
significantly reduced operational and embodied carbon emissions 
while improving occupant health, safety, and resiliency will be 
prioritized. 

L 
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VI. SUBMISSION CONTENT AND COMPLETENESS 
Each Respondent must submit the forms and supporting documentation described below. Respondents 
must submit a PDF file with the entire Submission and individual PDF files for each tab as named below. 
Submissions must follow the structure and order of tabs and sections as provided in the Submission 
Content and Completeness Outline below. Each tab must include a table of contents and clear section 
headers. Tabs may include additional sections and/or sub-sections as appropriate. Submissions that are 
incomplete or not in conformance with the requirements of this Request will be eliminated from further 
consideration. 
 
Submission Content and Completeness Outline 
 

Tab Section/Content Forms 

A 

Completeness Checklist and Respondent’s Letter  

     1.  Completeness Checklist A-1 

     2.  Respondent’s Letter A-2 

B 

Executive Summary  

     1.  Executive Summary  

     2.  Project Summary B 

C Trade Secrets (as applicable)  

D 

Developer Respondent Description  

1. Brief Narrative  
2. Development Team Information and Respondent 

Questionnaire 
D-1 

3. Not-For-Profit Corporation Form D-2 

4. Organizational Structure  

5. Project Staffing and Governance Plan (optional)  
6. Organizational charts, schedules, and project budgets 

(optional) 
 

E  

Development Team Experience and Capacity  

1. Brief Narrative  
2. Residential Development Experience and Current 

Workload 
E-1 

3. Residential Management Experience and Current 
Workload 

E-2 

4. Management Questionnaire E-3 
5. Social Service Provider Experience and Current 

Workload 
E-4 

6. Property List (properties owned and/or managed in New 
York City) 

E-5 

7. Other Members of Development Team  

8. Affirmative Capacity Statement  
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F 

Development Schedule/Phasing Plan   

1. Development Schedule  

2. Development Phasing Plan (optional)  

G 

Financing Proposal   

1. Financing Narrative  

a. Competitive Funding Sources  

b. Project Budgets  

c. Maintenance and Operating Expenses  

d. Tax Exemption Programs  

e. MIMI Cost Benefit Analysis  

f. Rents and AMIs  

g. Superintendent’s Unit  

h. Social Services for Tenants  

i. Regulatory Term  

j. Rental Comparables  

2. Financing Scenario G 

H 

Financing Letters of Interest and Historical Financing Letters 
of Interest/Award Letters  

 

1. Financing Letters of Interest  

2. Historical Financing Letters of Interest/Award Letters  

I Assets Statement and References I 

J  
Development Program  

1. Development Program Narrative  

K 

Community and Economic Development  

1. Community Engagement Narrative  

2. Job Outreach Plan  

3. Plan for neighborhood investments and/or community 
programs (optional) 

 

L 

Design Narrative  

1. Design Narrative  

2. Resilient & Sustainable RFP: Checklist & Narrative L 

M 

Architectural and Urban Design Drawings  

1. Area Plan and Photos  

2. Zoning Analysis and Building Code  

3. Site Plan and Urban Design  

4. Building Design  
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• PDF files must be in the order specified above. 
• PDF files must be submitted as single-page layouts rather than spreads. 
• Ensure PDF files are properly oriented. 
• Each tab should include a table of contents and when applicable, narratives should be appropriately 

titled. 
• Forms are available for download from the HPD Project website. 
• Forms B, E-1, E-2, E-3, E-4, E-5 and G must also be submitted as individual files; additionally, Forms 

B, E-1, E-2, E-4, E-5, and G must be in Excel format. 
• All forms must comply with the format associated with said form. 
• All architectural plans must be formatted no larger than 11” x 17,” and must be legible. Plans and 

documents must be in formats and paper size that are simple to copy/reproduce. 
 

Development Introduction 

TAB A – Completeness Checklist and Respondent’s Letter 
 Form A-1: Completeness Checklist 

 
 Form A-2: Respondent’s Letter, printed on Respondent’s letterhead and signed by an 

authorized representative. 
 

TAB B – Executive Summary 
 The Executive Summary must introduce and provide a concise overview of all aspects of the 

Submission, and can include elements that distinguish the proposed Project, the qualifications 
of the Respondent and the Development Team. 

 
 Form B: The Project Summary must be fully completed. 

 

Tab C – Trade Secrets  
If Respondent does not have trade secrets to disclose, include a document saying, “Not 
Applicable.” 
 
Submissions and other materials submitted to HPD in response to this Request may be disclosed 
in accordance with the standards specified in the Freedom of Information Law, Article 6 of the 
Public Officers Law (FOIL). The entity submitting a Submission may provide in writing, at the time 
of submission, a detailed description of the specific information contained in its Submission which 
it has determined is a trade secret and which, if disclosed, would substantially harm such entity’s 
competitive position. This characterization shall not be determinative but will be considered by HPD 
when evaluating the applicability of any exemptions in response to a FOIL request. 

Development Team Experience and Capacity 

TAB D – Developer Respondent Description 
 A brief narrative that describes: 

o The roles of each entity of the Development Team throughout all phases of the Project. 
Any Submissions from a CLT must provide an organizational model that meets the 
requirements of the RFP. 

o Capacity to manage complex development projects within a public/private partnership. 
 

 Form D-1: Development Team Information and Respondent Questionnaire, signed by 
Principal (if joint venture, Principal of each entity must sign). 

https://www1.nyc.gov/site/hpd/services-and-information/351-powers-avenue-rfp.page
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 Form D-2: Not-for-Profit Corporation Form (Applicable only to Non-profit corporations with 

ownership interest). 
 

 Organizational Structure. Chart or diagram of structure of partnership or joint venture, 
including percentages of ownership and investment, with a brief description of the type of entity 
or joint-venture and the roles and responsibilities of each party.  

o Non-Profit or M/WBE Ownership Interest – Respondents must submit a certificate from 
a Principal or other authorized officer of the Non-Profit or M/WBE that is to participate 
in the ownership of the Project. This certificate must confirm that the Non-Profit or 
M/WBE will hold at least 25% of the managing ownership interest in the Project and 
will be entitled to receive a commensurate interest in the totality of the economic 
benefits of the Project (net of LIHTC limited partner interests, if any), including, but not 
limited to, all available cash flows, paid and deferred developer fees, and sale and 
refinancing proceeds. The certificate must also include a detailed explanation of the 
proposed ownership interest of the participating Non-Profit or M/WBE in the Project, 
including, but not limited to, its commensurate interest in the economic benefits of the 
Project. 

o Minority and/or Women-Owned Business Enterprise certificate issued by a 
governmental or quasi-governmental entity acceptable to HPD as defined in 
Definitions. 

 
Optional: 
 Project Staffing and Governance Plan, with a brief narrative of any project management 

methods or tools that will be used to ensure an effective and collaborative public/private 
partnership. 

 
 Organizational charts, schedules, and project budgets demonstrating project management 

approach and capacity to manage complex development projects within a public/private 
partnership. 

 

TAB E – Development Team Experience and Capacity 
 A brief narrative that describes the Respondent’s: 

o Experience developing and managing high-quality mixed-use projects in urban areas. 
o Experience managing commercial and/or community facility spaces in mixed-use 

projects in urban areas. 
o Experience developing and managing publicly accessible open and/or outdoor spaces. 
o Experience with community economic development, such as investments in 

community programs or services. 
 

 Form E-1: Residential Development Experience and Current Workload (include as 
individual Excel file per entity in Development Team)  
 

 Form E-2: Residential Management Experience and Current Workload (include as 
individual Excel file)  

o A separate form must be provided for each Principal with residential management 
experience. Provide complete and accurate information about references. 

o A separate form must be provided for a Principal or managing agent proposed to 
manage the Development. 

 
 Form E-3: Management Questionnaire (include as individual file with all applicable 

attachments) 
 



 
 

30 
 

 Form E-4: Social Service Provider Experience and Current Workload (include as individual 
Excel file) 

 
 Form E-5: Property List (include as individual Excel file per entity in Development Team) 

 
 Other Members of Development Team. Provide marketing materials, narrative statements, 

and/or portfolio list in graphic format that clearly describes relevant experience and work on 
similar projects completed within the last ten (10) years. Also, provide resumes highlighting 
experience of key Principals and staff that will be working on the proposed Project. Submit all 
marketing materials as a separate PDF. 

o Design Professional(s): Architect and other members of the design team, if applicable 
(e.g. artist, landscape architect, urban designer, etc.) 

o General Contractor/Construction Manager 
o Legal Counsel 
o Environmental Planner and/or Environmental Engineer 
o Engineer(s), as applicable 
o Marketing and Leasing/Sales Agent, if known 
o Community Service or Program Provider, if applicable 
o Social Service Provider, if applicable 

 
 Affirmative Capacity Statement. Submit a statement regarding the Development Team’s 

ability to develop, finance, construct, manage, and complete the Project within the proposed 
Schedule, including, but not limited to, the Developer Obligations, as well as the Terms, 
Conditions, and Limitations and Conflicts of Interest, included in this Request. 

 

TAB F – Development Schedule / Phasing Plan 
 Schedule listing and scheduling industry standard activities, including, at a minimum: 

o Community engagement and outreach  
o Site due diligence and preparation  
o Concept, schematic, design development, bidding and construction documents 
o Governmental planning approvals and construction/building permits 
o Bidding 
o Financing and financial closing/Site disposition 
o Construction commencement, completion, and close-out 
o Marketing and lease-up 
o Occupancy 
o Development phasing plan if applicable 

 
Note: Schedules are to assume the following key benchmarks: 

o Predevelopment commencement within 30 days of the date of HPD issuance of the 
Negotiation Letter. 

o Schematic design phase and HPD approval of plans and drawings within 6 months of 
the Negotiation Letter. 

o Construction commencement at least 24-48 months from the date of the Negotiation 
Letter.2 

 
Financing Proposal 

 TAB G – Financing Submission 
 The Financing narrative must clearly explain the financing structure of the Project, and 

explicitly identify proposed subsidy/financing programs.  
 

2 In light of the volume of HPD projects awaiting construction closing, the Developer should expect that construction will likely start after the 
date specified in its Development schedule, which must be at least 24-48 months from HPD’s issuance of a Negotiation Letter to the Developer.   



 
 

31 
 

 
 Form G: Financing Scenario. (Submit as Excel file). The Financing Scenario must adhere to 

underwriting standards and guidelines included in the RFP, as well as in the Financial 
Assumptions (Appendix D). If elements of the Project are separately financed, the Submission 
must provide a separate financial scenario for each portion. If Project elements are financially 
interrelated, a comprehensive Financing Scenario showing the financing for the whole Project, 
with each element delineated, may also be submitted. Respondents must complete all 
applicable portions of Form G. 

 
 Project Budgets. Provide Hard Cost calculations (including, but not limited to estimated 

construction costs, overhead, profit, insurance, contingency) with cost/sf estimates for both 
gross and net square footage. Please identify the entity that provided hard cost estimations 
and provide qualifications of this entity, if not already included in other parts of this 
Proposal. Provide Soft Cost calculations, including assumptions for all fees for professional 
services, financing, and other industry standard and HPD allowable costs. Provide a 
percentage of Total Development Cost (TDC) for each line item. 

 
 Rents and AMIs. Submissions must reflect the rent price affordability calculations (based 

on AMIs), and utility allowances described in the Form G. In addition to the affordability 
requirements described throughout this Submission, any subsidy programs that are utilized 
will determine any additional affordability requirements, as applicable. 

 
 MIMI Cost Benefit Analysis. For the portion(s) of the proposed Project that will comply 

with the MIMI Program Summary, the MIMI Cost Benefit Analysis tab in Form G should be 
completed. 

 
 Superintendent’s Unit. Specific information about the superintendent’s unit(s) shall be 

included, as applicable.  If the superintendent unit is not located onsite, a letter explaining 
alternative provisions for onsite janitorial services that satisfy the Housing Maintenance Code 
must be included. 

 
 Tax Exemption Programs. Submissions must indicate which tax exemption program(s) the 

Project plans to utilize, if any. 
 

 Competitive Funding Sources (if applicable). Submissions that include competitive sources 
(including rental assistance for homeless, supportive, and/or senior housing components) and 
incentives may include these sources and incentives in their financing Scenarios. Any Proposal 
that includes funding or financing that is awarded on a separate competitive basis should 
submit historical letters of interest or award letters for similar projects financed within the past 
7 years, if applicable. In addition, the financing narrative should explain the feasibility of 
obtaining the proposed sources and/or describe the Respondents’ history of successfully 
applying for the proposed sources. 

 
 Social Services for Tenants (as applicable).  Submissions proposing social services for 

tenants should identify their proposed funding source, service provider and describe the 
services that will be offered to tenants.  Service funding options include the HPD’s Senior 
Affordable Rental Apartments (“SARA”) Tenant Services RFP, the Provision of Congregate 
Supportive Housing RFP (also known as NYC 15/15) administered by the NYC Human 
Resources Administration and other service funding opportunities for which the Project would 
be eligible.  A social services budget should not be included in Submissions. 

 
 Regulatory Term. Units must remain under a regulatory agreement for the duration of the 

Project, but in no case less than sixty (60) years. Permanently income-restricted units will be 
subject to regulatory terms in perpetuity. 
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 Market Comparables. Market comparables must be provided for residential rents and/or sales 
prices as applicable. Market comparables must also be provided for any proposed non-
residential sources of income (other than in-building laundry). 

 
 Publicly Accessible Open Area Maintenance and Operating Costs. The plans and costs 

for ongoing maintenance and operation of the Publicly Accessible Open Area on the Site must 
be included in the narrative and budget. 

 
 Waterfront Park Maintenance and Operating Funds. The required funds towards 

maintenance and operating expenses of the public waterfront park must be included in the 
narrative and budget. 

 

TAB H – Financing Letters of Interest and Historical Financing Letters of 
Interest/Award Letters 
 Financing Letters of Interest  

o Private Financing 
If private financing is proposed, a letter, or letters of interest, from a private lender or 
lenders must be included.  Letters must be dated no earlier than two (2) months from 
the date of submission of the Developer’s Proposal.  Applicants may use different 
private lenders for construction and permanent financing.  The letters must be provided 
on the lender's letterhead, signed by a representative of the lender, and must state the 
amount and terms of the financing.  The letter(s) must indicate a willingness to provide 
construction and permanent financing in amounts and with terms consistent with the 
Proposal, and must include the following: 

• Construction Loan 
- The amount of financing that the lender would consider based on the 

lender’s preliminary determination of feasibility, based on expected 
development costs, operating income/expenses, and associated 
residential rent levels; and 

- The interest rate (fixed or variable), the equity requirement, applicable 
fees, and other terms under which the lender would provide construction 
financing. 

• Permanent Loan 
- The amount of financing that the lender would consider based on the 

lender’s preliminary determination of feasibility, based on expected 
development costs, operating income/expenses, and associated 
residential rent levels; and 

- The interest rate (fixed or variable), the equity requirement, applicable 
fees, and other terms under which the lender would provide permanent 
financing; and 

- The maximum loan to value ratio and other underwriting criteria, 
including treatment of rental income, minimum maintenance and 
operating expenses, and debt service coverage requirements. 

• LIHTC Syndication 
- If LIHTC financing is proposed, a syndication letter of interest is required. 

If LIHTC financing is proposed, the experience of the Development 
Team with tax credits must be described in the financing narrative. 

• If HDC bond financing is proposed, a letter of interest from HDC is NOT 
required. 

 
 Historical Financing Letters of Interest/Award Letters (for similar projects financed within 

the past 7 years, if applicable) 
o Competitive Sources 
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• Any Proposal that includes funding or financing that is awarded on a separate 
competitive basis should submit historical letters of interest or award letters 
for similar projects financed within the past 7 years, if applicable.  

 
TAB I – Assets Statements 
 Assets Statement and References 

o Each Principal of the Respondent must submit audited or reviewed financial 
statements detailing the Principal’s financial status in the two most recent years 
preceding the Submission Due Date for this Request. Publicly owned companies must 
submit the latest annual report and Form 10K, as well as any Form 10Q submitted after 
such Form 10K. As an alternative, the Assets Statement in Form I may be used. 
Provide sufficient information necessary to evaluate the Respondent’s current financial 
commitments and track record to meet the financial obligations of the proposed Project. 
Provide references only of banks, investors, or other lenders that have financed 
previous and similar development projects. 

 
Development Program and Community Development 

TAB J – Development Program 
 The Development Program narrative must describe a comprehensive perspective of the 

various components of the development program, including residential, parking (if applicable), 
commercial/community facility, open space, and other land uses for the Site. Additionally, the 
narrative must describe how the development program responds to the Community Visioning 
Report including the responses summarized around local housing issues, residential program, 
ground floor uses (non-residential program), and public space. 
 

 Letters of interest. Letters from proposed commercial and/or community facility operators or 
other partners showing interest and commitment to programming, if applicable. 

 

TAB K– Community and Economic Development 
 The Community Engagement narrative must describe: 

o Outreach strategies during applicable public approval process and construction period 
o Meaningful opportunities for input, feedback, or participation in certain elements 

(design and programming) of the Project after Developer selection.  
 

 Job Outreach Plan. The City is committed to ensuring its projects create employment 
opportunities for low-income individuals and those residing in economically disadvantaged 
communities. Proposal should discuss strategy and recruitment approach and provide an 
outreach timeline to identify candidates for open positions prior to and during construction. If 
the Development Team includes a workforce development strategic partner, describe the tasks 
they are expected to perform. The plan should also discuss the Development Team’s previous 
experience working with community partners on prior projects. Please refer to Appendix C for 
guidance. 

 
Optional:  

 Include a plan for neighborhood investments and/or community programs or services that are 
responsive to documented community needs. 

 

Design and Performance 



 
 

34 
 

TAB L – Design Narrative 
 The Design Narrative must provide a clear and comprehensive description of the preliminary 

design and succinctly articulate the design approach to achieving the Project vision and goals. 
The narrative must cite all elements submitted in Tab M: Architectural and Urban Design Plans, 
as described below: 

 
o Area Plan and Photos: Discuss how the design concept was informed by 

neighborhood physical, cultural, historical and/or socio-economic characteristics, as 
well as the Site conditions. 

o Zoning Analysis and Building Code: Discuss how the proposed Project complies 
with zoning or building code requirements. 

o Environmental Planning: Describe any known environmental concerns and how the 
Respondent intends to address them. 

o Site Capacity and Program Evaluation: Describe how the planning and design 
approach addresses the surrounding context and any significant Site features, and the 
capacity (opportunities and challenges) of the Site to incorporate the various 
components of the development program. 

o Site Plan and Urban Design: Describe how the site plan and urban design approach 
creates safe and active urban residential environments, connects the Site to the 
surrounding neighborhood, enhances the public and pedestrian realm, and fosters 
sustainable development. 

o Building Design and Performance: Highlight major and/or unique design 
approaches to the building envelope and façade, floor plans and unit layouts, building 
systems including proposed mechanical systems for heating, cooling, domestic hot 
water and ventilation, construction type, and sustainable development. Sustainability 
strategies should take into account the capital and operating cost of implementing such 
measures versus their relative benefit both qualitatively and financially. 

o Design and Construction: Identify proposed construction type and any cost 
containment concepts to achieve quality design within proposed budget and schedule 
parameters, and consistent with the development program. 

o Design Excellence: Describe other design features proposed for the Project, such as 
Active Design, Universal Design, Designing for Aging in Place, Low-Embodied Carbon 
Design and/or arts to be incorporated in the Project. 

 
 Form L: Resilient & Sustainable RFP Checklist & Narrative. Describe features supporting 

HPD and NYC’s low carbon, climate resiliency, healthy and equitable design goals. Responses 
should address climate change and climate resilience, specifically in response to current and 
future heat risks and identify how the Proposal integrates sustainable design. 
 

TAB M – Architectural and Urban Design Plans 
 Area Plan and Photos 

o Photos: Images of the Site and its relation to surrounding buildings, streets, sidewalks, 
and open spaces. Photos must be keyed on the area plan outlined below. The photos 
must be clear enough to be reproducible. Submissions must include photos of other 
neighborhood and community characteristics and conditions that informed the designs. 

o Neighborhood Area Plan: A neighborhood context plan(s) indicating circulation 
patterns, significant land uses, transportation networks, landmarks, and other 
neighborhood infrastructure and community amenities. 
 

 Zoning Analysis and Building Code 
o Zoning Analysis that includes a zoning map for the Site, and a detailed zoning 

computation with an analysis that demonstrates compliance with the existing or 
proposed applicable zoning regulations. The analysis must cite pertinent sections of 
the Zoning Resolution and must be prepared and signed by a licensed architect or 
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engineer. The analysis must include, at a minimum, the assumed zoning and uses; 
and the proposed and allowable/required (1) unit density; (2) floor area ratio (FAR) and 
zoning floor area (total and by use, including Affordable Independent Residences for 
Seniors, Mandatory Inclusionary Housing units, and/or Universal Affordability 
Preference units if applicable); (3) lot coverage; (4) height and setbacks; (5) street wall 
requirements; (6) yard requirements; and (7) vehicle and bicycle parking, etc. If 
proposing any necessary zoning modifications, indicate them in the analysis. 

o Square Footage Analysis Chart(s) with detailed breakdown of residential, community 
facility, parking, open space, and other components of the development program such 
as any accessory and social welfare facilities associated with senior and/or supportive 
housing. The chart must include gross square footage, deductions and zoning square 
footage (floor area) by building and floor. 
 

 Site Plan and Urban Design 
o Site Plan(s) indicating the: context of the development within nearest street 

intersection(s); tax lots and zoning lot boundaries and restrictions; buildings with 
setbacks and height elevations; site access points; open space; adjacent structures 
and any encroachments; street widths as well as roads and sidewalks; exterior parking; 
driveways; elevation grades; basic landscaping; easements and encroachments as 
well as other relevant zoning and site conditions and features. 

o Circulation and Open Space Plan with walkways, sidewalks, garage and parking 
areas, curb cuts, fencing and gates, building entrance/egress points, streetscape 
improvements, site landscaping including planting locations and hard/soft surfaces, 
open space, and lighting. 

 
 Building Design 

o Floor Plans representing: all floors of the proposed development (cellar/basement, 
ground floor, typical floor, upper floors, as applicable, and roof plan, etc.) with clear 
labeling of all community and common spaces, and resiliency and sustainability 
strategies, including dimensions and area. 

o Typical Dwelling Unit Plans: Typical unit floor plans that provide residential unit uses 
and separation of spaces, circulation and entrance/exit, key dimensions and square 
footage, access to light and air, and any unique features and amenities. 

o Elevation Drawings: Elevations of all four buildings faces clearly indicating proposed 
fenestration and materials, ceiling heights, floor elevations, and total building height. 

o Building Section Drawings: Building section indicating building to grade relationship 
and floor-to-floor and floor-to-ceiling height; and, key wall, floor, and roof section 
indicating envelope materials, fenestration, and approach to sustainable development. 

o Illustrative Drawings: Conceptual diagram and/or sketch illustrating the intent and 
approach to the design and development of the Site. Simple visualization to 
communicate design aesthetic, scale and relationship of the Project components, and 
a general sense of space from the pedestrian perspective/experience. (Physical 
models will not be accepted. Photo-realistic renderings or other expensive drawings 
are not required or encouraged.) 

o Details or sketches of any unique features that are described in the Sustainability 
narrative (e.g. solar shading devices). 

 
Submission completeness requirements: 

o All plans must be prepared by a Registered Architect or Professional Engineer. 
o Plans and drawings are to be at a concept design level typically included as part of 

the preliminary Schematic Design phase for architectural services. 
o Preliminary plans and drawings must provide a clear understanding and 

comprehensive illustration of the design approach. 
o All plans must be dimensioned and with a north arrow. 
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o Elevation Drawings, Section Drawings, and Floor Plans must be dimensioned at the 
same scale. 

o All plans and drawings must include the name of the Project, Respondent, Architect 
and/or Engineer, and date. 

o All materials must be on paper size of 11” by 17”, or smaller, and must be easily 
reproducible. 
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VII. DEVELOPER OBLIGATIONS 
 
A. Development Team and Project Management 

 
The Developer will be responsible for assembling a Development Team with the necessary expertise, 
experience, and capacity to develop and manage the proposed Project, such as expertise in affordable 
housing development and finance, marketing and property management (residential, commercial, and 
community facility), design and construction, social service provision, and community development. 

 
At or prior to closing, HPD will require satisfactory evidence that the appropriate organizational 
documents of the owners of the Project evidence the ownership interest of the M/WBE consistent with 
the requirements of this RFP and the Respondent’s Proposal. Such evidence will include, but not be 
limited to, representations by the Project’s owners and an opinion of counsel or other knowledgeable 
professional. The HPD regulatory agreement for the Project will require the owner to maintain the 
required ownership interest of the M/WBE during the term of Project financing provided by HPD, except 
as may be approved in writing by HPD in the case of foreclosure, misconduct, certain voluntary sales, 
or other circumstances. 

 
The Developer is responsible for a professional and disciplined project management approach to the 
public/private partnership in connection with this Submission with the objective of ensuring transparent 
information, project governance, smooth negotiations and communications, as well as risk 
management and quality control. 

 
Interim use(s) proposed by the selected Respondent may be permitted prior to commencing 
construction. Such uses would be further discussed and considered by HPD after selection. Interim 
use(s) will not be evaluated or considered in the selection of a Project as described under this RFP 
(see Section IV Selection Process). HPD anticipates that a Developer will be the signatory on any legal 
agreements for any such proposed interim use(s). 

 
The Developer is responsible for arranging timely commencement and completion of the Project and 
will be held accountable for the schedules outlined in the Submission and agreed upon with HPD. The 
Developer will be required to submit ongoing status reports regarding Project development, financing, 
budget, schedule, marketing, leasing, and management. In addition, the Developer will be responsible 
for working with the City to coordinate planning and construction schedule. 
 
The Development Team is responsible for activities typically associated with development, including, 
but not limited to, the design, finance, construction, marketing and leasing (and/or selling), and 
management of the completed residential units, commercial units and/or community facility, if 
applicable. 

 
B. Community Outreach 

 
The Developer will lead all community outreach activities in partnership with HPD and participate in 
required public forums, hearings, and briefings with the Community Board, elected officials, City 
agencies, and other organizations, as determined necessary by HPD, and will provide the necessary 
documentation and presentations for said meetings and forums. 
 

C. Design and Construction 
 
The Developer is responsible for obtaining all necessary governmental permits for the construction of 
the Project. The Developer must submit to HPD a full set of Schematic Design documents that include 
any modifications to the original concept/preliminary drawings and plans included in this Submission, 
as agreed upon by HPD and the selected Respondent, for HPD review and approval, within six (6) 
months of selection. Prior to disposition, the Developer must submit a complete set of Design 
Development documents and specifications to HPD for review and approval. The Developer is 
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responsible for submitting final Construction Documents to HPD, which must conform to previous 
review comments and approvals made by HPD. In light of the volume of HPD projects awaiting 
construction closing, the Developer should expect that construction will likely start after the date 
specified in its development schedule, which must be at least 24-48 months from HPD’s issuance of a 
Negotiation Letter to the Developer. 
 
At a minimum, the Developer is responsible for consulting the most current applicable design and 
construction regulations and guidelines listed below: 
 

• HPD Design Guidelines for New Construction 
• Climate Resiliency Design Guidelines 
• Parcel E Design Guidelines (Appendix A) 
• Passive House Design 
• LEED 
• Enterprise Green Communities NYC Overlay 
• NYC Department of Design and Construction (“DDC”) Resources 
• Designing New York: Quality Affordable Housing 
• Universal Design 
• Active Design 
• Designing for Health 
• AIANY Aging in Place Guide for Building Owners 
• Principles of Good Urban Design for New York City 
• Blueprint for Child Care and Early Childhood Education 
• Hunter’s Point South Design Guidelines (Appendix E) 

 
Submissions must comply with all current regulations, codes, and ordinances, including, but not limited 
to: 

• Zoning Resolution 
• New York City Construction Codes 
• Multiple Dwelling Law 
• Fair Housing Act 
• Section 504 of the Rehabilitation Act of 1973 and Accessibility Requirements (applies even if 

Project does not receive federal funds, and includes architectural, as well as marketing 
standards) 

• Americans with Disabilities Act (as applicable) 
• NYS Coastal Management Program 
• NYC Waterfront Revitalization Program 

 
 
D. Environmental Review 

 
A Final Environmental Impact Statement (“FEIS”) pursuant to City Environmental Quality Review 
(“CEQR”) was prepared for the "Hunter's Point South Rezoning and Related Actions" (CEQR No. 
08DME006Q), by AKRF, Inc. and completed on September 12, 2008. The Office of the Deputy Mayor 
for Economic Development served as CEQR lead agency. The FEIS analyzed projected affordable 
housing development on City-owned land and residential redevelopment of adjacent privately owned 
land in Hunter's Point South. The Site subject to this RFP was identified as Parcel E of Site A in the 
FEIS, on which the FEIS assumed approximately 875,400 square feet of total floor area as the 
reasonable worst-case development scenario (RWCDS) for this parcel, i.e. development reasonably 
expected to be constructed by the 2017 analysis year, including 20,500 square feet of ground floor 
retail, 16,400 square feet of community facility space, 230 parking spaces, and 858 residential units. 
The full document is available at: 

https://www.nyc.gov/site/hpd/services-and-information/new-construction-design.page
https://climate.cityofnewyork.us/reports/the-nyc-climate-resiliency-design-guidelines-v4-1/
https://be-exchange.org/passive-house-primer/
https://www.usgbc.org/leed/v4
https://www.greencommunitiesonline.org/nyc_overlay
http://www1.nyc.gov/site/ddc/resources/publications.page
https://www1.nyc.gov/site/designcommission/review/design-guidelines/affordablehousing.page
http://www.nyc.gov/html/ddc/downloads/pdf/udny/udny2.pdf
https://www1.nyc.gov/site/hpd/services-and-information/active-design.page
https://www.enterprisecommunity.org/solutions-and-innovation/health-and-housing/affordable-housing-designed-for-health/aging-in-place
https://www.aiany.org/membership/advocacy/filter/aging-in-place-guidelines/
https://www.nyc.gov/assets/planning/download/pdf/planning-level/urban-design/principles-of-good-urban-design-nyc-022024.pdf
https://www.nyc.gov/assets/home/downloads/pdf/office-of-the-mayor/2022/Childcare-Plan.pdf#:%7E:text=The%20Blueprint%20for%20Child%20Care%20and%20Early%20Childhood%20Education%20cuts,or%20other%20people%20of%20color.
http://www1.nyc.gov/site/planning/zoning/access-text.page
https://www1.nyc.gov/site/buildings/codes/2014-construction-codes.page
http://codes.findlaw.com/ny/multiple-dwelling-law/
https://www.hud.gov/program_offices/fair_housing_equal_opp/fair_housing_act_overview#_The_Fair_Housing
https://portal.hud.gov/hudportal/HUD?src=/program_offices/fair_housing_equal_opp/disabilities/sect504faq
https://www.ada.gov/2010_regs.htm
https://dos.ny.gov/state-coastal-management-program
https://www.nyc.gov/site/planning/planning-level/waterfront/wrp/wrp.page
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https://a002-
ceqraccess.nyc.gov/CEQR/Details?data=MDhETUUwMDZR0&signature=569289cf722be2577c2849
07a27d163a8ee25337 
 
The Hunter's Point South Rezoning was considered in the FEIS and completed for CEQR No. 
08DME006Q. In the event the selected development program is larger or falls outside of the 
environmental scope of the FEIS completed for CEQR No. O8DME006Q, additional analysis may be 
warranted. The Office of the Deputy Mayor for Housing, Economic Development, and Workforce or 
such other office as may be identified by HPD should be consulted with respect to the need for any 
additional CEQR assessment. If required, the Developer would be responsible for retaining a reputable 
environmental consultant, preparing and submitting all relevant updates to the CEQR documents, and 
funding the cost of the studies and analyses required to update CEQR. Any additional analysis needed 
may result in modifications to the requirements of the FEIS for this parcel, which are described in further 
detail below. 
 
If it is determined that the selected Hunter's Point South Parcel E development program falls within the 
scope of what was analyzed for this parcel in the 2008 Hunter's Point South Rezoning FEIS (described 
above), the requirements of the FEIS would apply. The requirements are described as follows: 
 
As described in the FEIS, the LDA between HPD and the selected developer will contain requirements 
to ensure that appropriate measures are implemented to avoid impacts related to hazardous materials 
and noise. For hazardous materials, the LDA will require that appropriate testing and remediation 
activities are performed prior to and/or during development of the Site such that future redevelopment 
proceeds in a manner protective of public health. For noise, the LDA will require that at least 30 dBA of 
window-wall attenuation is provided for residential and community facility uses. 
 
Hazardous Materials 
The FEIS identified several conditions in the rezoning area warranting further assessment, including 
multiple underground and aboveground petroleum storage tanks, vent and fill pipes for petroleum 
storage tanks, large stockpiles of construction and demolition debris, potential polychlorinated biphenyl 
and/or mercury containing fluorescent light fixtures, potential asbestos-containing materials, and 
potential lead-based paint. A review of Federal and State regulatory databases identified open 
petroleum spill cases, hazardous materials storage, and a regulated solid waste transfer facility 
(concrete recycling) within the rezoning area. Their current and/or historic presence could have affected 
soil and/or groundwater beneath the project area. 
 
At minimum, the following measures will be required on Parcel E to avoid the possibility of adverse 
impacts from any contamination discovered in the areas of concern: 
 

• A Phase II Subsurface Investigation Workplan and Health and Safety Plan (HASP) for Parcel 
E must be submitted to HPD for review. HPD will forward these documents to DEP for review 
and approval. No Phase II subsurface investigation activities should commence on the Site 
until written approval on the work plan and HASP has been provided by DEP. The work plan 
should include descriptions of a geophysical survey, installation of soil borings/monitoring 
wells, and collection of soil and groundwater samples, including a description of the methods 
to be used, and a site map showing clearly and precisely all testing locations. If any 
underground tanks are found on site, a protocol for tank removal and soil and groundwater 
testing must be prepared and submitted to HPD and DEP for approval. 
 

• Following completion of the Phase II investigation, the Developer(s) would be responsible for 
providing a Phase II subsurface investigation report with findings and conclusions, and a 
summary of the subsurface investigation testing program and laboratory results to HPD. The 
report would clearly indicate if remediation is required and its extent. Upon completion of its 
review and if the document is acceptable to HPD, HPD will transmit to DEP for review and 
approval. If DEP determines that no further soil or groundwater testing or remediation is 
necessary, written notice shall be given by DEP that the site may be developed as proposed. 

https://a002-ceqraccess.nyc.gov/CEQR/Details?data=MDhETUUwMDZR0&signature=569289cf722be2577c284907a27d163a8ee25337
https://a002-ceqraccess.nyc.gov/CEQR/Details?data=MDhETUUwMDZR0&signature=569289cf722be2577c284907a27d163a8ee25337
https://a002-ceqraccess.nyc.gov/CEQR/Details?data=MDhETUUwMDZR0&signature=569289cf722be2577c284907a27d163a8ee25337
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• If remediation is necessary, the Developer would be responsible to perform any and all 

remediation and construction activities in accordance with a Remedial Action Plan (RAP) and 
Construction Health and Safety Plan (CHASP), as approved by HPD and DEP. The RAP and 
CHASP will detail measures to reduce the potential for exposure and to identify and manage 
known contamination and unexpectedly encountered contamination. After completion of 
remediation, if required, the Developer will be required to provide a Site Closure report in 
accordance with DEP requirements to serve as proof that remediation is complete. 
 

• Based on the filled shoreline setting and the potential for elevated levels of methane to 
accumulate in buildings constructed over the fill, a vapor mitigation system (e.g., vapor barrier 
and/or sub-slab depressurization system) will be incorporated into the design place for 
proposed on-site buildings. 

 
• Erosion and sediment control measures and storm water management measures will be 

implemented during redevelopment activities to protect nearby surface water from 
contaminants potentially entrained in storm water runoff. 
 

Noise 
As described in the FEIS, all new building(s) on Parcel E will be required to include both double-glazed 
windows and an alternative means of ventilation in order to provide approximately 30 dBA of window-
wall attenuation for all residential and community facility facades of the proposed building(s). For any 
proposed commercial facades, the window-wall attenuation requirement is approximately 5 dBA less 
(25 dBA). Implementation of these measures would ensure that interior levels would fall below 45 dBA 
for all residential/community facility uses and below 50 dBA for all commercial uses. 
 
The Developer(s) will be responsible for providing all information, preparing the documents and paying 
the entire cost of any studies and analyses required to comply with the requirements of the EIS.  Such 
documentation is required prior to the disposition of the Site to the Developer(s). The Developer(s) will 
be solely responsible for compliance including any additional environmental remediation required in 
association with the Site, if required, and for providing engineering and institutional controls to allow for 
the re-use of the Site. HPD does not make any representation or warranty whatsoever regarding the 
condition of the property or the suitability of the property for the uses contemplated by this RFP. In the 
Financing Proposal, Respondents should isolate and clearly identify costs related to environmental 
conditions. 
 

E. Public Land Use, Zoning and Approvals  
 
HPD will be the applicant for any land use applications for the Site, if necessary, with assistance from 
the Developer in preparing the supporting documentation for the application, if needed. The Project 
may also require City Council and Mayoral approvals. The Developer may be required to alter the 
designs or program before and during the approvals process to comply with any request for 
modifications. 
 

F. Financing and Tax Exemptions 
 

The Developer is responsible for applying to, and meeting the requirements of, any applicable tax 
benefit program. HPD makes no representations or warranties as to the continued availability of these 
benefits or as to the Project’s eligibility to receive these benefits. The Site will be subject to New York 
City real property taxes and charges. However, the tax exemptions described below may be available 
for eligible projects. Specific benefits may vary depending on characteristics of the Project. For details 
of each program, the Developer is responsible for researching the relevant statute and rules. 

 
• The Article XI tax exemption provides a complete or partial tax exemption from New York City 

real property taxes on non-commercial space for up to 40 years for the new construction or 

https://www1.nyc.gov/site/hpd/services-and-information/tax-incentives-article-xi.page
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rehabilitation of affordable housing carried out by a Housing Development Fund Company 
(HDFC). An HDFC is a corporation formed under Article XI of the Private Housing Finance Law 
to develop and operate low-income housing. The formation of each HDFC which is a sponsor 
of an HPD project is individually approved by HPD and this tax exemption is subject to City 
Council approval. 
 

 

• The 420-c tax exemption provides an exemption from New York City real property taxes on 
non-commercial space for up to sixty (60) years for housing financed or previously financed in 
part with Federal Low Income Housing Tax Credits. In order to be eligible for this tax exemption, 
at least 70% of the units must be subject to the income and occupancy requirements of Internal 
Revenue Code Section 42. Projects must be owned or leased for at least thirty (30) years by a 
corporation, partnership, or limited liability company, of which at least fifty percent (50%) of the 
controlling interest is held by a charitable organization with 501(c)(3) or (4) tax exempt status 
whose purposes include the provision of low-income housing, or a wholly-owned and wholly-
controlled subsidiary of such a charitable organization. HPD must approve the regulatory 
agreement that imposes tax credit restrictions on the Project's dwelling units and may also 
require a payment in lieu of taxes (PILOT). 
 

• The 485-x Affordable Neighborhoods for New Yorkers tax incentive provides an exemption 
from New York State real property taxes on non-commercial space for up to 40 years for the 
new construction of a multiple dwelling with at least 6 units. There are multiple eligibility options 
available depending on the number of units included in the multiple dwelling development and 
the location of the development. 

 
• The Urban Development Action Area Project (“UDAAP”) tax exemption is subject to approval 

by the City Council. The City Council may grant an exemption from the New York City real 
property taxes on the buildings/improvements for up to twenty (20) years. If the Council grants 
the full 20-year exemption, the improvements on the Site(s) would be fully exempt from the 
New York City real property taxes on the buildings/improvements for the first ten (10) years 
with a gradual phase-in of full taxes over the remaining ten (10) years (10% per year). The full 
amount of the New York City real property taxes on the land must be paid each year. Other 
governmental approvals are required before the City is able to use the UDAAP. 

 
Transfer Taxes and Disposition Price 
The Developer is responsible for paying all transfer taxes associated with the conveyance of the Site(s) 
to the Developer, including any transfer taxes associated with the conveyance of any condominium 
units and all transfer and recording taxes associated with financing of the construction and the Project, 
generally. 
 
The Developer will pay, upon conveyance, a nominal disposition price, anticipated to be $1.00 per lot 
at HPD’s sole discretion, and will deliver an enforcement note and mortgage for the difference between 
the purchase price and the appraised value of the Site, which may accrue interest at the AFR and may 
be payable at maturity. 

 
HPD – HDC Term Sheets 
Submissions must comply with all terms of the selected HPD-HDC term sheet(s) and program 
summaries as applicable. 
 
Submissions that assume HDC bond financing (and subsidy financing, if applicable) must comply with 
all terms of the selected HDC term sheet. 

 
Project-Based Rental Assistance 
Development Teams that propose the use of project-based rental assistance in accordance with HPD-
HDC term sheets will be expected to apply to HPD’s Project-Based Voucher (PBV) Request for 
Proposals, the NYC 15/15 Rental Assistance Program, or other project-based rental assistance 

https://www1.nyc.gov/site/hpd/services-and-information/tax-incentives-420-c.page
https://www.nyc.gov/site/hpd/services-and-information/tax-incentives-485-x.page
https://www1.nyc.gov/site/hpd/services-and-information/tax-incentives-udaap.page
https://www1.nyc.gov/site/hpd/services-and-information/project-based-vouchers-rfp.page
https://www1.nyc.gov/site/hpd/services-and-information/project-based-vouchers-rfp.page
https://www1.nyc.gov/site/hpd/services-and-information/supportive-housing.page
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competitions. HPD will periodically solicit applications to this PBV RFP, and awards will be made at 
intervals that will be announced at a later date. 

  
 Subordinated Debt 
 Submissions should calculate subordinated debt at the amount equal to the sum of: 
 

1. The difference between the cash portion of the purchase price paid at closing and the appraised 
value of the Site, based on an independent appraisal acceptable to HPD; plus 
 

2. The aggregate amount of any City, State, or Federal construction subsidies for the construction 
of the units less the amount required to be repaid from proceeds from the sale of the units, if 
applicable; plus 

 
3. Any additional value as reflected by the difference between the homeownership sales prices 

and the as-built market value of the Site and improvements, if applicable. 
 

Resale, Refinancing, and Recapture Restrictions 
• The HPD enforcement mortgage is subject to repayment from refinancing and resale profits 

and may be non-evaporating. 
 

Incentive Programs 
The Developer is responsible for pursuing and securing other subsidies related to the Development 
Program that may be available: 
 

Sustainability 
• NYSERDA programs where available 
• NYSERDA’s NY-Sun program 
• Solar tax credits 
• Clean energy and Energy Efficiency Tax Credits, including but not limited to 45-L, 179-D, etc.  
• Con Ed’s Clean Heat program where applicable 
 
Brownfield Redevelopment  
• New York City Office of Environmental Remediation provides subsidy and technical assistance 

for City-supported affordable and supportive housing developments. 
 

Commercial and Retail Incentives 
• NYCEDC’s guide to financing and incentives  
• Food Retail Expansion to Support Health (FRESH) Program: promotes the establishment and 

retention of neighborhood grocery stores in underserved communities by providing zoning and 
financial incentives to eligible grocery store operators and developers. 

• NYCEDC Capital Access Loan Guaranty Program: Provides up to a 40 percent guarantee on 
loans for qualified NYC micro (fewer than 20 employees) and small (21-100) businesses 
experiencing difficulty in accessing loans. 

 
G. Disposition and Disposition Price 

 
The Developer will be responsible for executing and complying with all Site disposition requirements. 
Disposition of the Site to the Developer will be subject to the following: 
 

• Receipt of all public approvals required for disposition of the Site and development of the 
proposed Project on such Site, including without limitation, approval by the Mayor. 

• Execution and delivery of the documents necessary to complete the disposition process within 
a time period specified by HPD. These documents include, but are not limited to, an LDA and 
regulatory agreement, as required. 

https://www.nyserda.ny.gov/All-Programs/Programs/NY-Sun
https://www.nyserda.ny.gov/All-Programs/Programs/NY-Sun/Solar-for-Your-Home/Paying-for-Solar/Tax-Credit
https://www1.nyc.gov/site/oer/grants/big-grants.page
https://edc.nyc/finance-solutions
http://www.nyc.gov/html/misc/html/2009/fresh.shtml
https://www1.nyc.gov/nycbusiness/description/nyc-capital-access-loan-guaranty-program
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• The Site will be conveyed in accordance with the terms of the LDA to be entered into between 
the Developer and HPD and will be conveyed in “as-is” condition, including without limitation, 
all environmental conditions and hazards. The LDA will contain covenants running with the land 
that require the Developer to develop the Site in accordance with plans and specifications 
determined and approved by HPD. 

• The City will convey the Site subject to an extended affordability reverter, such that title to the 
Site will revert to the City upon the expiration of the regulatory period unless the parties mutually 
agree to an additional term of affordability. 

• The simultaneous closing of a bona fide construction loan required to finance the full 
development of the Site.  
 

H. Construction 
 
The Developer is responsible for overseeing the design, bidding, and construction process generally 
described below: 
 
Bidding and Contracting. The Developer is responsible for managing all phases of the design process 
to ensure the implementation of integrated design strategies to achieve high performing buildings and 
sites. The Developer is responsible for ensuring competitive construction pricing and delivery to make 
certain that the building is deliverable according to the Project budget and schedule, which must be 
consistent with HPD-HDC term sheets and program summaries. 

 
The Developer is responsible for procuring and managing the construction of the Project and ensuring 
smooth negotiations and contracting with any sub-contractors for the construction and operations of 
the completed Project. 
 
Demolition and Remediation. The Developer is responsible for the demolition of all existing structures 
on the Site, as well as the development and implementation of a remediation plan for any contamination 
present on the Site. 
 
Completion and Close-out. The Developer is responsible for implementing all professional industry 
standard practices in construction monitoring, construction completion, compiling all warranties and 
guarantees, any applicable commissioning, and transferring the completed building to property 
management and maintenance personnel, and coordination with HPD marketing departments as units 
are completed and ready for leasing or sales. 
 

I. Marketing and Leasing 
 

The Developer is solely responsible for marketing and leasing of the residential units. In carrying out 
these functions, the Developer must comply with HPD and HDC’s marketing requirements, which are 
designed to ensure that the availability of the units is disseminated as widely and fairly as possible. The 
Developer must ensure compliance with tenant/household preferences included in HPD and HDC’s 
marketing requirements. The rents of the units projected in the Submissions are to be determined by 
the Developer in accordance with HPD, as stated in applicable term sheets or otherwise. The marketing 
of the units will be monitored by HPD staff to ensure compliance with these requirements. The HPD-
HDC Marketing Handbook will be incorporated by reference into the regulatory agreement that the 
Developer will execute. 

 
The Developer is responsible for ensuring that all respondents, regardless of preference, must meet 
the income, employment, and other eligibility criteria set for each property for which it is applying. 

 
J. Operating Rents – Rent Stabilization 

 
The Developer is responsible for ensuring that initial rents will be established in accordance with the 
regulatory agreement consistent with any income requirements outlined in this Request and/or the 

https://www1.nyc.gov/site/hpd/services-and-information/marketing.page
https://www1.nyc.gov/site/hpd/services-and-information/marketing.page
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subsequent Submission or other financing conditions and terms. Prior to initial occupancy, all 
residential apartment units must be registered with the New York State Division of Housing and 
Community Renewal (“HCR”) under rent stabilization at rents specified in the regulatory agreement. 
Residential apartments must remain in the system in perpetuity. 

 
K. Property Management and Maintenance 

 
The Developer is responsible for providing professional property management services and having all 
standard asset management systems in-place to qualify income levels pursuant to funding 
requirements, as well as to submit property management data and operating budgets to HPD. The 
Developer is responsible for professional maintenance services, as well as supporting or facilitating 
resident programming and community rules that promote health, safety, and quality of life at the Project. 

 
L. Community Hiring Rules 
 

The City’s community hiring laws and regulations help ensure that the economic power of the City’s 
procurement and development efforts encourage the creation of jobs that provide economic opportunity 
and benefit for all New Yorkers while serving as models to employers across the City. The selected 
Respondent will be subject to the Community Hiring Law (as defined herein), as applicable, and will be 
required to agree to make best efforts to meet certain community hiring goals to be specified in the 
contract awarded pursuant to this RFP. 
  
In addition, the City is committed to ensuring its projects create employment opportunities for low-
income individuals and those residing in economically disadvantaged communities, regardless of 
applicability of the Community Hiring Law.  
  
The City has been working to help ensure that tenants and contractors are connected with a pipeline 
of talent and creating employment opportunities for low-income individuals and those residing in 
economically disadvantaged communities. 
  
Please be sure that you review and understand all requirements of the Community Hiring Law to 
understand how these requirements will affect the Project.  
  
Contractual provisions implementing the requirements of the Community Hiring Law will be 
incorporated into the legal documents, as applicable. 

 
M. High Road Retail 

 
The Developer is responsible for ensuring compliance with the NYC High Road Retail (Executive Order 
No. 19) for mixed-use projects receiving more than $1M in “Financial Assistance” from the City that: (1) 
are larger than 100K square feet or, in the case of a residential project, contain more than 100 
residential units and (2) contain a retail or food service establishment occupying over 15K square feet. 
(See Executive Order 19 for the requirements that will apply to recipients of “Financial Assistance” and 
“Covered Employers” as defined therein.) The requirements shall apply for the longer of the term of the 
“Financial Assistance” or ten years from the later of the date of the commencement of the project or 
the date the Project commences operations. 

 
N. Minority and Women-Owned Business Enterprise (M/WBE) Build-Up Program 

 
The Developer is responsible for complying with the M/WBE Build Up Program, which is a component 
of HPD’s Building Opportunity Initiative. Currently, the program requires developers/borrowers to spend 
at least a quarter of HPD-supported costs on certified M/WBEs over the course of design and 
construction of an HPD-subsidized project. A minimum of 25% will be required for each project subject 
to the program. Developers may adopt a goal higher than the minimum. 
 

https://www1.nyc.gov/site/hpd/services-and-information/m-wbe-build-up-program.page
https://www1.nyc.gov/assets/hpd/downloads/pdfs/services/calculating-minimum-goal.pdf
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O. Job Outreach Plan  
 

The Developer will be required to submit a Job Outreach Plan. Prior to HPD’s construction loan closing, 
the Developer and or borrower requesting City subsidies must use HPD’s approved form to submit 
information on their job outreach plans related to employment opportunities generated on the proposed 
Project.  The Job Outreach Plan should at a minimum engage and inform communities, within a three-
mile radius of the Project, about job opportunities on or related to the Project. A quarterly report must 
be submitted identifying the number and types of positions filled, and outreach strategies employed. 

 
P. Fair Housing Requirements 

 
The Developer must comply with all applicable Federal, State, and local laws, orders, and regulations 
prohibiting housing discrimination. 

 
Q. Warranty Coverage 

  
If the residential apartments in the Project are sold by the Developer as cooperative apartments or 
individual residential condominium units, Developer will be responsible for ensuring that these 
residential apartments are sold with a warranty that is the same as the housing merchant implied 
warranty described in Section 777(a) of the New York State General Business Law. The warranty must 
be applied to all residential apartments, regardless of the number of stories of the building in which they 
are located, and may not be limited, modified, or excluded by the methods provided for in Section 
777(b). 

 
R. Section 3 Clause 

 
The Developer is responsible for complying with Section 3 of the Housing and Urban Development Act 
of 1968 (12 USC 1701u), and the implementing regulations at 24 CFR Part 75, which provides that (i) 
to the greatest extent feasible, and consistent with existing Federal, state and local laws and 
regulations, employment and training opportunities arising in connection with “Section 3 projects” as 
such term is defined in 24 CFR Part 75.3(a)(2) be given to "Section 3 worker" as such term is defined 
in 24 CFR Part 75.5 within the metropolitan area (or nonmetropolitan county) in which the project is 
located, and where feasible, priority for such opportunities and training should be given to Section 3 
workers residing within the service area or the neighborhood of the project, and participants in 
YouthBuild programs (as such term is defined in 24 CFR Part 75.5); and (ii) to the greatest extent 
feasible, and consistent with existing Federal, state, and local laws and regulations, contracts for work 
awarded in connection with any such project are provided to business concerns that provide economic 
opportunities to Section 3 workers residing within the metropolitan area (or nonmetropolitan county) in 
which the project is located, and where feasible, priority for such contracting opportunities should be 
given to: Section 3 business concerns that provide economic opportunities to Section 3 workers residing 
within the service area or the neighborhood of the project, and YouthBuild programs. 

 
S. Davis-Bacon 
 

The Developer must comply with Davis-Bacon and the Contract Work Hours and Safety Standards 
Acts, if applicable, which, currently includes Projects that contain twelve (12) or more units assisted 
with Federal HOME funds or Projects that contain nine (9) or more units funded with Project Based 
Vouchers. 
 

T. Equal Opportunity 
 

The Developer will be required, along with partners, or authorized representatives of the Developer, to 
attend a class administered by HPD outlining the requirements of Executive Order No. 50, and to submit 
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Equal Opportunity forms provided by HPD verifying their compliance with the provisions of the 
Executive Order. 

U. Park Maintenance and Operations 
 

The Developer will be required to contribute funds toward the operating and maintenance expenses of 
the public waterfront park. Park operating and maintenance payments will begin upon residential 
conversion. The Developer will be responsible for the maintenance and operation of the Publicly 
Accessible Open Area on the Site and required to enter into a maintenance and operation agreement 
with the New York City Department of Parks and Recreation.   
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VIII. CONDITIONS, TERMS, AND LIMITATIONS 
 
This Request is subject to the specific conditions, terms, and limitations stated below: 
 
All determinations of HPD regarding this Request are at the sole discretion of HPD. 
 
The Site(s) is to be disposed of in its “as is” condition. The City, its officials, agents and employees make 
no representation whatsoever as to the physical condition of the Site(s) or its suitability for any specific use. 
 
The Site(s) shall be subject to New York City real property taxes and charges. Tax benefits may be available 
under Article XI, 420-c, 485-x, UDAAP, or other tax exemption programs. 
 
The proposed Project(s) must conform to, and be subject to, the provisions of the Zoning Resolution, 
Building Code, and all other applicable laws, regulations, and ordinances of all Federal, State, and City 
authorities having jurisdiction, as the same may be amended from time to time. 
 
Valid permits and approvals, as required by City, State, and Federal agencies, must be obtained by the 
Developer prior to commencing work. 
 
The commencement of negotiations with a Developer will depend on satisfaction of the additional 
documentation and review requirements described in this Request and will be subject to the subsequent 
approval of the Mayor. 
 
The City will convey the Site(s) pursuant and subject to the provisions of the LDA, deed, and regulatory 
agreement, including the extended affordability reverter described in this Request. HPD will recommend to 
the Mayor the disposition price as stated. Where required, all documentation, including but not limited to 
the deed and LDA, must be in form and substance satisfactory to the Mayor and Corporation Counsel. The 
conveyance will be subject to satisfaction of the applicable provisions of the City Charter and Article 16 of 
the General Municipal Law. 
 
No transaction will be consummated if any Principal of any selected Developer is in arrears, or in default 
upon any debt, lease, contract, or obligation to the City, including without limitation, real estate taxes and 
any other municipal liens or charges. The City may refuse to review any Submission by any such 
Respondent. 
 
The Developer and any contractor it retains must pass a City background check before closing. 
 
No commission for brokerage or any other fee or compensation will be due or payable by the City, and the 
Submission to this Request will constitute the Respondent’s undertaking to indemnify and hold the City 
harmless from and against any such claim for any such fee or compensation based upon, arising out of, or 
in connection with any action taken by the Respondent, the selection of the Respondent’s Submission and 
invitation to the Respondent to respond to this Request, the conditional designation of a Developer pursuant 
to this Request, or the sale of the Site(s). 
 
The City is not obligated to pay, nor shall in fact pay, any costs or losses incurred by any Respondent at 
any time, including the cost of responding to the Request. 
 
This Request and subsequent Submission do not represent any obligation or agreement whatsoever on 
the part of the City. Any obligation or agreement on the part of the City may only be incurred after the City 
executes a written agreement approved as to form by the Corporation Counsel. The City is under no legal 
obligation to convey the Site(s) through a competitive process. The City may use the Submissions pursuant 
to this Request as a basis for negotiation with Respondents as the City deems appropriate. HPD may reject 
at any time any or all Submissions, amend or withdraw this Request in whole or in part, negotiate with one 
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or more Respondents, and/or negotiate and dispose of the Site(s) on terms other than those set forth herein 
(including to parties other than those responding to this Request). HPD may also, at any time, waive 
compliance with or change any of the terms and conditions of this Request, entertain modifications or 
additions to selected Submissions, or withdraw the Site(s) or portions of the Site(s) from or add individual 
parcels to this Request. 
 
Selection of a Respondent’s Submission will not create any rights on the Respondent’s part, including, 
without limitation, rights of enforcement, equity or reimbursement, until after the approvals of the City 
Council, Mayor, and Corporation Counsel, and until the deed, LDA, and all related documents are fully 
executed and approved. After execution, the terms of the deed and LDA shall govern the relationship 
between the City and the Developer. In the event of any variance between the terms of this Request and 
the deed or the LDA, the terms of the deed and/or the LDA will govern. 
 
All determinations as to the completeness or compliance of any Submissions, or as to the eligibility or 
qualification of any Respondent, will be within the sole discretion of the City. 
 
This Request and any agreement resulting there from are subject to all applicable laws, rules, and 
regulations promulgated by any Federal, State, or municipal authority having jurisdiction over the subject 
matter thereof, as the same may be amended from time to time. 
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IX. CONFLICTS OF INTEREST 
Current and former employees of the City of New York may respond to this Request only in accordance 
with Chapter 68 of the New York City Charter governing ethics and conflicts of interest affecting City 
personnel. Section 2604(c)(7) of the City Charter contains specific prohibitions that exclude enumerated 
groups of employees from participating in the sales process. In addition, current HPD employees may not 
respond to this Request. 

Persons in the employ of the City considering a Submission are advised that opinions regarding the 
propriety of their purchase of City-owned property may be requested from the New York City Conflicts of 
Interest Board. This body is empowered, under Section 2602 of the City Charter, to issue advisory opinions 
on conflict of interest questions and other matters of ethical considerations. It is not necessary, however, 
that such an opinion be obtained prior to responding to this Request. 

Former employees of the City of New York are also advised that the City Charter imposes certain 
restrictions on post-employment and business relationships with the City. Such individuals are advised to 
consult the specific provisions on this issue contained in the City Charter. 
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X. APPENDICES 
A. Parcel E Design Guidelines 
B. Hunter’s Point South Parcel E Community Visioning Report 
C. Job Outreach Plan 
D. Financial Assumptions 
E. Hunter’s Point South Design Guidelines 
F. Mixed Income Market Initiative (MIMI) Program Summary 
G. NYC Parks High Performance Landscape Guidelines 
H. Leasing Space to Child Care Centers 
I. Submission Forms - Forms are available for download on the website in Word and Excel formats 

as part of this Submission. The lettering of Forms corresponds to the Submission Tabs. Please 
note that not all Tabs require a form. 

 
Form A-1: Completeness Checklist 
Form A-2: Respondent’s Letter 
Form B:  Proposal Summary 
Form D-1: Development Team Information and Respondent Questionnaire 
Form D-2: Not-for-Profit Organization Form 
Form E-1: Residential Development Experience and Current Workload 
Form E-2:  Residential Management Experience and Current Workload 
Form E-3:  Management Questionnaire 
Form E-4: Social Service Provider Experience and Current Workload 
Form E-5: Property List 
Form G: Financing Scenario Template 
Form I:  Asset Statements 
Form L:  Resilient & Sustainable RFP: Checklist & Narrative 
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